E-12-21 Lyons Park Stormwater and Wastewater Improvements

Proposer	DP		

	<u>Criteria</u>	Point Range	Score
1	Experience and Expertise	0-25	24
	Previous related work experience and qualifications in the subject area of personnel assigned.		
	Demonstrates a clear understanding of scope of work and other technical or legal issues related to the project.		
2	References	0-20	18
	History and performance of firm/project team on similar projects.		
	References and recommendations from previous clients.		
3	Resources and Methodology	0-25	25
	Adequacy of amount of quality resources assigned to the project.		
	Overall approach to project. Consideration of services provided and approach to scheduling phasing and public outreach.		
4	Cost	0-30	10
	Including the overall project-task budget and itemized cost breakdowns, as per the schedule of values.		
	Total	0-100	77

^{*0-5%} Tier1/Tier2 Local Business will be calculated on combined scoring totals of each company.

COMMENTS:

Pompano Beach location, 60% of contract to be performed by Pompano

businesses, current workload seems heavy, detailed work schedule, est comp April 2023

work history-coral springs art walk, Pompano Riverside Drive, easy to understand anlaysis, summary

and methodology, outeach=ValerinGroup,

IMPORTANT NOTE:

I have reviewed the Proposal using the Evaluation Criteria stated in the solicitation and outlined above. By Typing my name below, I certify that this information is correct and will serve as my "signature" for purposes of confirming my evaluation below.

3/29/2021 Zuff

Date Printed Name

E-12-21 Lyons Park Stormwater and Wastewater Improvements

Pro	poser_Gianetti		
	<u>Criteria</u>	<u>Point</u> Range	Score
1	Experience and Expertise Previous related work experience and qualifications in the subject area of personnel assigned. Demonstrates a clear understanding of scope of work and other technical or legal issues related to the project.	0-25	23
2	References History and performance of firm/project team on similar projects. References and recommendations from previous clients.	0-20	20
3	Resources and Methodology Adequacy of amount of quality resources assigned to the project. Overall approach to project. Consideration of services provided and approach to scheduling phasing and public outreach.	0-25	23
4	Cost Including the overall project-task budget and itemized cost breakdowns, as per the schedule of values.	0-30	12
	Total	0-100	78
'0-5'	% Tier1/Tier2 Local Business will be calculated on combined scoring totals of each com	pany.	
CON	MMENTS:		
ex	cellent proposal, public outreach component, good project	sumn	naries
rela	tive project experience, scheduling-Sept2022,		

IMPORTANT NOTE:

I have reviewed the Proposal using the Evaluation Criteria stated in the solicitation and outlined above. By Typing my name below, I certify that this information is correct and will serve as my "signature" for purposes of confirming my evaluation below.

3/29/2021

Printed Name

Date

E-12-21 Lyons Park Stormwater and Wastewater Improvements

Proposer_Intercounty Eng

	<u>Criteria</u>	Point Range	Score
1	Experience and Expertise Previous related work experience and qualifications in the subject area of personnel assigned. Demonstrates a clear understanding of scope of work and other technical or legal issues related to the project.	0-25	4
2	References History and performance of firm/project team on similar projects. References and recommendations from previous clients.	0-20	8
3	Resources and Methodology Adequacy of amount of quality resources assigned to the project. Overall approach to project. Consideration of services provided and approach to scheduling phasing and public outreach.	0-25	2
4	Cost Including the overall project-task budget and itemized cost breakdowns, as per the schedule of values.	0-30	2
	Total	0-100	16
	% Tier1/Tier2 Local Business will be calculated on combined scoring totals of each com	pany.	
	MMENTS:		
lim	ited information in proposal, imcomplete, cost low but not a	lot	
of te	ech description of work, methodology, question on work schedule, etc.		
		w.	

IMPORTANT NOTE:

I have reviewed the Proposal using the Evaluation Criteria stated in the solicitation and outlined above. By Typing my name below, I certify that this information is correct and will serve as my "signature" for purposes of confirming my evaluation below.

3/29/2021 Zuff

Date Printed Name

E-12-21 Lyons Park Stormwater and Wastewater Improvements

Pro	poser_Lanzo		
	<u>Criteria</u>	Point Range	Score
1	Experience and Expertise Previous related work experience and qualifications in the subject area of personnel assigned. Demonstrates a clear understanding of scope of work and other technical or legal issues related to the project.	0-25	18
2	References History and performance of firm/project team on similar projects. References and recommendations from previous clients.	0-20	18
3	Resources and Methodology Adequacy of amount of quality resources assigned to the project. Overall approach to project. Consideration of services provided and approach to scheduling phasing and public outreach.	0-25	18
4	Cost Including the overall project-task budget and itemized cost breakdowns, as per the schedule of values.	0-30	25
	Total	0-100	79
0-5	% Tier1/Tier2 Local Business will be calculated on combined scoring totals of each cor	npany.	
	ммент <u>s:</u> per in Pompano42" sewer force main, extensive exper in re	elated v	vork ,
exc	ellent references, good public outreach planLanza Cares Program, methodical	approacl	h. sched

IMPORTANT NOTE:

I have reviewed the Proposal using the Evaluation Criteria stated in the solicitation and outlined above. By Typing my name below, I certify that this information is correct and will serve as my "signature" for purposes of confirming my evaluation below.

3/29/2021 Lange

Date

E-12-21 Lyons Park Stormwater and Wastewater Improvements

Proposer_Ric Man Const FL

	<u>Criteria</u>	<u>Point</u> Range	<u>Score</u>
1	Experience and Expertise Previous related work experience and qualifications in the subject area of personnel assigned.	0-25	20
	Demonstrates a clear understanding of scope of work and other technical or legal issues related to the project.		
2	References History and performance of firm/project team on similar projects. References and recommendations from previous clients.	0-20	15
3	Resources and Methodology Adequacy of amount of quality resources assigned to the project. Overall approach to project. Consideration of services and its land to the project.	0-25	16
	Overall approach to project. Consideration of services provided and approach to scheduling phasing and public outreach.		4.5
4	Cost Including the overall project-task budget and itemized cost breakdowns, as per the schedule of values.	0-30	15
	Total	0-100	66
*0-5°	% Tier1/Tier2 Local Business will be calculated on combined scoring totals of each com	pany.	
CON	IMENTS:		
sch	nedule completion aug 2023, high prop costs, good referenc	es fror	n
Miar	mi-Dade, Brevard, Broward Counties, no major litgation in last five years,		
limit	ed refs projects compared to others, significant staff dedicated to projets, budget	and sch	eduling
арр	roach was good.		

IMPORTANT NOTE:

I have reviewed the Proposal using the Evaluation Criteria stated in the solicitation and outlined above. By Typing my name below, I certify that this information is correct and will serve as my "signature" for purposes of confirming my evaluation below.

3/29/2021 Zaff

Date

E-12-21 Lyons Park Stormwater and Wastewater Improvements

Point Range Previous related work experience and qualifications in the subject area of personnel assigned. Demonstrates a clear understanding of scope of work and other technical or legal issues related to the project. Previous related work experience and qualifications in the subject area of personnel assigned. Demonstrates a clear understanding of scope of work and other technical or legal issues related to the project. Previous related work experience and qualifications in the subject area of personnel assigned. Demonstrates a clear understanding of scope of work and other technical or legal issues related to the project. Point Previous related work experience and qualifications in the subject area of personnel assigned. Point Previous related work experience and qualifications in the subject area of personnel assigned. Point Previous related work experience and qualifications in the subject area of personnel assigned. Point Previous related work experience and qualifications in the subject area of personnel assigned. Point Previous related work experience and qualifications in the subject area of personnel assigned. Point Previous related work experience and qualifications in the subject area of personnel assigned. Point Previous related to the project.	Pro	Ric Man Construcction Miami Beach		
Previous related work experience and qualifications in the subject area of personnel assigned. Demonstrates a clear understanding of scope of work and other technical or legal issues related to the project. References History and performance of firm/project team on similar projects. References and recommendations from previous clients. Resources and Methodology Adequacy of amount of quality resources assigned to the project. Overall approach to project. Consideration of services provided and approach to scheduling phasing and public outreach. Cost Including the overall project-task budget and itemized cost breakdowns, as per the schedule of values. Total O-100 67 COMMENTS: pricing reasonable middle of pack, hard to read proposal, scheduling color		<u>Criteria</u>	-	709/50H/07
2 References History and performance of firm/project team on similar projects. References and recommendations from previous clients. 3 Resources and Methodology Adequacy of amount of quality resources assigned to the project. Overall approach to project. Consideration of services provided and approach to scheduling phasing and public outreach. 4 Cost Including the overall project-task budget and itemized cost breakdowns, as per the schedule of values. Total 67 Total COMMENTS: pricing reasonable middle of pack, hard to read proposal, scheduling color	1	Previous related work experience and qualifications in the subject area of personnel assigned. Demonstrates a clear understanding of scope of work and other technical or legal		<u>18</u>
Adequacy of amount of quality resources assigned to the project. Overall approach to project. Consideration of services provided and approach to scheduling phasing and public outreach. 4 Cost Including the overall project-task budget and itemized cost breakdowns, as per the schedule of values. Total O-100 67 Total T	2	References History and performance of firm/project team on similar projects.	0-20	15
4 Cost Including the overall project-task budget and itemized cost breakdowns, as per the schedule of values. Total *0-5% Tier1/Tier2 Local Business will be calculated on combined scoring totals of each company. *COMMENTS: pricing reasonable middle of pack, hard to read proposal, scheduling color	3	Adequacy of amount of quality resources assigned to the project. Overall approach to project. Consideration of services provided and approach to	0-25	16
*0-5% Tier1/Tier2 Local Business will be calculated on combined scoring totals of each company. COMMENTS: pricing reasonable middle of pack, hard to read proposal, scheduling color	4	Cost Including the overall project-task budget and itemized cost breakdowns, as per the	0-30	18
соммент <u>я:</u> pricing reasonable middle of pack, hard to read proposal, scheduling color		Total	0-100	67
pricing reasonable middle of pack, hard to read proposal, scheduling color	*0-5	% Tier1/Tier2 Local Business will be calculated on combined scoring totals of each cor	npany.	
			eduling	color

IMPORTANT NOTE:

I have reviewed the Proposal using the Evaluation Criteria stated in the solicitation and outlined above. By Typing my name below, I certify that this information is correct and will serve as my "signature" for purposes of confirming my evaluation below.

3/29/2021	Zafa
	· ·

Date

11 month schedule, litigation 3 cases last five years

E-12-21 Lyons Park Stormwater and Wastewater Improvements

Proposer Ric Man International

	<u>Criteria</u>	<u>Point</u> Range	Score
1	Experience and Expertise Previous related work experience and qualifications in the subject area of personnel assigned. Demonstrates a clear understanding of scope of work and other technical or legal issues related to the project.	0-25	16
2	References History and performance of firm/project team on similar projects. References and recommendations from previous clients.	0-20	12
3	Resources and Methodology Adequacy of amount of quality resources assigned to the project. Overall approach to project. Consideration of services provided and approach to scheduling phasing and public outreach.	0-25	12
4	Cost Including the overall project-task budget and itemized cost breakdowns, as per the schedule of values.	0-30	10
	Total	0-100	50
*0-5	% Tier1/Tier2 Local Business will be calculated on combined scoring totals of each com	npany.	
	MMENTS:		
scl	nedule longest 11/2023, total cost highest of bidders, 38 yea	ar track	
reco	ord, last 10 years, \$550 m over 200 projects w no litigation, seem to have capaci	ty and ma	any
proj	iects nearing completion, approach /methodology light on details esp relating to o	outreach	
har	d to discern resources from proposal.		

IMPORTANT NOTE:

I have reviewed the Proposal using the Evaluation Criteria stated in the solicitation and outlined above. By Typing my name below, I certify that this information is correct and will serve as my "signature" for purposes of confirming my evaluation below.

3/29/2021 Zufa

Date Printed Name

E-12-21 Lyons Park Stormwater and Wastewater Improvements

Proposer Southern	
-------------------	--

	<u>Criteria</u>	Point Range	Score
1	Experience and Expertise Previous related work experience and qualifications in the subject area of personnel assigned. Demonstrates a clear understanding of scope of work and other technical or legal issues related to the project.	0-25	14
2	References History and performance of firm/project team on similar projects. References and recommendations from previous clients.	0-20	12
3	Resources and Methodology Adequacy of amount of quality resources assigned to the project. Overall approach to project. Consideration of services provided and approach to scheduling phasing and public outreach.	0-25	14
4	Cost Including the overall project-task budget and itemized cost breakdowns, as per the schedule of values.	0-30	18
	Total	0-100	58

^{*0-5%} Tier1/Tier2 Local Business will be calculated on combined scoring totals of each company.

COMMENTS:

firm in business 12 years, not a lot of rel experience compared to others,

as	far	as	size	and	scope	of	projects,	good	pricing
----	-----	----	------	-----	-------	----	-----------	------	---------

IMPORTANT NOTE:

I have reviewed the Proposal using the Evaluation Criteria stated in the solicitation and outlined above. By Typing my name below, I certify that this information is correct and will serve as my "signature" for purposes of confirming my evaluation below.

3/29/2021 Laft

Date

E-12-21 Lyons Park Stormwater and Wastewater Improvements

Proposer West Construction

	<u>Criteria</u>	Point Range	Score	
1	Experience and Expertise	0-25	10	
	Previous related work experience and qualifications in the subject area of personnel assigned.			
	Demonstrates a clear understanding of scope of work and other technical or legal issues related to the project.			
2	References	0-20	10	
	History and performance of firm/project team on similar projects.			
	References and recommendations from previous clients.		4.0	
3	Resources and Methodology	0-25	12	
	Adequacy of amount of quality resources assigned to the project.			
	Overall approach to project. Consideration of services provided and approach to scheduling phasing and public outreach.			
4	Cost	0-30	18	
	Including the overall project-task budget and itemized cost breakdowns, as per the schedule of values.			
	Total	0-100	50	
*0-5	% Tier1/Tier2 Local Business will be calculated on combined scoring totals of each cor	mpany.		
CON	MMENTS:			
lov	v bid amount, lower tier in rel experience, approach/method	lology r	ot	
		- 07	595-50 15011	
detailed enough to determine capacity, knowledge, etc., long schedule				

IMPORTANT NOTE:

I have reviewed the Proposal using the Evaluation Criteria stated in the solicitation and outlined above. By Typing my name below, I certify that this information is correct and will serve as my "signature" for purposes of confirming my evaluation below.

3/29/2021

Date Printed Name

E-12-21 Lyons Park Stormwater and Wastewater Improvements

Proposer DP DEVELOPMENT

	Criteria	Point Range	Score		
1	Experience and Expertise Previous related work experience and qualifications in the subject area of personnel assigned. Demonstrates a clear understanding of scope of work and other technical or legal issues related to the project.	0-25	17		
2	References History and performance of firm/project team on similar projects. References and recommendations from previous clients.	0-20	1 <u>Ce</u>		
3	Resources and Methodology Adequacy of amount of quality resources assigned to the project. Overall approach to project. Consideration of services provided and approach to scheduling phasing and public outreach.	0-25	<u>8</u>		
4	Cost Including the overall project-task budget and itemized cost breakdowns, as per the schedule of values.	0-30	23		
	Total	0-100	074		
*0-5	*0-5% Tier1/Tier2 Local Business will be calculated on combined scoring totals of each company.				
	MENTS: MUNIOS CONTRACTOR, VONJ DIGINAGO PROPOSAL INC	cusn	16		
M. S.T, DHASING, RESIDENDAL 155CLES AND PUBLIC OUTHORY					
h	HAL MOURNE OUT PHASING OF PROJECT, SCHOOL	EA	w		
Co.	MOUSION TIMETRAM				

IMPORTANT NOTE:

I have reviewed the Proposal using the Evaluation Criteria stated in the solicitation and outlined above. By Typing my name below, I certify that this information is correct and will serve as my "signature" for purposes of confirming my evaluation below.

Data

E-12-21 Lyons Park Stormwater and Wastewater Improvements

Proposer GIANKITTI CONTRACTIVE, CORP

	<u>Criteria</u>	Point Range	Score	
1	Experience and Expertise Previous related work experience and qualifications in the subject area of personnel assigned. Demonstrates a clear understanding of scope of work and other technical or legal	0-25	4-2	
2	References History and performance of firm/project team on similar projects. References and recommendations from previous clients.	0-20	18	
3	Resources and Methodology Adequacy of amount of quality resources assigned to the project. Overall approach to project. Consideration of services provided and approach to scheduling phasing and public outreach.	0-25	12	
4	Cost Including the overall project-task budget and itemized cost breakdowns, as per the schedule of values.	0-30	20	
	Total	0-100	082	
*0-5	% Tier1/Tier2 Local Business will be calculated on combined scoring totals of each com	pany.		
CON	MMENTS:		82	
Very Qualifico Construer. Well Mouse out Proposal regions.				
CONSTRUCTION SEQUENCINE, SCHOOLE CONFIEDON PINE FIRME				
U	WILDHOUGHT OUT PUBLIC OUTNOOCH PANTUPAT	iav f		
R	NUSPONSES TO RESIDENTIAL ISSUE			

IMPORTANT NOTE:

I have reviewed the Proposal using the Evaluation Criteria stated in the solicitation and outlined above. By Typing my name below, I certify that this information is correct and will serve as my "signature" for purposes of confirming my evaluation below.

Date

E-12-21 Lyons Park Stormwater and Wastewater Improvements

Proposer Intalount

	<u>Criteria</u>	Point Range	Score
1	Experience and Expertise Previous related work experience and qualifications in the subject area of personnel assigned. Demonstrates a clear understanding of scope of work and other technical or legal issues related to the project.	0-25	PO
2	References History and performance of firm/project team on similar projects. References and recommendations from previous clients.	0-20	6
3	Resources and Methodology Adequacy of amount of quality resources assigned to the project. Overall approach to project. Consideration of services provided and approach to scheduling phasing and public outreach.	0-25	<u> 6</u>
4	Cost Including the overall project-task budget and itemized cost breakdowns, as per the schedule of values.	0-30	20
+0.5	Total	0-100	042

*0-5% Tier1/Tier2 Local Business will be calculated on combined scoring totals of each company.

42

COMMENTS:

PUMP STATION CONSTRAINED. NO PREVIOUS EXPERIENCE WITH

SIMPLAN PROJECTS, PROPOSAL LACKED DESPIL REMINETO

CONSTRUCTION APPROACH, SEQUENCINA AND SCHEDULESTAGE. NO

MANTION OF PUBLIC OBSCIONED OR CONSTRAIN WATERCHOS W/RIBLIC

IMPORTANT NOTE:

I have reviewed the Proposal using the Evaluation Criteria stated in the solicitation and outlined above. By Typing my name below, I certify that this information is correct and will serve as my "signature" for purposes of confirming my evaluation below.

03/29/2021 Yry Egl

Date

E-12-21 Lyons Park Stormwater and Wastewater Improvements

Proposer LANZO LONI STRUCTION CO., FL

	<u>Criteria</u>	<u>Point</u> Range	Score	
1	Experience and Expertise Previous related work experience and qualifications in the subject area of personnel assigned. Demonstrates a clear understanding of scope of work and other technical or legal issues related to the project.	0-25	20	
2	References History and performance of firm/project team on similar projects. References and recommendations from previous clients.	0-20	18	
3	Resources and Methodology Adequacy of amount of quality resources assigned to the project. Overall approach to project. Consideration of services provided and approach to scheduling phasing and public outreach.	0-25	18	
4	Cost Including the overall project-task budget and itemized cost breakdowns, as per the schedule of values.	0-30	24	
	Total	0-100	080	
	% Tier1/Tier2 Local Business will be calculated on combined scoring totals of each com	pany.	80	
	IMENTS:			
	VERY QUALIFIES CONTRERON. WILL MOUGHT OUT PROPOSIL WHILL			
PLEGANS TO PASSING, CONSMICSION SEQUENCING COMPRESION				
17	MMERNAME. PROJET PENSONOL & REFERENCES IN VENEY			
Co	000 SOANDING			

IMPORTANT NOTE:

I have reviewed the Proposal using the Evaluation Criteria stated in the solicitation and outlined above. By Typing my name below, I certify that this information is correct and will serve as my "signature" for purposes of confirming my evaluation below.

Date

E-12-21 Lyons Park Stormwater and Wastewater Improvements

Proposer RICMAN CONSTRUCTION, FL., INC

	<u>Criteria</u>	<u>Point</u> Range	Score	
1	Experience and Expertise Previous related work experience and qualifications in the subject area of personnel assigned.	0-25	19	
	Demonstrates a clear understanding of scope of work and other technical or legal issues related to the project.			
2	References History and performance of firm/project team on similar projects. References and recommendations from previous clients.	0-20	17	
3	Resources and Methodology Adequacy of amount of quality resources assigned to the project. Overall approach to project. Consideration of services provided and approach to scheduling phasing and public outreach.	0-25	19	
4	Cost Including the overall project-task budget and itemized cost breakdowns, as per the schedule of values.	0-30	21	
	Total	0-100	076	
	% Tier1/Tier2 Local Business will be calculated on combined scoring totals of each com	pany.	76	
27	IMENTS:			
VE	ny QUALLES CONTRACION. WELL TRAILITT OUT PROPOS	ALW	ens	
	GARD TO PUBLIC OUTPERED & PUBLIC/DUNEL/CONTR			
Co	COONSINATION. SIMILAN PROJECTS COMPUSED WINAM SCOPE.			
P	DIET REMERINCES IN CROSS STANSWE			

IMPORTANT NOTE:

I have reviewed the Proposal using the Evaluation Criteria stated in the solicitation and outlined above. By Typing my name below, I certify that this information is correct and will serve as my "signature" for purposes of confirming my evaluation below.

-

E-12-21 Lyons Park Stormwater and Wastewater Improvements

Proposer RIC MAN CONSTRUCTION, INC.

	<u>Criteria</u>	Point	Score	
1	Experience and Expertise Previous related work experience and qualifications in the subject area of personnel assigned.	<u>Range</u> 0-25	14	
	Demonstrates a clear understanding of scope of work and other technical or legal issues related to the project.			
2	References History and performance of firm/project team on similar projects. References and recommendations from previous clients.	0-20	13	
3	Resources and Methodology Adequacy of amount of quality resources assigned to the project. Overall approach to project. Consideration of services provided and approach to scheduling phasing and public outreach.	0-25	12	
4	Cost Including the overall project-task budget and itemized cost breakdowns, as per the schedule of values.	0-30	21	
	Total	0-100	0 60	
*0-59	% Tier1/Tier2 Local Business will be calculated on combined scoring totals of each com	pany.	60	
	IMENTS:			
Qu	alipsed Commeton. Proposal was not as Distable	30 AS	I	
would Have LIKED WITH NECESSO TO PROJETS SIMILAN IN SCORE				
CONSTRUCTION SEQUENCIONES of CONTRACT CONDUCTION SECULO				
10	SHORT ON ACKNESSIVE.			

IMPORTANT NOTE:

I have reviewed the Proposal using the Evaluation Criteria stated in the solicitation and outlined above. By Typing my name below, I certify that this information is correct and will serve as my "signature" for purposes of confirming my evaluation below.

Date

E-12-21 Lyons Park Stormwater and Wastewater Improvements

Proposer RICMAN INTERNATIONAL, INC.

	<u>Criteria</u>	<u>Point</u> Range	Score		
1	Experience and Expertise Previous related work experience and qualifications in the subject area of personnel assigned.	0-25	15		
	Demonstrates a clear understanding of scope of work and other technical or legal issues related to the project.				
2	References History and performance of firm/project team on similar projects. References and recommendations from previous clients.	0-20	15		
3	Resources and Methodology Adequacy of amount of quality resources assigned to the project. Overall approach to project. Consideration of services provided and approach to scheduling phasing and public outreach.	0-25	20		
4	Cost Including the overall project-task budget and itemized cost breakdowns, as per the schedule of values.	0-30	21		
	Total	0-100	0.71		
*0-5	% Tier1/Tier2 Local Business will be calculated on combined scoring totals of each comp	oany.	a 1		
CON	MMENTS:		71		
4	Typulher Commanon. Proposil was NDAQUITE BU	T Get	les		
Desmis of MO.T., PROJUCT PHASNIC of CONSTRUGION					
5	CHOULE, PREFERENCES & POSTETT PERSONEL WAS	NOT F	15		
	DETAILES AS SOME OFFICE PROPOSALS				

IMPORTANT NOTE:

I have reviewed the Proposal using the Evaluation Criteria stated in the solicitation and outlined above. By Typing my name below, I certify that this information is correct and will serve as my "signature" for purposes of confirming my evaluation below.

Date

E-12-21 Lyons Park Stormwater and Wastewater Improvements

Proposer Sou MERNULUSERGROCINO INDUSTRIES

	<u>Criteria</u>	Point Range	Score
1	Experience and Expertise Previous related work experience and qualifications in the subject area of personnel assigned. Demonstrates a clear understanding of scope of work and other technical or legal issues related to the project.	0-25	<u>15</u>
2	References History and performance of firm/project team on similar projects. References and recommendations from previous clients.	0-20	12
3	Resources and Methodology Adequacy of amount of quality resources assigned to the project. Overall approach to project. Consideration of services provided and approach to scheduling phasing and public outreach.	0-25	16
4	Cost Including the overall project-task budget and itemized cost breakdowns, as per the schedule of values.	0-30	21
	Total	0-100	064
*0-5	% Tier1/Tier2 Local Business will be calculated on combined scoring totals of each comp	oany.	64

COMMENTS:

Many Pump STATION & ASSULTING PIPING PROJECTS. NOTHING, SIMILIA TO LYOU'S

PAUL. PROJECTS CHIMENTY UNDER CONTINUE MUCH SMALLER

IN DOLLAN VALUE & NOT IN THE SAME CATALONY AS THIS PROJECT

LOCAL PAMACIPARON WAS DULLET MOTED

IMPORTANT NOTE:

I have reviewed the Proposal using the Evaluation Criteria stated in the solicitation and outlined above. By Typing my name below, I certify that this information is correct and will serve as my "signature" for purposes of confirming my evaluation below.

•

E-12-21 Lyons Park Stormwater and Wastewater Improvements

Proposer V-1657 CONSTRUCTION

	<u>Criteria</u>	<u>Point</u> Range	Score	
1	Experience and Expertise Previous related work experience and qualifications in the subject area of personnel assigned.	0-25	<u>/</u> 0_	
	Demonstrates a clear understanding of scope of work and other technical or legal issues related to the project.			
2	References History and performance of firm/project team on similar projects. References and recommendations from previous clients.	0-20	8	
3	Resources and Methodology Adequacy of amount of quality resources assigned to the project. Overall approach to project. Consideration of services provided and approach to scheduling phasing and public outreach.	0-25	13	
4	Cost Including the overall project-task budget and itemized cost breakdowns, as per the schedule of values.	0-30	14	
	Total	0-100	0	
*0-5	*0-5% Tier1/Tier2 Local Business will be calculated on combined scoring totals of each company.			
CON	MMENTS:			
N	Dancof Venner Battoing Type Conomeron, No	PROJE	45	
SIMMAN IN NATIONE OF PRICES PROPERT DID NOT				
16	IDENTIFY MEAS OF CONCERN RELATED TO PUBLICOUTHEREST &			
Co	CONTRACTON IN THRACTON. S'CHOSULE SEEMED PRAWN OUT			

IMPORTANT NOTE:

I have reviewed the Proposal using the Evaluation Criteria stated in the solicitation and outlined above. By Typing my name below, I certify that this information is correct and will serve as my "signature" for purposes of confirming my evaluation below.

Date

E-12-21 Lyons Park Stormwater and Wastewater Improvements

Proposer DP Development

	<u>Criteria</u>	<u>Point</u> <u>Range</u>	Score 25
1	Experience and Expertise	0-25	25
	Previous related work experience and qualifications in the subject area of personnel assigned.		
	Demonstrates a clear understanding of scope of work and other technical or legal issues related to the project.		
2	References	0-20	20
	History and performance of firm/project team on similar projects. References and recommendations from previous clients.		0.5
3	Resources and Methodology Adequacy of amount of quality resources assigned to the project.	0-25	25
	Overall approach to project. Consideration of services provided and approach to scheduling phasing and public outreach.		
4	Cost	0-30	10
	Including the overall project-task budget and itemized cost breakdowns, as per the schedule of values.		
	Total	0-100	80

^{*0-5%} Tier1/Tier2 Local Business will be calculated on combined scoring totals of each company.

COMMENTS:

The proposal did not include any specificities relative to the challenges, constraints and approach to this project.

Contractor did thoroughly review sewer lateral installations and associated challenges, however

this scope is only 10-15% of overall scope. Previous exp. working with DP, and overall a quality

contractor. Several current projects underway at this time. 2 yr schedule, 2nd highest price submitted

IMPORTANT NOTE:

3/29/2021	Tammy Good	
Date	Printed Name	

E-12-21 Lyons Park Stormwater and Wastewater Improvements

Proposer	Giannetti	Contracting	Corp.
----------	-----------	-------------	-------

	<u>Criteria</u>	<u>Point</u> Range	Score		
1	Experience and Expertise Previous related work experience and qualifications in the subject area of personnel assigned. Demonstrates a clear understanding of scope of work and other technical or legal issues related to the project.	0-25	25		
2	References History and performance of firm/project team on similar projects. References and recommendations from previous clients.	0-20	20		
3	Resources and Methodology Adequacy of amount of quality resources assigned to the project. Overall approach to project. Consideration of services provided and approach to scheduling phasing and public outreach.	0-25	25		
4	Cost Including the overall project-task budget and itemized cost breakdowns, as per the schedule of values.	0-30	28		
	Total	0-100	98		
	% Tier1/Tier2 Local Business will be calculated on combined scoring totals of each com	ipany.			
	yr schedule duration (provided comprehensive sch.)				
	Substantiated equivalent exp. (neighborhood development projects in kind). Drone flyovers (backyarc				
Pro	Provided detailed and phased technical approach specific to this project. Provided innovative/alt.				
solu	solutions for cost savings and less disruption to residents. Mid-range in price.				

IMPORTANT NOTE:

3/29/2021	Tammy Good	
Date	Printed Name	

E-12-21 Lyons Park Stormwater and Wastewater Improvements

Pro	pposerIntercounty Engineering, Inc.		
	<u>Criteria</u>	<u>Point</u> <u>Range</u>	Score 5
1	Experience and Expertise Previous related work experience and qualifications in the subject area of personnel assigned. Demonstrates a clear understanding of scope of work and other technical or legal	0-25	<u> </u>
2	issues related to the project. References History and performance of firm/project team on similar projects.	0-20	5
3	References and recommendations from previous clients. Resources and Methodology Adequacy of amount of quality resources assigned to the project. Overall approach to project. Consideration of services provided and approach to	0-25	0
4	scheduling phasing and public outreach. Cost Including the overall project-task budget and itemized cost breakdowns, as per the schedule of values.	0-30	15
	Total	0-100	25
*0-5	% Tier1/Tier2 Local Business will be calculated on combined scoring totals of each com	ipany.	
	MMENTS:		
	not provide any specificities relative to this project. While respondent was lowest		
is th	nis value does not cover cost to perform work. This validates concern contractor l	acks requ	uisite
exp	perience. No subcontractors listed.		

IMPORTANT NOTE:

3/29/2021	Tammy Good	
Date	Printed Name	

E-12-21 Lyons Park Stormwater and Wastewater Improvements

D	Lanzo	Construction	Company
Proposer			-

	<u>Criteria</u>	Point Range	Score	
1	Experience and Expertise Previous related work experience and qualifications in the subject area of personnel assigned. Demonstrates a clear understanding of scope of work and other technical or legal issues related to the president.	0-25	22	
2	References History and performance of firm/project team on similar projects. References and recommendations from previous clients.	0-20	20	
3	Resources and Methodology Adequacy of amount of quality resources assigned to the project. Overall approach to project. Consideration of services provided and approach to scheduling phasing and public outreach.	0-25	20	
4	Cost Including the overall project-task budget and itemized cost breakdowns, as per the schedule of values.	0-30	28	
	Total	0-100	90	
*0-5	% Tier1/Tier2 Local Business will be calculated on combined scoring totals of each com	pany.		
32_22	иментя: vear proj. schedule. Several litigations. Extensive list of			
ac	active projects, but no details to demonstrate comparable exp. Identified only 2 challenges:			
resi	dent notification and vehicular access. While sequencing of work was provided, t	hough ge	eneral	

IMPORTANT NOTE:

I have reviewed the Proposal using the Evaluation Criteria stated in the solicitation and outlined above. By Typing my name below, I certify that this information is correct and will serve as my "signature" for purposes of confirming my evaluation below.

in nature, no mention of cost savings, innovative techniques to reduce schedule or lessen disruption.

3/29/2021	Tammy Good	
Date	Printed Name	

E-12-21 Lyons Park Stormwater and Wastewater Improvements

Proposer Ric-Man Construction FL

1	Criteria Experience and Expertise Previous related work experience and qualifications in the subject area of personnel	Point Range 0-25	Score 25
	assigned. Demonstrates a clear understanding of scope of work and other technical or legal issues related to the project.		
2	References History and performance of firm/project team on similar projects. References and recommendations from previous clients.	0-20	20
3	Resources and Methodology Adequacy of amount of quality resources assigned to the project. Overall approach to project. Consideration of services provided and approach to	0-25	20
4	scheduling phasing and public outreach. Cost Including the overall project-task budget and itemized cost breakdowns, as per the schedule of values.	0-30	15
	Total	0-100	80
*0-5	% Tier1/Tier2 Local Business will be calculated on combined scoring totals of each com	pany.	
	ммент <u>я:</u> r-2mo schedule duration. Public outreach high priority. Permi	t Fee a	l. \$1?
Exte	ensive neighborhood Impr. project exp., comparable dollar value. Self-performing	primary	scope.

IMPORTANT NOTE:

suggestive cost savings, etc. Bid price is 3rd highest.

I have reviewed the Proposal using the Evaluation Criteria stated in the solicitation and outlined above. By Typing my name below, I certify that this information is correct and will serve as my "signature" for purposes of confirming my evaluation below.

Provided general methodology for approaching this project. No mention of challenges. constraints,

3/29/2021	Tammy Good	
Date	Printed Name	

E-12-21 Lyons Park Stormwater and Wastewater Improvements

Proposer	Ric-Man	Construction	Inc.
Proposer			

1	Criteria Experience and Expertise Previous related work experience and qualifications in the subject area of personnel assigned.	Point Range 0-25	<u>Score</u> 20
	Demonstrates a clear understanding of scope of work and other technical or legal issues related to the project.		
2	References History and performance of firm/project team on similar projects. References and recommendations from previous clients.	0-20	20
3	Resources and Methodology Adequacy of amount of quality resources assigned to the project.	0-25	20
	Overall approach to project. Consideration of services provided and approach to scheduling phasing and public outreach.		15
4	Cost Including the overall project-task budget and itemized cost breakdowns, as per the schedule of values.	0-30	15
	Total	0-100	75
*0-5	% Tier1/Tier2 Local Business will be calculated on combined scoring totals of each com	pany.	
CON	MMENTS:		
13	month project schedule (realistic?). Listed (2) comparable neighbor	hood p	rojects
com	npleted in 2013, and (2) smaller current projects in Delray Beach. Self-performing		
prin	nary underground scope. Bid price was mid range.		-

IMPORTANT NOTE:

3/29/2021	Tammy Good	
Date	Printed Name	

E-12-21 Lyons Park Stormwater and Wastewater Improvements

Droposor	Ric-Man	International,	Inc
Proposer	Nic-Ivian	international,	IIIC

	<u>Criteria</u>	Point Range	Score
1	Experience and Expertise	0-25	20
	Previous related work experience and qualifications in the subject area of personnel assigned.		
	Demonstrates a clear understanding of scope of work and other technical or legal issues related to the project.		
2	References	0-20	20
	History and performance of firm/project team on similar projects.		
	References and recommendations from previous clients.		-
3	Resources and Methodology	0-25	20
	Adequacy of amount of quality resources assigned to the project.		
	Overall approach to project. Consideration of services provided and approach to scheduling phasing and public outreach.		
4	Cost	0-30	10
	Including the overall project-task budget and itemized cost breakdowns, as per the schedule of values.		
	Total	0-100	70

^{*0-5%} Tier1/Tier2 Local Business will be calculated on combined scoring totals of each company.

COMMENTS:

Extensive utility work within roadway, no mention of lateral installation on private property, with exception of Cape Coral project in 2014. Bid price was highest. Extensive neighborhood improv. exp. General technical approach to this project. Longest schedule duration of 2.5 years.

IMPORTANT NOTE:

3/29/2021	Tammy Good	
Date	Printed Name	

E-12-21 Lyons Park Stormwater and Wastewater Improvements

Proposer	Southern	Underground	Industries
Proposer			

	<u>Criteria</u>	Point Range	Score
1	Experience and Expertise Previous related work experience and qualifications in the subject area of a constant.	0-25	18
	Previous related work experience and qualifications in the subject area of personnel assigned.		
	Demonstrates a clear understanding of scope of work and other technical or legal issues related to the project.		
2	References	0-20	10
	History and performance of firm/project team on similar projects. References and recommendations from previous clients.		
3	Resources and Methodology	0-25	15
	Adequacy of amount of quality resources assigned to the project.		
	Overall approach to project. Consideration of services provided and approach to scheduling phasing and public outreach.		
4	Cost	0-30	25
	Including the overall project-task budget and itemized cost breakdowns, as per the schedule of values.		
	Total	0-100	68

^{*0-5%} Tier1/Tier2 Local Business will be calculated on combined scoring totals of each company.

COMMENTS:

Approx. 1.5 year schedule duration. Provided only 1 comparable project (\$4M). All other projects listed were not comparable in scope and were significantly less in value. In business for 12 years. Majority of work exp. listed were projects valued less than \$1M. Several active projects that have not started yet, concern is overallocation of resources. General technical approach.

IMPORTANT NOTE:

3/29/2021	Tammy Good	
Date	Printed Name	-

E-12-21 Lyons Park Stormwater and Wastewater Improvements

Proposer West Construction, Inc.

	<u>Criteria</u>	<u>Point</u> Range	Score
1	Experience and Expertise Previous related work experience and qualifications in the subject area of personnel assigned. Demonstrates a clear understanding of scope of work and other technical or legal issues related to the project.	0-25	10
2	References History and performance of firm/project team on similar projects. References and recommendations from previous clients.	0-20	10
3	Resources and Methodology Adequacy of amount of quality resources assigned to the project. Overall approach to project. Consideration of services provided and approach to scheduling phasing and public outreach.	0-25	10
4	Cost Including the overall project-task budget and itemized cost breakdowns, as per the schedule of values.	0-30	15
	Total	0-100	45
*0-5	% Tier1/Tier2 Local Business will be calculated on combined scoring totals of each com	npany.	
0.027.5	ммемт <u>s:</u> r-2mo proj. schedule. Project review data inferred pre-design	n servi	ces.
Cor	ntractor does not adequately demonstrate similar work experience. Considering v	ery low	27
bid	amount, validates concern of lack of experience. No specificities relative to the o	challenges	5
and	d/or constraints of this project.		

IMPORTANT NOTE:

3/29/2021	Tammy Good	
Date	Printed Name	

E-12-21 Lyons Park Stormwater and Wastewater Improvements

Proposer_DP Development

	<u>Criteria</u>	Point Range	Score
1	Experience and Expertise Previous related work experience and qualifications in the subject area of personnel assigned. Demonstrates a clear understanding of scope of work and other technical or legal issues related to the project.	0-25	22_
2	References History and performance of firm/project team on similar projects. References and recommendations from previous clients.	0-20	20
3	Resources and Methodology Adequacy of amount of quality resources assigned to the project. Overall approach to project. Consideration of services provided and approach to scheduling phasing and public outroock.	0-25	25
4	Cost Including the overall project-task budget and itemized cost breakdowns, as per the schedule of values.	0-30	23
	Total	0-100	90

^{*0-5%} Tier1/Tier2 Local Business will be calculated on combined scoring totals of each company.

COMMENTS:

West Palm Beach Mast contract \$27M. Litigation 2, settled. Safety addressed. Storm preparedness plan addressed.

Bonding 20M single, good reference list with detailed scope of work. Summary section 12, excellent,

Detailed approach, public outreach, Cypress Elementry School, MOT addressed, detailed schedule.

IMPORTANT NOTE:

03/29/2021	Matthew Kudrna	
Date	Printed Name	

E-12-21 Lyons Park Stormwater and Wastewater Improvements

Proposer Giannetti Contracting

	<u>Criteria</u>	Point Range	Score
1	Experience and Expertise Previous related work experience and qualifications in the subject area of personnel assigned. Demonstrates a clear understanding of scope of work and other technical or legal issues related to the project.	0-25	22
2	References History and performance of firm/project team on similar projects. References and recommendations from previous clients.	0-20	20
3	Resources and Methodology Adequacy of amount of quality resources assigned to the project. Overall approach to project. Consideration of services provided and approach to scheduling phasing and public outreach.	0-25	20
4	Cost Including the overall project-task budget and itemized cost breakdowns, as per the schedule of values.	0-30	25
	Total	0-100	87
*0-5	% Tier1/Tier2 Local Business will be calculated on combined scoring totals of each com	pany.	
CON	MMENTS:		

$\overline{\mathsf{C}}$

Current work in Broward, utility analysis, \$25M and \$15M. North county NIP, Pompano \$17M 2014.

Bonding \$50M Single. Approach does not support the schedule duration. References provided.

Summary is poor 90% of all fields noted to "See attached". Outreach and safety noted. Schedule unc

IMPORTANT NOTE:

03/29/2021	Matthew Kudrna
Date	Printed Name

E-12-21 Lyons Park Stormwater and Wastewater Improvements

Proposer___Intercounty Engineering

1	Criteria Experience and Expertise Previous related work experience and qualifications in the subject area of personnel assigned.	Point Range 0-25	Score 5
2	Demonstrates a clear understanding of scope of work and other technical or legal issues related to the project. References History and performance of firm/project team on similar projects. References and recommendations from previous clients.	0-20	0
3	Resources and Methodology Adequacy of amount of quality resources assigned to the project. Overall approach to project. Consideration of services provided and approach to scheduling phasing and public outreach.	0-25	0
4	Cost Including the overall project-task budget and itemized cost breakdowns, as per the schedule of values.	0-30	30
*0-5	Total % Tier1/Tier2 Local Business will be calculated on combined scoring totals of each com-	0-100 npany.	35
Lift	MENTS: Stations \$3.7M References, only owner contact information.		
Арр	roach not provided		

IMPORTANT NOTE:

03/29/2021	Matthew Kudrna
Date	Printed Name

E-12-21 Lyons Park Stormwater and Wastewater Improvements

Pro	_{poser} Lanzo		
	<u>Criteria</u>	<u>Point</u> Range	Score
1	Experience and Expertise Previous related work experience and qualifications in the subject area of personnel assigned. Demonstrates a clear understanding of scope of work and other technical or legal issues related to the project.	0-25	15
2	References History and performance of firm/project team on similar projects. References and recommendations from previous clients.	0-20	17
3	Resources and Methodology Adequacy of amount of quality resources assigned to the project. Overall approach to project. Consideration of services provided and approach to scheduling phasing and public outreach.	0-25	20
4	Cost Including the overall project-task budget and itemized cost breakdowns, as per the schedule of values.	0-30	28
	Total	0-100	80
*0-5	% Tier1/Tier2 Local Business will be calculated on combined scoring totals of each com	pany.	
	MMENTS:		
Miai	mi Dade watermain \$10M, Broward county and Miami Dade good reviews. List of litigation	on, some	pending.
Sun	nmary PG 65.Bonding \$250M Single reference letters with good ratings		
App	proach PG 85, Good. Project Challenges, outreach, construction sequencing		

IMPORTANT NOTE:

03/29/2021	Matthew Kudrna
Date	Printed Name

E-12-21 Lyons Park Stormwater and Wastewater Improvements

Proposer Rick-Man Const FL

	<u>Criteria</u>	Point Range	Score
1	Experience and Expertise Previous related work experience and qualifications in the subject area of personnel assigned. Demonstrates a clear understanding of scope of work and other technical or legal	0-25	20
2	References History and performance of firm/project team on similar projects. References and recommendations from previous clients.	0-20	19
3	Resources and Methodology Adequacy of amount of quality resources assigned to the project. Overall approach to project. Consideration of services provided and approach to scheduling phasing and public outreach.	0-25	22
4	Cost Including the overall project-task budget and itemized cost breakdowns, as per the schedule of values.	0-30	24
	Total	0-100	85
*0-5	% Tier1/Tier2 Local Business will be calculated on combined scoring totals of each com	ipany.	
CON	MMENTS:		
Mi	ami Dade \$18M Broward county NIP Litigation settled		

C

Miami Dade \$18M, Broward county NIP. Litigation settled.

Summary Proposal Pg. 34, Complete and Good. Bonding \$75M Single, References-Good. Local Sub

Schedule True, 3 phases. Safety, MOT-generic note. Good.

IMPORTANT NOTE:

03/29/2021	Matthew Kudrna
Date	Printed Name

E-12-21 Lyons Park Stormwater and Wastewater Improvements

Proposer_Rick-Man Const Inc

	<u>Criteria</u>	Point Range	Score E	
1	Experience and Expertise Previous related work experience and qualifications in the subject area of personnel assigned. Demonstrates a clear understanding of scope of work and other technical or legal issues related to the project.	0-25	5	
2	References History and performance of firm/project team on similar projects. References and recommendations from previous clients.	0-20	5	
3	Resources and Methodology Adequacy of amount of quality resources assigned to the project. Overall approach to project. Consideration of services provided and approach to scheduling phasing and public outreach.	0-25	5	
4	Cost Including the overall project-task budget and itemized cost breakdowns, as per the schedule of values.	0-30	26	
	Total	0-100	41	
*0-5% Tier1/Tier2 Local Business will be calculated on combined scoring totals of each company.				
COMMENTS: DWSD water and sewer (Detroit MI) \$13M				
No summary sheet, Bonding \$25M single, project sheets provided but no specific references				
1 pa	aragraph approach does not support 1yr schedule.			

IMPORTANT NOTE:

03/29/2021	Matthew Kudrna	
Date	Printed Name	

E-12-21 Lyons Park Stormwater and Wastewater Improvements

	poser	<u>Point</u> Range	Score
1	Experience and Expertise Previous related work experience and qualifications in the subject area of personnel assigned. Demonstrates a clear understanding of scope of work and other technical or legal issues related to the project.	0-25	15
2	References History and performance of firm/project team on similar projects. References and recommendations from previous clients.	0-20	15
3	Resources and Methodology Adequacy of amount of quality resources assigned to the project. Overall approach to project. Consideration of services provided and approach to scheduling phasing and public outreach.	0-25	15
4	Cost Including the overall project-task budget and itemized cost breakdowns, as per the schedule of values.	0-30	22
	Total	0-100	67
*0-5% Tier1/Tier2 Local Business will be calculated on combined scoring totals of each company.			
State Decision	иментs: ami Dade force main \$28.5M, 0% Complete		
Bon	iding \$125M, Single. References provided. Summary PG 95 50% provided, see	e attached	

IMPORTANT NOTE:

I have reviewed the Proposal using the Evaluation Criteria stated in the solicitation and outlined above. By Typing my name below, I certify that this information is correct and will serve as my "signature" for purposes of confirming my evaluation below.

03/29/2021	Matthew Kudrna	
Date	Printed Name	

Generic approach, no storm sewer details in the schedule

E-12-21 Lyons Park Stormwater and Wastewater Improvements

Proposer____Southern Underground

	<u>Criteria</u>	Point Range	<u>Score</u>
1	Experience and Expertise Previous related work experience and qualifications in the subject area of personnel assigned. Demonstrates a clear understanding of scope of work and other technical or legal issues related to the project.	0-25	12
2	References History and performance of firm/project team on similar projects. References and recommendations from previous clients.	0-20	5
3	Resources and Methodology Adequacy of amount of quality resources assigned to the project. Overall approach to project. Consideration of services provided and approach to scheduling phasing and public outreach.	0-25	15
4	Cost Including the overall project-task budget and itemized cost breakdowns, as per the schedule of values.	0-30	27
	Total	0-100	59
*0-5	% Tier1/Tier2 Local Business will be calculated on combined scoring totals of each com	pany.	

COMMENTS:

No Schedule, No approach

Summary Pg. 36, 50% See attached, Bonding \$250M Single

Generic approach, schedule has short, phasing, not addressed in approach, Did mention Public outre

IMPORTANT NOTE:

03/29/2021	Matthew Kudrna
Date	Printed Name

E-12-21 Lyons Park Stormwater and Wastewater Improvements

Proposer West Construction

1	<u>Criteria</u>	Point Range 0-25	Score 0	
•	Experience and Expertise Previous related work experience and qualifications in the subject area of personnel assigned. Demonstrates a clear understanding of scope of work and other technical or legal issues related to the project.	0-23		
2	References History and performance of firm/project team on similar projects. References and recommendations from previous clients.	0-20	2	
3	Resources and Methodology Adequacy of amount of quality resources assigned to the project. Overall approach to project. Consideration of services provided and approach to	0-25	0	
4	Scheduling phasing and public outreach. Cost Including the overall project-task budget and itemized cost breakdowns, as per the schedule of values.	0-30	29	
	Total	0-100	31	
*0-5% Tier1/Tier2 Local Business will be calculated on combined scoring totals of each company.				
CON	MMENTS:			
Pro	ojects experience not related.			
Bor	nding \$50M Single, references not supplied,			
No	Schedule, No approach		9	

IMPORTANT NOTE:

03/29/2021	Matthew Kudrna	
Date	Printed Name	_

E-12-21 Lyons Park Stormwater and Wastewater Improvements

Proposer_DP Development

	<u>Criteria</u>	Point Range	Score
1	Experience and Expertise Previous related work experience and qualifications in the subject area of personnel assigned. Demonstrates a clear understanding of scope of work and other technical or legal issues related to the project.	0-25	20
2	References History and performance of firm/project team on similar projects. References and recommendations from previous clients.	0-20	17
3	Resources and Methodology Adequacy of amount of quality resources assigned to the project. Overall approach to project. Consideration of services provided and approach to scheduling phasing and public outreach.	0-25	23
4	Cost Including the overall project-task budget and itemized cost breakdowns, as per the schedule of values.	0-30	28
	Total	0-100	88

^{*0-5%} Tier1/Tier2 Local Business will be calculated on combined scoring totals of each company.

COMMENTS:

Great proposal overall - using Valerin Group for public outreach. Highlighted MOT for Cypress Elementary. S. Cypress Rd, West McNab. Detailed out phasing and 3-work zones.

Prior direct experience with City. Several similar projects although they weren't same magnitude

in price.

IMPORTANT NOTE:

3/29/2021	John Sfiropoulos	
Date	Printed Name	9

E-12-21 Lyons Park Stormwater and Wastewater Improvements

Dronocor	Giannetti
Proposer	01011110

	<u>Criteria</u>	Point Range	Score
1	Experience and Expertise Previous related work experience and qualifications in the subject area of personnel assigned. Demonstrates a clear understanding of scope of work and other technical or legal issues related to the project.	0-25	25
2	References History and performance of firm/project team on similar projects. References and recommendations from previous clients.	0-20	20
3	Resources and Methodology Adequacy of amount of quality resources assigned to the project. Overall approach to project. Consideration of services provided and approach to scheduling phasing and public outreach.	0-25	25
4	Cost Including the overall project-task budget and itemized cost breakdowns, as per the schedule of values.	0-30	29
	Total	0-100	99

^{*0-5%} Tier1/Tier2 Local Business will be calculated on combined scoring totals of each company.

COMMENTS:

Excellent proposal, similar neighborhood type work, public outreach included, offered numerous alternatives to savings, project duration at 17-months, conducted drone flyovers to assess challenges, they've completed 5,000 backyard connections (very critical on this project).

They were specific on construction sequencing and staging area and provided a lot of detail.

IMPORTANT NOTE:

3/29/2021	John Sfiropoulos
Date	Printed Name

E-12-21 Lyons Park Stormwater and Wastewater Improvements

Dronocar	Intercounty
Proposer	

	<u>Criteria</u>	<u>Point</u> Range	Score	
1	Experience and Expertise Previous related work experience and qualifications in the subject area of personnel assigned. Demonstrates a clear understanding of scope of work and other technical or legal	0-25	10	
2	References History and performance of firm/project team on similar projects. References and recommendations from previous clients.	0-20	10	
3	Resources and Methodology Adequacy of amount of quality resources assigned to the project. Overall approach to project. Consideration of services provided and approach to scheduling phasing and public outreach.	0-25	10	
4	Cost Including the overall project-task budget and itemized cost breakdowns, as per the schedule of values.	0-30	19	
	Total	0-100	49	
*0-5% Tier1/Tier2 Local Business will be calculated on combined scoring totals of each company. COMMENTS:				
Ex	tremely limited proposal without sufficient data to properly e	evaluate	€.	

IMPORTANT NOTE:

3/29/2021	John Sfiropoulos
Date	Printed Name

E-12-21 Lyons Park Stormwater and Wastewater Improvements

Proposer	Lanzo	
Proposer	Larizo	

	<u>Criteria</u>	Point Range	Score
1	Experience and Expertise	0-25	19
	Previous related work experience and qualifications in the subject area of personnel assigned.		
	Demonstrates a clear understanding of scope of work and other technical or legal issues related to the project.		
2	References	0-20	20
	History and performance of firm/project team on similar projects.		9
	References and recommendations from previous clients.		
3	Resources and Methodology	0-25	16
	Adequacy of amount of quality resources assigned to the project.		
	Overall approach to project. Consideration of services provided and approach to scheduling phasing and public outreach.		
4	Cost	0-30	29
	Including the overall project-task budget and itemized cost breakdowns, as per the schedule of values.		
	Total	0-100	84

^{*0-5%} Tier1/Tier2 Local Business will be calculated on combined scoring totals of each company.

COMMENTS:

Good proposal overall. Identified residential coordination and maintaining

vehicular access as major challenges. Public outreach will be done in-house and with Balsera

Communications. Highlighted several similar projects construction sequencing. \$15.38 M

at 22 months schedule.

IMPORTANT NOTE:

3/29/2021	John Sfiropoulos	
Date	Printed Name	-

E-12-21 Lyons Park Stormwater and Wastewater Improvements

Proposer Ric Man Construction, FL, Inc

	<u>Criteria</u>	<u>Point</u> Range	Score
1	Experience and Expertise Previous related work experience and qualifications in the subject area of personnel assigned. Demonstrates a clear understanding of scope of work and other technical or legal issues related to the project.	0-25	23
2	References History and performance of firm/project team on similar projects. References and recommendations from previous clients.	0-20	18
3	Resources and Methodology Adequacy of amount of quality resources assigned to the project. Overall approach to project. Consideration of services provided and approach to scheduling phasing and public outreach.	0-25	23
4	Cost Including the overall project-task budget and itemized cost breakdowns, as per the schedule of values.	0-30	28
	Total	0-100	92
*0-5	% Tier1/Tier2 Local Business will be calculated on combined scoring totals of each con	npany.	
145 - 50	MMENTS:		

C

Very good proposal however 27 month const schedule on higher side. They did detail out phasing plan, MOT and access for homeowners. Using Valerin Group for public outreach. Several similar projects, one in particular was 137,000 ft of wm replacements in Hollywood at \$20 M. Local subcontractors to be used.

IMPORTANT NOTE:

3/29/2021	John Sfiropoulos
Date	Printed Name

E-12-21 Lyons Park Stormwater and Wastewater Improvements

_	Ric	Man	Construction,	Inc.
Proposer		5. 100 th 100 to	**************************************	000000000000000000000000000000000000000

Criteria Experience and Expertise Previous related work experience and qualifications in the subject area of personnel	Point Range 0-25	<u>Score</u> 14
Demonstrates a clear understanding of scope of work and other technical or legal issues related to the project.		
References History and performance of firm/project team on similar projects. References and recommendations from previous clients.	0-20	15
Resources and Methodology Adequacy of amount of quality resources assigned to the project. Overall approach to project. Consideration of services provided and approach to scheduling phasing and public outreach.	0-25	14
Cost Including the overall project-task budget and itemized cost breakdowns, as per the schedule of values.	0-30	29
Total	0-100	72
	npany.	
	dology	
	dology	
		2
	Previous related work experience and qualifications in the subject area of personnel assigned. Demonstrates a clear understanding of scope of work and other technical or legal issues related to the project. References History and performance of firm/project team on similar projects. References and recommendations from previous clients. Resources and Methodology Adequacy of amount of quality resources assigned to the project. Overall approach to project. Consideration of services provided and approach to scheduling phasing and public outreach. Cost Including the overall project-task budget and itemized cost breakdowns, as per the schedule of values. Total Whents:	Experience and Expertise Previous related work experience and qualifications in the subject area of personnel assigned. Demonstrates a clear understanding of scope of work and other technical or legal issues related to the project. References O-20 History and performance of firm/project team on similar projects. References and recommendations from previous clients. Resources and Methodology Adequacy of amount of quality resources assigned to the project. Overall approach to project. Consideration of services provided and approach to scheduling phasing and public outreach. Cost Including the overall project-task budget and itemized cost breakdowns, as per the schedule of values. Total O-100 Total O-100 MMENTS: -month schedule seems unrealistic. No specifics on methodology

IMPORTANT NOTE:

3/29/2021	John Sfiropoulos	
Date	Printed Name	

E-12-21 Lyons Park Stormwater and Wastewater Improvements

Proposer	Ric	Man	International,	Inc.
Proposer				

1	Criteria Experience and Expertise Previous related work experience and qualifications in the subject area of personnel assigned. Demonstrates a clear understanding of scope of work and other technical or legal issues related to the project.	Point Range 0-25	Score 14
2	References History and performance of firm/project team on similar projects. References and recommendations from previous clients.	0-20	15
3	Resources and Methodology Adequacy of amount of quality resources assigned to the project. Overall approach to project. Consideration of services provided and approach to	0-25	15
4	Scheduling phasing and public outreach. Cost Including the overall project-task budget and itemized cost breakdowns, as per the schedule of values.	0-30	22
	Total	0-100	66
*0-5	% Tier1/Tier2 Local Business will be calculated on combined scoring totals of each com	pany.	
Ge	MMENTS: eneral methodology and project approach. Did not incorporate the proposal. Longest construction schedule at 30 months and highest costs		

IMPORTANT NOTE:

3/29/2021	John Sfiropoulos	
Date	Printed Name	

E-12-21 Lyons Park Stormwater and Wastewater Improvements

Pro	poser		
	<u>Criteria</u>	Point Range	<u>Score</u> 15
1	Experience and Expertise Previous related work experience and qualifications in the subject area of personnel assigned. Demonstrates a clear understanding of scope of work and other technical or legal issues related to the project.	0-25	15
2	References History and performance of firm/project team on similar projects. References and recommendations from previous clients.	0-20	16
3	Resources and Methodology Adequacy of amount of quality resources assigned to the project. Overall approach to project. Consideration of services provided and approach to scheduling phasing and public outreach.	0-25	16
4	Cost Including the overall project-task budget and itemized cost breakdowns, as per the schedule of values.	0-30	29
	Total	0-100	76
*0-5	% Tier1/Tier2 Local Business will be calculated on combined scoring totals of each cor	mpany.	
	MMENTS: veral projects listed but none appear similar in nature or in large residential	neighbort	noods
	really specific on methodology and project approach. Cost at \$16.4 M and sche	110001	
12 y	years in business. They did detail phasing plan.		

IMPORTANT NOTE:

3/29/2021	John Sfiropoulos	
Date	Printed Name	

E-12-21 Lyons Park Stormwater and Wastewater Improvements

Proposer____West Construction

	Criteria	<u>Point</u> Range	Score
1	Experience and Expertise	0-25	10
	Previous related work experience and qualifications in the subject area of personnel assigned.		
	Demonstrates a clear understanding of scope of work and other technical or legal issues related to the project.		
2	References	0-20	11
	History and performance of firm/project team on similar projects.		-
	References and recommendations from previous clients.		
3	Resources and Methodology	0-25	11
	Adequacy of amount of quality resources assigned to the project.		
	Overall approach to project. Consideration of services provided and approach to scheduling phasing and public outreach.		
4	Cost	0-30	24
	Including the overall project-task budget and itemized cost breakdowns, as per the schedule of values.		
	Total	0-100	56

^{*0-5%} Tier1/Tier2 Local Business will be calculated on combined scoring totals of each company.

COMMENTS:

Extensive litigation. Project schedule on high side at 26-months. Project costs do not appear to be realistic. Projects listed are not utility related in residential neighborhoods (they listed 30 acre park in Jupiter, national cemetery in Puerto Rico, and sports facility in Lantana). Proposal was general in nature and not specific with respect to project approach or methodology.

IMPORTANT NOTE:

3/29/2021	John Sfiropoulos
Date	Printed Name

E-12-21 Lyons Park Stormwater and Wastewater Improvements

Proposer DP Development

	<u>Criteria</u>	<u>Point</u> <u>Range</u>	Score
1	Experience and Expertise Previous related work experience and qualifications in the subject area of personnel assigned. Demonstrates a clear understanding of scope of work and other technical or legal	0-25	<u>25</u>
2	issues related to the project. References	0-20	19
	History and performance of firm/project team on similar projects. References and recommendations from previous clients.		00
3	Resources and Methodology Adequacy of amount of quality resources assigned to the project. Overall approach to project. Consideration of services provided and approach to	0-25	20
4	scheduling phasing and public outreach. Cost	0-30	15
	Including the overall project-task budget and itemized cost breakdowns, as per the schedule of values. Total	0-100	79
*0-5	% Tier1/Tier2 Local Business will be calculated on combined scoring totals of each cor		
CON	MMENTS:		
Litig	pation was good. Pompano company and subcontractors. Two year construction	time and	
pric	e was on the high side.	14	

IMPORTANT NOTE:

03/29/21	Michael Taylor
Date	Printed Name

E-12-21 Lyons Park Stormwater and Wastewater Improvements

Proposer____Giannetti Contracting

	<u>Criteria</u>	<u>Point</u> Range	Score
1	Experience and Expertise Previous related work experience and qualifications in the subject area of personnel assigned. Demonstrates a clear understanding of scope of work and other technical or legal	0-25	25
2	References History and performance of firm/project team on similar projects. References and recommendations from previous clients.	0-20	15
3	Resources and Methodology Adequacy of amount of quality resources assigned to the project. Overall approach to project. Consideration of services provided and approach to scheduling phasing and public outreach.	0-25	25
4	Cost Including the overall project-task budget and itemized cost breakdowns, as per the schedule of values.	0-30	20
	Total	0-100	85
*0-5	% Tier1/Tier2 Local Business will be calculated on combined scoring totals of each com	ipany.	
COM	MMENTS:		9
God	od proposal and showed similiar experience and qualifications with projects of thi	s size. Lo	ocal
con	tractors and good completion time.		
6			

IMPORTANT NOTE:

03/29/21	Michael Taylor
Date	Printed Name

E-12-21 Lyons Park Stormwater and Wastewater Improvements

Proposer Inter County

	<u>Criteria</u>	<u>Point</u> Range	Score
1	Experience and Expertise Previous related work experience and qualifications in the subject area of personnel assigned. Demonstrates a clear understanding of scope of work and other technical or legal issues related to the project.	0-25	10
2	References History and performance of firm/project team on similar projects. References and recommendations from previous clients.	0-20	5
3	Resources and Methodology Adequacy of amount of quality resources assigned to the project. Overall approach to project. Consideration of services provided and approach to scheduling phasing and public outreach.	0-25	10
4	Cost Including the overall project-task budget and itemized cost breakdowns, as per the schedule of values.	0-30	15
	Total	0-100	40
	% Tier1/Tier2 Local Business will be calculated on combined scoring totals of each com	pany.	
Pro	posal seemed to be incomplete. Low pricing. No list of subs.		

IMPORTANT NOTE:

03/29/21	Michael Taylor	
Date	Printed Name	

E-12-21 Lyons Park Stormwater and Wastewater Improvements

Proposer_Lanzo Construction

	Criteria	Point Range	Score
Pre assi Der	vious related work experience and qualifications in the subject area of personnel gned. nonstrates a clear understanding of scope of work and other technical or legal les related to the project.	0-25	<u>25</u>
His	tory and performance of firm/project team on similar projects. erences and recommendations from previous clients.	0-20	15
Ade Ove	ources and Methodology equacy of amount of quality resources assigned to the project. Finall approach to project. Consideration of services provided and approach to eduling phasing and public outreach.	0-25	18
4 Cos Incl sche	t uding the overall project-task budget and itemized cost breakdowns, as per the dule of values.	0-30	20
Tota	al	0-100	78
	er1/Tier2 Local Business will be calculated on combined scoring totals of each comp	oany.	
COMMEN	<u>VIS:</u>	-	
Alot of L	itigation and no local subcontractors. Price was good and has many similiar p	orojects	
that are	similar in size. Good outreach.		
8			

IMPORTANT NOTE:

03/29/21	Michael Taylor	
Date	Printed Name	

E-12-21 Lyons Park Stormwater and Wastewater Improvements

Proposer	Ric	Man	Construction	FI
----------	-----	-----	--------------	----

	<u>Criteria</u>	<u>Point</u> Range	Score
1	Experience and Expertise Previous related work experience and qualifications in the subject area of personnel assigned.	0-25	20
	Demonstrates a clear understanding of scope of work and other technical or legal issues related to the project.		
2	References History and performance of firm/project team on similar projects. References and recommendations from previous clients.	0-20	10
3	Resources and Methodology Adequacy of amount of quality resources assigned to the project. Overall approach to project. Consideration of services provided and approach to scheduling phasing and public outreach.	0-25	10
4	Cost Including the overall project-task budget and itemized cost breakdowns, as per the schedule of values.	0-30	10
	Total	0-100	50
*0-5	% Tier1/Tier2 Local Business will be calculated on combined scoring totals of each com	ipany.	
COM	MMENTS:		
Sor	ne litigation. Local contractors and two year completion. Average scope of work.		

IMPORTANT NOTE:

03/29/21	Michael Taylor	
Date	Printed Name	

E-12-21 Lyons Park Stormwater and Wastewater Improvements

Proposer____Ric Man Construction Inc

	<u>Criteria</u>	Point Range	Score
1	Experience and Expertise Previous related work experience and qualifications in the subject area of personnel assigned. Demonstrates a clear understanding of scope of work and other technical or legal	0-25	20_
2	References History and performance of firm/project team on similar projects. References and recommendations from previous clients.	0-20	10
3	Resources and Methodology Adequacy of amount of quality resources assigned to the project. Overall approach to project. Consideration of services provided and approach to scheduling phasing and public outreach.	0-25	10
4	Cost Including the overall project-task budget and itemized cost breakdowns, as per the schedule of values.	0-30	15
	Total	0-100	55
*0-5	% Tier1/Tier2 Local Business will be calculated on combined scoring totals of each com	pany.	
CON	MMENTS:		
Sco	pe and schedule didn't seem to be that good. Not many vendors listed. Low mitig	gation.	

IMPORTANT NOTE:

03/29/21	Michael Taylor
Date	Printed Name

E-12-21 Lyons Park Stormwater and Wastewater Improvements

Proposer_Ric Man Construction Int

	<u>Criteria</u>	<u>Point</u> Range	Score
1	Experience and Expertise Previous related work experience and qualifications in the subject area of personnel assigned. Demonstrates a clear understanding of scope of work and other technical or legal issues related to the project.	0-25	<u>15</u>
2	References History and performance of firm/project team on similar projects. References and recommendations from previous clients.	0-20	15
3	Resources and Methodology Adequacy of amount of quality resources assigned to the project. Overall approach to project. Consideration of services provided and approach to scheduling phasing and public outreach.	0-25	10
4	Cost Including the overall project-task budget and itemized cost breakdowns, as per the schedule of values.	0-30	10
	Total	0-100	50
*0-5% Tier1/Tier2 Local Business will be calculated on combined scoring totals of each company.			
COM	MMENTS:		
Lon	g construction duration. Highly priced proposal. Scope of work was average.		

IMPORTANT NOTE:

03/29/21	Michael Taylor	
Date	Printed Name	

E-12-21 Lyons Park Stormwater and Wastewater Improvements

Proposer____ Southern Underground

	<u>Criteria</u>	Point Range	Score	
1	Experience and Expertise Previous related work experience and qualifications in the subject area of personnel assigned. Demonstrates a clear understanding of scope of work and other technical or legal issues related to the project.	0-25	10	
2	References History and performance of firm/project team on similar projects. References and recommendations from previous clients.	0-20	15	
3	Resources and Methodology Adequacy of amount of quality resources assigned to the project. Overall approach to project. Consideration of services provided and approach to scheduling phasing and public outreach.	0-25	10	
4	Cost Including the overall project-task budget and itemized cost breakdowns, as per the schedule of values.	0-30	15	
	Total	0-100	50	
*0-5% Tier1/Tier2 Local Business will be calculated on combined scoring totals of each company. COMMENTS:				
Not much experience listed with projects similiar. No litigation and only been in business for 12 years				

IMPORTANT NOTE:

03/29/21	Michael Taylor
Date	Printed Name

E-12-21 Lyons Park Stormwater and Wastewater Improvements

Proposer_West Construction

	<u>Criteria</u>	Point Range	Score	
1	Experience and Expertise Previous related work experience and qualifications in the subject area of personnel assigned. Demonstrates a clear understanding of scope of work and other technical or legal issues related to the project.	0-25	<u>15</u>	
2	References History and performance of firm/project team on similar projects. References and recommendations from previous clients.	0-20	10	
3	Resources and Methodology Adequacy of amount of quality resources assigned to the project. Overall approach to project. Consideration of services provided and approach to scheduling phasing and public outreach.	0-25	10	
4	Cost Including the overall project-task budget and itemized cost breakdowns, as per the schedule of values.	0-30	15	
	Total	0-100	50	
*0-5% Tier1/Tier2 Local Business will be calculated on combined scoring totals of each company. COMMENTS:				
Alot of litigation in last five years. Nothing similiar to this project in their proposal. Mostly rehab				
cor	construction.			

IMPORTANT NOTE:

03/29/21	Michael Taylor	
Date	Printed Name	