
Analysis Comparison, Ranking 5/7/19, E-10-19  Construction Management at Risk (CMAR) Services for Bridge Improvement Projects

Ranking Analysis Various Bridge 

Improvements

Total Potential 

Points
Burkhardt 

Construction, 

Inc

Kiewit 

Infrastructure 

South Co

State 

Contracting & 

Engineering 

Corporation

The Whiting-

Turner 

Contracting 

Company

Committee Member Potential Points

Earl Bosworth

Overall approach and methodology 0-15 13 15 8 13

Prior experience 0-30 24 28 22 22

Knowledge of site and local conditions 0-5 5 3 5 5

Firm’s financial capability 0-30 23 28 20 28

Scheduling/Cost Control 0-20 15 20 5 18

Total = 80 94 60 86

Committee Member Potential Points

Chris Schlageter

Overall approach and methodology 0-15 14 15 15 15

Prior experience 0-30 19 28 25 30

Knowledge of site and local conditions 0-5 5 4 5 5

Firm’s financial capability 0-30 25 24 25 28

Scheduling/Cost Control 0-20 18 19 18 20

Total = 81 90 88 98

Committee Member Potential Points

Nathaniel Watson

Overall approach and methodology 0-15 10 15 10 15

Prior experience 0-30 10 30 15 30

Knowledge of site and local conditions 0-5 3 4 3 5

Firm’s financial capability 0-30 20 25 10 30

Scheduling/Cost Control 0-20 15 20 10 20

Total = 58 94 48 100
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Ranking Analysis Various Bridge 

Improvements

Total Potential 

Points
Burkhardt 

Construction, 

Inc

Kiewit 

Infrastructure 

South Co

State 

Contracting & 

Engineering 

Corporation

The Whiting-

Turner 

Contracting 

Company

Committee Members (Average)

Overall approach and methodology 0-15 12 15 11 14

Prior experience 0-30 18 29 21 27

Knowledge of site and local conditions 0-5 4 4 4 5

Firm’s financial capability 0-30 23 26 18 29

Scheduling/Cost Control 0-20 16 20 11 19

Average Score = 73 93 65 95

Committee Members (Total)

Overall approach and methodology 0-60 37 45 33 43

Prior experience 0-120 53 86 62 82

Knowledge of site and local conditions 0-20 13 11 13 15

Firm’s financial capability 0-120 68 77 55 86

Scheduling/Cost Control 0-80 48 59 33 58

Sub-Total 219 278 196 284

Tier-1 / Tier-2  Local Business % 11.0 4.9 7.1

Grand Total 229.950 278.000 200.900 291.100
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