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CONTRACT FOR 

PROFESSIONAL CONSULTING SERVICES 
 

This Contract is made on  , by and between the City of Pompano 
Beach, a municipal corporation of the State of Florida, hereinafter referred to as “CITY,” and 
Garver, LLC, an Arkansas limited liability company, authorized to do business in the State of 
Florida, hereinafter referred to as the “CONSULTANT”. 

 
WHEREAS, the CONSULTANT is able and prepared to provide such services as CITY 

requires under the terms and conditions set forth herein; and 
 

WHEREAS, the CITY Commission has approved the recommendation that a 
CONSULTANT be employed by the CITY and authorized the negotiation of contractual terms. 

 
NOW, THEREFORE, in consideration of the mutual promises herein, the CITY and the 

CONSULTANT agree as follows: 
 

ARTICLE 1 – SERVICES/CONSULTANT AND CITY REPRESENTATIVES 

The CONSULTANT’s responsibility under this Contract is to provide professional 
consulting services as more specifically set forth in RLI25-031 – Continuing Contracts for 
Airpark Engineering Services CONSULTANT’s Competitive Negotiations Act (CCNA) 
attached hereto as Exhibit A and incorporated herein in its entirety. 

The CONSULTANT’s representative shall be Cody Parham. 

The CITY’s representative shall be City Engineer or designee. 

ARTICLE 2 – TERM 
 

The CONSULTANT shall adhere to the schedule given in each work authorization after 
receiving the “Notice to Proceed.” 

 
Reports and other items shall be delivered or completed in accordance with the detailed 

schedule set forth in individual Work Authorizations as negotiated. 
 

The Term of this Contract shall be for an initial period of three (3) years from the date of 
execution by both the CITY and the CONSULTANT. Upon the expiration of the initial term, the 
Contract may be renewed for up to two (2) additional one (1) year terms (“Renewal Terms”), 
provided the CONSULTANT renew this Agreement for additional term(s), and delivers written 
notice of its intent to renew to the CITY at least ninety (90) days prior to the expiration of the then-
current term. Any renewal term shall be on the same terms and conditions as set forth herein, unless 
otherwise modified by mutual written agreement of the parties prior to the commencement of the 
renewal term. 
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ARTICLE 3 – PAYMENTS TO CONSULTANT 

A. CITY agrees to pay CONSULTANT in consideration for its services described 
herein. It is the intention of the parties hereby to ensure that unless otherwise directed by the CITY 
in writing, CONSULTANT will continue to provide services as specified in Exhibit A for the term 
of this Contract. 

 
B. Price Formula. CITY agrees to pay CONSULTANT as negotiated on a Work 

Authorization basis. Each work authorization shall specifically identify the scope of the work to 
be performed and the fees for said services. As set forth in RLI25-031, professional services under 
this contract will be restricted to as defined in §287.055 Florida Statutes 287.055 for any project 
for which construction costs will not exceed Seven Million Five Hundred Thousand Dollars 
($7,500,000.00), and thereafter adjusted by the June-to-June Consumer Price Index for All Urban 
Consumers issued by the Bureau of Labor Statistics of the United States Department of Labor; and 
as set forth and included therein any study activity fees shall not exceed Five Hundred Thousand 
Dollars ($500,000.00). 

 
C. Fee Determination. Each individual Work Authorization may be negotiated for fees 

to be earned by Time and Materials with a Not-to-Exceed Amount, Lump Sum, or a combination 
of both methods for subtasks contained therein. The total amount to be paid by the CITY under a 
Work Authorization shall not exceed specified amounts for all services and materials, including 
“out of pocket” expenses as specified in Paragraph E below, and also including any approved 
subcontracts, unless otherwise agreed in writing by both parties. The CONSULTANT shall notify 
the CITY’s Representative in writing when 90% of the “not to exceed amount” for the total Work 
Authorization has been reached. The CONSULTANT will bill the CITY on a monthly basis, or as 
otherwise provided. Time and Materials billing will be made at the amounts set forth in Exhibit A 
for services rendered toward the completion of the Scope of Work. Where incremental billings for 
partially completed items are permitted, the total billings shall not exceed the estimated percentage 
of completion as of the billing date. It is acknowledged and agreed to by the CONSULTANT that 
the dollar limitation set forth in this section is a limitation upon and describes the maximum extent 
of CITY’s obligation to pay CONSULTANT, but does not include a limitation upon 
CONSULTANT’s duty to perform all services set forth in Exhibit A for the total compensation in 
the amount or less than the guaranteed maximum stated above. 

 
D. Invoices received by the CITY from the CONSULTANT pursuant to this Contract 

will be reviewed and approved in writing by the CITY’s Representative, indicating that services 
have been rendered in conformity with the Contract, and then will be sent to the CITY’s Finance 
Department for payment. All invoices shall contain a detailed breakdown of the services provided 
for which payment is being requested. In addition to detailed invoices, upon request of the CITY’s 
representative, CONSULTANT shall provide CITY with detailed periodic Status Reports on the 
project. All invoice payments by CITY shall be made after the Work has been verified and 
completed. Unless disputed by CITY as provided herein, upon CITY’s receipt of a Proper Invoice 
as defined in §218.72, Florida Statutes, as amended, CITY shall forward CONSULTANT payment 
for work performed within forty-five (45) days for all goods and services provided.  

 
CITY may temporarily remove for review any disputed amount, by line item, from an 

invoice and shall timely provide CONSULTANT written notification of any such disputed charge. 
CONSULTANT shall provide clarification and a satisfactory explanation to CITY, along with 
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revised copies of all such documents if inaccuracies or errors are discovered, within ten (10) days 
of receipt of CITY’s notice of the disputed amount. 

 
In the event CITY has a claim against CONSULTANT for Work performed hereunder 

which has not been timely remedied in accordance with the provisions of this Article 3, CITY may 
withhold payment for the contested amount, in whole or in part, to protect itself from loss on 
account of defective Work, claims filed or reasonable evidence indicating probable filing of claims 
by other parties against CONSULTANT, and/or CONSULTANT’s failure to make proper 
payments to subcontractors or vendors for material or labor. When the reason(s) for withholding 
payment are removed or resolved in a manner satisfactory to CITY, payment shall be made. 

 
E. “Out-of-pocket” expenses shall be reimbursed up to an amount not to exceed the 

amounts included in each Work Authorization. All requests for payment of “out-of-pocket” 
expenses eligible for reimbursement under the terms of this Contract shall include copies of paid 
receipts, invoices, or other documentation acceptable to the CITY’s Representative and to the 
Finance Department. Such documentation shall be sufficient to establish that the expense was 
actually incurred and necessary in the performance of the Scope of Work described in a Work 
Authorization and this Contract. All out-of-pocket, reimbursables, and expenses shall be billed at 
the actual amount paid by CONSULTANT, with no markup. 

 
F. Final Invoice. In order for both parties herein to close their books and records, the 

CONSULTANT will clearly state “Final Invoice” on the CONSULTANT’s final/last billing to the 
CITY. This final invoice shall also certify that all services provided by CONSULTANT have been 
properly performed and all charges and costs have been invoiced to the CITY. Because this 
account will thereupon be closed, any and other further charges not properly included on this final 
invoice are waived by the CONSULTANT. 

 
ARTICLE 4 – TRUTH-IN-NEGOTIATION CERTIFICATE 

 
Signature of this Contract by the CONSULTANT shall also act as the execution of a truth 

in negotiation certificate, certifying that the wage rates, overhead charges, and other costs used to 
determine the compensation provided for this Contract are accurate, complete and current as of the 
date of the Contract. Should the CITY determine that said rates and costs were significantly 
increased due to incomplete, non-current, or inaccurate representation, then said rates shall be 
adjusted accordingly. 

 
ARTICLE 5 – TERMINATION 

CITY shall have the right to terminate this Contract, in whole or in part, for convenience, 
cause, default or negligence on CONSULTANT’s part, upon ten (10) business days advance 
written notice to CONSULTANT. Such Notice of Termination may include CITY’s proposed 
transition Plan and timeline for terminating the Work, requests for certain Work product 
documents and materials, and other provisions regarding winding down concerns and activities. 

If there is any material breach or default in CONSULTANT’s performance of any covenant 
or obligation hereunder which has not been remedied within ten (10) business days after CITY’s 
written Notice of Termination, CITY, in its sole discretion, may terminate this Contract 
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immediately and CONSULTANT shall not be entitled to receive further payment for services 
rendered from the effective date of the Notice of Termination. 

 
In the event of termination, CITY shall compensate CONSULTANT for all authorized 

Work satisfactorily performed through the termination date under the payment terms set forth in 
Article 3 above, and all Work product documents and materials shall be delivered to CITY within 
ten (10) business days from the Notice of Termination. If any Work hereunder is in progress but 
not completed as of the date of the termination, then upon CITY’s written approval, this Contract 
may be extended until said Work is completed and accepted by CITY. 

 
This Contract may be cancelled by the CONSULTANT, upon thirty (30) days' prior written 

notice to the CITY’s Representative, in the event of substantial failure by the CITY to perform in 
accordance with the terms of this Contract through no fault of the CONSULTANT. 

 
ARTICLE 6 – PERSONNEL 

 
The CONSULTANT is, and shall be, in the performance of all work, services and activities 

under this Contract, an independent contractor, and not an employee, agent, or servant of the CITY. 
All persons engaged in any of the work or services performed pursuant to this Contract shall at all 
times, and in all places, be subject to the CONSULTANT’s sole direction, supervision, and control 
and shall not in any manner be deemed to be employees of the CITY. The CONSULTANT shall 
exercise control over the means and manner in which it and its employees perform the work. This 
Contract does not create a partnership or joint venture between the parties. 

 
The CONSULTANT represents that it has, or will secure at its own expense, all necessary 

personnel required to perform the services under this Contract. Such personnel shall not be 
employees of or have any contractual relationship with the CITY, nor shall such personnel be 
subject to any withholding for tax, Social Security or other purposes by the CITY, nor be entitled 
to any benefits of the CITY including, but not limited to, sick leave, pension benefits, vacation, 
medical benefits, life insurance, workers or unemployment compensation benefits, or the like from 
the CITY. 

 
All of the services required hereunder shall be performed by the CONSULTANT or under 

its supervision, and all personnel engaged in performing the services shall be fully qualified and, 
if required, authorized or permitted under state and local law to perform such services. 

 
Any changes or substitutions in the CONSULTANT’s key personnel, as may be listed in 

Article 1, must be made known to the CITY’s Representative at the time the substitution becomes 
effective. 

 
The CONSULTANT warrants that all services shall be performed by skilled and competent 

personnel to the degree exercised by CONSULTANTs performing the same or similar services in 
the same location at the time the services are provided.  Notwithstanding anything in this Contract 
to the contrary, the foregoing industry standard of care for professional engineering services is the 
only warranty of performance provided by CONSULTANT under this Contract. 
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ARTICLE 7 – SUBCONTRACTING 
 

CONSULTANT may subcontract any services or work to be provided to CITY with the 
prior written approval of the CITY’s Representative. The CITY reserves the right to accept the 
use of a subcontractor or to reject the selection of a particular subcontractor and to inspect all 
facilities of any subcontractors in order to make a determination as to the capability of the 
subcontractor to perform properly under this Contract. The CITY’s acceptance of a subcontractor 
shall not be unreasonably withheld. The CONSULTANT is encouraged to seek small business 
enterprises and to utilize businesses that are physically located in the CITY of Pompano Beach 
with a current Business Tax Receipt for participation in its subcontracting opportunities. 

 
ARTICLE 8 – FEDERAL AND STATE TAX 

 
The CITY is exempt from payment of Florida State Sales and Use Taxes. The CITY will 

provide the CONSULTANT with the current state-issued exemption certificate. The 
CONSULTANT shall not be exempted from paying sales tax to its suppliers for materials used to 
fulfill contractual obligations with the CITY, nor is the CONSULTANT authorized to use the 
CITY’s Tax Exemption Number in securing such materials. 

 
The CONSULTANT shall be responsible for payment of its own and its share of its 

employees’ payroll, payroll taxes, and benefits with respect to this Contract 
 

ARTICLE 9 – ANNUAL BUDGETARY FUNDING/CANCELLATION 
 

This Agreement and all obligations of the CITY hereunder requiring the expenditure of 
funds are subject to and contingent upon annual budgetary funding and appropriations by the CITY 
Commission. 

 
ARTICLE 10 - INSURANCE REQUIREMENTS 

 
The CONSULTANT shall not commence work under this Contract until it has obtained all 

insurance required under this paragraph and such insurance has been approved by the Risk 
Manager of the CITY, nor shall the CONSULTANT allow any Subcontractor to commence work 
on its sub-contract until the aforementioned approval is obtained. 

 
CERTIFICATE OF INSURANCE, reflecting evidence of the required insurance, shall be 

filed with the Risk Manager prior to the commencement of the work. The Certificate shall contain 
a provision that coverage afforded under these policies will not be cancelled, will not expire, and 
will not be materially modified until at least thirty (30) days' prior written notice has been given to 
the CITY.  In the event a specific carrier will not provide the aforementioned notices directly to 
the CITY, CONSULTANT may meet the obligation under this Article by providing the notice to 
CITY. Policies shall be issued by companies authorized to conduct business under the laws of the 
State of Florida and shall have adequate Policyholders and Financial ratings in the latest ratings of 
A. M. Best and be part of the Florida Insurance Guarantee Association Act. 

 
Insurance shall be in force until all work required to be performed under the terms of the 

Contract is satisfactorily completed, as evidenced by the formal acceptance by the CITY. In the 
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event the Insurance Certificate provided indicates that the insurance shall terminate and lapse 
during the period of this Contract, the CONSULTANT shall furnish, at least ten (10) days prior to 
the expiration of the date of such insurance or as soon as practical upon receipt of the same from 
its carriers, a renewed Certificate of Insurance as proof that equal and like coverage for the balance 
of the period of the Contract and extension thereunder is in effect. The CONSULTANT shall not 
continue to work pursuant to this Contract unless all required insurance remains in full force and 
effect. 

 
Limits of Liability for required insurance are shown in Exhibit B. 

 
The CITY of Pompano Beach must be named as an additional insured for the Automobile 

and Commercial General Liability Coverage. 
 

For Professional Liability, if coverage is provided on a claims-made basis, then coverage 
must be continued for the duration of this Contract and for not less than one (1) year thereafter, or 
in lieu of continuation, provide an “extended reporting clause” for one (1) year. 

 
CONSULTANT shall notify the CITY Risk Manager in writing within thirty (30) days of any 
claims filed or made against the Professional Liability Insurance Policy as it relates to this 
agreement.  
 

For Workers’ Compensation Insurance, coverage shall be maintained during the life of this 
Contract to comply with statutory limits for all employees, and in the case of any work sublet, the 
CONSULTANT shall require any Subcontractors to similarly provide Workers’ Compensation 
Insurance for all the latter’s employees unless such employees are covered by the protection 
afforded by the CONSULTANT. The CONSULTANT and his Subcontractors shall maintain 
during the life of this Contract Employer Liability Insurance. 

 
ARTICLE 11 – INDEMNIFICATION 

 
A. CONSULTANT shall at all times indemnify, hold harmless the CITY, its officials, 

officers, employees, volunteers and other authorized agents from and against any and all third-
party claims, demands, suit, damages, attorneys’ fees, fines, losses, penalties, defense costs or 
liabilities suffered by the CITY to the extent caused by any negligent act, omission, recklessness 
or  misconduct of CONSULTANT and/or any of its agents, officers, or employees hereunder in 
the performance of services of this Contract. To the extent considered necessary by CITY, any 
sums due CONSULTANT hereunder may be retained by CITY until all of CITY’s third-party claims 
for indemnification hereunder have been settled or otherwise resolved, and any amount withheld 
shall not be subject to payment or interest by CITY. 

 
B. CONSULTANT acknowledges and agrees that CITY would not enter into this 

Contract without this indemnification of CITY by CONSULTANT. The parties agree that one 
percent (1%) of the total compensation paid to CONSULTANT hereunder shall constitute specific 
consideration to CONSULTANT for the indemnification provided under this Article, and these provisions 
shall survive expiration or early termination of this Contract.  

C. Nothing in this Agreement shall constitute a waiver by the CITY of its sovereign 
immunity limits as set forth in section 768.28, Florida Statutes. Nothing herein shall be construed 
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as consent from either party to be sued by third parties. 
 

ARTICLE 12 – SUCCESSORS AND ASSIGNS 
 

The CITY and the CONSULTANT each bind itself and its partners, successors, executors, 
administrators, and assigns to the other party of this Contract and to the partners, successors, 
executors, administrators, and assigns of such other party, in respect to all covenants of this 
Contract. Except as above, neither the CITY nor the CONSULTANT shall assign, sublet, 
encumber, convey, or transfer its interest in this Contract without prior written consent of the other. 
Nothing herein shall be construed as creating any personal liability on the part of any officer or 
agent of a party hereto, nor shall it be construed as giving any rights or benefits hereunder to 
anyone other than the CITY and the CONSULTANT. 

 
 

ARTICLE 13 – REMEDIES 
 

The laws of the State of Florida shall govern this Contract. Any and all legal action between 
the parties arising out of the Contract will be held in Broward County. No remedy herein conferred 
upon any party is intended to be exclusive of any other remedy, and each and every such remedy 
shall be cumulative and shall be in addition to every other remedy given hereunder or now or 
hereafter existing at law or in equity or by statute or otherwise. No single or partial exercise by any 
party of any right, power, or remedy hereunder shall preclude any other or further exercise thereof. 

 
ARTICLE 14 – CONFLICT OF INTEREST 

 
The CONSULTANT represents that it has no interest and shall acquire no interest, either 

direct or indirect, which would conflict in any manner with the performance of services required 
hereunder, as provided for in the Code of Ethics for Public Officers and Employees (Chapter 112, 
Part III, Florida Statutes). The CONSULTANT further represents that no person having any 
interest shall be employed for said performance. 

 
The CONSULTANT shall promptly notify the CITY’s representative, in writing, by 

certified mail, of a potential conflict(s) of interest for any prospective business association, interest 
or other circumstance, which may influence or appear to influence the CONSULTANT’s judgment 
or quality of services being provided hereunder. Such written notification shall identify the 
prospective business association, interest, or circumstance, the nature of work that the 
CONSULTANT may undertake, and request an opinion of the CITY as to whether the association, 
interest, or circumstance would, in the opinion of the CITY, constitute a conflict of interest if 
entered into by the CONSULTANT. The CITY agrees to notify the CONSULTANT of its opinion 
by certified mail within thirty (30) days of receipt of notice by the CONSULTANT. If, in the 
opinion of the CITY, the prospective business association, interest, or circumstance would not 
constitute a conflict of interest by the CONSULTANT, the CITY shall so state in the notice and 
the CONSULTANT shall at its option, enter into said association, interest or circumstance and it 
shall be deemed not a conflict of interest with respect to services provided to the CITY by the 
CONSULTANT under the terms of this Contract. 
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ARTICLE 15 – EXCUSABLE DELAYS 

The CONSULTANT shall not be considered in default by reason of any failure in 
performance if such failure arises out of causes reasonably beyond the control of the 
CONSULTANT or its subcontractors and without their fault or negligence. Such causes include, 
but are not limited to, acts of God; natural or public health emergencies; freight embargoes; and 
abnormally severe and unusual weather conditions. 

 
Upon the CONSULTANT’s request, the CITY shall consider the facts and extent of any 

failure to perform the work and, if the CONSULTANT’s failure to perform was without it, or its 
subcontractors fault or negligence, the Contract Schedule and/or any other affected provision of 
this Contract shall be revised accordingly; subject to the CITY’s rights to change, terminate, or 
stop any or all of the work at any time. 

 
ARTICLE 16 – DEBT 

 
The CONSULTANT shall not pledge the CITY’s credit or attempt to make it a guarantor 

of payment or surety for any contract, debt, obligation, judgment, lien, or any form of indebtedness. 
The CONSULTANT further warrants and represents that it has no obligation or indebtedness that 
would impair its ability to fulfill the terms of this Contract. 

 
ARTICLE 17 – DISCLOSURE AND OWNERSHIP OF DOCUMENTS 

 
The CONSULTANT shall deliver to the CITY’s representatives for approval and 

acceptance, and before being eligible for final payment of any amounts due, all documents and 
materials prepared by and for the CITY under this Contract. 

 
All written and oral information not in the public domain or not previously known, and all 

information and data obtained, developed, or supplied by the CITY or at its expense, will be kept 
confidential by the CONSULTANT and will not be disclosed to any other party, directly or 
indirectly, without the CITY’s prior written consent, unless required by a lawful order. All 
drawings, maps, sketches, programs, databases, reports, and other data developed, or purchased, 
under this Contract for or at the CITY’s expense shall be and remain the CITY’s property and may 
be reproduced and reused at the discretion of the CITY. This conveyance shall not deprive 
CONSULTANT of the right to retain reproducible copies of the project materials nor of ownership 
of CONSULTANT’s proprietary software, standard design details, derivatives or specifications 
which it has developed during the time of its business. Any modification or reuse on any future 
project without prior written verification or adaption by CONSULTANT for the specific purpose 
intended will be at CITY’s sole risk and without liability or legal exposure to CONSULTANT.  
CITY, to the extent permitted under applicable law, shall defend, indemnify and hold harmless 
CONSULTANT and its subconsultants against all claims, losses, damages, injuries, and expenses, 
including reasonable attorneys’ fees, arising out of such use. 

 
A. The CITY of Pompano Beach is a public agency subject to Chapter 119, 

Florida Statutes. The CONSULTANT shall comply with Florida’s Public Records Law, as 
amended. Specifically, the CONSULTANT shall: 
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1. Keep and maintain public records required by the CITY in order to 
perform the service. 
 

2. Upon request from the CITY’s custodian of public records, provide 
the CITY with a copy of the requested records or allow the records to be inspected or copied within 
a reasonable time at a cost that does not exceed the cost provided in Chapter 119, Florida Statutes, 
or as otherwise provided by law. 

3. Ensure that public records that are exempt or confidential and 
exempt from public records disclosure requirements are not disclosed except as authorized by law 
for the duration of the Contract term and following completion of the Contract if the 
CONSULTANT does not transfer the records to the CITY. 

 
4. Upon completion of the Contract, transfer, at no cost to the CITY, 

all public records in possession of the CONSULTANT, or keep and maintain public records 
required by the CITY to perform the service. If the CONSULTANT transfers all public records to 
the CITY upon completion of the Contract, the CONSULTANT shall destroy any duplicate public 
records that are exempt or confidential and exempt from public records disclosure requirements. 
If the CONSULTANT keeps and maintains public records upon completion of the Contract, the 
CONSULTANT shall meet all applicable requirements for retaining public records. All records 
stored electronically must be provided to the CITY, upon request from the CITY’s custodian of 
public records in a format that is compatible with the information technology systems of the CITY. 

 
B. Failure of the CONSULTANT to provide the above-described public records 

to the CITY within a reasonable time may subject CONSULTANT to penalties under 119.10, 
Florida Statutes, as amended. 

PUBLIC RECORDS CUSTODIAN 

IF THE CONSULTANT HAS QUESTIONS REGARDING 
THE APPLICATION OF CHAPTER 119, FLORIDA 
STATUTES, TO THE CONSULTANT’S DUTY TO 
PROVIDE PUBLIC RECORDS RELATING TO THIS 
CONTRACT, CONTACT THE CUSTODIAN OF PUBLIC 
RECORDS AT: 

CITY CLERK 
100 W. Atlantic Blvd., Suite 253 
Pompano Beach, Florida 33060 
(954) 786-4611 
RecordsCustodian@copbfl.com 
 
C. All covenants, agreements, representations and warranties made herein, or 

otherwise made in writing by any party pursuant hereto, including but not limited to any 
representations made herein relating to disclosure or ownership of documents, shall survive the 

mailto:RecordsCustodian@copbfl.com
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execution and delivery of this Contract and the consummation of the transactions contemplated 
thereby. 

 
ARTICLE 18 – CONTINGENT FEES 

The CONSULTANT warrants that it has not employed or retained any company or person, 
other than a bona fide employee working solely for the CONSULTANT to solicit or secure this 
Contract and that it has not paid or agreed to pay any person, company, corporation, individual, or 
firm, other than a bona fide employee working solely for the CONSULTANT, any fee, 
commission, percentage, gift, or any other consideration contingent upon or resulting from the 
award or making of this Contract. Violation of this Article shall constitute a forfeiture of this 
Contract by CONSULTANT. 

 
ARTICLE 19 – ACCESS AND AUDITS 

 
The CONSULTANT shall maintain adequate records to justify all charges, expenses, and 

cost incurred in estimating and performing the work for at least three (3) years after completion of 
this Contract. The CITY shall have access to such books, records and documents as required in 
this section for the purpose of inspection or audit during normal business hours, at the 
CONSULTANT’s place of business.  

 
ARTICLE 20 – NONDISCRIMINATION 

 
The CONSULTANT warrants and represents that all of its employees are treated equally 

during employment without regard to race, color, religion, disability, sex, age, national origin, 
ancestry, marital status and sexual orientation. 

 
ARTICLE 21 – INTERPRETATION 

 
The language of this Contract has been agreed to by both parties to express their mutual 

intent and no rule of strict construction shall be applied to either party hereto. The headings are 
for reference purposes only and shall not affect in any way the meaning or interpretation of this 
Contract. All personal pronouns used in this Contract shall include the other gender, and the 
singular, the plural, and vice versa, unless the context otherwise requires. 

 
ARTICLE 22 – AUTHORITY TO PRACTICE 

 
The CONSULTANT hereby represents and warrants that it has and will continue to 

maintain all licenses and approvals required conducting its business, and that it will at all times 
conduct its business activities in a reputable manner. Proof of such licenses and approvals shall 
be submitted to the CITY’s representative upon request. 

 
ARTICLE 23 – SEVERABILITY 

 
If any term or provision of this Contract, or the application thereof to any person or 

circumstances shall, to any extent be held invalid or unenforceable, to remainder of this Contract, 
or the application of such terms or provision, to persons or circumstances other than those as to 
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which it is held invalid or unenforceable, shall not be affected, and every other term and provision 
of this Contract shall be deemed valid and enforceable to the extent permitted by law. 

 
ARTICLE 24 – ENTIRETY OF CONTRACTUAL AGREEMENT 

The CITY and the CONSULTANT agree that this Contract, together with the Exhibits 
hereto, sets forth the entire agreement between the parties, and that there are no promises or 
understandings other than those stated herein. It is further agreed that no modification, amendment, 
or alteration in the terms or conditions contained herein shall be effective unless contained in a 
written document executed with the same formality and of equal dignity herewith. None of the 
provisions, terms, and conditions contained in this Contract may be added to, modified, 
superseded, or otherwise altered, except by written instrument executed by the parties hereto in 
accordance with Article 25 – Modification of Work. In the event of any conflict or inconsistency 
between this Contract and the provisions in the incorporated Exhibits, the terms of this Contract 
shall supersede and prevail over the terms in the Exhibits. 

 
ARTICLE 25 – MODIFICATION OF SCOPE OF WORK 

 
The CITY reserves the right to make changes in the Scope of Work, including alterations, 

reductions therein or additions thereto. Upon receipt by the CONSULTANT of the CITY’s 
notification of a contemplated change, the CONSULTANT shall, in writing: (1) provide a detailed 
estimate for the increase or decrease in cost due to the contemplated change; (2) notify the CITY 
of any estimated change in the completion date; and (3) advise the CITY if the contemplated 
change shall affect the CONSULTANT’s ability to meet the completion dates or schedules of this 
Contract. 

 
If the CITY so instructs in writing, the CONSULTANT shall suspend work on that portion 

of the Scope of Work affected by a contemplated change, pending the CITY’s decision to proceed 
with the change. 

 
If the CITY elects to make the change, the CITY shall initiate a Work Authorization 

Amendment and the CONSULTANT shall not commence work on any such change until such 
written amendment is signed by the CONSULTANT and the CITY Manager, and if such 
amendment is in excess of Two Hundred Thousand dollars ($200,000.00), it must also first be 
approved by the CITY Commission and signed by the appropriate CITY Official authorized by 
the CITY Commission 

 
The CITY shall not be liable for payment of any additional or modified work, which is not 
authorized in the manner provided for by this Article. 

 
ARTICLE 26 – NOTICE 

All notices required in this Contract shall be sent by certified mail, return receipt requested, 
to the following: 
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FOR CITY: 

CITY Manager 
City of Pompano Beach 
Post Office Drawer 1300 
Pompano Beach, Florida 33061 

With a copy to: 

Director of Procurement & Contracts 
100 West Atlantic Blvd. 
Pompano Beach, FL 33060 
Phone: 954-786-4098 
Email: purchasing@copbfl.com 

 
 

FOR CONSULTANT: 
Cody Parham, Florida Aviation Team Leader 
600 W Hillsboro Blvd 
Suite 602 
Deerfield Beach, FL 33441 
Telephone: (954) 719-0063 
Email: CTParham@GarverUSA.com 

 
 

ARTICLE 27 – OWNERSHIP OF DOCUMENTS 
 

All finished or unfinished documents, data, reports, studies, surveys, drawings, maps, 
models and photographs prepared or provided by the CONSULTANT in connection with this 
Contract shall become property of the CITY, whether the project for which they are made is 
completed or not, and shall be delivered by CONSULTANT to CITY within ten (10) days of notice 
of termination. If applicable, CITY may withhold any payments then due to CONSULTANT until 
CONSULTANT complies with the provisions of this section. 

 
ARTICLE 28 – PROMOTING PROJECT OBJECTIVES 

 
CONSULTANT, its employees, subcontractors, and agents shall refrain from acting 

adverse to the CITY’s interest in promoting the goals and objectives of the projects. 
CONSULTANT shall take all reasonable measures necessary to effectuate these assurances. In the 
event CONSULTANT determines it is unable to meet or promote the goals and objectives of the 
projects, it shall immediately notify the CITY and the CITY, may then in its discretion, terminate 
this Contract. 

  
ARTICLE 29 – PUBLIC ENTITY CRIMES ACT 

As of the full execution of this Contract, CONSULTANT certifies that in accordance with 
§287.133, Florida Statutes, it is not on the Convicted Vendors List maintained by the State of 

mailto:purchasing@copbfl.com
mailto:CTParham@GarverUSA.com
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Florida, Department of General Services. If CONSULTANT is subsequently listed on the 
Convicted Vendors List during the term of this Contract, CONSULTANT agrees it shall 
immediately provide CITY written notice of such designation in accordance with Article 26 above. 

 
 

ARTICLE 30 – GOVERNING LAW; VENUE & WAIVER OF TRIAL BY JURY 
 

This Contract has been and shall be construed as having been made and delivered within the 
State of Florida, and it is agreed by each party hereto that this Contract shall be governed by the 
laws of the State of Florida, both as to interpretation and performance. Any action at law, or in 
equity, shall be instituted and maintained only in courts of competent jurisdiction in Broward 
County, Florida. CITY and CONSULTANT agree to waive trial by jury for any litigation 
between the parties that commences from this Contract.  The parties agree that the prevailing 
party shall be entitled to an award of its reasonable attorneys’ fees and court costs. 

 
ARTICLE 31 – EMPLOYMENT ELIGIBILITY 

 
By entering into this Contract, the CONSULTANT becomes obligated to comply with the 

provisions of Section 448.095, Fla. Stat., "Employment Eligibility." This includes but is not limited 
to utilization of the E-Verify System to verify the work authorization status of all newly hired 
employees, and requiring all subcontractors to provide an affidavit attesting that the subcontractor 
does not employ, contract with, or subcontract with, an unauthorized alien. Failure to comply will 
lead to termination of this Contract, or if a subcontractor knowingly violates the statute, the 
subcontract must be terminated immediately. Any challenge to termination under this provision 
must be filed in the Circuit or County Court no later than twenty (20) calendar days after the date 
of termination. If this contract is terminated for a violation of the statute by the CONSULTANT, 
the CONSULTANT may not be awarded a public contract for a period of one (1) year after the date 
of termination. 

 
ARTICLE 32 - BINDING EFFECT 

The benefits and obligations imposed pursuant to this Contract shall be binding and 
enforceable by and against the parties hereto. 

 
ARTICLE 33 - SCRUTINIZED COMPANIES 

 
By execution of this Agreement, in accordance with the requirements of F.S. 287.135 and 

F.S. 215.473, CONSULTANT certifies that CONSULTANT is not participating in a boycott of 
Israel. CONSULTANT further certifies that CONSULTANT is not on the Scrutinized Companies 
that Boycott Israel list, not on the Scrutinized Companies with Activities in Sudan List, and not on 
the Scrutinized Companies with Activities in Iran Terrorism Sectors List, nor has CONSULTANT 
been engaged in business operations in Syria. Subject to limited exceptions provided in state law, 
the CITY will not contract for the provision of goods or services with any scrutinized company 
referred to above. In accordance with Section 287.135, Florida Statutes as amended, a company is 
ineligible to, and may not, bid on, submit a proposal for, or enter into or renew a contract with any 
agency or local government entity for goods or services of: 
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A. Any amount if, at the time of bidding on, submitting a proposal for, or entering into or 
renewing such contract, the company is on the Scrutinized Companies that Boycott 
Israel List, created pursuant to Section 215.4725, Florida Statutes, or is engaged in a 
boycott of Israel; or 

 
B. One million dollars or more if, at the time of bidding on, submitting a proposal for, or 

entering into or renewing such contract, the company: 
 

i. Is on the Scrutinized Companies with Activities in Sudan List of the 
Scrutinized Companies with Activities in Iran Terrorism Sectors List, created 
pursuant to Section 215.473, Florida Statutes; or 

 
ii. Is engaged in business operations in Syria. 

 
C. Submitting a false certification or being placed on a list created pursuant to Section 

215.473, Florida Statutes relating to scrutinized active business operations in Iran after 
CONSULTANT has submitted a certification, shall be deemed a material breach of 
contract. The CITY shall provide notice, in writing, to CONSULTANT of the CITY’s 
determination concerning the false certification. CONSULTANT shall have five (5) 
days from receipt of notice to refute the false certification allegation. If such false 
certification is discovered during the active contract term, CONSULTANT shall have 
ninety (90) days following receipt of the notice to respond in writing and demonstrate 
that the determination of false certification was made in error. If CONSULTANT does 
not demonstrate that the CITY's determination of false certification was made in error 
then the CITY shall have the right to terminate the contract and seek civil remedies 
pursuant to Section 287.135, Florida Statutes, as amended from time to time. 

 
ARTICLE 34 - AFFIDAVIT OF COMPLIANCE WITH ANTI-HUMAN TRAFFICKING 

LAWS 
 

In accordance with section 787.06 (13), Florida Statutes, the undersigned, on behalf of the 
entity listed below (“Entity”), hereby attests under penalty of perjury that: 

 
Entity does not use coercion for labor or services as defined in Section 787.06, Florida 

Statutes, entitled “Human Trafficking”. 
 

ARTICLE 35 - AFFIDAVIT OF COMPLIANCE WITH FOREIGN ENTITY LAWS 
 

The undersigned, on behalf of the entity listed below (“Entity”), hereby attests under penalty 
of perjury as follows: 
 

A. Entity is not owned by the government of a foreign country of concern as defined in 
Section 287.138, Florida Statutes. 

 
B. The government of a foreign country of concern does not have a controlling interest in 

Entity. 
 



ID#13023 

ID# 13023 - Continuing Contract for Airpark Engineering Services (CCNA) – RLI25-031 
Garver, LLC 

Page 16 of 18 

 

 

C. Entity is not organized under the laws of, and does not have a principal place of business 
in, a foreign country of concern. 

 
D. Entity is not owned or controlled by the government of a foreign country of concern, 

as defined in Section 692.201, Florida Statutes. 
 
E. Entity is not a partnership, association, corporation, organization, or other combination 

of persons organized under the laws of or having its principal place of business in a 
foreign country of concern, as defined in Section 692.201, Florida Statutes, or a 
subsidiary of such entity. 

 
F. Entity is not a foreign principal, as defined in Section 692.201, Florida Statutes. 
 
G. Entity is in compliance with all applicable requirements of Sections 692.202, 692.203, 

and 692.204, Florida Statutes. 
 

ARTICLE 36 – PROJECT WEB REQUIREMENTS 
 

The CONSULTANT agrees to use CITY-provided project management software web-based 
project management tool. The CITY’s project management software is a comprehensive system that 
will be used to manage all project documents, communications, and costs between the CITY, lead 
consultants, sub-consultants, design consultants, contractors, and other stakeholders. The CITY will 
provide training to the CONSULTANT’s designees. 
 
 

THE REMAINDER OF THE PAGE IS INTENTIONALLY LEFT BLANK 
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“CITY” 
 
IN WITNESS WHEREOF, the parties hereto have caused this Agreement to be executed the day and year 
hereinabove written. 
 
 
Attest:      CITY OF POMPANO BEACH 
 
 
 
 
 
__________________________________ By: ________________________________________ 
KERVIN ALFRED, CITY CLERK             REX HARDIN, MAYOR 
 
 
 
 
 
 
 APPROVED AS TO FORM:   By: ________________________________________ 
                                                   GREGORY P. HARRISON, CITY MANAGER 
 
 
 
 
___________________________________                                                                     
MARK E. BERMAN, CITY ATTORNEY 
      
                                         (SEAL)  
 
 

  





EXHIBIT “A” 



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
  
 
 
 

CITY OF POMPANO BEACH 
 

REQUEST FOR LETTER OF INTEREST 
RLI25-031 

 
CONTINUING CONTRACTS FOR AIRPARK ENGINEERING 

SERVICES 
CONSULTANT’S COMPETITIVE NEGOTIATION ACT(CCNA) 

 
 
 

VIRTUAL ZOOM OPENING: July 29, 2025, 2:00:00 P.M. 
 

For access, go to: 
https://pompanobeachfl.gov/pages/meetings 

https://pompanobeachfl.gov/pages/meetings
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Issue Date: June 24, 2025 
CITY OF POMPANO BEACH, FLORIDA 

 
REQUEST FOR LETTER OF INTEREST (RLI) 

 
RLI25-031 CONTINUING CONTRACTS FOR AIRPARK ENGINEERING SERVICES 

 
Pursuant to Section 287.055, Florida Statutes Consultant’s Competitive Negotiation Act (CCNA), the City of 
Pompano Beach (the “City”) invites professional companies/firms to Letter of Interest (RLI) to provide 
engineering services at the Pompano Beach Airpark on a continuing as-needed basis. 

 
The selected firm shall demonstrate specific experience and capabilities and must have qualified personnel and 
expertise in the specified disciplines. 

 
This RLI is subject to the “Cone of Silence,” which imposes certain restrictions on communications concerning 
the RLI process. 

 
The Cone of Silence shall take effect once this solicitation is released to the General Public. Respondents to this 
solicitation or persons acting on their behalf may not contact, between the release of the solicitation and the end 
of the 72 hours following the agency posting the notice of intended award, excluding Saturdays, Sundays, and 
state holidays, any employee or officer of the executive or legislative branch concerning any aspect of this 
solicitation, except in writing to the procurement officer or as provided in the solicitation documents. Violation 
of this provision may be grounds for rejecting a response.” (F.S. 287.057 (25)). 

 
Any firm or lobbyist for a firm is prohibited from having any communications concerning any solicitation for a 
competitive procurement with any member of the City Commission, City Clerk, City Manager’s Office, any 
Evaluation Committee Member, or any other City of Pompano Beach employee after Procurement and Contracts 
releases a solicitation to the General Public. All communications must go through the eBid System (IonWave) 
or the Purchasing Agent assigned to this solicitation.  No other member of the City Commission, City Clerk, 
City Manager’s Office, any Evaluation Committee Member, or any other City of Pompano Beach employee 
should be contacted concerning this RLI. Any information that amends any portion of this RLI received by any 
method other than an Addendum issued to the RLI is not binding on the City of Pompano Beach. 

 
The City will receive proposals until 2:00:00 p.m. (EST), July 29, 2025, at 02:00 PM (ET). Proposals must be 
submitted electronically through the eBid System (IonWave) on or before the due date and time as provided herein. 
Any proposal received after the due date and time specified will not be considered. Any uncertainty regarding 
the time a proposal is received will be resolved against the firm. 
 
Firms must be registered on the City’s eBid System in order to view the solicitation documents and respond to 
this Solicitation. The complete solicitation document can be downloaded for free from the eBid System as a PDF 
at https://www.pompanobeachfl.ionwave.net. The City is not responsible for the accuracy or completeness of any 
documentation the firm receives from any source other than the eBid System. The firm is solely responsible for 
downloading all required documents. To attend the virtual public meeting, go to 
https://www.pompanobeachfl.gov/pages/meetings to find the Zoom link. 
 
Procurement and Contracts Department 
City of Pompano Beach, Florida 
 
 

https://www.pompanobeachfl.ionwave.net/
https://www.pompanobeachfl.gov/pages/meetings
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SCHEDULE OF EVENTS 
 
 
RLI NUMBER: RLI25-031 

RLI TITLE: CONTINUING CONTRACTS FOR AIRPARK 
ENGINEERING SERVICES 

RELEASE DATE:   6/24/2025 

DATE PUBLISHED IN SUN-SENTINEL 6/29/2025 

PREBIDDERS CONFERENCE VIRTUAL ZOOM 
MEETING 7/8/2025 at 10:00 A.M. (ET) 

WRITTEN QUESTIONS AND INQUIRIES ARE 
DUE ON OR BEFORE: 7/18/2025 at 12:00 P.M. (ET) 

ADDENDA AS RESPONSES TO QUESTIONS 
SHALL BE ISSUED ON OR BEFORE: 7/23/2025 

RLI RESPONSES DUE DATE/TIME: 7/29/2025 at 02:00 P.M. (ET) 

EVALUATION COMMITTEE MEETINGS TBD 

RECOMMENDATION FOR AWARD: TBD 

DIRECT ALL INQUIRIES TO: https://pompanobeachfl.ionwave.net 
E-PROPOSAL SUBMITTALS ONLY: https://pompanobeachfl.ionwave.net  
PROPOSAL VIRTUAL OPENING: https://www.pompanobeachfl.gov/meetings 
 
Non-Mandatory Pre-Proposal Meeting 
The non-mandatory Pre-Proposal Meeting will be held via a Virtual Zoom Meeting on 7/8/2025 , at 10:00 a.m. 
(local). Attendance at the Pre-Submittal Meeting is non-mandatory. The Zoom link is available on the City’s 
Meetings webpage: https://www.pompanobeachfl.gov/meetings  
 
 

A. Introduction 
The City is seeking professional companies/firms to work on various projects for the City. The projects range in 
magnitude from small-scale to extensive or specialized designs. 
 
The types of projects to be undertaken may include, but are not limited to, the following: 
 

• Engineering design and construction management/inspection 
• Surveying 
• Environmental 
• Structural 
• Mechanical 
• Electrical 
• Geotechnical testing and analysis 
• Cost estimating and scheduling 
• Grant support services 

https://pompanobeachfl.ionwave.net/
https://pompanobeachfl.ionwave.net/
https://www.pompanobeachfl.gov/meetings
https://www.pompanobeachfl.gov/meetings
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• Site plan review and analysis 
• Environmental Assessment 
• Environmental Impact Statement preparation 
• Land use review 
• Zoning review 
• Tall structures evaluation 
• Terminal Approach procedures (TERP's) 
• Federal Aviation Regulations (FAR) Part 77 evaluation 
• Related aviation support functions 
• Bidding services 
• Architectural and landscape architectural services 
• Design studies to establish the framework and detailed work program 
• Airport data collection and facility inventories 
• Aeronautical activity forecasts and demand/capacity analyses 
• Facility requirements determination 
• Airfield modeling for capacity and delay 
• Airport layout and terminal area plan development 
• Airport noise studies under 14 CFR parts 150 and 161 
• Compatible land-use planning in the vicinity of airports 
• Airport site selection studies  
• Airport development schedules and cost estimates 
• Airport financial planning and benefit cost analysis 
• Participation in public information and community involvement programs and/or public hearings 

relating to airport development and planning projects 
• Environmental assessments (EA) 
• Environmental impact statements (EIS) 
• Other studies in accordance with FAA Orders 5050.4 and 1050.1, airspace analysis. 

 
The preceding list of project types is intended to encompass the design and construction of capital improvement 
projects at the Pompano Beach Airpark. These projects have been selected from the City’s 5-year Capital 
Improvement Plan. The City’s approved Capital Improvement Plan (CIP) is included in the current Adopted 
Operating budget and may be found at the following link: https://www.pompanobeachfl.gov/government/budget  

 
B. Compliance with CCNA 

As a result of this RLI, all services provided under the contract must adhere to the latest provisions of the Florida 
Consultants’ Competitive Negotiation Act (CCNA), as outlined in Section 287.055, Florida Statutes, including 
any subsequent amendments. The maximum allowable costs for projects or studies conducted under this contract 
are subject to the limits set by the CCNA, which are periodically adjusted. 

 
The Respondent acknowledges that all services under this contract shall comply with the latest provisions of the 
Florida Consultants’ Competitive Negotiation Act (CCNA), pursuant to Section 287.055, Florida Statutes, and 
any amendments.   

 
The maximum allowable costs for projects or studies conducted under this contract shall not exceed the limits 
established by the CCNA as periodically adjusted. The limits are calculated annually based on the Consumer 
Price Index (CPI) or as determined by the Department of Financial Services. The department posts updated 
thresholds on its website each year.   

https://www.pompanobeachfl.gov/government/budget
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Respondents are responsible for ensuring that their proposals align with the applicable statutory limits in effect 
at the time of submission and contract execution. 

 
C. Scope of Services 

The City intends to engage one or more qualified professional companies/firms to provide continuing consulting 
and specified works. The scope of services may include, but is not limited to, the following: 

 
• Prepare preliminary design reports and/or design alternative recommendations.  These reports may include 

various types of utility modeling, surveying, and field data analysis.  
• Prepare all required bidding/construction documents for airfield-related projects. This may include surveys, 

design plans and construction documents, technical specifications, and cost estimates. Attend required pre-
design, design, bidding, and bid award meetings.  

• Attend the pre-bid conference and prepare possible bid addenda for contract document revisions. Assist in 
making bid award recommendations for contracting/construction services.  

• Prepare all required permit applications and submittal packages for the issuance of all agency permits (e.g. 
Federal, State, County, and City).  

• Prepare grant applications and obtain grant funding through the Federal Aviation Administration and 
Florida Department of Transportation.   

• Provide construction engineering/management/administration services for projects. Services during 
construction may include shop drawing/contractor submittal reviews and approvals, inspection and approval 
of project improvements, certification of projects for various permitting entities, possible field revisions, 
and review and approval of contractor pay applications.  

• Provide project close-out services. These may include preliminary and final project acceptance, preparation 
and approval of punch list items, and project certification as required by all permitting agencies.  

• The above projects and services represent the general types of projects that may be included in this Request 
for Letter of Intent (RLI). Task Orders may be issued for similar work or services required for the 
development, operation, and maintenance of the Pompano Beach Airpark.  

 
Work of a specified nature may include but is not limited to, the work described above and the following;  

• Airfield civil, electrical, and mechanical engineering 
• Landside civil, electrical, and mechanical engineering 
• Architectural and supporting services 
• Planning studies 
• Environmental studies 
• Airspace studies 
• Construction administration, observation, inspection, and testing 
• NEPA for Various Projects 
• RW 10-28 Rehab Construct 
• Correct TW A Pavement Expanses Construct 
• Taxiway M South of RW 10-28 Realign and HS 1 Mitigation Design 
• ALP Pen and Ink Update 
• Master Stormwater Management Plan Update 
• Airspace Obstruction Mitigation Design 
• Runway 6-24 Rehabilitation and RSA Corrections Design 
• Taxiway L Rehab Design 
• Runway 15 and 24 RVZ Corrections Design 
• Parcel I Airspace Planning 
• Taxiway M South of RW 10-28 Realign and HS 1 Mitigation Construct 
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• Wildlife Hazard Mitigation Design 
• Runway 15-33 NAVAID Upgrades Design 
• Airspace Obstruction Mitigation Construction 
• New Air Traffic Control Tower Design 
• Taxiway L Rehab Construction 
• Runway 15 and 24 RVZ Corrections Construct 
• Runway 6-24 Rehabilitation and RSA Corrections Construction 
• Wildlife Hazard Mitigation Construction 
• Runway 15-33 NAVAID Upgrades Construction 
• Southwest GA Ramp Rehab and Expand Design 
• Taxiway M Relocation RW 10-28 to TW D Design 
• Taxiway M Relocation RW 10-28 to TW D Construction 
• New Air Traffic Control Tower Construction 
• Taxiway B Rehab Design 
• Southwest GA Ramp Rehab and Expand Construction 
• Taxiway F Rehab Design 
• Southwest Airfield Reconfigure Design 
• New Taxiway Q Design 
• Runway 15 Extension Justification Statement 
• Taxiway B Rehab Construction 
• Runway 15 Extension Benefit-Cost Analysis 
• Runway 15 Extension Environmental Assessment 
• Taxiway F Rehab Construction 
• Taxiway M Relocation North of RW 15-33 Design 
• VSR Rehab Phase 1 Northwest Design 
• Southwest Airfield Reconfigure Construct 
• VSR Rehab Phase 1 Northwest Construct 
• VSR Rehab Phase 2 Southeast Design 
• New Taxiway Q Construction 
• VSR Rehab Phase 2 Southeast Construct 
• VSR Rehab Phase 3 Southwest Design 
• Taxiway M Relocation North of RW 15-33 Construction 
• VSR Rehab Phase 3 Southwest Construct 
• Runway 15 Extension Design 
• Runway 15 Extension Construction 

Companies/Firms must have previous general engineering aviation experience. They must be licensed to practice 
Professional Engineering in the State of Florida, Florida State Statute 471, by the Board of Professional 
Regulation.  
 

D. Task/Deliverables 
Tasks and deliverables will be determined per project. Each project shall require the City to receive a signed Work 
Authorization (WA) form from the awarded company/firm. The forms shall be completed and include the agreed-
upon scope, tasks, schedule, cost, and deliverables for the project. The awarded company(ies)/firm(s) must 
provide all applicable insurance requirements. 
 

E. DBE Requirements: 
The Disadvantaged Business Enterprise (DBE) policy ensures nondiscrimination in the award and administration 
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of the City’s construction contracts, professional services contracts, and in the procurement of common goods 
and services. The awarded respondent shall comply with and implement requirements of the U.S. Department of 
Transportation (USDOT) Rules and Regulations and Code of Federal Regulations (C.F.R.) 49 C.F.R. § 26, and 
the City’s DBE Program Plan (collectively, the “DBE Program”) in the award and administration of Subcontracts 
under any agreement resulting from this solicitation and associated contracts. The respondent shall not 
discriminate on the basis of race, color, national origin, or sex in the administration and performance of the 
contract. The respondent shall carry out DBE Program requirements in the award and administration of its 
subcontract agreements, regardless of tier. Failure by the contractor to carry out these requirements is a material 
breach of the contract, which may result in the termination of the contract or such other remedy as the City deems 
appropriate, which may include, but is not limited to: 
 

(1) Withholding monthly progress payments; 
(2) Assessing sanctions; 
(3) Liquidated damages; and/or 
(4) Disqualifying the contractor from future bidding as non-responsible. 

All firms qualifying under this solicitation are encouraged to submit proposals. 

DBE Contract Goal(s): 

The DBE participation goals for this project will be established on a task order-by-task order basis. The 
requirement must be met with DBE-certified firms, in accordance with 49 C.F.R. § 26.55, or through the 
demonstration of sufficient good faith efforts (49 C.F.R. § 26.53). A proposed DBE Utilization Plan is required 
as part of the RFQ response and will be scored. The respondent shall make good faith efforts, as defined in 
Appendix A, 49 CFR Part 26, to meet the contract goal for DBE participation in the performance of this contract. 

Proposers submit a narrative to demonstrate their approach to ensuring nondiscrimination in contracting 
and facilitating DBE participation. Furthermore, proposers must list the DBE and non-DBE firms they 
intend to utilize to meet the associated DBE goals for each task order. This RLI will not require proposers 
to commit to specific dollar values or a percentage of DBE participation. 

F. Term of Agreement/Contract  
The contract is effective for three (3) years from the date of execution by the City and the firm. Upon the 
expiration of the initial term, the Contract may be renewed for up to two (2) additional one (1) year periods 
(“Renewal Terms”), provided that the Customer provides written notice of its intent to renew at least 90 days 
prior to the expiration of the then-current term. The renewal(s) shall be subject to the same terms and conditions 
as set forth herein unless otherwise mutually agreed in writing prior to the renewal date. 
 

G. Project Web Requirements: 
1. This project will utilize e-Builder EnterpriseTM, a web-based project management tool. This application is a 

collaboration tool that will allow all project team members continuous access through the Internet to important 
project data and up-to-the-minute decision and approval status information. e-Builder EnterpriseTM is a 
comprehensive project and program management system that the City will use to manage all project 
documents, communications, and costs between the lead consultant, sub-consultants, design consultants, 
contractors, and the City. e-Builder Enterprise™ includes extensive reporting capabilities to facilitate detailed 
project reporting in a web-based environment that is accessible to all parties and easy to use. Training will be 
provided for all companies/firms selected to provide services for the City of Pompano Beach. 

 
2. Lead and sub-consultants shall conduct project controls outlined by the City, project manager, and/or 
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construction manager utilizing e-Builder EnterpriseTM. The city shall provide the designated web-based 
application license(s) to the prime consultant and sub-consultants. No additional software will be required. 

 

The lead consultant and sub-consultants shall have the responsibility for logging into the project website on 
a daily basis, and as necessary to be kept fully apprised of project developments and required action items. 
These may include but are not limited to: Contracts, Contract Exhibits, Contract Amendments, Drawing 
Issuances, Addenda, Bulletins, Permits, Insurance & Bonds, Safety Program Procedures, Safety Notices, 
Accident Reports, Personnel Injury Reports, Schedules, Site Logistics, Progress Reports, Correspondence, 
Daily Logs, Non-Conformance Notices, Quality Control Notices, Punch Lists, Meeting Minutes, Requests 
for Information, Submittal Packages, Substitution Requests, Monthly Payment Request Applications, 
Supplemental Instructions, City Change Directives, Potential Change Orders, Change Order Requests, 
Change Orders and the like. All supporting data, including but not limited to shop drawings, product data 
sheets, manufacturer data sheets and instructions, method statements, safety SDS sheets, Substitution 
Requests, and the like, will be submitted in digital format via e-Builder EnterpriseTM. 

 
H. Required Proposal Submittal 

Sealed proposals shall be submitted electronically through the eBid System on or before the due date and time 
as provided herein. Firm shall upload the response as one (1) file to the eBid System. The file size for uploads is 
limited to 250 MB. If the file size exceeds 10 MB, the response must be split and uploaded as two (2) separate 
files. 

Information to be included in the proposal: To maintain comparability and expedite the review 
process, proposals must be organized in the manner specified below, with the sections clearly labeled. 

 
Title page: 
Show the project name and number, the name of the Firm’s company/firm, address, telephone 
number, name of the contact person, and the date. 

 
Table of Contents: 
Include a clear identification of the material by section and by page. 

 
Letter of Transmittal: 
Briefly state the Firm’s understanding of the project and express a positive commitment to provide 
the services described herein. Please state the name(s) of the person(s) who will be authorized to 
make representations for the Firm, their title(s), office, and email addresses and telephone numbers. 
Please limit this section to two (2) pages. 

 
Technical Approach: 
Companies/Firms or teams shall submit their technical approach to the tasks described in the scope, 
including details of how each phase of the project would be completed and how their company/firm 
proposes maintaining time schedules and cost controls. 

 
Schedule: 
Firm shall provide a timeline highlighting proposed tasks that meet all applicable deadlines. 

 
References: 
References for past projects in the tri-county area (Broward, Palm Beach, and Miami-Dade). 
Describe the scope of each project in physical terms and by cost, describe the Firm’s responsibilities, 
and provide the contact information (name, email, telephone number) of an individual in a position 
of responsibility who can attest to the Firm’s activities with the project. 
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List any prior projects performed for the City of Pompano Beach. 

 
Project Team Form: 
Submit a completed “Project Team” form. This form aims to identify the proposed team's key 
members, including any specialty subconsultants. 

 
Organizational Chart: 
Specifically, identify the management plan (if needed) and provide an organizational chart for the 
project team. The Firm must describe, at minimum, the basic approach to these projects, including 
the reporting hierarchy of staff and sub-consultants. Clarify the individual(s) responsible for 
coordinating separate components of the scope of services. 

 
Statement of Skills and Experience of Project Team: 
Describe the experience of the entire project team as it relates to the types of projects described in 
the Scope of Services section of this solicitation. Include the experience of the prime consultants as 
well as other members of the project team, i.e., additional personnel, sub-consultants, branch office, 
team members, and other resources anticipated to be utilized for this project. Name specific projects 
[successfully completed within the past five (5) years] where the team members have performed 
similar projects previously. 

 
Resumes of Key Personnel: 
Include resumes for key personnel for prime and sub-consultants. 

 
Office Locations: 
Identify the office's location from which services will be rendered and the number of professional 
and administrative staff at the prime office. Also, identify the location of office(s) of the prime and/or 
sub-consultants that may be utilized to support any or all of the professional services listed above, 
and the number of the professional and administrative staff at the prime office location. 

 
If companies/firms are situated outside the local area (Broward, Palm Beach, and Miami-Dade 
counties), include a brief statement as to whether or not the companies/firms will arrange for a local 
office during the term of the agreement/contract, if necessary. 

 
DBE Participation: 
Proposers submit a narrative to demonstrate their approach to ensuring nondiscrimination in 
contracting and facilitating DBE participation. Furthermore, proposers must list the DBE and non-
DBE firms they intend to utilize to meet the associated DBE goals for each task order. This RLI will 
not require proposers to commit to specific dollar values or a percentage of DBE participation. 
 
Litigation: 
Disclose any litigation within the past five (5) years arising out of your company/firm’s 
performance, including status/outcome. 

 
City Forms: 
The Firm Information Page Form and any other required forms must be completed and submitted 
electronically through the City’s eBid System. The City reserves the right to request additional 
information to ensure the Firm is financially solvent. It has sufficient financial resources to perform 
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the agreement/contract and shall provide proof of its financial solvency. At its sole discretion, the 
City may ask for additional proof of financial solvency, including additional documents post-proposal opening 
and prior to evaluation that demonstrate the Firm’s ability to perform the resulting agreement/contract 
and provide the required materials and/or services. 

 
Reviewed and Audited Financial Statements: 
Firms shall be financially solvent and appropriately capitalized to be able to service the City for the 
duration of the agreement/contract. Firms shall provide a complete financial statement of the 
company’s/firm’s most recent audited financial statements, indicating the organization’s financial 
condition. Must be uploaded to the Response Attachments tab in the eBid System as a separate file 
titled “FINANCIAL STATEMENTS” and marked “CONFIDENTIAL.” 

 
Financial statements provided shall not be older than twelve (12) months before the date of filing 
this solicitation’s response. The financial statements must be reviewed and submitted with any 
accompanying notes and supplemental information. The City of Pompano Beach reserves the right 
to reject financial statements in which the financial condition shown is twelve (12) months or more 
before the submittal date. 

 
The City is a public agency subject to Chapter 119, Florida’s Public Records Law, and must provide 
the public with access to public records; however, financial statements that are required as submittals 
to prequalify for a solicitation will be exempt from public disclosure. 

 
The City reserves the right to request additional information to ensure the Firm is financially solvent. 
It has sufficient financial resources to perform the agreement/contract and shall provide proof of its 
financial solvency. At its sole discretion, the City may ask for additional proof of financial solvency, 
including additional documents post-proposal opening and prior to evaluation that demonstrate the Firm’s 
ability to perform the resulting agreement/contract and provide the required materials and/or 
services. 

 
A combination of two (2) or more of the following may substitute for audited financial statements: 

1) Bank letters/statements for the past three (3) months 
2) Balance sheet, profit and loss statement, cash flow report 
3) IRS returns for the last two (2) years 
4) Letter from CPA showing profits and loss statements (certified) 

 
I. Insurance 

The contractor/consultant shall not commence services under the terms of this agreement/contract until 
certification or proof of insurance detailing terms and provisions has been received and approved in writing by 
the City’s Risk Manager. If you are responding to a solicitation and have questions regarding the insurance 
requirements, don’t hesitate to get in touch with the City’s Procurement and Contracts Department at (954) 786-
4098. If the agreement/contract has already been awarded, please direct any inquiries and proof of the requisite 
insurance coverage to City staff responsible for oversight of the subject project/contract. 
 
The contractor/Consultant is responsible for delivering to the City for timely review and written 
approval/disapproval Certificates of Insurance, which evidence that all insurance required hereunder is in full 
force and effect and which name the city as an additional insured on a primary basis on all such coverage. 
 
Throughout the term of this agreement/contract, the City, by and through its Risk Manager, reserves the right to 
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review, modify, reject, or accept any insurance policies required by this agreement/contract, including limits, 
coverages, or endorsements. The City reserves the right, but not the obligation, to review and reject any insurer 
providing coverage because of poor financial condition or failure to operate legally. 
 
Failure to maintain the required insurance shall be considered an event of default. The requirements herein, as 
well as the City review or acceptance of insurance maintained by the contractor/consultant, are not intended to 
and shall not in any way limit or qualify the liabilities and obligations assumed by the contractor/consultant 
under this agreement/contract. 
 
Throughout the term of this agreement/contract, the contractor/consultant and all sub-contractors/sub-consultants 
or other agents hereunder shall, at their sole expense, maintain in full force and effect, the following insurance 
coverages and limits described herein, including endorsements: 
 

1. Worker’s Compensation Insurance covering all employees and providing benefits as 
required by Florida Statute, Chapter 440. The contractor/consultant further agrees to be 
responsible for the employment, control, and conduct of its employees and any injury 
sustained by such employees in the course of their employment. 

 
2. Liability Insurance. 

(a) Naming the City of Pompano Beach as an additional insured as the City’s interests 
may appear, on General Liability Insurance only, relative to claims which arise from 
the firm’s negligent acts or omissions in connection with contractor/consultant’s 
performance under this agreement/contract. 

 
(b) Such Liability insurance shall include the following checked types of insurance and 

indicated minimum policy limits. 
 
 

Type of Insurance Limits of Liability 
 

GENERAL LIABILITY: Minimum $1,000,000 Per Occurrence and 
$2,000,000 Per Aggregate 

 
* Policy to be written on a claim incurred basis 

 
XX comprehensive form bodily injury and property damage 
XX premises - operations bodily injury and property damage 
   explosion & collapse  

 hazard  
   underground hazard  
XX products/completed bodily injury and property damage combined 

 operations hazard  
XX contractual insurance bodily injury and property damage combined 
XX broad form property damage bodily injury and property damage combined 
XX independent contractors’ personal injury 
XX 
 
   

personal injury 
 
sexual abuse/molestation 

 
 

Minimum $1,000,000 Per Occurrence and 
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Aggregate 

   liquor legal liability Minimum $1,000,000 Per Occurrence and 
Aggregate 

--------------------------------------------------------------------------------------------------------------------- 
AUTOMOBILE LIABILITY: Minimum $1,000,000 Per Occurrence and Aggregate. 

Bodily injury (each person) bodily injury (each accident), Property 
damage, bodily injury and property damage combined. 

XX comprehensive form XX owned 
XX hired 
XX non-owned 
--------------------------------------------------------------------------------------------------------------------- 

REAL & PERSONAL PROPERTY 
 

   comprehensive form Agent must show proof they have this coverage. 
--------------------------------------------------------------------------------------------------------------------- 

EXCESS LIABILITY Per Occurrence Aggregate 
 

   other than umbrella bodily injury and $1,000,000 $1,000,000 
property damage combined 

--------------------------------------------------------------------------------------------------------------------- 
PROFESSIONAL LIABILITY Per Occurrence Aggregate 

 
XX * Policy to be written on a claims made basis $1,000,000 $1,000,000 
--------------------------------------------------------------------------------------------------------------------- 

(c) If Professional Liability insurance is required, the Consultant agrees the 
indemnification and hold harmless provisions set forth in the agreement/contract shall survive the 
termination or expiration of the agreement/contract for a period of four (4) years unless terminated sooner by 
the applicable statute of limitations. 

 
--------------------------------------------------------------------------------------------------------------------- 

 
CYBER LIABILITY Per Occurrence Aggregate 

 

   * Policy to be written on a claims made basis $1,000,000 $1,000,000 
 

   Network Security / Privacy Liability 
   Breach Response / Notification Sublimit (minimum limit of 50% of policy aggregate) 
   Technology Products E&O - $1,000,000 (only applicable for vendors supplying technology related 

services and or products) 
   Coverage shall be maintained in effect during the period of the agreement/contract and for not less 

than four (4) years after termination/ completion of the agreement/contract. 
--------------------------------------------------------------------------------------------------------------------- 

 
3. Employer’s Liability. If required by law, the Consultant and all sub- contractors/sub-

consultant shall, for the benefit of their employees, provide, carry, maintain and pay for Employer's Liability 
Insurance in the minimum amount of One Hundred Thousand Dollars ($100,000.00) per employee, Five 
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Hundred Thousand Dollars ($500,000) per aggregate. 
 

4. Policies: Whenever, under the provisions of this agreement/contract, insurance is required of 
the Awarded Firm, the Awarded Firm shall promptly provide the following: 

(a) Certificates of Insurance evidencing the required coverage; 
(b) Names and addresses of companies providing coverage; 
(c) Effective and expiration dates of policies; and 
(d) A provision in all policies affording thirty (30) days written notice by a carrier of 

any cancellation or material change in any policy. 
5. Insurance Cancellation or Modification. Should any required insurance policies be canceled 

before the expiration date or modified or substantially modified, the issuing company/firm shall provide 
thirty (30) days written notice to the City. 

 
 

6. Waiver of Subrogation. The awarded company/firm waives any and all rights of subrogation 
against the City, its officers, employees, and agents for each required policy. When required by the insurer, 
or should a policy condition not permit an insured to enter into a pre-loss agreement/contract to waive 
subrogation without an endorsement, then the awarded company/firm shall notify the insurer and request the 
policy be endorsed with a Waiver of Transfer of Rights of Recovery Against Others, or its equivalent. This 
Waiver of Subrogation requirement shall not apply to any policy that includes a condition to the policy not 
specifically prohibiting such an endorsement or voids coverage should the Awarded Firm enter into such 
an agreement/contract on a pre-loss basis. 

 
J. Selection/Evaluation Process 

A Selection/Evaluation Committee (Committee) will be appointed to select the most qualified company(ies)/ 
firm(s). The Committee will present its findings to the City Commission. The City Manager will approve a 
selection evaluation committee to assist in evaluating the Letter of Interest(s) received and to select the most 
qualified firm(s). All Letters of Interest will be evaluated by the Evaluation Committee and Procurement and 
Contracts staff based on the information submitted by the Submitting Firm(s) in response to this RLI.  The 
Committee’s findings will be presented to the City Commission.  Based upon the evaluation, the Evaluation 
Committee will recommend one Submitting Firm to the City Commissioners for the award and execution of an 
Agreement.   
 
 
 

Proposals will be evaluated using the following criteria: 
 
Line     Criteria   Points Range 

 

1 Prior experience of the company/firm with projects of similar size 
and complexity: 
a) Number of similar projects 
b) Complexity of similar projects 
c) References from past projects performed by the company/firm 
d) Previous projects performed for the City (provide the description) 
e) Litigation within the past five (5) years arising out of the 

company’s/firm’s performance (list, describe outcome) 

0-40 
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2 Qualifications of personnel including sub-contractor/sub-consultants: 0-35 
a) Organizational chart for project 
b) Number of technical staff 
c) Qualifications of technical staff: 
d) Number of licensed staff 
e) Education of staff 
f) Experience of staff on similar projects 

 
3 Proximity of the nearest office to the project location: 0-15 

a) Location 
b) Number of staff at the nearest office 

 
4 DBE Utilization Plan 

a) How viable is the respondent’s strategy for ensuring 
nondiscrimination in contracting in accordance with the DBE 
program requirements? 

b) Has the respondent provided a list of DBE firms to be used 
throughout the Project? 

c) Has the respondent identified significant roles and responsibilities for 
DBE firms? 

0-10 
        

                                                                                                              Total 100 

NOTE: 
Financial statements required as submittals to prequalify for a solicitation will be exempt from public disclosure; 
however, financial statements submitted to prequalify for a solicitation and not required by the City may be 
subject to public disclosure. 
 
The City Commission has the authority to (including, but not limited to) approve the recommendation, reject the 
recommendation, and direct staff to re-advertise this solicitation or, review the responses themselves and/or 
request oral presentations and determine a ranking order that may be the same or different from what was 
originally presented to the City Commission. 
 
Tie Breaker:  
In case there is a tie for the highest-ranked firms, the recommendations shall be made by giving preference to 
the following items in this order: 

1) Maintenance of a Drug-Free Workplace in accordance with the requirements of 287.087, F.S. 
2)  DBE  
3) Coin Toss 

 
Technicalities:  
Failure to respond, provide detailed information, or provide requested proposal elements may reduce points in 
the evaluation process. The Committee may recommend rejecting any Letter of Interest containing material 
deviations from the RLI. The Committee may recommend waiving any irregularities and technicalities.  If only 
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one (1) responsive proposal is received, the Committee will proceed without scoring the one (1) responsive 
statement received and may recommend that Procurement and Contracts Department staff negotiate the best 
terms and conditions with that sole firm or may recommend rejecting the proposal. 
 
Committee’s Recommendations:  
The Evaluation Committee may recommend rejecting the Letter of Interest received or awarding the contract. 
 
A complete recording shall be made of each meeting (evaluation and negotiation session) conducted by the 
Committee by the Purchasing Agent. The Committee may choose to conduct one (1) or more exempt negotiation 
sessions with as many ranked responsive firms, in its sole judgment, as it deems appropriate before making its 
recommendation for award, starting with the highest-ranked firm first, then the second highest-ranked firm, and 
so on.  The Committee also has the discretion to recommend negotiations with only a single responsive firm if 
the Committee chooses to do so. During any such negotiations, the City staff assigned to negotiate reserves the  
 
right to negotiate any term, condition, or specification during an exempt negotiation session with the highest-
ranked responsive firm. 
 
Per Section 286.0113(2), Florida Statutes, any negotiation session will be conducted to exclude the other ranked 
responsive firm and the public. The Committee will recess the open public portion of the evaluation meeting and 
conduct the exempt negotiation session of the competitive selection process, beginning with the highest-ranked 
responsive firm first, then the second highest-ranked firm, and so on until finished. The Committee also has the 
discretion to commence negotiations with only a single responsive firm if it chooses to do so.  Each ranked 
responsive firm must be represented during its exempt negotiations session by an authorized representative 
possessing the authority to bind the firm to the changes made during the negotiation session and be prepared to 
provide its best and final offer.  Any information communicated between the Committee and a ranked responsive 
firm during an exempt negotiation session shall not be disclosed to anyone during the open portion of the 
meeting, including other ranked responsive firms, until disclosure is permitted under Section 286.0113(2), 
Florida Statutes.  
  
After the exempt negotiation session(s) is/are completed, the Committee shall reconvene the open public portion 
of the evaluation meeting and determine, by motion and a roll call vote, whether to recommend an award to one 
(1) or more ranked responsive firms; to declare an impasse with a ranked responsive firm; or to proceed with 
further negotiations with one (1) or more of the next highest-ranked responsive firms. The Committee may 
declare an impasse with a ranked responsive firm at any time or proceed with further negotiations with one 1 or 
more of the next highest-ranked firm(s). Suppose negotiations are unsuccessful or have reached an impasse with 
a ranked firm; in that case, the Committee reserves the right not to recommend an award to a ranked firm if it is 
in the City's best interest, and this must be stated on the record.  The final scores are only a ranking of statements 
received for negotiation (i.e., the highest-ranked firm will be the first to start the negotiations) and do not 
determine the actual award.  
 
Determination of Award:  
The City Commission shall consider the Committee’s award recommendation for this RLI and may approve such 
a recommendation. The City Commission may also, at its option, reject the Evaluation Committee’s 
recommendation, or it may also reject all statements received, in which case the City may choose to re-advertise 
this solicitation “as is” or by adopting a modified version. 
 

K. Hold Harmless and Indemnification 
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Firm covenants and agrees that it will indemnify hold harmless the City, its officials, employees, volunteers and 
other authorized agents from and against any and all claims, demands, suits, damages, attorneys’ fees, fines, 
losses, penalties, defense costs or liabilities suffered by the City to the extent caused by any negligent act, 
omission, breach, recklessness or misconduct of Consultant and/or any of its agents, officers, or employees 
hereunder, including any inaccuracy in or breach of any of the representations, warranties or covenants made by 
the Consultant, its agents, officers and/or employees, in the performance of services of this agreement/contract. 
To the extent considered necessary by City, any sums due Consultant hereunder may be retained by City until all 
of City’s claims for indemnification hereunder have been settled or otherwise resolved, and any amount withheld 
shall not be subject to payment or interest by City. 
 

L. Right to Audit 
Awarded company’s/firm’s records which shall include but not be limited to accounting records, written policies 
and procedures, computer records, disks and software, videos, photographs, sub-contract/sub-consultants files 
(including proposals of successful and unsuccessful firms), originals estimates, estimating worksheets, 
correspondence, change order files (including documentation covering negotiated settlements), and any other 
supporting evidence necessary to substantiate charges related to the agreement/contract (all the foregoing 
hereinafter referred to as "records") shall be open to inspection and subject to audit and/or reproduction, during 
regular working hours, by City’s agent or its authorized representative to the extent necessary to adequately 
permit evaluation and verification of any invoices, payments or claims submitted by the Awarded Firm r or any 
of its payees pursuant to the execution of the agreement/contract. Such records subject to the examination shall 
also include but are not limited to, those necessary to evaluate and verify direct and indirect costs (including 
overhead allocations) as they may apply to costs associated with the agreement/contract. 
 
For the purpose of such audits, inspections, examinations, and evaluations, the City’s agent or authorized 
representative shall have access to said records from the effective date of the agreement/contract, for the duration 
of the service, and until five (5) years after the date of final payment by the City to awarded company/firm 
pursuant to the agreement/contract. 
 
The City agent or its authorized representative shall have access to the awarded company’s/firm’s facilities, all 
necessary records, and adequate and appropriate workspace to conduct audits in compliance with this article. 
The City agent or authorized representative shall give auditees reasonable advance notice of intended audits. 
 
The awarded company/firm shall require all sub-contractors/sub-consultants, insurance agents, and material 
suppliers (payees) to comply with this article's provisions by inserting the requirements in any written 
agreement/contract. Failure to obtain such written agreements/contracts that include such provisions shall be 
reason to exclude some or all of the related payees' costs from amounts payable to the contractor/consultant 
pursuant to the agreement/contract. 
 

M. Retention of Records and Right to Access 
The City is a public agency subject to Florida Statutes Chapter 119. The awarded company/firm shall comply 
with Florida’s Public Records Law, as amended. Specifically, the awarded company/firm shall: 
 

1. Keep and maintain public records required by the City in order to perform the service; 
2. Upon request from the City’s custodian of public records, provide the City with a copy of requested 

records or allow the records to be inspected or copied within a reasonable time at a cost that does not 
exceed the cost provided in Florida Statutes Chapter 119, or as otherwise provided by law; 

3. Ensure that public records that are exempt or that are confidential and exempt from public record 
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requirements are not disclosed except as authorized by law; 
4. Ensure that public records that are exempt or confidential and exempt from public records disclosure 

requirements are not disclosed except as authorized by law for the duration of the agreement/contract 
term and following completion of the agreement/contract if the awarded company/firm does not transfer 
the records to the City; and 

5. Upon completion of the agreement/contract, transfer, at no cost to the City, all public records in 
possession of the awarded company/firm, or keep and maintain public records required by the City to 
perform the service. If the awarded company/firm transfers all public records to the City upon completion 
of the agreement/contract, the awarded company/firm shall destroy any duplicate public records that are 
exempt or confidential and exempt from public records disclosure requirements. If the awarded 
company/firm keeps and maintains public records upon completion of the agreement/contract, the 
awarded company/firm shall meet all applicable requirements for retaining public records. All records 
stored electronically must be provided to the City, upon request from the City’s custodian of public records 
in a format that is compatible with the information technology systems of the City. 
 

N. Communications 
No negotiations, decisions, or actions shall be initiated or executed by the company/firm as a result of any 
discussions with any City employee. Only those communications in writing from the City may be considered 
duly authorized expressions on behalf of the City. In addition, only communications that are in writing from an 
authorized representative of the company/firm will be recognized by the City as duly authorized expressions on 
behalf of the respective company/firm. 
 

O. No Discrimination 
No discrimination shall be made on the basis of race, sex, color, age, religion, or national origin in the operations 
conducted under any agreement/contract with the City. 
 

P. Independent Contractor 
The awarded company/firm will conduct business as an independent contractor/consultant under the terms of the 
agreement/contract. Personnel services provided by the awarded company/firm shall be by employees of the 
awarded company/firm and subject to supervision by the awarded company/firm, and not as City officers, 
employees, or agents. Personnel policies, tax responsibilities, social security and health insurance, employee 
benefits, purchasing policies, and other similar administrative procedures applicable to services rendered under 
the agreement/contract shall be those of the awarded company/firm. 
 

Q. Staff Assignment 
The City of Pompano Beach reserves the right to approve or reject, for any reason, Firm’s staff assigned to this 
project at any time. Background checks may be required. 
 

R. Agreement/Contract Terms 
The agreement/contract resulting from this solicitation shall include, but not be limited to, the following terms: 
 

• The agreement/contract shall include, at minimum, the entirety of this solicitation and the awarded 
proposal. It shall be prepared by the City of Pompano Beach City Attorney. 

• If the City defends any claim, demand, cause of action, or lawsuit arising out of any act, action, negligent 
acts or negligent omissions, or willful misconduct of the contractor/consultant, its employees, agents, or 
servants during the performance of the agreement/contract, whether directly or indirectly, awarded 
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company/firm agrees to reimburse the City for all expenses, attorney’s fees, and court costs incurred in 
defending such claim, cause of action or lawsuit. 

 
S. Waiver 

It is agreed that no waiver or modification of the agreement/contract resulting from this solicitation or of any 
covenant, condition, or limitation contained in it shall be valid unless it is in writing and duly executed by the 
party to be charged with it. No evidence of any waiver or modification shall be offered or received in evidence 
in any proceeding, arbitration, or litigation between the parties arising out of or affecting the agreement/contract 
or the right or obligations of any party under it unless such waiver or modification is in writing, duly executed as 
previously provided. The parties agree that the provisions of this paragraph may not be waived except by duly 
executed writing. 
 

T. Survivorship Rights 
The agreement/contract resulting from this solicitation shall be binding on and inure to the benefit of the 
respective parties and their executors, administrators, heirs, personal representatives, successors, and assigns. 
 

U. Manner of Performance 
Firm agrees to perform its duties and obligations under the agreement/contract resulting from this solicitation 
professionally and in accordance with all applicable local, federal, and state laws, rules, and regulations. 
 
Firm agrees that the services provided under the agreement/contract resulting from this solicitation shall be 
provided by educated, trained, experienced, certified, and licensed employees in all areas encompassed within 
its designated duties. Firm agrees to furnish the City of Pompano Beach with all documentation, certification, 
authorization, license, permit, or registration currently required by applicable laws, rules, and regulations. Firm 
further certifies that it and its employees are now in and will maintain good standing with such governmental 
agencies and that it and its employees will keep all licenses, permits, registration, authorization or certification 
required by applicable laws or regulations in full force and effect during the term of the agreement/contract. 
Failure of Firm to comply with this paragraph shall constitute a material breach of agreement/contract. 
 

V. Acceptance Period 
Proposals submitted in response to this solicitation must be valid for no less than one hundred and twenty (120) 
days from the closing date. 
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W. Conditions and Provisions 

The completed proposal (together with all required attachments) must be submitted electronically to the City on 
or before the time and date as written herein. By electronically submitting a proposal, all firms shall agree to 
comply with all of this solicitation's conditions, requirements, and instructions as written or implied herein. All 
proposals and supporting materials submitted will become the property of the City. 
 
Firm’s response shall not contain any alteration to the document posted other than entering data in the spaces 
provided or including attachments as necessary. By submission of a response, Firm affirms that a complete set 
of solicitation documents was obtained from the eBid System only, and no alteration of any kind has been made 
to this solicitation. Exceptions or deviations to this proposal may not be added after the due date. 
 
All firms are required to provide all information requested in this solicitation. Failure to do so may result in 
disqualification of the proposal. 
 
The City reserves the right to postpone or cancel this solicitation or reject all proposals if, in its sole discretion, 
it deems it to be in the City's best interest to do so. 
 
The City reserves the right to waive any technical or formal errors or omissions and to reject all proposals or to 
award agreement/contract for the items herein, in part or whole, if it is determined to be in the City's best interests 
to do so. 
 
The City shall not be liable for any costs incurred by the Firm in preparing proposals or for any work performed 
therein. 
 

X. Standard Provisions 
 

1. Governing Law 
Any agreement/contract resulting from this solicitation shall be governed by the laws of the State of Florida, and 
the venue for any legal action relating to such agreement/contract will be in Broward County, Florida. 
 

2. Licenses 
In order to perform public work, the awarded company/firm shall be licensed to do business in Florida, if an 
entity, and hold or obtain such Contractor and Business Licenses if required by State Statutes or local ordinances. 
 

3. Conflict of Interest 
To determine any possible conflict of interest, each Firm must disclose if any Elected Official, Appointed Official, 
or City Employee is also an owner, corporate officer, or an employee of the company/firm. If any Elected Official, 
Appointed Official, or City Employee is an owner, corporate officer, or employee, the Firm must file a statement 
with the Broward County Supervisor of Elections pursuant to Florida Statute, Section 112.313. 
 

4. Free Workplace 
The awarded company(ies)/firm(s) will be required to verify it will operate a “Drug-Free Workplace” as outlined 
in Florida Statute, Section 287.087. 
 

5. Public Entity Crimes 
A person or affiliate who has been placed on the convicted vendor list following a conviction for public entity 
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crime may not submit a proposal on an agreement/contract to provide any goods or services to a public entity, 
may not submit a proposal on an agreement/contract with a public entity for the construction or repair of a public 
building or public work, may not submit proposals on leases of real property to public entity, may not be awarded 
or perform work as a contractor, supplier, sub-contractor, consultant or sub-consultant under agreement/contract 
with any public entity, and may not transact business with any public entity in excess of the threshold amount 
provided in Florida Statute, Section 287.017, for Category Two for a period of thirty-six (36) months from the 
date of being placed on the convicted vendor list. 
 

6. Patent Fees, Royalties, And Licenses 
Suppose the awarded company/firm requires or desires to use any design, trademark, device, material or process 
covered by letters of patent or copyright. In that case, the awarded company/firm and his surety shall indemnify 
and hold harmless the City from any and all claims for infringement because of the use of any such patented 
design, device, trademark, copyright, material, or process in connection with the work agreed to be performed 
and shall indemnify the City from any cost, expense, royalty or damage which the City may be obligated to pay 
because of any infringement at any time during or after completion of the work. 
 

7. Permits 
The Awarded Firm shall be responsible for obtaining all permits, licenses, certifications, etc., required by federal, 
state, county, and municipal laws, regulations, codes, and ordinances to perform the work required in these 
specifications and to conform to the requirements of said legislation. 
 

8. Familiarity with Laws 
It is assumed the selected company(ies)/firm(s) will be familiar with all federal, state, and local laws, ordinances, 
rules, and regulations that may affect its/their services pursuant to this solicitation. Ignorance on the part of the 
company/firm will not relieve the company/firm from responsibility. 
 

9. Withdrawal of Proposals 
A company/firm may withdraw its proposal without prejudice no later than the advertised deadline for submission 
of proposals by written communication to the Procurement and Contracts, 1190 N.E. 3rd Avenue, Building C, 
Pompano Beach, Florida 33060. 
 

10. Composition of Project Team 
Company(ies)/Firm(s) are required to commit that the principals and personnel named in the proposal will 
perform the services throughout the contractual term unless otherwise provided for by way of a negotiated 
agreement/contract or written amendment to same executed by both parties. No diversion or substitution of 
principals or personnel will be allowed unless a written request that sets forth the qualifications and experience 
of the proposed replacement(s) is submitted to and approved by the City in writing. 
 

11. Invoicing/Payment 
All invoices should be sent to the contract's user department. In accordance with Florida Statutes, Chapter 218, 
payment will be made within forty-five (45) days after receipt of a proper invoice. 
 

12. Public Records 
a. The City of Pompano Beach is a public agency subject to Florida Statutes, Section 119. The 

awarded company/firm shall comply with Florida's Public Records Law, as amended. Specifically, 
the Awarded Firm shall: 
i. Keep and maintain public records required by the City in order to perform the service; 
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ii. Upon request from the City’s custodian of public records, provide the City with a copy of 
requested records or allow the records to be inspected or copied within a reasonable time at a 
cost that does not exceed the cost provided in Florida Statutes, Section 119 or as otherwise 
provided by law; 

iii. Ensure that public records that are exempt or confidential and exempt from public records 
disclosure requirements are not disclosed except as authorized by law for the duration of the 
agreement/contract term and following completion of the agreement/contract if the awarded 
company/firm does not transfer the records to the City; and 

iv. Upon completion of the agreement/contract, transfer all public records in possession of the 
awarded company/firm at no cost to the City, or keep and maintain public records required by 
the City to perform the service. If the awarded company/firm transfers all public records to the 
City upon completion of the agreement/contract, the awarded company/firm shall destroy any 
duplicate public records that are exempt or confidential and exempt from public records 
disclosure requirements. If the awarded company/firm keeps and maintains public records 
upon completion of the agreement/contract, the contractor/consultant shall meet all applicable 
requirements for retaining public records. All records stored electronically must be provided 
to the City, upon request from the City’s custodian of public records in a format compatible 
with the City's information technology systems. 

b. Failure of the contractor/consultant to provide the above-described public records to the City 
within a reasonable time may subject the contractor/consultant to penalties under Florida Statute 
Section 119.10, as amended. 

 
 
 
PUBLIC RECORDS CUSTODIAN 
 
IF THE CONTRACTOR/CONSULTANT HAS QUESTIONS REGARDING THE APPLICATION OF 
CHAPTER 119, FLORIDA STATUTES, TO THE CONTRACTOR’S/CONSULTANT’S DUTY TO 
PROVIDE PUBLIC RECORDS RELATING TO THIS AGREEMENT/CONTRACT, CONTACT THE 
CUSTODIAN OF PUBLIC RECORDS AT: 
 

CITY CLERK 
100 W. Atlantic Blvd., Suite 253 Pompano Beach, Florida 33060 (954) 786-4611 

RecordsCustodian@copbfl.com 
 

Y. Questions, Communication, and Addendums 
All questions regarding this solicitation will be submitted using the Questions feature in the eBid System. Oral 
and other interpretations or clarifications will be without legal effect. Addendum/Addenda will be posted to this 
solicitation in the eBid System, and it is the firm's responsibility to obtain all addenda before submitting a response 
to this solicitation.  
 
Issuing a written addendum or posting an answer in response to a question submitted using the Questions feature 
in the eBid System are the only official methods for interpretation, clarification, or additional information. If any 
addendum is issued to this solicitation, the addendum will be issued via the eBid System. Before submitting its 
response, each firm shall be responsible for contacting the City’s Procurement and Contracts Department at (954) 
786-4098 to determine if an addendum was issued and to make such an addendum a part of its proposal. Each 
addendum will be posted to the solicitation in the eBid System. 

mailto:RecordsCustodian@copbfl.com


             RLI25-031 Page 22 of 22 
 

 

 
Z. Protest Procedures 

The Protest Procedures established within the Procurement and Contracts Procedures Manual and Section 120.57, 
Florida Statutes must be followed to file a valid Protest to this solicitation.  To be considered, protests concerning 
the proposed solicitation award must be filed in writing with the Procurement and Contracts Director. They may 
only be filed by bidders or firms whom the solicitation or award may aggrieve. The initial protest must be 
addressed to the following: 

 
Director of Procurement and Contracts,  

City of Pompano Beach 
1190 N.E. 3rd Avenue, Building C, Pompano Beach, Florida 33060 FIRM INFORMATION FORM 

 
 
 
 
 
 

END OF THE RLI 
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Garver

Supplier Response

Event Information

Number: RLI25-031 Addendum 2
Title: Continuing Contracts for Airpark Engineering Services (CCNA)
Type: Request for Letters of Interest
Issue Date: 6/24/2025
Deadline: 7/29/2025 02:00 PM (ET)
Notes: The City of Pompano Beach (the “City”) is interested in receiving

proposals in response to the RLI25-031 for Continuing Contracts for
Airpark Engineering Services (CCNA).

Proposers must be registered on the City’s eBid System to view the
solicitation documents and respond to this solicitation. The complete
solicitation document can be downloaded for free from the eBid
System at https://pompanobeachfl.ionwave.net/. Proposals must bear
the electronic signature of an authorized officer of the Proposer who is
legally authorized to enter into a contractual relationship in the
Proposer's name. THE CITY will consider the submittal of a proposal
as constituting an offer by the Proposer to perform the required
services at the prices stated herein. The City is not responsible for the
accuracy or completeness of any documentation the Proposer
receives from any source other than the eBid System. The proposer is
solely responsible for downloading all required documents.

Contact Information

Vendor: Garver RLI25-031 Addendum 2Page 1 of 5 pages



Contact: Eric Seifer
Address: Procurement and Contracts

1190 NE 3 Avenue
Building C
Pompano Beach, FL 33060

Phone: (954) 786-4098
Email: eric.seifer@copbfl.com

Vendor: Garver RLI25-031 Addendum 2Page 2 of 5 pages



Garver Information

Contact: Cody Parham
Address: 600 W. Hillsboro Blvd

Suite 602
Deerfield Beach, FL 33441

Phone: (954) 719-0063
Email: CTParham@GarverUSA.com
Web Address: www.garverusa.com

By submitting this Response I affirm I have received, read and agree to the all terms and conditions as set forth herein. I
hereby recognize and agree that upon execution by an authorized officer of the City of Pompano Beach, this Response,
together with all documents prepared by or on behalf of the City of Pompano Beach for this solicitation, and the resulting
Contract shall become a binding agreement between the parties for the products and services to be provided in
accordance with the terms and conditions set forth herein. I further affirm that all information and documentation
contained within this response to be true and correct, and that I have the legal authority to submit this response on behalf
of the named Supplier (Offeror).

Cody Parham CTParham@GarverUSA.com
Signature Email

Submitted at 7/29/2025 10:59:53 AM (ET)

Requested Attachments

Proposal
RLI 25-031 Continuing Contracts
for Airpark Engineering Services
for PMP_Garver.pdf

The electronic version of the Letter of Interest must be uploaded to the Response Attachments tab. The file size for
uploads is limited to 250 MB. If the file size exceeds 250 MB, the response must be split and uploaded as two (2)
separate files.

Project Team Form Project Team Form_final.pdf

Submit a completed “Project Team” form. This form aims to identify the proposed team's key members, including any
specialty subconsultants.

Proposer Information Page Form Proposer Information Page.pdf

Audit Financial Statement
2024 Garver LLC FINAL
STATEMENTS_CONFIDENTIAL.pd
f

Firms shall provide a complete financial statement of the company’s/firm’s most recent audited financial statements,
indicating the organization’s financial condition. Must be uploaded to the Response Attachments tab in the eBid
System as a separate file titled “FINANCIAL STATEMENTS” and marked “CONFIDENTIAL.”

Qualification of Bidders Form Qualifications Of Bidders Form.pdf

W9 Request for Taxpayer Identification Number and Certification Garver, LLC 2025 W-9 1.pdf

Vendor: Garver RLI25-031 Addendum 2Page 3 of 5 pages



Bid Attributes

1 Drug-Free Workplace

STATEMENT UNDER SECTION 287.087, FLORIDA STATUTES ON DRUG-FREE WORKPLACE
REQUESTED INFORMATION BELOW IS ON THE ATTRIBUTES TAB FOR THE RFP IN THE EBID SYSTEM.
PROVIDE THIS INFORMATION ELECTRONICALLY.
Preference must be given to Contractors submitting certification with their bid or proposal, certifying they have a
drug-free workplace in accordance with Section 287.087, Florida Statutes. This requirement affects all public
entities of the State and becomes effective January 1, 1991.
Preference shall be given to businesses with drug-free workplace programs. Whenever two or more bids which are
equal with respect to price, quality and service are received by the State or by any political subdivision for the
procurement of commodities or contractual services, a bid received from a business that certifies that it has
implemented a drug-free workplace program shall be given preference in the award process. Established
procedures for processing tie bids will be followed if none of the tied vendors have a drug-free workplace program.
In order to have a drug-free workplace program, a business shall:

(1) Publish a statement notifying employees that the unlawful manufacture, distribution, dispensing, possession, or use
of a controlled substance is prohibited in the workplace and specifying the actions that will be taken against
employees for violations of such prohibition.

(2) Inform employees about the dangers of drug abuse in the workplace, the business’s policy of maintaining a drug-
free workplace, any available drug counseling, rehabilitation and employee assistance programs, and the penalties
that may be imposed upon employees for drug abuse violations.

(3) Give each employee engaged in providing the commodities or contractual services that are under bid, a copy of the
statement specified in subsection (1).

(4) In the statement specified in subsection (1) notify the employees that as a condition of working on the commodities
or contractual services that are under bid, the employee will abide by the terms of the statement and will notify the
employer of any conviction of, or plea of guilty or nolo contendere to, any violation of Chapter 893 or of any
controlled substance law of the United States or any state, for a violation occurring in the workplace, no later than
five (5) days after such conviction.

(5) Impose a sanction on, or require the satisfactory participation in, a drug abuse assistance or rehabilitation program
if such is available in the employee’s community, by an employee who is so convicted.

(6) Make a good faith effort to continue to maintain a drug-free workplace through implementation of this section.
As the person authorized to sign this statement, I certify that his company/firm complies with the above
requirements.
 
By choosing YES, I hereby certify that the company/firm complies with all the above requirements

Yes

2 Conflict of Interest

For purposes of determining any possible conflict of interest, all bidders must disclose if any City of Pompano
Beach employee is also an owner, corporate officer, or employee of their business. Indicate either "Yes" (a City
employee is also associated with your business), or "No". (Note: If answer is "Yes", you must file a statement with the
Supervisor of Elections, pursuant to Florida Statutes 112.313.)Indicate Yes or No below with the drop down menu.

No

3 Vendor Certification Regarding Scrutinized Companies Lists (Any Dollar Amount)

Section 215.4725, Florida Statutes, prohibits agencies from contracting (at any dollar amount) with companies on
the Scrutinized Companies that Boycott Israel List, or with companies that are engaged in a boycott of Israel. As the
person authorized to electronically sign on behalf of Respondent, I hereby certify by selecting the box below that the
company responding to this solicitation is not listed on the Scrutinized Companies that Boycott Israel List. I also
certify that the company responding to this solicitation is not participating in a boycott of Israel, and is not engaged
in business operations in Syria or Cuba. I understand that pursuant to sections 287.135 and 215.4725, Florida
Statutes, the submission of a false certification may subject company to civil penalties, attorney’s fees, and/or costs.

 Certified

Vendor: Garver RLI25-031 Addendum 2Page 4 of 5 pages



4 Terms & Conditions

Check the box indicating you agree to the terms and conditions of this solicitation.

 Agree

5 Acknowledgement of Addenda

Check this box to acknowledge that you have reviewed all addenda issued for this solicitation.

 Yes

Vendor: Garver RLI25-031 Addendum 2Page 5 of 5 pages
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General Aviation Airports 
Served Nationwide

Dedicated Aviation Staff

Engineering News-Record 
Top 25 Aviation Firms

269

180

#15

Cody Parham, PE
P R O J E C T  M A N A G E R

600 W. Hillsboro Blvd., 
Suite 602

Deerfield Beach, FL 33441
(954) 719-0063 

CTParham@GarverUSA.com

July 29, 2025

City of Pompano Beach

RE: RLI 25-031 Continuing Contracts for Airpark 
Engineering Services
Dear Selection Committee:

It has been my privilege to serve the City of Pompano Beach and the Pompano 
Beach Airpark (PMP) continuously since 2011. Through our work together, I’ve 
developed a deeper understanding of your vision for the Airpark and its operational 
needs. This understanding informed my work with Airport Manager Steve Rocco 
in developing a 15-year capital improvement plan for the Airpark that will 
leverage up to $100 million in grants from the FAA and FDOT.

In addition to my personal Airpark experience, Garver brings expertise gained 
from providing finance, planning, design, and construction services at 269 general 
aviation facilities nationwide. My institutional knowledge of the Airpark combined 
with Garver’s extensive general aviation resume will enable the Garver Team to 
efficiently deliver the 2025-2029 Airpark work program with the responsiveness 
you’ve come to expect from me.

Understanding of the Continuing Contracts Program and Positive 
Commitment to Provide the Requested Services
I understand the priority projects in the Airpark’s capital program and will commit 
Garver’s most qualified resources to delivering the work.

iLETTER OF TRANSMITTAL 

Our team brings unrivaled experience at PMP, expertise in your work program, and 
a local team responsive to your needs. We ask that you select Garver as the best 
firm to serve the City and the Airpark under this contract and we are excited for the 
opportunity! 

Sincerely,

Understanding the Program Commitment to Provide Services

Runway 10-28 Construction 
Administration and RPR

Garver RPR Sarah Coffelt is a Florida-based 
pilot and civil engineering employee with full 
movement area driver capability and a knack 
for coordinating between your Operations 
team and the contractor.

Taxiway M South Realign and 
Hot Spot 1 Mitigation

We’ve developed a phasing approach that 
limits disruption to your only jet Runway 15-33 
and primary Runway 10-28. See our Technical 
Approach for more information.

Runway 15 and 24 RVZ Corrections

We will build on the platting and LAPC 
abandonment work started by City staff, 
updating the ALP and removing the 
obstructions from the Airpark’s FAA database.

Cody Parham, PE
Project Manager

John Carrigan, PE, LEED AP
Florida Region Leader
600 W. Hillsboro Blvd,. Ste. 602
Deerfield Beach, FL
jwcarrigan@garverusa.com
(954) 249-8396

Garver Aviation  
By the Numbers

John Carrigan is authorized to make 
representations, such as binding 
legal agreements, on behalf of 
Garver. John commits to supporting 
Cody and the City with responsive 
attention to any matters requiring 
representations by the firm.
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Prior Experience of the Company/Firm with 
Projects of Similar Size and Complexity
Sections 3, 6, and 10

Garver specializes in continuing services and on-call 
contracts—we have delivered 220 assignments under 
continuing services contracts in the past year alone. 
Garver currently provides continuing engineering services 
for four Florida aviation clients: Boca Raton Airport, 
Pensacola International Airport, the Greater Orlando 
Aviation Authority, and Miami-Dade Aviation Department. 
Our references can attest to the quality of Garver’s 
work on similar contracts. As requested, our litigation 
disclosure statement is included in Section 10.

Proximity of the Nearest Office to the  
Project Location
Section 8

Project Manager Cody Parham, Principal in Charge John 
Carrigan, and Site Infrastructure Design Lead Maurizio 
Feoli are all located in Garver’s Deerfield Beach office. 
With key leaders only 8 miles away, Garver will provide a 
regular, on-site presence to support your needs. 

Qualifications of Personnel Including           
Sub-Contractor/Sub-Consultants
Sections 5, 6, 7 and 8

Garver Project Manager Cody Parham, PE, hand-picked 
Garver staff and subconsultant partners with experience 
relevant to PMP’s upcoming projects. With 20 technical 
staff located in Florida and 180 aviation personnel, 
Garver has the experience to serve PMP. 

DBE Utilization Plan
Section 9

Like the City of Pompano, Garver is committed to DBE 
participation. We have carved out meaningful roles 
for our four DBE partner firms in an effort to not only 
achieve your goals, but also grow each firm’s expertise 
on aviation projects. Garver regularly exceeds DBE 
participation goals for our clients and is committed to the 
meaningful involvement of DBE partners in the Airpark’s 
upcoming projects.

iLETTER OF TRANSMITTAL

In recognition of the evaluation committee’s valuable time, we have provided an executive summary of Garver’s 
qualifications relative to the RFQ’s evaluation criteria.

EXECUTIVE SUMMARY 

References

Palm Beach County Department  
of Airports 
West Palm Beach, FL

Miami-Dade Aviation Department 
Miami, FL

Boca Raton Airport Authority 
Boca Raton, FL

John Carrigan, PE, LEED AP
Buildings Lead
Has a plan to fund renovations of your 
air traffic control tower to extend its 
useful life.

Maurizio Feoli, PE, LEED BD+C
Site Infrastructure Design Lead
Will phase your Taxiway M and Hot 
Spot 1 Project to keep jet access to 
Runway 15-33.

Sarah Coffelt
Construction Lead
Brings a pilot’s perspective to 
maximizing your grant funds during 
construction.

Nathan Polsgrove, A.A.E., IAP, ACE
Planning Lead
Former airport manager and licensed 
pilot will guide your Airport Layout Plan 
updates through FAA approval.

Cody Parham, PE
Project Manager
Serving PMP since 2011, programming 
$100 million in grant funding, including 
PMP’s first FAA AIP grant

Key Personnel
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Subhead
Body Copy

Section Title

1

Garver Understands PMP’s Upcoming Projects
We know the most important upcoming projects at PMP are the Runway 10-28 Rehabilitation, Taxiway M South 
Realignment, Lease Parcel Development, RVZ Corrections, and the NEPA work to make them all grant-eligible. The 
graphic below highlights these key projects and the primary focus for each. Garver’s approach to the upcoming 
work at PMP maximizes grant funding, maintains schedules, and controls the Airpark’s out of pocket costs.

1

Technical Approach

RVZ Corrections
Focus: Coordinate with City Planners

Runway 15-33 Repairs
Focus: Erosion Control & NAVAIDs

Runway 6-24 Rehabilitation
Focus: Golf Course Coordination

Runway 10-28 Rehabilitation
Focus: Maximize Existing Grant Offer

Taxiway M Rehabilitation
Focus: Locate Spot 1 and 2 Designators

New Air Traffic Control Tower
Focus: Extend Existing Tower Life with Grant Funds

Taxiway M South Realignment
Focus: Eliminate Hot Spot 1

Parcel I Development
Focus: Lease Revenue

RUNW
AY 15-33

RUNWAY 6-24

RUNWAY 10-28

TAXIWAY K

TA
XI

W
A

Y 
B

TAXIW
AY F

TAXIW
AY G

TAXIW
AY D

TAXIWAY L

TAXIWAY N

TAXIW
AY M

P2025-2029 Planned Capital Improvement Projects

Project Schedule
See Section 2 for discussion 
of timing and scheduling of 
projects shown.

7

5

3

1

4

8

2

6

PROPERTY-WIDE PROJECTS:
NEPA determinations for all 
Grant-Funded Projects

ALP Updates

Master Stormwater Plan Update

Airspace Obstruction Mitigation 
Design

Wildlife Hazard Mitigation Design
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Runway 10-28 Rehabilitation Construction
We understand that Airpark leadership relies heavily 
on grants and hopes to maximize the use of grant 
funding without exceeding the project budget for the 
rehabilitation of Runway 10-28. Your Construction 
Lead, Sarah Coffelt will track spend rates and 
project budget surpluses monthly, and from there, 
will suggest supplements like grading, sodding, and 
fresh markings to make use of all available funds in 
the most expedient and effective way for PMP.

Cody Parham, PE, served as the project manager for 
the design of this project with a previous firm. During 
construction, Cody will continue to serve as your project 
manager, providing seamless project leadership from 
design. His familiarity with the design enables us to 
respond quickly to unforeseen field conditions that 
would potentially delay less familiar teams. Cody will be 
supported by Sarah and over 80 staff who are qualified 
to perform daily construction observation services.

1TECHNICAL APPROACH 

Garver’s Approach to Your Projects
While this continuing contract may require a variety of unanticipated projects, we recognize that several projects 
are key to enhancing the safety and capacity of the Airpark and are programmed for significant grant funding. In 
the following pages, we identify the primary challenges with some of these projects and provide our approach to 
mitigate the challenges while maintaining schedules and controlling costs.

Ability to Meet Deadlines and Control Costs

The hallmark of a successful project is being on time 
and on budget. For the task orders assigned under this 
contract, we will utilize six steps to meet schedules and 
control costs:

1.	 Work closely with PMP to develop a 
comprehensive scope.

2.	 Draw upon similar experience to develop a fully 
attainable design schedule and budget.

3.	 Develop a realistic cost/schedule model for 
the project.

4.	 Monitor progress and workloads through weekly 
team meetings.

5.	 Adjust resources to meet schedule and 
budget needs.

6.	 Confirm subconsultants’ efforts are 
properly managed and coordinated.

Look for the Cost  and Schedule  icons throughout the Technical Approach to learn how the 
Garver Team will make sure that your projects are delivered on time and within budget.

Your Vision is Our Focus

Our work isn’t defined by process 
alone; it’s based on people too. 
Scan or click the QR code to learn 
how Site Infrastructure Design Lead 
Maurizio Feoli tailors his designs 
to the vision of Airpark Manager 
Steve Rocco.

As a licensed pilot with construction experience at both general 
aviation and commercial service airports in South Florida, 
Construction Lead Sarah Coffelt enforces high standards of site 
cleanliness and presentation—keeping your Airpark orderly and 
professional even during major projects.

CONSTRUCTION LEADSarah Coffelt

https://vimeo.com/1102310471?share=copy
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1TECHNICAL APPROACH 

Taxiway M South Realignment and Hot Spot 1
One of the largest upcoming projects at PMP is the phased 
realignment of Taxiway M to provide a full parallel taxiway  
that meets aircraft category B-II separation requirements.  
The southwest quadrant of the airfield is heavily trafficked 
and maintaining aircraft operations on and around 
Taxiway M throughout construction is critical. 

Fortunately, all of PMP’s runways exceed FAA standard width 
requirements, which reduces the amount of work required 
within the Runway Safety Area (RSA), limiting impacts on both 
runways during construction of Taxiway M. 

Our phasing plan provides for: 

•	 Continuous access to/from Runway 10-28

•	 Continuous use of parallel Taxiways L or K, and 

•	 Continuous access to all parking positions.

Depending on the time of year, we’ll direct the contractor 
to combine phases to increase productivity and reduce 
overall work duration. 

RSA RSA RSA RSA

RSA

RSA

RSA

RSA

RSA

RSA

RSA RSA RSA RSA
RUNWAY 6-24

RUNW
AY 10-28

TAXIW
AY N

TAXIW
AY K

TAXIW
AY L

TAXIWAY M
Paving within RSA

LEGEND
Phase 1
Phase 2

Phase 3
Phase 4

Taxiway M Representative Phasing Plan

Slope Stabilization

Project Manager Cody 
Parham pioneered slope 
stabilization at the Airpark 
using turf reinforcing on 
the recently completed 
Runway 28 Extension. 

Scan or click the QR code to access a video of  
Cody explaining how he will apply best practices 
from that project to upcoming work on the 
southwest airfield.

This project will not rank high for  
federal funding. Anticipating a large  
local funding component, we’ve 
identified cost saving measures:

Reducing runway width to 
75 feet eliminates 50% of 
pavement work.

Substituting armored 
embankment mats may 
reduce costs 70% compared to 
retaining walls.

Update Markings for 
B-II(S)-5000 Runway

Runway Safety Area 
Grade Corrections

Stabilize Shoulder Washouts 
Around Edge Lights

Runway 6-24 Rehabilitation & RSA Corrections

https://vimeo.com/1102308951?share=copy
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New Air Traffic Control Tower
After 50 years of service at the Airpark, 
PMP’s air traffic control tower (ATCT) 
has begun to show its age. Other 
funding priorities have continually 
pushed back the schedule for the 
tower’s reconstruction. Garver plans 
to perform a full building systems 
assessment and recommend a 
targeted rehabilitation of the building. 
This approach will extend the tower’s 
useful life and enhance the comfort of 
its inhabitants until full funding can be 
obtained for reconstruction.

1TECHNICAL APPROACH 

Megan McLellan, CM, 
MBAA, is Garver’s Strategic 
Funding Manager with 
22 years of professional 
experience. Megan is 
currently providing grant 
and funding assistance for 
Boca Raton Airport.

Our Strategic Funding Team has identified 
additional funding sources for the Airpark’s work 
program. The air traffic control tower’s hybrid status 
as a Federal and Contract facility means that it is 
potentially eligible for multiple funds. The Federal 
Contract Tower Program will open for applications in 
late summer 2025. The Airport Terminals Program 
may also have eligible funds available.

New Sources of Funding

I recently led a building systems 
assessment for the Boca Raton 
Airport’s ATCT that will become 
the basis for an upcoming FAA 
Contract Tower (FCT) grant 
application. I’ll leverage that 
experience to bring the best 
contractors and most accurate cost 
data to PMP’s tower rehabilitation.

J o h n  C a r r i g a n ,  P E ,  L E E D  A P  
Building Design Lead

Planning and Environmental
Our proposed schedule provided in Section 2 allows 
the Airpark to compete for FAA discretionary funds 
every year. To qualify for those funds, the Airpark needs 
to update its Airport Layout Plan (ALP) and complete 
the environmental work required by the National 
Environmental Policy Act (NEPA). We’ll prioritize this 
work upon selection to maintain eligibility for 
these funds.

Airport Layout Plan Update
Recently completed construction and the Airpark 
leadership’s desire for additional improvements will 
necessitate an ALP update under this contract.

Our goal is to refine your ALP to accurately reflect 
the current condition of the Airpark and facilitate 
grant eligibility for projects not currently shown on 
the ALP. We aim to provide airport leadership with 
the most accurate planning documents available as 
well as maximize the number of projects eligible for 
grant funding.

Timely NEPA Approval
NEPA approval is a critical path requirement for 
the upcoming federally funded projects. Failure to 
complete CATEXs in a timely manner jeopardizes 
funding opportunities and may result in project delay or 
cancellation. A significant challenge in CATEX approval 
is the review process and duration undertaken by 
the FAA. Understanding there are elements outside 
of the control of Garver and the City, we will take an 
approach of early coordination with the FAA to identify 
any requirements they may have to include in their 
CATEX submittals. With this approach, Garver has 
successfully completed over 200 CATEX forms at 
airports nationwide.

To keep PMP’s projects on schedule and successfully 
navigate environmental challenges, we will begin 
FAA ADO coordination as early as one year out from 
the project’s proposed design. With a proactive and 
schedule-based approach, Garver aims to provide PMP 
with a steady stream of FAA funding for major capital 
projects, enhancing safety and compliance.



Schedule

2
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The Garver Team Approach
Garver’s schedule for design and construction of projects anticipated in the 2025-2029 contract period:

•	 Spends all of PMP’s IIJA funds before they expire, 

•	 Prioritizes Airport Manager Steve Rocco’s vision, and

•	 Keeps the Airpark eligible for FAA funds.

2

Schedule

P R O J E C T  D E L I V E R Y  S C H E D U L E

P R O J E C T 2025 2026 2027 2028 2029 2030 2031

NEPA for Various Projects

Runway 10-28 Rehabilitation Construction

Taxiway M South Realignment 
and Hot Spot 1 Mitigation Design

Taxiway M South Realignment 
and Hot Spot 1 Mitigation Construction

ALP Pen and Ink Update

Master Stormwater Management Plan Update

Airspace Obstruction Mitigation Design

Airspace Obstruction Mitigation Construction

Runway 6-24 Rehabilitation 
and RSA Corrections Design

Runway 6-24 Rehabilitation 
and RSA Corrections Construction

Taxiway L Rehabilitation Design

Taxiway L Rehabilitation Construction

Runway 15 and 24 RVZ Corrections Design

Runway 15 and 24 RVZ Corrections Construct.

Parcel I Airspace Planning

Wildlife Hazard Mitigation Design

Wildlife Hazard Mitigation Construction

Runway 15-33 NAVAID Upgrades Design

Runway 15-33 NAVAID Upgrades Construction

New Air Traffic Control Tower Design

Design Construction



References

3
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Florida Airports Enjoy Working with Garver
We recognize that our reputation is not based on what we say about ourselves, but on what our clients say about 
us. We encourage you to contact our airport clients listed below.

3

References

Cody Parham has 14 continuous years of experience working at PMP, having previously acted as client services manager at 
a previous firm. He built PMP’s CIP while providing all capacities of engineering services during previous on-call contracts. 
Cody’s projects at PMP include:

Prior Projects Performed for the City of Pompano Beach

The Garver Team’s subconsultants include TSFGeo, KEITH, and Quantum Electrical Engineering, whose leads have worked 
with Cody and the Airpark for over a decade. While Garver itself has not performed any projects for the City, the firm 
is being issued a work order for airspace analysis for a new building at the adjacent water treatment plant. In addition, 
Garver’s South Florida employees have served the tri-county area airport community for decades while at previous firms.

•	 Taxiway K Rehabilitation

•	 Parcel Y Infrastructure and 
Tenant Negotiations

•	 Parcel I Conceptual Planning

•	 Runway 10-28 
Rehabilitation Design

•	 Pavement Management Program 

•	 DBE Program

•	 Runway 10-28 Extension 

•	 Airport Layout Plan Update

•	 Taxiway G Relocation Design

Contact:
Gary Sypek 
Deputy Director of Airports 
gsypek@pbia.org
561-471-7474

Construction Cost:
$39,600,000 (est.)

Fee:
$1,849,738

Palm Beach County 
Department of Airports 
West Palm Beach, FL

Runway 10L-28R Rehabiliation
Garver is currently providing design services 
for improvements to Runway 10L-28R and 
surrounding airfield infrastructure elements 
at PBI.
Similarities: Airfield Design and Construction, FAA Grant 
Management, Drainage Improvements

PRIME

Contact:
Victor Mendez 
Construction Manager III 
vmendez@miami-airport.com
305-876-7066

Construction Cost:
$17,911,589 (est.)

Fee:
$684,214

Miami-Dade Aviation 
Department 
Miami, FL

Engineering Consulting Services
Garver is providing building engineering 
services for building recertification task orders 
under an Equitable Distribution Program 
contract agreement with MDAD.
Similarities: Building Assessments, Urgent Work Orders 
Requiring Fast Responses, South Florida Building 
Code Expertise

PRIME

Contact:
Clara Bennett 
Executive Director 
clara@bocaairport.com
561-391-2202 x211

Construction Cost:
$5,987,042 (est.)

Fee:
$829,457

Boca Raton Airport 
Authority 
Boca Raton, FL

Engineering Consulting 
Services Contract
BRAA has engaged Garver to perform planning, 
design, and construction administration 
services for airport improvement projects.
Similarities: Protected Species Mitigation, Continuing 
Contract for GA Airport, FAA Grant Application 
and Administration

PRIME



Project Team Form
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COMPLETE THE PROJECT TEAM FORM ON THE ATTACHMENTS TAB IN THE EBID 
SYSTEM.  PROPOSERS ARE TO COMPLETE FORM IN ITS ENTIRITY AND INCLUDE THE 
FORM IN YOUR PROPOSAL THAT MUST BE UPLOADED TO THE RESPONSE 
ATTACHMENTS TAB FOR THE RLI IN THE EBID SYSTEM. 

 
PROJECT TEAM 

 
 RLI NUMBER ___________ 
 
 Federal I.D.#_____________ 
PRIME    
    
Role Name of Individual Assigned to 

Project 
Number of 
Years 
Experience 

Education, 
Degrees 

Principal-In-Charge ______________________________ _____________ _________ 
Project Manager ______________________________ _____________ _________ 
Asst. Project 
Manager 

______________________________ _____________ _________ 

Other Key Member ______________________________ _____________ _________ 
Other Key Member ______________________________ _____________ _________ 
    
    
SUB-CONSULTANT    
    
Role Company Name and Address of 

Office Handling This Project 
Name of Individual Assigned 
to the Project 

Surveying ______________________________ ________________________ 
 ______________________________ ________________________ 
Landscaping ______________________________ ________________________ 
 ______________________________ ________________________ 
Engineering ______________________________ ________________________ 
 ______________________________ ________________________ 
Other Key Member ______________________________ ________________________ 
 ______________________________ ________________________ 
Other Key Member ______________________________ ________________________ 
 ______________________________ ________________________ 
Other Key Member ______________________________ ________________________ 
 ______________________________ ________________________ 
Other Key Member ______________________________ ________________________ 
 ______________________________ ________________________ 

 
(use attachments if necessary)

01-0733400

John Carrigan, PE, LEED AP
Cody Parham, PE
Maurizio Feoli, PE, LEED BD+C

26
18
9

BS
BS
BS

Nathan Polsgrove, A.A.E., IAP, ACE
Sarah Coffelt

20
4

MBA, BS
BS

N/A

N/A

N/A

AJT Engineering, Inc.
1970 Michigan Ave., Building E, Cocoa, FL 32922

The Chappell Group
714 East McNab Rd., Pompano Beach, FL 33060

Chen Moore and Associates
500 W. Cypress Creek Rd., Ste. 600, Fort Lauderdale, FL 33309

Justin Architects, P.A.
2400 E Commercial Blvd., Ste. 201, Fort Lauderdale, FL 33308

N/A

N/A

N/A

Pete Deeks

Tyler Chappell

Cole Benjamin, PE

Daniel Justiniano, RA, NCARB

25-031

4PROJECT TEAM FORM 
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4PROJECT TEAM FORM 

COMPLETE THE PROJECT TEAM FORM ON THE ATTACHMENTS TAB IN THE EBID 
SYSTEM.  PROPOSERS ARE TO COMPLETE FORM IN ITS ENTIRITY AND INCLUDE THE 
FORM IN YOUR PROPOSAL THAT MUST BE UPLOADED TO THE RESPONSE 
ATTACHMENTS TAB FOR THE RLI IN THE EBID SYSTEM. 

 
PROJECT TEAM 

 
 RLI NUMBER ___________ 
 
 Federal I.D.#_____________ 
PRIME    
    
Role Name of Individual Assigned to 

Project 
Number of 
Years 
Experience 

Education, 
Degrees 

Principal-In-Charge ______________________________ _____________ _________ 
Project Manager ______________________________ _____________ _________ 
Asst. Project 
Manager 

______________________________ _____________ _________ 

Other Key Member ______________________________ _____________ _________ 
Other Key Member ______________________________ _____________ _________ 
    
    
SUB-CONSULTANT    
    
Role Company Name and Address of 

Office Handling This Project 
Name of Individual Assigned 
to the Project 

Surveying ______________________________ ________________________ 
 ______________________________ ________________________ 
Landscaping ______________________________ ________________________ 
 ______________________________ ________________________ 
Engineering ______________________________ ________________________ 
 ______________________________ ________________________ 
Other Key Member ______________________________ ________________________ 
 ______________________________ ________________________ 
Other Key Member ______________________________ ________________________ 
 ______________________________ ________________________ 
Other Key Member ______________________________ ________________________ 
 ______________________________ ________________________ 
Other Key Member ______________________________ ________________________ 
 ______________________________ ________________________ 

 
(use attachments if necessary)

01-0733400

John Carrigan, PE, LEED AP
Cody Parham, PE
Maurizio Feoli, PE, LEED BD+C

26
18
9

BS
BS
BS

Nathan Polsgrove, A.A.E., IAP, ACE
Sarah Coffelt

20
4

MBA, BS
BS

N/A

N/A

N/A

KEITH
301 E. Atlantic Blvd., Pompano Beach, FL 33060

Quantum Electrical Engineering, Inc.
5571 N. University Dr., Coral Springs, FL 33067

Ricondo & Associates, Inc.
3504 Lake Lynda Dr., Ste. 165, Orlando, FL 32817

TSFGeo
2765 Vista Pkwy., Ste. 10, West Palm Beach, FL 33411

N/A

N/A

N/A

Kelli, Schueler, PLA, LEED AP

Chuck Schramm, PSM; Mark Mitchell

Amy Champagne-Baker, PE

Brad Weston, CM

Raj Krishnasamy, PE
Morgan Dickinson, PE, SI

25-031



Organizational Chart
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The Garver Team is Organized For Success
As task orders are assigned, Cody will leverage the team outlined below, as well as Garver’s 180 aviation-dedicated 
personnel, to appropriately staff each task order to meet its scope and schedule. Resumes for key staff can be 
found in Section 8, beginning on page 25.

5
Organizational Chart

Project Manager Quality Manager

PLANNING & ENVIRONMENTAL SITE INFRASTRUCTURE DESIGN BUILDING DESIGN CONSTRUCTION

Cody Parham, PE Eric Farmer, PE

Nathan Polsgrove, 
A.A.E., IAP, ACE

 Maurizio Feoli, PE, 
LEED BD+C

 John Carrigan, PE, 
LEED AP

Sarah Coffelt

Wildlife Surveys
 Tyler Chappell

NEPA
 Ryan Mountain, PWS

Grant Support
 Megan McLellan, 
CM, MBAA

Site Planning/
Land Use/Zoning

 Dave DuBois, ENV SP

Airspace Evaluation
 Dave DuBois, ENV SP

Airspace Planning
 Brad Weston, CM

Air Traffic Control 
Tower Planning

 Pete Deeks

ALP Updates
 John Rostas, CM

Survey
 Chuck Schramm, PSM

Geotechnical
 Raj Krishnasamy, PE

Landscape 
Architecture

 Kelli Schueler, PLA
LEED AP

Civil Engineering
 Annya Grom

Stormwater
 Cole Benjamin, PE

Site Electrical
 James Kappes

Utilities
 Mark Mitchell

Architecture
 Daniel Justiniano, RA,
NCARB

Structural
 John Carrigan, PE,
LEED AP

Mechanical
 Trey Newcomb, PE

Electrical
 Amy Champagne-
Baker, PE

Plumbing
 Trey Newcomb, PE

Fire Protection
 Joe Kaminski, PE, FPE

Air Traffic Control 
Tower Design

 Pete Deeks

Construction 
Management and 
Administration

 Maurizio Feoli, PE,
LEED BD+C

CEI and RPR
 Annya Grom
 Mike Beldowicz, PE

Materials Testing
 Morgan Dickinson,
PE, SI

Prime Firm Subconsultants

Garver

*Indicates DBE Firm

AJT 

Justin Architects*

TSFGeo*

TCG*

KEITH

CMA

Ricondo

Quantum Electrical 
Engineering*

Principal in Charge

John Carrigan, PE, LEED AP

BOLD indicates key team members
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Team Management

We have organized the Garver Team so that there is a 
single, accountable Program Manager for all projects 
flowing through the on-call contract. Cody Parham will 
perform task order initiation and contracting, manage 
overall task order schedules and budgets, execute 
a robust QC program, and provide regular progress 
reporting on all task orders back to the City.

Cody will be supported by four Discipline Leads 
John Carrigan, Nathan Polsgrove, Maurizio Feoli, 
and Sarah Coffelt to assist with team organization, 
schedule management, budget tracking, and design 
expertise. With this approach, Cody will be the main 
point of contact while the Discipline Leads will handle 
production of specific task orders and provide project-
specific coordination. 

5ORGANIZATIONAL CHART 

PROJECT MANAGERCody Parham, PE

Cody Parham has worked at PMP since 2011, working his way up from 
a project engineer to manager of on-call contracts. Most recently, he 
served as the Program Manager responsible for programming and 
designing utility and stormwater improvements to activate formerly 
vacant parcels for lease. This familiarity with PMP, in addition to 
his statewide experience, enables Cody to bring the expertise 
and efficiency needed to deliver your projects on time and 
within budget.

Years Experience Airport Continuing 
Contract Projects Committed18 200+ 100%

Years Experience
26

Airports Served
131

John Carrigan, PE, 
LEED AP
PRINCIPAL IN CHARGE 

& BUILDINGS LEAD

Years Experience
20

Nathan Polsgrove, 
A.A.E., IAP, ACE

PLANNING & 
ENVIRONMENTAL LEAD

Years Experience
9

Maurizio Feoli, PE, 
LEED BD+C
SITE INFRASTRUCTURE 

DESIGN LEAD

Years Experience
4

Sarah Coffelt
CONSTRUCTION LEAD

Airports Served
131

Airports Served
40

Airports Served
42



Statement of Skills and
Experience of Project Team
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Garver Is a One-Stop Shop for Your Consulting Needs
The Garver Team offers full-service capabilities to meet the needs of PMP’s upcoming projects. With unmatched  
on-call consulting, general aviation service, and Florida experience, our team is more than capable and ready to 
work with the City and PMP staff to successfully assist with your continuing contract needs.

6
Statement of Skills and Experience 
of Project Team

Firm History

In 1919, Neal Garver began an engineering practice in 
Little Rock founded on building honorable relationships 
with clients through the promise of consistently 
delivering quality designs. Over a century, Garver has 
expanded from our headquarters in North Little Rock, 
Arkansas, to include 63 regional offices spanning 
22 states from California to Florida.

While Garver has grown in size and capacity, we 
remain focused on providing our clients with small-firm 
attention supported by the resources of a large local 
and regional staff. We have extensive experience in all 
aspects of airport planning, design, and construction 
administration, and we dedicate a large portion of our 
operations and facilities to support our Aviation Team, 
with over 180 personnel located in 32 of our 63 offices 
including all five of our Florida offices.

96
ON-CALL  
CONSULTING 
AVIATION 
CONTRACTS 
NATIONWIDE

GARVER HAS 
HELD 

10
YEARS

OVER THE PAST Paired with our deep 
experience with aviation     
on-calls, Garver brings a team 
of individuals with extensive 
experience in Florida.

Garver’s Aviation Experience
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6STATEMENT OF SKILLS AND EXPERIENCE OF PROJECT TEAM 

Capabilities

From advertisement to bid opening to construction and 
project closeout, Garver has the capability to provide 
support for every stage of your airport improvement 
projects. Our Aviation Team has a unique blend of talent 
and a wealth of resources that enable us to meet critical 
project schedules while maintaining high standards 
for quality design. In the past three years, our Florida 
Aviation team has grown to serve 12 Florida airports, 
including four continuing contracts for engineering 
services. Given this depth of experience, our firm has 
the capability and capacity to tackle a wide variety of 
challenges and can tailor your project to your needs and 
goals for PMP.

Full-Service Capabilities

Engineering Design

Planning and Environmental

Funding  
Administration

Construction  
Management

•	 Airfield layout/geometrics

•	 Pavement analysis and design

•	 Grading and drainage

•	 Airfield lighting, NAVAIDs, and 
controls

•	 Air Traffic Control Tower 
assessments and design

•	 Site development

•	 Feasibility and site  
selection studies

•	 Airport master and development 
plans

•	 Environmental and wildlife 
assessments

•	 Economic studies and  
business planning

•	 Land acquisition assistance

•	 Approach development

•	 FAA/AIP and state  
grant administration

•	 Alternate funding  
sources

•	 Construction cash  
flow management

•	 Bidding and contract 
administration

•	 Airfield operations  
and tenant coordination

•	 On-site, full-time  
construction observation

•	 Project commissioning 
and opening

Other Resources Anticipated to be Utilized

In response to our recent, rapid growth and 
an increase in the complexity of projects we 
undertake, Garver maintains an integrated team 
of engineers in our Aviation Design Center in 
Tampa dedicated solely to aviation projects. 
These engineers are housed under one roof for 
increased coordination and efficiency.

This provides our Aviation Team with the 
depth to deliver large, complex projects 
on time and within budget, as well as 
the flexibility to deliver smaller and 
less complex projects in a more cost-
efficient manner.
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6STATEMENT OF SKILLS AND EXPERIENCE OF PROJECT TEAM 

WILDLIFE SURVEYS

LANDSIDE DESIGN / LANDSCAPE ARCHITECTURE / SURVEY

AIRSPACE PLANNING

GEOTECHNICAL / CONSTRUCTION MATERIALS TESTING

The Chappell Group, Inc. (TCG) was founded in 2005 and provides environmental 
consulting services to both the public and private sectors serving the South 
Florida area and the Caribbean. TCG has performed environmental assessments, 
planning, design, and construction services including coastal and marina design and 
permitting services for clients in the public and private sectors below budget and 
within construction time constraints. TCG is headquartered in Pompano Beach.

KEITH is a 60-year-old, majority-woman-owned, transdisciplinary firm, based 
in Florida and delivering a broad range of projects internationally. KEITH 
provides surveying and mapping, subsurface utility engineering, planning, civil 
engineering, transportation engineering, landscape architecture, and construction 
management services. KEITH has collaborated with more than 75 local governments 
throughout Florida.

Ricondo & Associates, Inc. (Ricondo) is a full-service aviation consultancy 
specializing in airport planning and business management services in support of 
airport owners and operators, airlines, and federal and state agencies. Since its 
inception in 1989, Ricondo has been dedicated to solving the challenging problems 
facing the airport and airline industries. The firm is 100 percent employee owned 
and has no other business interest except airport and aviation consulting.

TSFGeo is a full-service consulting geotechnical and construction materials testing 
engineering firm with capabilities to provide test borings, engineering analyses 
and reports, AutoCAD and Microstation plan sheets, laboratory soils testing, and 
construction materials testing. TSFGeo’s main office is in West Palm Beach, Florida, 
with branch offices in Miami, Tampa, and Orlando, Florida.

Experience
•	 Experience working with 

Garver staff

•	 Extensive Broward County 
experience

Experience
•	 Experience working with 

Garver staff

•	 Worked with Cody at PMP

Experience
•	 Experience working with 

Garver staff

•	 Currently working with 
Garver

Experience
•	 Experience working with 

Garver staff

•	 Worked with Cody at PMP

•	 Currently working with 
Garver

Subconsultants D Designates DBE firm

D

D

The staff included on the Garver Team were selected based on our understanding of the skill sets required to 
deliver a full-service on-call contract, with each individual having a history of delivering such assignments. The 
rationale behind our teaming selection is the knowledge and extensive aviation experience of these subconsultant 
firms combined with our 100% commitment to excellence that makes the Garver Team the best equipped to 
deliver this contract. We’ve enlisted the expertise of our subconsultant partners to gain efficiency by augmenting 
our team with experienced firms to supplement our in-house expertise. Additionally, we understand the diverse 
nature of an on-call contract may require services outside of the list included in the RFQ. We have anticipated this 
and leveraged our team with subconsultants who provide services that will be beneficial to PMP. 
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6STATEMENT OF SKILLS AND EXPERIENCE OF PROJECT TEAM 

ARCHITECTURE

ATCT PLANNING / DESIGN

SITE ELECTRICAL / BUILDING ELECTRICAL / RPR

Founded in 1979, Justin Architects, P.A. is a premier architectural firm committed 
to designing buildings and facilities that shape and elevate our urban fabric. Justin 
Architects’ mission is to transform our cities with visually stunning, functional, 
and people-centric structures by using creative-conscious design, and the latest 
technical expertise.

AJT Engineering, Inc. (AJT) has been siting, designing, installing communications 
and weather equipment and fabricating cabs for General Aviation control towers 
worldwide since 2000. Their design team experience of constructing cabs and 
installing communications equipment provides unique ability to provide proven and 
constructible designs.

Quantum Electrical Engineering, Inc. is a full-service, women-owned professional 
engineering consulting firm with offices in West Palm Beach and Coral Springs, 
Florida. Dedicated to delivering safe, reliable, and efficient engineering solutions, 
Quantum is known for its cost-effective, responsive, and dynamic approach to 
design and construction services. 

Experience
•	 Experience working with 

Garver staff

•	 Currently working with 
Garver

•	 Located in Fort Lauderdale

Experience
•	 Experience working with 

Garver staff

•	 Currently working with 
Garver

Experience
•	 Experience working with 

Garver staff

•	 Worked with Cody at PMP

•	 Currently working with 
Garver

Subconsultants

D

D

STORMWATER

Founded in 1986, Chen Moore and Associates (CMA) specializes in civil 
engineering, electrical engineering, water resources, water and sewer, landscape 
architecture, transportation, planning, environmental and construction engineering 
services. The firm commits to providing responsive quality services while 
meeting the schedules and specific project needs of our clients. The firm has its 
headquarters in Fort Lauderdale, FL. CMA has regional offices in Miami, West Palm 
Beach, and Orlando (Maitland). 

Experience
•	 Experience working with 

Garver staff

•	 Currently working with 
Garver

•	 Various SFWMD 
permitting experience in 
Broward County

Since we have been working with Garver as 
our on-call general consultant at BCT, Garver 
has repeatedly delivered in a highly responsive 
manner and their deliverables are of high quality.

C l a r a  B e n n e t t  
Executive Director 

Boca Raton Airport
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6STATEMENT OF SKILLS AND EXPERIENCE OF PROJECT TEAM 

Boca Raton 
Airport Authority
Engineering Consulting 
Services Contract
Boca Raton, FL

Construction Cost: $5,987,042 (est.)        Fee: $829,457

Reference:
Clara Bennett 
Executive Director 
561-391-2202 ext. 211 
clara@bocaairport.com Dates: 2023 - 2026

Project Description
Boca Raton Airport Authority (BRAA) selected Garver in 2021 for their On-Call 
Consulting Services contract. To date, BRAA has engaged Garver to perform 
planning, design, and construction administration services on a variety of airport 
improvement projects, including review of the airport’s strategic plan and sections 
of the Master Plan Update. Garver’s Strategic Funding Team has also been engaged 
in development of FAA AIP grant pre-applications to the FAA Orlando ADO as well as 
state appropriation funding applications to the Florida legislature.

Garver’s Experience Applied to PMP
When bids for BCT’s new AWOS system came in $150,000 under budget in Spring 
2025, Garver knew that was an opportunity to stretch their grant dollars. The 
Infrastructure Investment and Jobs Act (IIJA) funds to be used for this project would 
expire in June and had to be reallocated fast. Luckily, Garver had already put 
together a list of small grant-eligible projects that wouldn’t require bids or NEPA 
approvals. For PMP, we’ll develop a list of backup projects eligible for grants to take 
advantage of low bids and use all eligible funds.

Responsibility
Prime

Project Manager
John Carrigan, PE, LEED AP

Staff Roles
Cody Parham, PE
Deputy Project Manager

Sarah Coffelt
Civil Engineer

Maurizio Feoli, PE, LEED BD+C
Civil Engineer

Megan McLellan, CM, MBAA
Funding Support

Subconsultants
Quantum Electrical 
Engineering

Chen Moore and Associates

TSFGeo

AJT

Vehicle Service Road Rehabilitation

Completed: 9/2025 (est.)                    Construction Cost: $5.4M (est.)

Garver is providing design, bidding, and construction 
services for realignment and rehabilitation of 
the vehicle service road as well as stormwater 
and drainage improvements permitted through 
the SFWMD.

AWOS Replacement

Completed: 12/2025 (est.)                 Construction Cost: $587K (est.)

Garver is providing design, bidding, permitting, and 
construction services for the removal of the existing 
AWOS system and replacement with a new system in 
a related location on BCT airport property.

Similar Project Experience

Task Orders: 9

Highlighted Task Orders
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6STATEMENT OF SKILLS AND EXPERIENCE OF PROJECT TEAM   

City of Pensacola
Engineering Consulting 
Services Contract
Pensacola, FL

Reference:
Ken Ibold, CM, AICP 
Assistant Airport Director 
850-436-5131 
kibold@cityofpensacola.com

Project Description
In January 2023, the City of Pensacola selected Garver to provide on-call general 
consulting services to support the continued growth of Pensacola International 
Airport (PNS). Over the life of the five-year contract, projects are anticipated 
to include airfield and terminal improvements, pavement condition studies, 
emergency services, and miscellaneous studies. To date, Garver has been assigned 
seven task orders under this agreement.

Garver’s Experience Applied to PMP
Garver is developing grant funding applications for submission to the FAA’s Orlando 
ADO, the same ADO that administers PMP’s grants. Recent executive orders and 
FAA guidance have revised how projects are ranked. We recommend revising PMP’s 
project descriptions in the Florida Aviation Database to better align with the new 
ranking criteria for federal funding.

Responsibility
Prime

Project Manager
Matt Serynek, PE

Staff Roles
John Carrigan, PE, LEED AP
Buildings Task Leader

Maurizio Feoli, PE, LEED BD+C
Civil Engineer

Nathan Polsgrove, A.A.E., IAP, ACE
Aviation Planner

Megan McLellan, CM, MBAA
Funding Support

 
Long Term Parking Lot Expansion 

Conceptual Design Report  

 

   

 
Garver Project No. 2402141  Page 5 

 

1.0 Executive Summary 

Pensacola International Airport (PNS) is currently experiencing a shortage of parking spaces due to the 
increase in travelers. This influx of traffic has added to the number of cars within the airport's parking lots 
causing the airport faculty to resort to substituting apron pavement to a temporary parking lot. This report 
aims to provide parking lot options and alternatives to increase the parking area for PNS.  

The parcel provided for the new parking lot is located along Tippen Avenue, near the newly constructed 
Long-Term Parking Lot. The northern extent of the project area contains a future development of an 
airside hangar with a new apron. The south extents of the project area is the north boundary of the Long-
Term Parking Lot. The intent is to construct the expansion adjacent to the existing lot, connecting at the 
northeast border.  

The number of spaces required was determined by looking at the amount of lots in the temporary 
employee lot and the Airport Layout Plan (ALP) for future development. The temporary employee lot 
contains approximately 250 spaces, and the airports ALP seeks to expand their parking garage to the 
north temporarily removing 373 spaces during the time of construction. Therefore, 623 spaces was 
decided as the target for this future expansion. 

Three options were reviewed with PNS staff on March 18th, 2025, and Option 3 was deemed preferred 
due to its design considerations and area optimization, which is expounded on in this report. Utilizing the 
initially provided project boundary, it was verified that approximately 780 spaces could fit. The chosen 
drainage outfall location is the southwest corner of the parcel, and its benefits include being a low spot for 
the parking lot and its irregular shape would accommodate the pond better than additional development. 
The chosen area for the pond encompasses 0.60 ac-ft of the total landscape area and is suitable for the 
drainage the parking lot will require. 

After meeting with PNS it was discussed that Option 3 provided the most future airside development and 
thus was the chosen option for the parking lot expansion and has an estimated cost of $4,886,050. 

 
Figure 1 - Preferred Option 

Parking Lot Expansion

Completed: 8/2025 (est.)                    Construction Cost: $5.0M (est.)

Garver is providing design, bidding, permitting and 
construction services for construction of a new, 
634-space asphalt parking lot, new stormwater pond, 
and other miscellaneous site improvements.

PFC Application

Completed: 2025 (est.)                                     Construction Cost: N/A

Garver is assisting PNS with a Passenger Facility 
Charge (PFC) application update to fund the 
airport’s planned terminal expansion. This includes 
coordination with the FAA Orlando ADO as well as 
PNS decision-makers.

Construction Cost: $5,000,000 (est.)        Fee: $522,744Dates: 2023 - 2028

Task Orders: 7

Highlighted Task Orders
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6STATEMENT OF SKILLS AND EXPERIENCE OF PROJECT TEAM   

Greater Orlando 
Aviation Authority
Engineering Consulting 
Services Contract
Orlando, FL

Reference:
Robert Furr 
Vice President, Engineering & Architecture 
407-825-4058 
Robert.Furr@goaa.org

Project Description
In 2024, the Greater Orlando Aviation Authority selected Garver for continuing on-
call architecture and engineering consulting services. The contract includes work 
at both Orlando International Airport (MCO) and Orlando Executive Airport (ORL). 
MCO is planning terminal renovations with enabling work expected to be assigned 
under its on-call contract. To date, Garver has been assigned nine task orders 
under this contract, including design of landside pavement improvements, baggage 
handling upgrades, and studies of airport facilities at MCO.

Garver’s Experience Applied to PMP
In the current economic environment, construction costs and procurement times 
fluctuate regularly. We propose a CIP validation be performed twice per year. The 
first should be done in December just before th FAA/FDOT capital planning meeting. 
The second should be held in March prior to grant applications. These validations 
will give PMP the best alignment among funding requests, schedules, and actual 
project costs.

Responsibility
Prime

Project Manager
Matt Serynek, PE

Staff Roles
John Carrigan, PE, LEED AP
Buildings Task Leader

Maurizio Feoli, PE, LEED BD+C
Civil Engineer

ARFF Training Building Study

Completed: 6/2025                             Construction Cost: $1.9M (est.)

Garver is providing professional services to develop 
a Project Definition Document for a replacement 
ARFF Training Building at MCO. The study provided 
two options for the building’s layout and associated 
cost estimates.

Completed: 12/2025 (est.)                 Construction Cost: $772K (est.)

Garver is providing design, bidding, and construction 
phase services for the replacement of sealants 
associated with the exterior glazing at the landside 
Automated People Mover Stations 2 and 4 at MCO.

Construction Cost: $2,700,000 (est.)        Fee: $343,875Dates: 2024 - 2029

Task Orders: 9

Highlighted Task Orders

APM Stations 2 and 4 Exterior 
Sealant Replacement
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6STATEMENT OF SKILLS AND EXPERIENCE OF PROJECT TEAM   

Miami-Dade 
Aviation Department
Engineering Consulting 
Services
Miami, FL

Reference:
Victor Mendez 
Construction Manager 
305-876-7066 
vmendez@miami-airport.com

Project Description
Garver is providing building engineering services for building recertification task 
orders under an Equitable Distribution Program contract agreement with the 
Miami-Dade County Aviation Department. Under this contract, Garver serves in an 
on-call capacity, maintaining staff availability and flexibility to respond to MDAD’s 
needs as they arise. Garver’s services include on-site inspections and design of 
repairs to address electrical and structural deficiencies.

Garver’s Experience Applied to PMP
Garver is performing facility condition assessments of aged airport buildings as 
part of a County-wide initiative for all 40+ year old facilities to be re-certified for safe 
occupancy. The goal of these projects is to extend the useful, safe service life of the 
buildings and to revitalize them, increasing longevity and resiliency of the airport’s 
facilities. The work we’ve done under this contract is similar to the anticipated air 
traffic control tower renovations at PMP. We will apply our expertise and lessons 
learned to provide resilient and cost effective solutions to address deferred 
maintenance needs using FAA grants.

Responsibility
Prime

Project Manager
John Carrigan, PE, LEED AP

Staff Roles
Eric Farmer, PE
QC Manager

Sarah Coffelt
Civil Engineer

Maurizio Feoli, PE, LEED BD+C
Civil Engineer

Trey Newcomb, PE
Mechanical Engineer

Joe Kaminski, PE, FPE
Fire Protection Engineer

Completed: 6/2025                             Construction Cost: $1.2M (est.)

Garver is providing design to replace existing 
Air Handling Units and address electrical and 
structural deficiencies at Building 3202, which 
houses infrastructure for the E-Satellite Concourse 
Automated People Mover.

Completed: 1/2025                          Construction Cost: $14.4M (est.)

Garver investigated conditions and designed 
electrical and structural repairs for a three-bay MRO 
hangar. Garver also evaluated known roof leaks and 
developed repair details and cost estimates for its 
replacement.

Construction Cost: $17,911,589 (est.)        Fee: $684,214Dates: 2023 - 2029

Task Orders: 6

Highlighted Task Orders

MRO Hangar Recertification
Building 3202 Recertification 
and HVAC Improvements
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Staff Expertise and Experience
The key personnel on our team have extensive experience providing on-call services at PMP and similar airports in 
Florida and nationwide.

7

Resumes of Key Personnel

Parcel Y Developer
Reimbursement Analysis

Parcel Y Infrastructure
Design and Construction

Runway 10-28
Rehabilitation Design

Taxiway K Design
and Construction

New Taxiway G Design

Goodyear Site
Expansion

Parcel I
Site Planning

Runway 28 Extension
Design and Construction

RUNW
AY 15-33

RUNWAY 6-24

RUNWAY 10-28
TAXIWAY K

TA
XI

W
A

Y 
B

TAXIW
AY F

TAXIW
AY G

TAXIW
AY D

TAXIWAY L

TAXIWAY N

TAXIW
AY M

Project Manager Cody Parham’s PMP Experience

Key Personnel

As shown below, Project Manager Cody Parham has extensive 
experience at PMP, having previously served as Pompano 
Beach Airpark Client Services Lead. Cody will be supported 
by the Garver Team, which has the capacity to accomplish 
all aspects of your airport improvement projects. We have 
organized a team that will provide expertise and responsive 
service and will initiate, oversee, and complete your airport 
improvement projects while following the procedures, 
guidelines, and criteria dictated by the FAA. The following 
pages provide an overview of the Garver Team that will be 
working on this project, as well as more information about our 
key personnel’s education, experience, and expertise. 

Garver staff have 
experience at  
60+ Florida airports.

On-Call Experience

Garver Staff and Team Experience

On-Call Experience

Garver Staff and Team Experience
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7

Experience

Cody Parham, PE
Project Manager 18 Years  

Experience <1 Years  
With Firm

Location
Deerfield Beach, FL

Education
Bachelor of Science, 
Civil Engineering

Registration
Professional Engineer, 
FL, 73904

Cody Parham is a Florida Aviation Team Leader for Garver’s Aviation Team with 18 years of 
experience. Cody prioritizes enhancing safety, capacity, and customer experience at airports 
across the country, and he is well versed in providing client services for airport capital 
improvement projects, from conception through design and into construction. Cody’s technical 
expertise includes site layout, cost estimating, scheduling, construction safety and phasing, 
stormwater management, grading, erosion and sediment control, utilities, entitlement 
acquisition, and construction administration, as well as airfield experience with aprons, 
pavements, electrical systems, and horizontal infrastructure. His most recent experience 
includes work at both general aviation and commercial service airports, such as Boca Raton 
Airport and Palm Beach International Airport. He serves as the Chair of the Florida Airports 
Council’s Corporate Committee.

Civil Consulting Services*
Project manager for on-call engineering services for the County’s four airports. Task 
orders included horizontal infrastructure design, general civil and airfield electrical design 
of runway, taxiway and aircraft parking apron facilities, as well as site development, 
utility planning and design, and roadway facility planning and design. Notable projects 
completed under Cody’s leadership included LNA Runway 4-22 Rehabilitation, F45 
Runway 9R-27L Rehabilitation, PBI Central Airfield and Runway 14-32 Shoulders 
Rehabilitation, and LNA Runway 10-28 Surface Treatment Design.

General Engineering Consultant*
Project manager for more than 40 task orders serving FXE and the Downtown Helistop. 
Cody led development of the justification for FXE’s upcoming Runway 9-27 Extension 
which involved coordinating a letter writing campaign with FXE’s tenants to show 
support for the extension. Other notable projects completed under Cody’s leadership 
include rehabilitation of primary Runway 9-27, interior planning and renovation of 
the Administration Building, electrical vault renovation, and expansion of the Airport 
Equipment Service Building.

General Engineering Consultant*
Senior engineer for on-call general civil engineering services for a six-year term. Task 
orders completed under this contract involve rehabilitation and improvements to aprons, 
taxiways, runways, and underground utilities airport-wide including demolition, repair, 
foundations, bridges, utility relocations, fueling, canal culvert, passenger loading bridges 
and appurtenances at Miami International Airport (MIA), its five general aviation airports, 
and the MIA General Aviation Center.

Palm Beach 
County 

Department of 
Airports

West Palm Beach, FL
2018-2025 

Fort Lauderdale 
Executive Airport

Fort Lauderdale, FL
2011-2025 

Miami-Dade 
Aviation 

Department
Miami, FL

2020-2025

RESUMES OF KEY PERSONNEL 

*Individual experience prior to joining Garver

Continuing Contract for Airpark Engineering Services*
Project manager leading a variety of tasks, including planning, design and construction of 
airfield infrastructure. Represented the Airpark’s interests to regulatory agencies such as 
the SFWMD and the City of Pompano Beach Building Department, built and maintained 
the Airpark’s capital improvement plan in coordination with the Airpark Manager, FAA, 
and FDOT.

Pompano Beach 
Airpark

Pompano Beach, FL
2011-2025 
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Building Recertifications
Project manager and structural engineer responsible for coordinating on-site inspection 
of existing conditions, review of documentation compiled by previous consultants, and 
design of repairs to address electrical and structural deficiencies for multiple facilities. 
John has led the completion of recertifications for an MRO Hangar, Employee Parking 
Garage, Terminal APM Motor Facility, Vehicle Maintenance Facility, and other airport 
support facilities.

Miami-Dade 
Aviation 

Department
Miami, FL 

7

Experience

John Carrigan, PE, LEED AP
Building Design/Structural 26 Years  

Experience 3 Years  
With Firm

Location
Deerfield Beach, FL

Education
Bachelor of Science, 
Civil Engineering

Registration
Professional Engineer, 
FL, 60837 

LEED Accredited 
Professional

John Carrigan is the South Florida Aviation Leader on Garver’s Aviation Team with 26 
years of experience in the aviation industry. He has spent his entire professional career 
developing aviation infrastructure through innovative designs and solutions across 
the country and globe. His experience includes project management, engineering 
design, planning, permitting, construction administration, and inspection services for 
a wide range of airport facility projects. John has developed a reputation as a trusted 
advisor to airports in Florida and across the country, having worked on projects that 
include runways, taxiways, airport terminal renovations and expansions, corporate 
hangar facilities, multi-story parking garages, airfield drainage systems, and structural 
investigations and repairs. John is also committed to the betterment of the industry in 
his recent position as Board Member-at-Large for the Southeast Chapter of the American 
Association of Airport Executives (AAAE).

Engineering Consulting Services Contract
Project manager for the on-call consulting services contract at Boca Raton Airport. This 
contract has included planning, design, and construction administration services on 
a variety of airport improvement projects such as AWOS relocation, facility estimates, 
service road and stormwater improvements, and airfield electrical improvements CA.

Facilities and Systems General Consulting Contract*
Project manager and structural engineer for various facilities projects under an on-call 
consulting contract for the Palm Beach Department of Airports including: Concourse B 
Expansion, New ARFF Facility, New Parking Revenue Center, General Aviation Hangars, 
and Switchgear NPDS Replacement.

Airport Facilities, Utilities, and Pavements On-Call*
Project manager and structural engineer for 80+ various facility and airfield projects 
under on-call consulting contracts, including: Terminal Building Connectors; AOCC 
Renovations, Terminal 4 Secured Corridor Expansion, Airport Security Office 
Reconstruction, Apron Ramp Visualization; Exit Roadways and Valet Improvements; 
Garages Assessment; Palm Garage Repairs, Taxilane T8 Pavement Repairs, and Utility 
Atlas Update.

Boca Raton 
Airport Authority

Boca Raton, FL 

Palm Beach 
County 

Department of 
Airports

West Palm Beach, FL 

Broward 
County Aviation 

Department
Fort Lauderdale, FL 

RESUMES OF KEY PERSONNEL 

*Individual experience prior to joining Garver
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Runway 9R-27L Extension*
Project engineer responsible for reviewing shop drawings and submittals, responding 
to RFIs, issuing construction bulletins, coordinating with the FAA on installation of 
NAVAIDs, and working closely with the construction manager to resolve issues during the 
construction phase.

Runway 1-19 Reconstruction Program*
Lead designer responsible for the design for two of the three bid packages for the full 
reconstruction of Runway 1-19. Also led the construction administration and construction 
management for two of the three bid packages, including weekly meetings with the 
contractor and airport staff.

Chicago O’Hare 
International 

Airport
Chicago, IL 

Alpena County 
Regional Airport

Alpena, MI 

7

Experience

Maurizio Feoli, PE, LEED AP BD+C
Site Infrastructure Design 9 Years  

Experience <1 Years  
With Firm

Location
Deerfield Beach, FL

Education
Bachelor of Science, 
Civil Engineering

Registration
Professional Engineer, 
FL (pending)

LEED Accredited 
Professional (BD+C)

Maurizio Feoli is a Project Manager on Garver’s Aviation Team with nine years of 
experience in civil engineering airfield design. His experience includes designing and 
developing airfield pavement geometry, interpreting and applying geotechnical data for 
pavement design, developing earthwork grading and volume calculation, developing 
pavement markings to comply with agency requirements, developing concrete pavement 
sections for the rehabilitation of runway pavement, generating profile sheets for 
longitudinal grading of runway, using AutoCad software to analyze turning movements 
and confirm geometry/marking layout and providing edge lighting layout, providing 
quantity takeoffs and opinion of probable cost for project elements, and others. Prior to 
joining Garver, Maurizio assisted in the delivery of a $350 million runway extension and 
taxiway package at Chicago O’Hare International Airport.

Service Road Rehabilitation and Stormwater Improvements
Civil engineer responsible for the project to rehabilitate the VSR and provide stormwater 
improvements at BCT. Responsibilities included site visits, reviewing designs for the 
drainage structure, construction monitoring, and coordination with airport staff.

Runway Rehabilitation 
Civil engineer responsible for the project to rehabilitate Runway 10L-28R and 
surrounding airfield infrastructure elements at PBI. Responsibilities include QA/QC 
review, profile analysis, development and review of technical specifications, Part 139 
review, and weekly coordination meetings with the design team.

Boca Raton 
Airport

Boca Raton, FL 

Palm Beach 
International 

Airport
Palm Beach, FL 

RESUMES OF KEY PERSONNEL 

*Individual experience prior to joining Garver
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7RESUMES OF KEY PERSONNEL   

Nathan Polsgrove, A.A.E., IAP, ACE

Eric Farmer, PE

Planning & Environmental

QA/QC

20 Years  
Experience

33 Years  
Experience

8 Years  
With Firm

33 Years  
With Firm

Location
San Antonio, TX

Education
Master of Business 
Administration

Registration
Accredited Airport 
Executive

International Airport 
Professional

Airport Certified 
Employee

Instrument Rated Pilot

Location
North Little Rock, AR

Education
Bachelor of Science, 
Electrical Engineering

Registration
Professional 
Engineer, FL, 71691

Nathan Polsgrove is Garver’s Aviation Planning Director and has more than 20 years of 
experience in airport planning and development. He has extensive experience in the 
development and implementation of Airport Master Plans, Airport Layout Plans, business/
strategic plans, airport policies, and capital improvement planning. Prior to joining Garver, 
Nathan spent 12 years in the airport management industry in a variety of management and 
leadership positions at both general aviation and commercial service airports. 

Experience

Eric is the Aviation Quality Manager (QM) on Garver’s Aviation Team with 33 years of 
professional experience in aviation project management, design, and construction duties. 
Eric is responsible for the Quality Assurance and Quality Control (QA/QC) programs and 
activities required for all Aviation projects on an enterprise-wide basis.

Experience

Sarah Coffelt
Construction 4 Years  

Experience 4 Years  
With Firm

Location
Tampa, FL

Education
Bachelor of Science, 
Civil Engineering 

Registration
Licensed Pilot

Sarah Coffelt is a Project Engineer for Garver’s Aviation Team. She has worked on taxiway 
and runway rehabilitation and replacements in Florida, Arkansas, Texas, and Colorado. Her 
project experience ranges from general aviation to commercial. She has a comprehensive 
knowledge of the FAA Advisory Circulars, including the guidelines for airfield design, and a 
detailed understanding of using AutoCAD Civil 3D.

Experience

Pensacola International 
Airport
Engineering Consulting 
Services Contract

San Marcos Regional 
Airport
Airport Master Plan 

Stinson Municipal Airport
Airport Master Plan

Boca Raton Airport 
Authority
Service Road and 
Stormwater Improvements

Bill & Hillary Clinton 
National Airport
On-Call Consulting Contract

Addison Airport
On-Call Consulting Contract

Palm Beach International 
Airport
Runway Rehabilitation

Boca Raton Airport
Service Road Rehabilitation 
and Stormwater 
Improvements

McKinney National Airport
On-Call Consulting Contract
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Garver Offers Local, Experienced Staff
With five offices in Florida, our Tampa Aviation Design Center, and our local teaming partners, Garver is able to 
provide you with the responsiveness your airpark deserves.

Office Locations

8

John Carrigan, PE, LEED AP
PRINCIPAL IN CHARGE

PMP

17 min
8.5 miles

Cody Parham, PE
PROJECT MANAGER

Aviation Design Center

20 
TOTAL GARVER STAFF 

IN FLORIDA

Florida Regional Offices

Your Project Manager Cody Parham is based in Garver’s 
Deerfield Beach office and has spent his entire career 
working on airport on-call projects of various scope. 
He is supported by our Tampa Aviation Design Center, 
which consists of 10 dedicated aviation engineers and 
technicians whose sole focus is to provide expertise 
on aviation projects with varying scopes, constraints, 
and schedule requirements. Garver also has aviation 
staff located in our West Palm Beach, Jacksonville, and 
Orlando offices.

Proximity

As shown below. Garver’s office in Deerfield Beach is 
located only 17 minutes from PMP. Project Manager 
Cody Parham and Principal in Charge John Carrigan are 
both located in Garver’s Deerfield Beach office. Garver’s 
close proximity to PMP allows us quick access for site 
visits to evaluate site conditions and existing facilities in 
person before a project kicks off. We can be on-site for 
critical project coordination like design review meetings 
and site visits. We’ve found this in-person analysis is 
critical for providing an accurate assessment of the 
project and identifying potential issues. By determining 
key design aspects early, we can effectively maintain 
project schedules and properly communicate with all 
project stakeholders.

Garver’s Proximity to PMP

25 
GARVER ENGINEERS 

LICENSED IN FLORIDA
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Garver Is Committed to Meeting PMP’s DBE Goals
The Garver Team includes proven DBE partners who will fulfill meaningful roles on PMP’s upcoming projects. Our 
plan for DBE participation and well-established working relationships with these trusted partners will enable Garver 
to meet our exceed PMP’s DBE participation goals on task orders under this contract.

9

Strategies to Increase Participation of DBE Firms
Garver selected DBE partners for this contract based 
on each subconsultants’ familiarity with and experience 
at PMP and their successful history working with 
Project Manager Cody Parham. These selections were 
strategic decisions, taking into consideration not only 
the value that these firms can bring to PMP but also the 
opportunities for growth and development that we can 
facilitate for disadvantaged and historically underutilized 
businesses in key industry areas. 

We have outlined the anticipated roles and expected 
percentage of work for our DBE subconsultants in the 
table below. Based on the scope of work assigned to 
each DBE firm, we expect to meet or exceed the DBE 
participation goals for PMP’s upcoming projects. For 
information about our non-DBE subconsultants, see 
pages 11-12 in Section 6.

Anticipated Time Frame and Guidance 
for Subconsultants

All of our DBE partners have received written 
commitments demonstrating Garver’s intent to 
partner with their firms if selected for this project. 
We understand how important it is to communicate 
schedule expectations so these firms can plan for and 
allocate resources. Garver will execute DBE subcontracts 
immediately upon execution of the prime contract. 
If selected, Garver will work with our subconsultants 
to establish a schedule so our partners can plan 
resources accordingly.

Technical Assistance and Support Services

Garver is committed to creating an environment that 
sets our DBE partners up for success. We have already 
begun this process by aligning the proposed scopes 
of work for the project with our DBE partners’ existing 
services and mentorship opportunities to provide 
meaningful work for each firm. Upon selection, we will 
continue this effort by offering specific mentorship 
assistance and guidance to contribute to their success 
and growth for work at PMP and other comparable 
clients in the future.

DBE Participation

Subconsultant Role
Expected % 

of Work
Chappell Group Wildlife Surveys 3%

TSFGeo
Geotechnical/
Construction 
Materials Testing

5%

Quantum Electrical 
Engineering

Site Electrical, 
Buildings Electrical

7%

Justin Architects Architecture 5%

Project Participation Goal Actual Participation

Service Road & Stormwater Improvements
Boca Raton Airport

18.4% 26%

Terminal Ramp Expansion
Bill and Hillary Clinton National Airport

15% 26.5%

Terminal Apron & Taxilane Expansion
Nashville International Airport

11% 11.5%

Garver’s History Meeting DBE Participation Goals
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10

Litigation Disclosure Statement
Similar to most companies, Garver periodically engages in formal dispute resolution through the ordinary course of 
business. The results of such dispute resolution, including litigation, often are subject to confidentiality provisions. 
Garver has no pending litigation matters that would have a material impact on the company’s financial standing 
and/or performance on this contract. If specific information regarding any specific claim against Garver is needed, 
please contact Garver’s General Counsel, Kurtis John, at 479-287-4678.

Litigation
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11CITY FORMS 

COMPLETE THE PROPOSER INFORMATION FORM ON THE ATTACHMENTS TAB IN THE 
EBID SYSTEM.  PROPOSERS ARE TO COMPLETE FORM IN ITS ENTIRITY AND INCLUDE 
THE FORM IN YOUR PROPOSAL THAT MUST BE UPLOADED TO THE RESPONSE 
ATTACHMENTS TAB FOR THE RFP IN THE EBID SYSTEM. 
 

 
PROPOSER INFORMATION PAGE 

 
RFP _________, _______________________________________________ 

                                                (number) (RFP name) 
 
 
To:  The City of Pompano Beach, Florida 
 
The below named company hereby agrees to furnish the proposed services under the terms 
stated subject to all instructions, terms, conditions, specifications, addenda, legal advertisement, 
and conditions contained in the RFP.  I have read the RFP and all attachments, including the 
specifications, and fully understand what is required.  By submitting this proposal, I will accept a 
contract if approved by the City and such acceptance covers all terms, conditions, and 
specifications of this proposal. 
 
Proposal submitted by: 
 
Name (printed) ____________________________ Title _______________________________ 
 
Company (Legal Registered) ____________________________________________________ 
 
Federal Tax Identification Number ________________________________________________ 
 
Address _____________________________________________________________________ 
 
City/State/Zip _________________________________________________________________ 
 
Telephone No. ____________________________ Fax No. ____________________________ 
 
Email Address ________________________________________________________________ 
 

25-031 Continuing Contracts for Airpark Engineering Services

Cody Parham, PE Florida Aviation Team Leader

Garver, LLC
01-0733400

600 W. Hillsboro Blvd., Suite 602
Fort Lauderdale, FL 33441
954-719-0063 N/A
CTParham@GarverUSA.com
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11CITY FORMS 

Bidder Company Name _______________________________ 
 
Qualifications Of Bidders 
 
To demonstrate qualifications to perform the work, and to be considered for award, each bidder 
shall submit at least three (3) business customer references. Provide information for business 
customers for whom you have performed work of this nature which you list as references, 
excluding the City of Pompano Beach.  (Use an attachment if necessary.) 
 
1. Name and address of customer: _________________________________________________ 

 __________________________________________________________________________ 

Contact person name, telephone number and email address: __________________________ 

__________________________________________________________________________ 

 Description of services provided and date(s) of service: ______________________________ 

 ___________________________________________________________________________ 

___________________________________________________________________________ 

 
 

2. Name and address of customer: _________________________________________________ 

 __________________________________________________________________________ 

Contact person name, telephone number and email address: __________________________ 

__________________________________________________________________________ 

 Description of services provided and date(s) of service: ______________________________ 

 ___________________________________________________________________________ 

___________________________________________________________________________ 

 
 
3. Name and address of customer: _________________________________________________ 

 __________________________________________________________________________ 

Contact person name, telephone number and email address: __________________________  

__________________________________________________________________________ 

 Description of services provided and date(s) of service: ______________________________ 

 ___________________________________________________________________________ 

___________________________________________________________________________ 
 

Garver, LLC

Palm Beach County Department of Airports

Gary Sypek
561-471-7474 | gsypek@pbia.org

2023 - 2027 (Ongoing)
Garver is currently providing design services for improvements to
Runway 10L-28R and surrounding airfield infrastructure elements at PBI.

Miami-Dade Aviation Department

Victor Mendez
305-876-7066 | vmendez@miami-airport.com

2023 - 2029
Garver is providing building engineering services for building recertification task orders under an

Equitable Distribution Program contract agreement with the Miami-Dade County Aviation Department.

Boca Raton Airport Authority

Clara Bennett
561-391-2202 ext. 211 | clara@bocaairport.com

2023 - 2026 (Ongoing)
To date, BRAA has engaged Garver to perform planning, design, and construction administration services on a variety

of airport improvement projects, including review of the airport's strategic plan and sections of the Master Plan Update.

1000 Palm Beach International Airport, Suite 846, West Palm Beach, FL 33406

12800 SW 145th Avenue, Miami, FL 33186

903 NW 35th Street, Boca Raton, FL 33431



State of Florida
Department of State

I certify from the records of this office that GARVER, LLC is an Arkansas
limited liability company authorized to transact business in the State of Florida,
qualified on October 20, 2008.

The document number of this limited liability company is M08000004671.

I further certify that said limited liability company has paid all fees due this
office through December 31, 2025, that its most recent annual report was filed
on February 11, 2025, and that its status is active.

I further certify that said limited liability company has not filed a Certificate of
Withdrawal.

Given under my hand and the
Great Seal of the State of Florida
at Tallahassee, the Capital, this
the Eleventh day of February,
2025

Tracking Number: 6214152802CC

To authenticate this certificate,visit the following site,enter this number, and then
follow the instructions displayed.

https://services.sunbiz.org/Filings/CertificateOfStatus/CertificateAuthentication



 



Melanie S. Griffin, SecretaryRon DeSantis, Governor

STATE OF FLORIDA

BOARD OF PROFESSIONAL ENGINEERS

THE PROFESSIONAL ENGINEER HEREIN IS LICENSED UNDER THE
PROVISIONS OF CHAPTER 471, FLORIDA STATUTES

PARHAM, CODY TILLMAN

Do not alter this document in any form.

7516 S OLIVE AVENUE

LICENSE NUMBER: PE73904
EXPIRATION DATE:  FEBRUARY 28, 2027

This is your license. It is unlawful for anyone other than the licensee to use this document.

WEST PALM BEACH      FL 33405

Always verify licenses online at MyFloridaLicense.com

DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION



Melanie S. Griffin, SecretaryRon DeSantis, Governor

STATE OF FLORIDA

BOARD OF PROFESSIONAL ENGINEERS

THE PROFESSIONAL ENGINEER HEREIN IS LICENSED UNDER THE
PROVISIONS OF CHAPTER 471, FLORIDA STATUTES

CARRIGAN, JOHN WILLIAM

Do not alter this document in any form.

16 LAKE EDEN DRIVE

LICENSE NUMBER: PE60837
EXPIRATION DATE:  FEBRUARY 28, 2027

This is your license. It is unlawful for anyone other than the licensee to use this document.

BOYNTON BEACH        FL 33435

Always verify licenses online at MyFloridaLicense.com

DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION



COMPLETE THE PROJECT TEAM FORM ON THE ATTACHMENTS TAB IN THE EBID 
SYSTEM.  PROPOSERS ARE TO COMPLETE FORM IN ITS ENTIRITY AND INCLUDE THE 
FORM IN YOUR PROPOSAL THAT MUST BE UPLOADED TO THE RESPONSE 
ATTACHMENTS TAB FOR THE RLI IN THE EBID SYSTEM. 

 
PROJECT TEAM 

 
 RLI NUMBER ___________ 
 
 Federal I.D.#_____________ 
PRIME    
    
Role Name of Individual Assigned to 

Project 
Number of 
Years 
Experience 

Education, 
Degrees 

Principal-In-Charge ______________________________ _____________ _________ 
Project Manager ______________________________ _____________ _________ 
Asst. Project 
Manager 

______________________________ _____________ _________ 

Other Key Member ______________________________ _____________ _________ 
Other Key Member ______________________________ _____________ _________ 
    
    
SUB-CONSULTANT    
    
Role Company Name and Address of 

Office Handling This Project 
Name of Individual Assigned 
to the Project 

Surveying ______________________________ ________________________ 
 ______________________________ ________________________ 
Landscaping ______________________________ ________________________ 
 ______________________________ ________________________ 
Engineering ______________________________ ________________________ 
 ______________________________ ________________________ 
Other Key Member ______________________________ ________________________ 
 ______________________________ ________________________ 
Other Key Member ______________________________ ________________________ 
 ______________________________ ________________________ 
Other Key Member ______________________________ ________________________ 
 ______________________________ ________________________ 
Other Key Member ______________________________ ________________________ 
 ______________________________ ________________________ 

 
(use attachments if necessary)

01-0733400

John Carrigan, PE, LEED AP
Cody Parham, PE
Maurizio Feoli, PE, LEED BD+C

26
18
9

BS
BS
BS

Nathan Polsgrove, A.A.E., IAP, ACE
Sarah Coffelt

20
4

MBA, BS
BS

N/A

N/A

N/A

AJT Engineering, Inc.
1970 Michigan Ave., Building E, Cocoa, FL 32922

The Chappell Group
714 East McNab Rd., Pompano Beach, FL 33060

Chen Moore and Associates
500 W. Cypress Creek Rd., Ste. 600, Fort Lauderdale, FL 33309

Justin Architects, P.A.
2400 E Commercial Blvd., Ste. 201, Fort Lauderdale, FL 33308

N/A

N/A

N/A

Pete Deeks

Tyler Chappell

Cole Benjamin, PE

Daniel Justiniano, RA, NCARB

25-031



COMPLETE THE PROJECT TEAM FORM ON THE ATTACHMENTS TAB IN THE EBID 
SYSTEM.  PROPOSERS ARE TO COMPLETE FORM IN ITS ENTIRITY AND INCLUDE THE 
FORM IN YOUR PROPOSAL THAT MUST BE UPLOADED TO THE RESPONSE 
ATTACHMENTS TAB FOR THE RLI IN THE EBID SYSTEM. 

 
PROJECT TEAM 

 
 RLI NUMBER ___________ 
 
 Federal I.D.#_____________ 
PRIME    
    
Role Name of Individual Assigned to 

Project 
Number of 
Years 
Experience 

Education, 
Degrees 

Principal-In-Charge ______________________________ _____________ _________ 
Project Manager ______________________________ _____________ _________ 
Asst. Project 
Manager 

______________________________ _____________ _________ 

Other Key Member ______________________________ _____________ _________ 
Other Key Member ______________________________ _____________ _________ 
    
    
SUB-CONSULTANT    
    
Role Company Name and Address of 

Office Handling This Project 
Name of Individual Assigned 
to the Project 

Surveying ______________________________ ________________________ 
 ______________________________ ________________________ 
Landscaping ______________________________ ________________________ 
 ______________________________ ________________________ 
Engineering ______________________________ ________________________ 
 ______________________________ ________________________ 
Other Key Member ______________________________ ________________________ 
 ______________________________ ________________________ 
Other Key Member ______________________________ ________________________ 
 ______________________________ ________________________ 
Other Key Member ______________________________ ________________________ 
 ______________________________ ________________________ 
Other Key Member ______________________________ ________________________ 
 ______________________________ ________________________ 

 
(use attachments if necessary)

01-0733400

John Carrigan, PE, LEED AP
Cody Parham, PE
Maurizio Feoli, PE, LEED BD+C

26
18
9

BS
BS
BS

Nathan Polsgrove, A.A.E., IAP, ACE
Sarah Coffelt

20
4

MBA, BS
BS

N/A

N/A

N/A

KEITH
301 E. Atlantic Blvd., Pompano Beach, FL 33060

Quantum Electrical Engineering, Inc.
5571 N. University Dr., Coral Springs, FL 33067

Ricondo & Associates, Inc.
3504 Lake Lynda Dr., Ste. 165, Orlando, FL 32817

TSFGeo
2765 Vista Pkwy., Ste. 10, West Palm Beach, FL 33411

N/A

N/A

N/A

Kelli, Schueler, PLA, LEED AP

Chuck Schramm, PSM; Mark Mitchell

Amy Champagne-Baker, PE

Brad Weston, CM

Raj Krishnasamy, PE
Morgan Dickinson, PE, SI

25-031



COMPLETE THE PROPOSER INFORMATION FORM ON THE ATTACHMENTS TAB IN THE 
EBID SYSTEM.  PROPOSERS ARE TO COMPLETE FORM IN ITS ENTIRITY AND INCLUDE 
THE FORM IN YOUR PROPOSAL THAT MUST BE UPLOADED TO THE RESPONSE 
ATTACHMENTS TAB FOR THE RFP IN THE EBID SYSTEM. 
 

 
PROPOSER INFORMATION PAGE 

 
RFP _________, _______________________________________________ 

                                                (number) (RFP name) 
 
 
To:  The City of Pompano Beach, Florida 
 
The below named company hereby agrees to furnish the proposed services under the terms 
stated subject to all instructions, terms, conditions, specifications, addenda, legal advertisement, 
and conditions contained in the RFP.  I have read the RFP and all attachments, including the 
specifications, and fully understand what is required.  By submitting this proposal, I will accept a 
contract if approved by the City and such acceptance covers all terms, conditions, and 
specifications of this proposal. 
 
Proposal submitted by: 
 
Name (printed) ____________________________ Title _______________________________ 
 
Company (Legal Registered) ____________________________________________________ 
 
Federal Tax Identification Number ________________________________________________ 
 
Address _____________________________________________________________________ 
 
City/State/Zip _________________________________________________________________ 
 
Telephone No. ____________________________ Fax No. ____________________________ 
 
Email Address ________________________________________________________________ 
 

25-031 Continuing Contracts for Airpark Engineering Services

Cody Parham, PE Florida Aviation Team Leader

Garver, LLC
01-0733400

600 W. Hillsboro Blvd., Suite 602
Fort Lauderdale, FL 33441
954-719-0063 N/A
CTParham@GarverUSA.com



Bidder Company Name _______________________________ 
 
Qualifications Of Bidders 
 
To demonstrate qualifications to perform the work, and to be considered for award, each bidder 
shall submit at least three (3) business customer references. Provide information for business 
customers for whom you have performed work of this nature which you list as references, 
excluding the City of Pompano Beach.  (Use an attachment if necessary.) 
 
1. Name and address of customer: _________________________________________________ 

 __________________________________________________________________________ 

Contact person name, telephone number and email address: __________________________ 

__________________________________________________________________________ 

 Description of services provided and date(s) of service: ______________________________ 

 ___________________________________________________________________________ 

___________________________________________________________________________ 

 
 

2. Name and address of customer: _________________________________________________ 

 __________________________________________________________________________ 

Contact person name, telephone number and email address: __________________________ 

__________________________________________________________________________ 

 Description of services provided and date(s) of service: ______________________________ 

 ___________________________________________________________________________ 

___________________________________________________________________________ 

 
 
3. Name and address of customer: _________________________________________________ 

 __________________________________________________________________________ 

Contact person name, telephone number and email address: __________________________  

__________________________________________________________________________ 

 Description of services provided and date(s) of service: ______________________________ 

 ___________________________________________________________________________ 

___________________________________________________________________________ 
 

Garver, LLC

Palm Beach County Department of Airports

Gary Sypek
561-471-7474 | gsypek@pbia.org

2023 - 2027 (Ongoing)
Garver is currently providing design services for improvements to
Runway 10L-28R and surrounding airfield infrastructure elements at PBI.

Miami-Dade Aviation Department

Victor Mendez
305-876-7066 | vmendez@miami-airport.com

2023 - 2029
Garver is providing building engineering services for building recertification task orders under an

Equitable Distribution Program contract agreement with the Miami-Dade County Aviation Department.

Boca Raton Airport Authority

Clara Bennett
561-391-2202 ext. 211 | clara@bocaairport.com

2023 - 2026 (Ongoing)
To date, BRAA has engaged Garver to perform planning, design, and construction administration services on a variety

of airport improvement projects, including review of the airport's strategic plan and sections of the Master Plan Update.

1000 Palm Beach International Airport, Suite 846, West Palm Beach, FL 33406

12800 SW 145th Avenue, Miami, FL 33186

903 NW 35th Street, Boca Raton, FL 33431





 

1010 NE 3rd Avenue, Pompano Beach, Florida 33060 phone: 954-786-4098 • fax: 954-786-4168 
www.pompanobeachfl.gov/government/general-services-procurement 

 

Procurement & Contracts Department 
Mary Rivero, Director 
mary.rivero@copbfl.com 

 

RLI #:  
RLI25-031 

 Tentative City Commission 
Meeting Date*: 

 
TBD 

 
RLI Title: Continuing Contracts for Airpark Engineering Services   # Notified: 1603 # Downloaded:       28 
 

(CCNA)  
 

                            # of Responses 
Rec’d: 4 # of “No Bids”: 1 

 
For: Engineering  RLI Opening Date: 07/29/2025 
 (Department)  

  
  

POSTING OF RFP RECOMMENDATION/TABULATION: RLI Recommendations and Tabulations will be posted in the eBid System, 
IonWave, and will remain posted for 72 hours.  Any person who may be adversely affected by the decision or intended decision shall 
file a notice of intent to protest in writing within 72 hours of posting the notice of the decision or intended decision. The formal written 
protest shall be filed within ten (10) days after the date the notice of intent to protest is filed. Failure to file a notice of intent to protest 
or a formal written protest shall constitute a waiver of proceedings under this chapter. Section 120.57(3)(b), Florida Statutes, states 
that “The formal written protest shall state with particularity the facts and law upon which the protest is based.” Saturdays, Sundays, 
state holidays, and days when the City is closed shall be excluded from the computation of the 72-hour time period provided. Filings 
shall be at the office of the Director of Procurement and Contracts, 1010 NE 3rd Avenue, Pompano Beach, FL 33060. Any person who 
files an action protesting an intended decision shall post with the City, at the time of filing the formal written protest, a protest bond, 
payable to the City of Pompano Beach, Florida, in an amount equal to one percent (1%) of the estimated value of the contract. Failure 
to submit the protest bond within the time allowed for filing a bond shall constitute a waiver of the right to protest. Failure to file a protest 
within the time prescribed in Section 120.57(3), Florida Statutes, or failure to post the protest bond or other security required by law 
within the time allowed for filing a bond shall constitute a waiver of proceedings under Chapter 120, Florida Statutes. 
 
(*) The Cone of Silence, as stated in the RLI, etc., is in effect until the City Commission approves it.  The City Commission meeting 
date stated above is tentative.  Confirm with the Purchasing Agent of record for the actual date the Cone of Silence has concluded. 
 

RECOMMENDATION TABULATION 
 
The City of Pompano Beach, Florida, received four (4) responsive proposals for RLI25-031. On 9/23/2025, the Evaluation Committee 
(Committee) evaluated presentations for RLI25-031, with the following results: 
 

Proposal Score Ranking 
Biller Reinhart Engineering Group, Inc. 59.50 4th Highest-Ranked Firm 
Garver LLC 91.00 3rd Highest-Ranked Firm 
HDR Engineering, Inc. 92.75 Highest-Ranked Firm 
Kimley-Horn and Associates, Inc. 91.50 2nd Highest-Ranked Firm 

 
In accordance with Section J of the RLI, which states that the Committee may recommend negotiation “with as many ranked responsive 
firms as it deems appropriate," the Committee approved a motion recommending that the City enter negotiations and proceed with 
awarding contracts to the three (3) highest-ranked firms: HDR Engineering, Inc., Kimley-Horn and Associates, Inc., and Garver LLC. 
 
 
 
By: Jeffrey English Date: 10/2/2025 

Purchasing Agent 
 

http://www.pompanobeachfl.gov/government/general-services-procurement
mailto:mary.rivero@copbfl.com


EXHIBIT “B” 



EXHIBIT B 
 

INSURANCE REQUIREMENTS 
 
CONTRACTOR shall not commence services under the terms of this Agreement until 

certification or proof of insurance detailing terms and provisions has been received and approved 
in writing by the CITY’s Risk Manager. If you are responding to a bid and have questions 
regarding the insurance requirements hereunder, please contact the City’s Purchasing Department 
at (954) 786-4098. If the contract has already been awarded, please direct any queries and proof 
of the requisite insurance coverage to City staff responsible for oversight of the subject 
project/contract.  

 
 CONTRACTOR is responsible to deliver to the CITY for timely review and written 
approval/disapproval Certificates of Insurance which evidence that all insurance required 
hereunder is in full force and effect and which name on a primary basis, the CITY as an additional 
insured on all such coverage.   

 
Throughout the term of this Agreement, CITY, by and through its Risk Manager, reserve 

the right to review, modify, reject or accept any insurance policies required by this Agreement, 
including limits, coverages or endorsements.  CITY reserves the right, but not the obligation, to 
review and reject any insurer providing coverage because of poor financial condition or failure to 
operate legally. 

 
Failure to maintain the required insurance shall be considered an event of default. The 

requirements herein, as well as CITY’s review or acceptance of insurance maintained by 
CONTRACTOR, are not intended to and shall not in any way limit or qualify the liabilities and 
obligations assumed by CONTRACTOR under this Agreement. 

 
 Throughout the term of this Agreement, CONTRACTOR and all subcontractors or other 
agents hereunder, shall, at their sole expense, maintain in full force and effect, the following 
insurance coverages and limits described herein, including endorsements.   
 

A. Worker’s Compensation Insurance covering all employees and providing benefits 
as required by Florida Statute, Chapter 440.  CONTRACTOR further agrees to be responsible for 
employment, control and conduct of its employees and for any injury sustained by such employees 
in the course of their employment. 

 
B. Liability Insurance. 
 

(1) Naming the City of Pompano Beach as an additional insured as CITY’s 
interests may appear, on General Liability Insurance only, relative to claims which arise from 
CONTRACTOR’s negligent acts or omissions in connection with CONTRACTOR’s performance 
under this Agreement. 

 
(2) Such Liability insurance shall include the following checked types of 

insurance and indicated minimum policy limits.   
 

 



Type of Insurance  Limits of Liability 
 
GENERAL LIABILITY:  Minimum 1,000,000 Per Occurrence and     
   $2,000,000 Per Aggregate 
* Policy to be written on a claims incurred basis 
XX comprehensive form bodily injury and property damage 
XX premises - operations bodily injury and property damage 
__ explosion & collapse 
 hazard  
__ underground hazard  
XX products/completed bodily injury and property damage combined 
 operations hazard  
XX contractual insurance bodily injury and property damage combined 
XX broad form property damage bodily injury and property damage combined 
XX independent CONTRACTORs personal injury 
XX personal injury 
 
__ sexual abuse/molestation Minimum $1,000,000 Per Occurrence and Aggregate 
 
     liquor legal liability Minimum $1,000,000 Per Occurrence and Aggregate 

 ---------------------------------------------------------------------------------------------------------------------  
AUTOMOBILE LIABILITY:  Minimum $1,000,000 Per Occurrence and $1,000,000 Per 

Aggregate. Bodily injury (each person) bodily injury 
(each accident), property damage, bodily injury and 
property damage combined. 

 
XX comprehensive form Minimum $10,000/$20,000/$10,000  
XX owned (Florida’s Minimum Coverage) 
XX hired  
XX non-owned  
 ---------------------------------------------------------------------------------------------------------------------  
REAL & PERSONAL PROPERTY 
 
       comprehensive form Agent must show proof they have this coverage. 
 ---------------------------------------------------------------------------------------------------------------------  
EXCESS LIABILITY  Per Occurrence Aggregate 
    
__  other than umbrella bodily injury and  $2,000,000 $2,000,000 
  property damage  
  combined  
 ---------------------------------------------------------------------------------------------------------------------  
PROFESSIONAL LIABILITY  Per Occurrence Aggregate 
 
XX * Policy to be written on a claims made basis  $1,000,000 $1,000,000 
 ---------------------------------------------------------------------------------------------------------------------  

(3) If Professional Liability insurance is required, CONTRACTOR agrees the 
indemnification and hold harmless provisions set forth in the Agreement shall survive the 

X 



termination or expiration of the Agreement for a period of three (3) years unless terminated sooner 
by the applicable statute of limitations. 

  
 C. Employer’s Liability.  If required by law, CONTRACTOR and all subcontractors 
shall, for the benefit of their employees, provide, carry, maintain and pay for Employer's Liability 
Insurance in the minimum amount of One Hundred Thousand Dollars ($100,000.00) per employee, 
Five Hundred Thousand Dollars ($500,000) per aggregate.  
 

D. Policies:  Whenever, under the provisions of this Agreement, insurance is required 
of the CONTRACTOR, the CONTRACTOR shall promptly provide the following: 

 
(1) Certificates of Insurance evidencing the required coverage; 

 
(2) Names and addresses of companies providing coverage; 

 
(3) Effective and expiration dates of policies; and  

 
(4) A provision in all policies affording CITY thirty (30) days written notice by 

a carrier of any cancellation or material change in any policy. 
 
 E. Insurance Cancellation or Modification.  Should any of the required insurance 
policies be canceled before the expiration date, or modified or substantially modified, the issuing 
company shall provide thirty (30) days written notice to the CITY. 
 
 F.  Waiver of Subrogation.  CONTRACTOR hereby waives any and all right of 
subrogation against the CITY, its officers, employees and agents for each required policy.  When 
required by the insurer, or should a policy condition not permit an insured to enter into a pre-loss 
agreement to waive subrogation without an endorsement, then CONTRACTOR shall notify the 
insurer and request the policy be endorsed with a Waiver of Transfer of Rights of Recovery Against 
Others, or its equivalent. This Waiver of Subrogation requirement shall not apply to any policy 
which includes a condition to the policy not specifically prohibiting such an endorsement, or voids 
coverage should CONTRACTOR enter into such an agreement on a pre-loss basis. 

 
 

 

 

 

 



SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

INSURER(S) AFFORDING COVERAGE

INSURER F :

INSURER E :

INSURER D :

INSURER C :

INSURER B :

INSURER A :

NAIC #

NAME:
CONTACT

(A/C, No):
FAX

E-MAIL
ADDRESS:

PRODUCER

(A/C, No, Ext):
PHONE

INSURED

REVISION NUMBER:CERTIFICATE NUMBER:COVERAGES

IMPORTANT:  If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement.  A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW.  THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

OTHER:

(Per accident)

(Ea accident)

$

$

N / A

SUBR
WVD

ADDL
INSD

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED.  NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

$

$

$

$PROPERTY DAMAGE

BODILY INJURY (Per accident)

BODILY INJURY (Per person)

COMBINED SINGLE LIMIT

AUTOS ONLY

AUTOSAUTOS ONLY
NON-OWNED

SCHEDULEDOWNED

ANY AUTO

AUTOMOBILE LIABILITY

Y / N

WORKERS COMPENSATION
AND EMPLOYERS' LIABILITY

OFFICER/MEMBER EXCLUDED?
(Mandatory in NH)

DESCRIPTION OF OPERATIONS below
If yes, describe under

ANY PROPRIETOR/PARTNER/EXECUTIVE

$

$

$

E.L. DISEASE - POLICY LIMIT

E.L. DISEASE - EA EMPLOYEE

E.L. EACH ACCIDENT

ER
OTH-

STATUTE
PER

LIMITS(MM/DD/YYYY)
POLICY EXP

(MM/DD/YYYY)
POLICY EFF

POLICY NUMBERTYPE OF INSURANCELTR
INSR

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES  (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

EXCESS LIAB

UMBRELLA LIAB $EACH OCCURRENCE

$AGGREGATE

$

OCCUR

CLAIMS-MADE

DED RETENTION $

$PRODUCTS - COMP/OP AGG

$GENERAL AGGREGATE

$PERSONAL & ADV INJURY

$MED EXP (Any one person)

$EACH OCCURRENCE
DAMAGE TO RENTED

$PREMISES (Ea occurrence)

COMMERCIAL GENERAL LIABILITY

CLAIMS-MADE OCCUR

GEN'L AGGREGATE LIMIT APPLIES PER:

POLICY
PRO-
JECT LOC

CERTIFICATE OF LIABILITY INSURANCE
DATE (MM/DD/YYYY)

CANCELLATION

AUTHORIZED REPRESENTATIVE

ACORD 25 (2016/03)

© 1988-2015 ACORD CORPORATION.  All rights reserved.

CERTIFICATE HOLDER

The ACORD name and logo are registered marks of ACORD

HIRED
AUTOS ONLY

6/27/2025

Stephens Insurance, LLC
111 Center Street, Suite 100
Little Rock, AR  72201

501-377-8502

www.stephensinsurance.com

Ted Grace

Kathy Jones

kathy.jones@stephens.com

GARVER LLC
600 WEST HILLSBORO BLVD
SUITE 602
DEERFIELD BEACH FL  33441

85981788

RE: Garver Project: 2402421 PMP On-Call 2027-2031

Garver Project: 2402421 PMP On-Call 2027-2031

City of Pompano Beach
100 W. Atlantic Blvd.
Pompano Beach FL  33060

See Attached

Full Prior Acts applies under the Starr Professional Liability policy shown above.

2,000,000

500,000

10,000

1,000,000
4,000,000

4,000,000

10,000,000

10,000,000

1,000,000

1,000,000

1,000,000
1,000,000
$2,000,000Each Claim & Aggregate

$1,000,000Combined Single Limit

A P-630-1G052988-PHX-25 7/1/2025 7/1/2026✓

✓

✓

✓ ✓

-0- Deductible
B 810-1N886537-25-43-G 7/1/2025 7/1/2026

✓

✓ ✓

D CUP-6J09853A-25-43 7/1/2025 7/1/2026✓✓

✓

✓ 10,000
C UB-7K425966-25-43-G 7/1/2025 7/1/2026 ✓

N

E Professional Liability- Claims Made 1000634123251 7/1/2025 7/1/2026

F  Maritime Employer's Liability * PSR083863 7/1/2025 7/1/2026
Underwriter at Lloyds NAIC AA-1122000

Phoenix Insurance Company (A++XV) 25623

Charter Oak Fire Insurance Company (A++XV) 25615

Standard Fire Insurance Company (A++XV) 19070

Travelers Property Casualty Co of Amer (A++ XV) 25674

Starr Surplus Lines Insurance Company (A XV) 13604

Lloyd's of London

85981788 | 1-2025 Liability 2 mil PL  | Garrett Walker | 6/27/2025 8:55:51 AM (CDT) | Page 1 of 3

DixBri
Approved



ACORD 101 (2008/01)
The ACORD name and logo are registered marks of ACORD

© 2008 ACORD CORPORATION.  All rights reserved.

THIS ADDITIONAL REMARKS FORM IS A SCHEDULE TO ACORD FORM,
FORM NUMBER: FORM TITLE:

ADDITIONAL REMARKS

ADDITIONAL REMARKS SCHEDULE Page           of

AGENCY CUSTOMER ID:
LOC #:

AGENCY

CARRIER NAIC CODE

POLICY NUMBER

NAMED INSURED

EFFECTIVE DATE:

The following policy endorsements apply to the Certificate Holder and other named person
or organization if you have agreed in written contract:

Certificate Holder is an Additional Insured on the General Liability if required by
written contract per Blanket Endorsement CGD414 & CGD246 on a Primary & Non-contributory
basis and includes Completed Operations.

Certificate Holder is an Additional Insured on a Primary & Non-contributory basis per
Blanket Auto Endorsement CAT474.

Certificate Holder is an Additional Insured under the Umbrella policy on a Primary & Non-
contributory basis per the follow form wording.

Waiver of Subrogation applies in favor of the Certificate Holder under the General
Liability by Blanket Endorsement CGD379.

Waiver of Subrogation applies in favor of the Certificate Holder under the Automobile by
Blanket Endorsement CAT353.

Waiver of Subrogation applies under the Umbrella per follow form wording if required by
written contract.

Waiver of Subrogation applies in favor of the Certificate Holder under the Worker's
Compensation by Blanket Endorsement WC000313. Form WC420304 Texas. Form WC9903J9 Kansas.
WC430305 Utah.

Waiver of Subrogation applies in favor of the Certificate Holder under the Professional
Liability. This is provided within the Starr Professional Liability policy form.

30 day notice will be provided to the Certificate Holder in the event of Cancellation,
Non-renewal, Material Change per Blanket Endorsement ILT804-General Liability & ILT354
(03/98) on the Automobile & ILT400(05/19) on the Umbrella.
Notice of Cancel, Non-renewal, Material Change will be sent per WC Blanket Endorsement
WC9906R5.
Notice of Cancel, Non-renewal and Reduction of Limits will be provided by the Professional
Liability Carrier per Blanket Endorsement.
Notice of Cancel for non-payment of premium is provided if Certificate Holder is
specifically endorsed to the Professional Liability policy (Endt to be attached with this
certificate if applicable).

***(Notice of Cancel for non-payment of premium will not be provided to the Certificate
Holder by Travelers Ins. Co. (applies to the General Liability, Automobile Liability and
Umbrella policies).

Valuable Papers is provided under policy P-630-1G052988-PHX-25 shown above with a limit of
$500,000.

General Liability policy form CGT001 includes Severability (Separation) of Interest
(Insured's) Clause.

General Liability Includes Work Within Railroad by endorsement CG D3 79 and Auto includes
Work within Railroad endorsement CA 2070 .

Stephens Insurance, LLC GARVER LLC
600 WEST HILLSBORO BLVD
SUITE 602
DEERFIELD BEACH FL  33441

P-630-1G052988-PHX-25

7/1/2025Phoenix Insurance Company (A++XV) 25623

25 Certificate of Liability Insurance (03/16)

ATTACHMENT

HOLDER:
ADDRESS:

City of Pompano Beach
100 W. Atlantic Blvd. Pompano Beach FL 33060

85981788 | 1-2025 Liability 2 mil PL  | Garrett Walker | 6/27/2025 8:55:51 AM (CDT) | Page 2 of 3



ACORD 101 (2008/01)
The ACORD name and logo are registered marks of ACORD

© 2008 ACORD CORPORATION.  All rights reserved.

THIS ADDITIONAL REMARKS FORM IS A SCHEDULE TO ACORD FORM,
FORM NUMBER: FORM TITLE:

ADDITIONAL REMARKS

ADDITIONAL REMARKS SCHEDULE Page           of

AGENCY CUSTOMER ID:
LOC #:

AGENCY

CARRIER NAIC CODE

POLICY NUMBER

NAMED INSURED

EFFECTIVE DATE:

Worker's Compensation Policy includes coverage for USL&H exposures without endorsement to
the policy per endorsement WC000106.

Cyber Policy CRV30090794100 with Endurance Assurance Corporation, eff. 7/1/25-7/1/26
Limits $10,000,000 Data & Network Liability.

Employee Dishonesty Coverage - Policy #105807050 eff. 7/1/25-7/1/26 Limit $1,000,000

Stephens Insurance, LLC GARVER LLC
600 WEST HILLSBORO BLVD
SUITE 602
DEERFIELD BEACH FL  33441

P-630-1G052988-PHX-25

7/1/2025Phoenix Insurance Company (A++XV) 25623

25 Certificate of Liability Insurance (03/16)

ATTACHMENT

HOLDER:
ADDRESS:

City of Pompano Beach
100 W. Atlantic Blvd. Pompano Beach FL 33060

85981788 | 1-2025 Liability 2 mil PL  | Garrett Walker | 6/27/2025 8:55:51 AM (CDT) | Page 3 of 3



EXHIBIT “C” 

 

 



Prime /Firm Name Garver LLC

Position / Classification Maximum Hourly Rate ($)

E-1 Eng/Arch $152.00

E-2 Eng/Arch $178.00

E-3 Eng/Arch $198.00

E-4 Eng/Arch $232.00

E-5 Eng/Arch $283.00

E-6 Eng/Arch $347.00

E-7 Eng/Arch $494.00

P-1 Planner $189.00

P-2 Planner $235.00

P-3 Planner $281.00

P-4 Planner $328.00

P-5 Planner $361.00

D-1 Designer $140.00

D-2 Designer $156.00

D-3 Designer $193.00

D-4 Designer $225.00

D-5 Designer $277.00

D-6 Designer $294.00

T-1 Technician $114.00

T-2 Technician $132.00

RLI25-031 CONTINUING CONTRACTS FOR AIRPARK ENGINEERING SERVICES CONSULTANT’S 
COMPETITIVE NEGOTIATION ACT(CCNA)

Position Classification & Maximum Hourly Labor Rate Schedule

City of Pompano Beach



Prime /Firm Name Garver LLC

Position / Classification Maximum Hourly Rate ($)

T-3 Technician $167.00

T-4 Technician $210.00

C-1 Construction $131.00

C-2 Construction $165.00

C-3 Construction $206.00

C-4 Construction $257.00

C-5 Construction $317.00

ES-1 Env Specialist $124.00

ES-2 Env Specialist $157.00

ES-3 Env Specialist $202.00

ES-4 Env Specialist $228.00

ES-5 Env Specialist $288.00

ES-6 Env Specialist $381.00

ES-7 Env Specialist $467.00

ES-8 Env Specialist $527.00

PC-1 Project Controls $127.00

PC-2 Project Controls $169.00

PC-3 Project Controls $215.00

PC-4 Project Controls $275.00

PC-5 Project Controls $337.00

PC-6 Project Controls $434.00

PC-7 Project Controls $532.00

AM-1 Administrator $89.00



Prime /Firm Name Garver LLC

Position / Classification Maximum Hourly Rate ($)

AM-2 Administrator $112.00

AM-3 Administrator $158.00

AM-4 Administrator $195.00

AM-5 Administrator $251.00

AM-6 Administrator $311.00

AM-7 Administrator $408.00



Sub /Firm Name AJT Engineering, Inc.

Position / Classification Maximum Hourly Rate ($)

Principal $237.00

Structural Engineer $185.00

Architectural Designer $105.00

Designer/CAD Drafter $85.00

Document Administrator $50.00

City of Pompano Beach
RLI25-031 CONTINUING CONTRACTS FOR AIRPARK ENGINEERING SERVICES CONSULTANT’S 

COMPETITIVE NEGOTIATION ACT(CCNA)

Position Classification & Maximum Hourly Labor Rate Schedule



Sub /Firm Name Chen Moore and Associates, Inc.

Position / Classification Maximum Hourly Rate ($)

Principal Engineer $400.00

Senior Project Manager $300.00

Senior Engineer $260.00

Project Engineer $225.00

Associate Engineer $170.00

Engineer $145.00

Senior Designer $155.00

Designer $135.00

Senior Technician $125.00

Technician $110.00

Administrative Staff $130.00

Intern $80.00

City of Pompano Beach
RLI25-031 CONTINUING CONTRACTS FOR AIRPARK ENGINEERING SERVICES CONSULTANT’S 

COMPETITIVE NEGOTIATION ACT(CCNA)

Position Classification & Maximum Hourly Labor Rate Schedule



Sub /Firm Name Justin Architects

Position / Classification Maximum Hourly Rate ($)

Sr. Architects - Licensed $260.00

Architect - Licensed $220.00

Project Manager $190.00

Field Representative $180.00

BIM Manager $170.00

Drafter $130.00

Administrative Assisstant $110.00

City of Pompano Beach
RLI25-031 CONTINUING CONTRACTS FOR AIRPARK ENGINEERING SERVICES CONSULTANT’S 

COMPETITIVE NEGOTIATION ACT(CCNA)

Position Classification & Maximum Hourly Labor Rate Schedule



Sub /Firm Name KEITH and Associates, Inc.

Position / Classification Maximum Hourly Rate ($)

Project Executive $350.00

Project Manager $250.00

 Project Controls Specialist $150.00

Administrative Assistant $125.00

Principal Engineer $280.00

Senior Engineer $230.00

Professional Engineer $200.00

Engineering Designer $165.00

Engineering Technician $135.00

Principal Landscape Architect $280.00

Senior Landscape Architect $230.00

Landscape Architect $200.00

Landscape Designer $165.00

Landscape Technician $135.00

Arborist $200.00

Planning Director $280.00

Planning Manager $230.00

Principal Planner $200.00

Planner $165.00

Planning Technician $135.00

City of Pompano Beach
RLI25-031 CONTINUING CONTRACTS FOR AIRPARK ENGINEERING SERVICES CONSULTANT’S 

COMPETITIVE NEGOTIATION ACT(CCNA)

Position Classification & Maximum Hourly Labor Rate Schedule



Sub /Firm Name KEITH and Associates, Inc.

Position / Classification Maximum Hourly Rate ($)

Chief Utility Coordinator $230.00

Senior Utility Coordinator $200.00

Utility Coordinator $165.00

Utility Coordinator Technician $135.00

Construction Director $280.00

Senior Construction Manager $230.00

Construction Manager $200.00

Senior Inspector $180.00

Inspector $160.00

Chief Surveyor $280.00

Senior Surveyor /SUE $230.00

Project Surveyor / SUE $200.00

Survey / SUE Analyst $165.00

Survey / SUE Technician $135.00

Survey UAS/LiDAR Crew $250.00

Survey Crew $235.00

Utility Designating Crew $225.00

SUE Crew $400.00

Vacuum Excavation $550/Ea.



Sub /Firm Name Quantum Electrical Engineering, Inc.

Position / Classification Maximum Hourly Rate ($)

Project Manager $200.00

Professional Engineer $170.00

Project Engineer $150.00

Designer $110.00

CADD/Technician $100.00

Clerical $60.00

Senior Field Engineer/RPR $140.00

Inspector $95.00

City of Pompano Beach
RLI25-031 CONTINUING CONTRACTS FOR AIRPARK ENGINEERING SERVICES CONSULTANT’S 

COMPETITIVE NEGOTIATION ACT(CCNA)

Position Classification & Maximum Hourly Labor Rate Schedule



Sub /Firm Name Ricondo & Associates, Inc.

Position / Classification Maximum Hourly Rate ($)

Officer $463.00

Senior Director/Director $361.00

Managing Consultant $249.00

Senior Consultant $182.00

Consultant $136.00

Technical Editor $168.00

Technical Specialist II $156.00

Support $93.00

Intern $80.00

City of Pompano Beach
RLI25-031 CONTINUING CONTRACTS FOR AIRPARK ENGINEERING SERVICES CONSULTANT’S 

COMPETITIVE NEGOTIATION ACT(CCNA)

Position Classification & Maximum Hourly Labor Rate Schedule



Sub /Firm Name The Chappell Group (TCG)

Position / Classification Maximum Hourly Rate ($)

Principal $250.00

Project Manager $175.00

Senior Project Biologist $150.00

Project Biologist $125.00

City of Pompano Beach
RLI25-031 CONTINUING CONTRACTS FOR AIRPARK ENGINEERING SERVICES CONSULTANT’S 

COMPETITIVE NEGOTIATION ACT(CCNA)

Position Classification & Maximum Hourly Labor Rate Schedule



Sub /Firm Name TSFGEO

Position / Classification Maximum Hourly Rate ($)

FIELDWORK
UNIT RATES

Standard Penetration Test Borings (ATSM D-1586), Truck Rig or Mud Bug Rig

0 - 50 Foot Depth Interval $17.00 Lin. Ft

51 - 100 Foot Depth Interval $19.00 Lin. Ft

101 - 150 Foot Depth Interval $25.00 Lin. Ft

Auger Borings (Drill Rig -ASTM 4700)

0 - 50 Foot Depth Interval $14.00 Lin. Ft

51 - 100 Foot Depth Interval $16.00 Lin. Ft

Undisturbed Samples (Shelby Tubes)

0 - 50 Foot $150.00 Lin. Ft

51 - 100 Foot $200.00 Lin. Ft

Temporary Casing (3-inch casing)

0-50 Foot $8.00 Lin. Ft

51 - 100 Foot $10.00 Lin. Ft

101 -150 Foot $15.00 Lin. Ft

Grout Boreholes Truck/Mud Bug

0-50 Ft $7.00 Lin. Ft

51-100 ft $9.00 Lin. Ft

100-150 ft $12.00 Lin. Ft

Muck Probing

2- Man Crew $170.00 Hour

City of Pompano Beach

RLI25-031 CONTINUING CONTRACTS FOR AIRPARK ENGINEERING SERVICES CONSULTANT’S COMPETITIVE NEGOTIATION ACT(CCNA)

Position Classification & Maximum Hourly Labor Rate Schedule



Sub /Firm Name TSFGEO

Position / Classification Maximum Hourly Rate ($)

3- Man Crew $255.00 Hour

Permeability/Percolations Tests -  Field (SFWMD Usual Open Hole Method) $500.00 Test

Rock Coring

0 to 50 feet- Truck Mounted $55.00 Lin. Ft

50 to 100 feet- Truck Mounted $70.00 Lin. Ft

Temporary Casing (6-inch casing)

0 to 50 feet $12.00 Lin. Ft

51 to 100 feet $14.00 Lin. Ft

Site Clearing Supervision $95.00 Hour

For drilling services inside existing structures - ventilation, lighting

Extra Split Spoons (0 to 50 feet - truck mounted) $30.00 Each

Extra Split Spoons (51 to 100 feet - truck mounted) $35.00 Each

SOIL TESTING

Field Density/Test (five (5) minimum) $40.00 Test

Standard Proctors $150.00 Test

Modified Proctors $150.00 Test

Limerock Bearing Ratio Test (Laboratory Test) $400.00 Test

California Bearing Ratio Test (Laboratory Test) $400.00 Test

Atterberg Limit Test $90.00 Test

Carbonate Content Test $75.00 Test

Organic Content Test (FM 1-T267) $50.00 Test

D.O.T. Corrosivity $205.00 Test

Soil Observation (On Site) - Sr. Eng. Tech $105.00 Hour

Natural Sample Moisture Content $25.00 Test



Sub /Firm Name TSFGEO

Position / Classification Maximum Hourly Rate ($)

Unit Weight and Moisture Content (Undisturbed Sample) $50.00 Test

LA Abrasion $255.00 Test

Permeability Tests (fine grained soils) $400.00 Test

Permeability Tests (sands) $400.00 Test

Sieve Analysis (Complete) (ASTM D 6913) $85.00 Test

Sieve Analysis (-200 only) (ASTM D 1140) $50.00 Test

Hydrometer Analysis (does not include +200 sieve analysis) (ASTM D 422) $120.00 Test

Corrosion Series (pH, Sulphates, Chloride, Resistivity) (FDOT) $205.00 Test

Soil Resistivity $75.00 Test

Specific Gravity (ASTM D 854) $65.00 Test

Unit Weight Determination $75.00 Test

Calcium Carbonate of Aggregates (ASTM D 3042) $70.00 Test

Consolidation Tests (ASTM D-2435) up to 12 load increments $1,950.00 Test

Consolidation Test, additional load increment $125.00 Test

Hydraulic Conductivity tests of Granular Soils (Constant Head) (ASTM D 2434) $400.00 Test

Unconfined Compression Test (rock) (ASTM D 7012) $175.00 Test

Splitting Tensile Test (rock) (ASTM D 3967) $175.00 Test

Triaxial Test - Unconsolidated-Undrained (UU) (ASTM D 2850) $1,200.00 Test

Triaxial Test - Consolidated - Undrained (CU) (ASTM D 4767) $1,250.00 Test

Triaxial Test - Consolidated - Drained (CD) (USACE) $1,250.00 Test

Preparation of samples for consolidation, permeability or strength tests $100.00 Test

SAMPLING AND TESTING OF FRESH CONCRETE

Curing, capping and compressive strength testing of concrete cylinders in $105.00 Set of 6

Consultant's laboratory



Sub /Firm Name TSFGEO

Position / Classification Maximum Hourly Rate ($)

Field Samplinq Fresh Concrete (samplinq, moldinq, slump testinq, temperature) $95.00 Hour

Air Content Tests $20.00 each

Unit Weight Tests $50.00 each

Plant Control (Precast Yard Inspection) $105.00 Hour

Concrete Block Strength Test (gross area) $65.00 each

Concrete Block Absorption & Strength Test (net area)- 3 Blocks/Set $125.00 each

Concrete Beam Flexural Strength - 3 Beams/Set $150.00 each

Flexural Strength of Concrete Beam (ASTM C 78) $135.00 each

Casting and Compressive Strength of Hydraulic Cement Mortars using Cube $95.00 Hour

Specimens (ASTM C 109)

SAMPLING & TESTING OF IN-PLACE CONCRETE  

Mobilization for coring $300.00 each

Trimming, measuring, capping, curing & testing of concrete cores $45.00 each

CONTRETE & MASONARY MATERIALS

Concrete Compression test (Min. four (4) cylinders per trip)

- Prepare cylinders & slump test on site, and deliver to lab $150.00 set

Additional Concrete cylinders with slum $30.00 cylinder

Concrete Compression test only [delivered to lab) $20.00 cylinder

Slump test $25.00 each

Stand-by (Beyond 1 hour on site) $85.00 hour

Grout Prism (Four (4) per set) - Includes preparation of Prism on site $140.00 set of 4

2" x 2" - Compression Testing $150.00 set

Additional Mortar cubes $30.00 each



Sub /Firm Name TSFGEO

Position / Classification Maximum Hourly Rate ($)

Masonry Units

A. Compressive Strength (ASTM C39}

B. Absorption

Concrete Cores (Min. 3);

- Secure, trim & test 4 inch diameter $120.00 each

- Secure, trim & test 6 inch diameter $150.00 each

- Testing of core [delivered to lab (Incl. Trim) $60.00 each

Swiss Hammer Testing (Sr. Eng Tech) $85.00 hour

Windsor Probe Test - per 3 shots (Min. 3 shots) $150.00 set of 3

Additional Windsor Probe Tests (per 3 shots) $75.00 set of 3

Patching Cored Holes $85.00 each

AGGREGATE TESTING  

Grain size determination:

A. Full grain size (8 sieves) $85.00 each

B. Wash through (#200) $50.00 each

Specific Gravity & Absorption of Fine or Coarse Aggregate $85.00 each

ASPHALT TESTING

Asphalt Cores (obtaining core samples) (Min. 3) $225.00 each

Ignition of Asphalt for Asphalt Content and Extraction & Gradation (ASTM D 2172 or D 6752) $160.00 each

In-situ Density Tests - Nuclear Gauge Method (ASTM D 2950) $85.00 hour

Asphalt Density and Thickness $75.00 each

Asphaltic Density Plant Inspection $105.00 hour



Sub /Firm Name TSFGEO

Position / Classification Maximum Hourly Rate ($)

MISCELLANEOUS SERVICES

Foundation Analysis and RecommendationI Reporting Hourly

Double Ring Infiltration Test ASTM D-3385 (Min 2 tests) $950.00 test

Install Groundwater Monitoring Well, <25' (per PBCWUD Stds & Details) $45.00 lin. Ft.

Install Groundwater Monitoring Well, 25' - 50' (per PBCWUD Stds & Details) $60.00 lin. Ft.

Locking Well Cover and Pad $220.00 each

Development of Monitoring Wells $150.00 hour

Plug & Abandon Monitoring Well, <25' Depth $15.00 lin. Ft.

Plug & Abandon Monitoring Well, 25' - 50' Depth $20.00 lin. Ft.

Well sampling * $145.00 hour

Dynamic Cone Penetrometer Testing-(Field CBR Test) $900.00 test

DRILLING EQUIPMENT MOBILIZATION/DEMOBILIZATION (includes drill rig mileage)

Truck-Mounted Rig $550.00 each

A TV - Mounted Rig - (sites not accessible to truck mounted equipment) $3,000.00 each

Amphibious / Barge (mounted equipment) $9,500.00 day

Support Truck $225.00 Day

Support Boat $750.00 Day

FOUNDATION TESTING SERVICES

Vibration/ Noise Monitoring Equipment - seismograph with geophone or microphone (includes mobilization, equipment and labor $125.00 day

SITE PREPARATION MONITORING & TESTING

In-situ Density Tests - Nuclear Gauge Method (ASTM D 2922) $95.00 hour

In-situ Density Tests - Sand Cone Method (ASTM D 1556) $105.00 hour




