RFQ P-08-19 – Construction Management Services (CMAR) For Various Streetscape Improvement Projects

VENDORNAME: BIRKHARD CONSTRUCTION

	<u>Criteria</u>	<u>Point</u> Range	Score
Α	Prior Experience with projects of similar size and complexity. a. Number of similar projects b. Complexity of similar projects	0-30	30
	c. References from past projects performed by the firm.d. Litigation within the past 5 yeas arising out of the firm's performance.		
В	Overall approach and methodology: Explain the firm's approach to the project(s) from initial involvement in contract document preparation through the final construction phases. Include methods used during construction to monitor this project and resolve issues as well as methods of sequencing	0-15	10
С	and coordination among the firm's trades to minimize conflict and errors. Knowledge of site and local conditions: demonstrate knowledge of the site, State, County, and City requirements, codes, and ordinances. Also knowledge of local subcontractors and suppliers, capable of supplying quality workmanship and materials	0-5	5
D	Firm's financial capability:	0-30 30	

- 1. Number of technical staff
- 2. Qualifications of technical staff:
- (a) Number of licensed staff
- (b) Education of staff
- (c) Experience of staff

VENDOR NAME: BURKHARD CON	USTRUCTION				
E Scheduling/Cost Control. A description management, scheduling, and cost of capabilities, with emphasis on the firm overruns or change orders. Provide three (3) projects in the last 5 years. On-time, on-budget projects.	ontrols indicating functions an m's ability to prevent cost oudget vs. actual costs for at le	d east	15		
		tt	VIVI RO		
TOTAL		0-100	90		
Additional 0.5% Tier1/Tier2 Local Business will be calculated on combined Tier 1. +5+.					
COMMENTS They demonstra	Hed mony examples	of work			
within the city &	essewhere specifical	y related to	the		
requested scope.					
57.1627	3/13/2019	Daniel Keester-	O'Mils		
Signature of Evaluator	Date	Printed Name	е		

RFQ P-08-19 – Construction Management Services (CMAR) For Various Streetscape Improvement Projects

VENDOR NAME: Kartman Cynn Curp

	<u>Criteria</u>	<u>Point</u> <u>Range</u>	Score
A	Prior Experience with projects of similar size and complexity. a. Number of similar projects b. Complexity of similar projects c. References from past projects performed by the firm. d. Litigation within the past 5 yeas arising out of the firm's performance.	0-30	25
В	Overall approach and methodology: Explain the firm's approach to the project(s) from initial involvement in contract document preparation through the final construction phases. Include methods used during construction to monitor this project and resolve issues as well as methods of sequencing and coordination among the firm's trades to minimize conflict and errors.	0-15	12
С	Knowledge of site and local conditions: demonstrate knowledge of the site, State, County, and City requirements, codes, and ordinances. Also knowledge of local subcontractors and suppliers, capable of supplying quality workmanship and materials	0-5	3
		0	

0-30

An indication of the resources and the necessary working capital available and how it will relate to the Firm's financial stability through the completion of the project. In addition, the firm's ability to secure bonding shall be also be used as an indicator, and qualification of personnel including sub consultants as well as any litigation within the past 5 years arising out of firm's performance. The general and specific project related capability of the in-house office and field support, including previous experience with similar projects (include a Letter of Commitment confirming staff assigned to the project(s) will participate until the project is completed. Replacement of designated staff will require City's written approval:

1. Number of technical staff

D Firm's financial capability:

- 2. Qualifications of technical staff:
- (a) Number of licensed staff
- (b) Education of staff
- (c) Experience of staff

VENDOR NAME: Kaufman					
E Scheduling/Cost Control. A description of the firm's general project management, scheduling, and cost controls indicating functions and capabilities, with emphasis on the firm's ability to prevent cost overruns or change orders. Provide budget vs. actual costs for at least three (3) projects in the last 5 years. The City is seeking examples of on-time, on-budget projects.	0-20	10			
TOTAL	0-100	Bo			
Additional 0-5% Tier1/Tier2 Local Business will be calculated on combined scoring totals of each company.					
	Sector deve in public	10 prot 9 garcie			
clear forganized SuBmittal					
3/14/2019	avid teeste	o'miks			
Signature of Evaluator Date Pr	rinted Name				

RFQ P-08-19 – Construction Management Services (CMAR) For Various Streetscape Improvement Projects

VENDOR NAME: _ Shiff Criteria **Point** Score Range 12 A Prior Experience with projects of similar size and complexity. 0-30 a. Number of similar projects b. Complexity of similar projects c. References from past projects performed by the firm. d. Litigation within the past 5 yeas arising out of the firm's performance. 10 B Overall approach and methodology: Explain the firm's approach to the 0-15 project(s) from initial involvement in contract document preparation through the final construction phases. Include methods used during construction to monitor this project and resolve issues as well as methods of sequencing and coordination among the firm's trades to minimize conflict and errors. C Knowledge of site and local conditions: demonstrate knowledge of the site, 0-5 State, County, and City requirements, codes, and ordinances. Also knowledge of local subcontractors and suppliers, capable of supplying quality workmanship and materials

0-30

An indication of the resources and the necessary working capital available and how it will relate to the Firm's financial stability through the completion of the project. In addition, the firm's ability to secure bonding shall be also be used as an indicator, and qualification of personnel including sub consultants as well as any litigation within the past 5 years arising out of firm's performance. The general and specific project related capability of the in-house office and field support, including previous experience with similar projects (include a Letter of Commitment confirming staff assigned to the project(s) will participate until the project is completed. Replacement of designated staff will require City's written approval:

1. Number of technical staff

D Firm's financial capability:

- 2. Qualifications of technical staff:
- (a) Number of licensed staff
- (b) Education of staff
- (c) Experience of staff

VEN	IDOR NAME: _	Shiff				
Е	management, capabilities, wi overruns or ch	scheduling, and cost of th emphasis on the fir ange orders. Provide lots in the last 5 years.	on of the firm's general proj controls indicating functions m's ability to prevent cost budget vs. actual costs for a The City is seeking exampl	and at least	0-20	10
	TOTAL				0-100	40
sco	ring totals of ea	ach company.	ess will be calculated on co		1 1	
	COMMENTS_	Fewer years withed, fewer	experience piojets confized	many (aseptys	
D			3/14/2019	Daniel	tessier-	פוו, מין
Sigr	nature of Evalu	ıator	Date	Prin	ted Name	

RFQ P-08-19 – Construction Management Services (CMAR) For Various Streetscape Improvement Projects

VENDOR NAME: State Contracting & Engineery Corp

	<u>Criteria</u>	<u>Poin</u> Rang	
Α	Prior Experience with projects of similar size and complexity. a. Number of similar projects b. Complexity of similar projects c. References from past projects performed by the firm. d. Litigation within the past 5 yeas arising out of the firm's performance.	0-30	20
В	Overall approach and methodology: Explain the firm's approach to the project(s) from initial involvement in contract document preparation throug the final construction phases. Include methods used during construction to monitor this project and resolve issues as well as methods of sequencing and coordination among the firm's trades to minimize conflict and errors.		5
С	Knowledge of site and local conditions: demonstrate knowledge of the site State, County, and City requirements, codes, and ordinances. Also knowledge of local subcontractors and suppliers, capable of supplying quality workmanship and materials	, 0-5	
D	Firm's financial capability:	0-30	30

- 1. Number of technical staff
- 2. Qualifications of technical staff:
- (a) Number of licensed staff
- (b) Education of staff
- (c) Experience of staff

VENDOR NAME: State Cont	racti		
E Scheduling/Cost Control. A descrimanagement, scheduling, and cost capabilities, with emphasis on the overruns or change orders. Provide three (3) projects in the last 5 year on-time, on-budget projects.	st controls indicating functions a firm's ability to prevent cost de budget vs. actual costs for at	least	15
TOTAL		0-100	85
Additional 0-5% Tier1/Tier2 Local Bus scoring totals of each company.	siness will be calculated on com	nbined	
COMMENTS Grad clear	r scheduling, and d	lomorstrated exp	e rier co
0.60	714/2019	David Kees	el-bimils
Signature of Evaluator	Date	Printed Name	

RFQ P-08-19 – Construction Management Services (CMAR) For Various Streetscape Improvement Projects

VENDOR NAME: Whiting - Turner Contraction Criteria **Point** Score Range A Prior Experience with projects of similar size and complexity. 0-30 a. Number of similar projects b. Complexity of similar projects c. References from past projects performed by the firm. d. Litigation within the past 5 yeas arising out of the firm's performance. 12 B Overall approach and methodology: Explain the firm's approach to the 0 - 15project(s) from initial involvement in contract document preparation through the final construction phases. Include methods used during construction to monitor this project and resolve issues as well as methods of sequencing and coordination among the firm's trades to minimize conflict and errors. C Knowledge of site and local conditions: demonstrate knowledge of the site, 0-5 State, County, and City requirements, codes, and ordinances. Also knowledge of local subcontractors and suppliers, capable of supplying quality workmanship and materials 0-30 30 D Firm's financial capability:

- 1. Number of technical staff
- 2. Qualifications of technical staff:
- (a) Number of licensed staff
- (b) Education of staff
- (c) Experience of staff

VENDOR NAM	IE: Whitin- Tu	oner Contracting	Comp		
E Scheduling management capabilities overruns of three (3) p	g/Cost Control. A descent, scheduling, and cost, with emphasis on the change orders. Provergiects in the last 5 years.	ription of the firm's go ost controls indicating e firm's ability to prev ide budget vs. actual	eneral project g functions and vent cost costs for at least	0-20	<u> 18</u>
TOTAL				0-100	90
	5% Tier1/(tier2) Local Broof each company.	usiness will be calcul	lated on combined	Tier 2	
COMMEN Day	TS Many more when compared axomples of 1				street X2pes
Signature of E	Evaluator	3 \\ 20 Date		niel Keyter-	UM O

RFQ P-08-19 - Construction Management Services (CMAR) For Various Streetscape Improvement Projects

VENDOR NAME: BUEKMURAT

	<u>Criteria</u>	<u>Point</u> <u>Range</u>	<u>Score</u>
Α	Prior Experience with projects of similar size and complexity. a. Number of similar projects b. Complexity of similar projects c. References from past projects performed by the firm. d. Litigation within the past 5 yeas arising out of the firm's performance.	0-30	27
В	Overall approach and methodology: Explain the firm's approach to the project(s) from initial involvement in contract document preparation throug the final construction phases. Include methods used during construction to monitor this project and resolve issues as well as methods of sequencing and coordination among the firm's trades to minimize conflict and errors.		<u>14</u>
С	Knowledge of site and local conditions: demonstrate knowledge of the site State, County, and City requirements, codes, and ordinances. Also knowledge of local subcontractors and suppliers, capable of supplying quality workmanship and materials	e, 0-5	4
D	Firm's financial capability:	0-30 27	

Firm's financial capability:

0-30 /

- 1. Number of technical staff
- 2. Qualifications of technical staff:
- (a) Number of licensed staff
- (b) Education of staff
- (c) Experience of staff

Signature of Evaluator	Date	Printed Name	•
Such	3-14-19	DAVISC MY	file
		,	
Additional 0-5% Tier1/Tier2 Local Businessoring totals of each company. COMMENTS	iness will be calculated on co		
TOTAL		0-100	90
E Scheduling/Cost Control. A descrip management, scheduling, and cost capabilities, with emphasis on the f overruns or change orders. Provide three (3) projects in the last 5 years on-time, on-budget projects.	t controls indicating functions firm's ability to prevent cost be budget vs. actual costs for	s and at least	<u>18</u>
VENDOR NAME: 10 (24) had	14		

RFQ P-08-19 – Construction Management Services (CMAR) For Various Streetscape , Improvement Projects

VENDOR NAME: Kaufman Lyn Const.

	Criteria	Point Range	Score
Α	Prior Experience with projects of similar size and complexity. a. Number of similar projects b. Complexity of similar projects c. References from past projects performed by the firm. d. Litigation within the past 5 yeas arising out of the firm's performance.	0-30	26
В	Overall approach and methodology: Explain the firm's approach to the project(s) from initial involvement in contract document preparation through the final construction phases. Include methods used during construction to monitor this project and resolve issues as well as methods of sequencing and coordination among the firm's trades to minimize conflict and errors.	0-15	<u>/c/</u>
С	Knowledge of site and local conditions: demonstrate knowledge of the site, State, County, and City requirements, codes, and ordinances. Also knowledge of local subcontractors and suppliers, capable of supplying quality workmanship and materials	0-5	4
		25	

D Firm's financial capability:

0-30 25

- 1. Number of technical staff
- 2. Qualifications of technical staff:
- (a) Number of licensed staff
- (b) Education of staff
- (c) Experience of staff

VENDOR NAME:		
management, scheduling, and co capabilities, with emphasis on the overruns or change orders. Prov	cription of the firm's general project ost controls indicating functions a see firm's ability to prevent cost wide budget vs. actual costs for at ears. The City is seeking examples	nd least
TOTAL		0-100 86
Additional 0-5% Tier1/Tier2 Local B scoring totals of each company. COMMENTS Water Review	usiness will be calculated on com	bined
July Miles	3.14.19	DAID MGILL
Signature of Evaluator	Date	Printed Name

RFQ P-08-19 – Construction Management Services (CMAR) For Various Streetscape Improvement Projects

VENDOR NAME: Shiff Construction

	<u>Criteria</u>		<u>Point</u> Range	Score
Α	Prior Experience with projects of similar size and complexity. a. Number of similar projects b. Complexity of similar projects c. References from past projects performed by the firm. d. Litigation within the past 5 yeas arising out of the firm's performance.		0-30	22
В	Overall approach and methodology: Explain the firm's approach to the project(s) from initial involvement in contract document preparation throug the final construction phases. Include methods used during construction to monitor this project and resolve issues as well as methods of sequencing and coordination among the firm's trades to minimize conflict and errors.		0-15	<u> </u>
С	Knowledge of site and local conditions: demonstrate knowledge of the site State, County, and City requirements, codes, and ordinances. Also knowledge of local subcontractors and suppliers, capable of supplying quality workmanship and materials	,	0-5	4
D	Firm's financial capability:	0-30	24	

- 1. Number of technical staff
- 2. Qualifications of technical staff:
- (a) Number of licensed staff
- (b) Education of staff
- (c) Experience of staff

VENDOR NAME:		. , /
E Scheduling/Cost Control. A description of the firm's general project management, scheduling, and cost controls indicating functions and capabilities, with emphasis on the firm's ability to prevent cost overruns or change orders. Provide budget vs. actual costs for at least three (3) projects in the last 5 years. The City is seeking examples of on-time, on-budget projects.	0-20	<u>17</u>
TOTAL 0	-100	75
Additional 0-5% Tier1/Tier2 Local Business will be calculated on combined scoring totals of each company. COMMENTS Nice Sound Learn Cylering ??		
Julian 3-14-19 DAIS	MG	ill
Signature of Evaluator Date Printed	Name	

RFQ P-08-19 - Construction Management Services (CMAR) For Various Streetscape Improvement Projects

VENDOR NAME: SCEC Criteria **Point** Score Range A Prior Experience with projects of similar size and complexity. 0-30 a. Number of similar projects b. Complexity of similar projects c. References from past projects performed by the firm. d. Litigation within the past 5 yeas arising out of the firm's performance. B Overall approach and methodology: Explain the firm's approach to the 0 - 15project(s) from initial involvement in contract document preparation through the final construction phases. Include methods used during construction to monitor this project and resolve issues as well as methods of sequencing and coordination among the firm's trades to minimize conflict and errors. C Knowledge of site and local conditions: demonstrate knowledge of the site. 0-5 State, County, and City requirements, codes, and ordinances. Also knowledge of local subcontractors and suppliers, capable of supplying quality workmanship and materials

D Firm's financial capability:

An indication of the resources and the necessary working capital

- 1. Number of technical staff
- 2. Qualifications of technical staff:
- (a) Number of licensed staff
- (b) Education of staff
- (c) Experience of staff

VEN	IDOR NAME: SCRC		11
E	Scheduling/Cost Control. A description of the firm's general project management, scheduling, and cost controls indicating functions and capabilities, with emphasis on the firm's ability to prevent cost overruns or change orders. Provide budget vs. actual costs for at least three (3) projects in the last 5 years. The City is seeking examples of on-time, on-budget projects.	0-20	46
	TOTAL	0-100	85
	ditional 0-5% Tier1/Tier2 Local Business will be calculated on combined bring totals of each company.		
	COMMENTS Lots of St. Scape - The Prints		
0			
li	3-14-19 DA	uls mcG	WER .
Sigi	nature of Evaluator Date Pi	rinted Name	

RFQ P-08-19 – Construction Management Services (CMAR) For Various Streetscape Improvement Projects

VENDOR NAME: Whiting TURNER

	<u>Criteria</u>	<u>Point</u> Range	Score
Α	Prior Experience with projects of similar size and complexity. a. Number of similar projects b. Complexity of similar projects c. References from past projects performed by the firm. d. Litigation within the past 5 yeas arising out of the firm's performance.	0-30	27
В	Overall approach and methodology: Explain the firm's approach to the project(s) from initial involvement in contract document preparation through the final construction phases. Include methods used during construction to monitor this project and resolve issues as well as methods of sequencing and coordination among the firm's trades to minimize conflict and errors.	0-15	14
С	Knowledge of site and local conditions: demonstrate knowledge of the site, State, County, and City requirements, codes, and ordinances. Also knowledge of local subcontractors and suppliers, capable of supplying quality workmanship and materials	0-5	4
		A STATE OF THE STA	

D Firm's financial capability:

0-30 27

- 1. Number of technical staff
- 2. Qualifications of technical staff:
- (a) Number of licensed staff
- (b) Education of staff
- (c) Experience of staff

Signature of Evaluator	<u>5-14-19</u> Date		Printed Name	bial
			- MC	100
COMMENTS Many City	Proseds,	Both St.	Scape +	
TOTAL Additional 0-5% Tier1/Tier2 Local Busin	ness will be calcula	ited on combined	0-100	89
E Scheduling/Cost Control. A description management, scheduling, and cost capabilities, with emphasis on the fire overruns or change orders. Provide three (3) projects in the last 5 years, on-time, on-budget projects.	controls indicating m's ability to preve budget vs. actual o	functions and ent cost costs for at least	0-20	
VENDOR NAME: White	ing tuene	_		1 —

RFQ P-08-19 – Construction Management Services (CMAR) For Various Streetscape Improvement Projects

VENDOR NAME: Burkhardt Construction

	<u>Criteria</u>	<u>Point</u> <u>Range</u>	Score
Α	Prior Experience with projects of similar size and complexity. a. Number of similar projects b. Complexity of similar projects c. References from past projects performed by the firm. d. Litigation within the past 5 yeas arising out of the firm's performance.	0-30	25
В	Overall approach and methodology: Explain the firm's approach to the project(s) from initial involvement in contract document preparation through the final construction phases. Include methods used during construction to monitor this project and resolve issues as well as methods of sequencing and coordination among the firm's trades to minimize conflict and errors.		<u>10</u>
С	Knowledge of site and local conditions: demonstrate knowledge of the site State, County, and City requirements, codes, and ordinances. Also knowledge of local subcontractors and suppliers, capable of supplying quality workmanship and materials	, 0-5	5
D	Firm's financial capability:	0-30 25	

- 1. Number of technical staff
- 2. Qualifications of technical staff:
- (a) Number of licensed staff
- (b) Education of staff
- (c) Experience of staff

VEN	IDOR NAME: Durk hardt Construction		
E	Scheduling/Cost Control. A description of the firm's general project management, scheduling, and cost controls indicating functions and capabilities, with emphasis on the firm's ability to prevent cost overruns or change orders. Provide budget vs. actual costs for at least three (3) projects in the last 5 years. The City is seeking examples of on-time, on-budget projects.	0-20	_15_
			0.0
	TOTAL	0-100	80
	ditional 0-5% Tier1/Tier2 Local Business will be calculated on combined oring totals of each company.		
	Pompano office on Atlantic, bood outrouch.		
	Mal y 3/14/19 Micha	el Taylor	
Sig	nature of Evaluator Date Print	ted Name	

RFQ P-08-19 – Construction Management Services (CMAR) For Various Streetscape Improvement Projects

VENDOR NAME: Kaufman Lynn Construction

	<u>Criteria</u>	<u>Point</u> <u>Range</u>	Score
Α	Prior Experience with projects of similar size and complexity. a. Number of similar projects b. Complexity of similar projects	0-30	15
	c. References from past projects performed by the firm.d. Litigation within the past 5 yeas arising out of the firm's performance.		
В	Overall approach and methodology: Explain the firm's approach to the project(s) from initial involvement in contract document preparation through the final construction phases. Include methods used during construction to monitor this project and resolve issues as well as methods of sequencing and coordination among the firm's trades to minimize conflict and errors.		10
С	Knowledge of site and local conditions: demonstrate knowledge of the site, State, County, and City requirements, codes, and ordinances. Also knowledge of local subcontractors and suppliers, capable of supplying quality workmanship and materials	0-5	5
D	Firm's financial capability:	0-30 20	

- 1. Number of technical staff
- 2. Qualifications of technical staff:
- (a) Number of licensed staff
- (b) Education of staff
- (c) Experience of staff

VENDOR NAME: <u>kantman</u> Lyan	n Construction						
E Scheduling/Cost Control. A descript management, scheduling, and cost capabilities, with emphasis on the fir overruns or change orders. Provide three (3) projects in the last 5 years on-time, on-budget projects.	controls indicating functions a rm's ability to prevent cost budget vs. actual costs for at	nd least	15				
TOTAL		0-100	65				
Additional 0-5% Tier1/Tier2 Local Busin scoring totals of each company.	Additional 0-5% Tier1/Tier2 Local Business will be calculated on combined scoring totals of each company.						
COMMENTS Doesn't appear	r to be any Litigar cated in Delray.	tien in references					
Mul y	3/14/19	michael . Tylor	_				
Signature of Evaluator	Date	Printed Name					

RFQ P-08-19 – Construction Management Services (CMAR) For Various Streetscape Improvement Projects

VENDOR NAME: The uniting - Turner Contracting Criteria **Point** Score Range 0-30 A Prior Experience with projects of similar size and complexity. a. Number of similar projects b. Complexity of similar projects c. References from past projects performed by the firm. d. Litigation within the past 5 yeas arising out of the firm's performance. 10 B Overall approach and methodology: Explain the firm's approach to the 0 - 15project(s) from initial involvement in contract document preparation through the final construction phases. Include methods used during construction to monitor this project and resolve issues as well as methods of sequencing and coordination among the firm's trades to minimize conflict and errors. C Knowledge of site and local conditions: demonstrate knowledge of the site, 0-5 State, County, and City requirements, codes, and ordinances, Also knowledge of local subcontractors and suppliers, capable of supplying quality workmanship and materials 25 0-30 **D** Firm's financial capability:

- 1. Number of technical staff
- 2. Qualifications of technical staff:
- (a) Number of licensed staff
- (b) Education of staff
- (c) Experience of staff

VEN	NDOR NAME: Whiting Turner Contracting						
E	Scheduling/Cost Control. A description of the firm's general project management, scheduling, and cost controls indicating functions and capabilities, with emphasis on the firm's ability to prevent cost overruns or change orders. Provide budget vs. actual costs for at least three (3) projects in the last 5 years. The City is seeking examples of on-time, on-budget projects.	0-20	20				
	TOTAL	0-100	85				
	Additional 0-5% Tier1/Tier2 Local Business will be calculated on combined scoring totals of each company.						
	Dig Company & Located in At Land	leted.					
	Sal 3/14/19 Mic	had Tylar					
Sigi	nature of Evaluator Date Pr	inted Name					

RFQ P-08-19 – Construction Management Services (CMAR) For Various Streetscape Improvement Projects

VENDOR NAME: Shiff Construction

	<u>Criteria</u>	<u>Point</u> <u>Range</u>	Score
Α	Prior Experience with projects of similar size and complexity. a. Number of similar projects b. Complexity of similar projects c. References from past projects performed by the firm. d. Litigation within the past 5 yeas arising out of the firm's performance.	0-30	20
В	Overall approach and methodology: Explain the firm's approach to the project(s) from initial involvement in contract document preparation through the final construction phases. Include methods used during construction to monitor this project and resolve issues as well as methods of sequencing and coordination among the firm's trades to minimize conflict and errors.		_10
С	Knowledge of site and local conditions: demonstrate knowledge of the site State, County, and City requirements, codes, and ordinances. Also knowledge of local subcontractors and suppliers, capable of supplying quality workmanship and materials	, 0-5	_5_
D	Firm's financial capability:	0-30 25	

- 1. Number of technical staff
- 2. Qualifications of technical staff:
- (a) Number of licensed staff
- (b) Education of staff
- (c) Experience of staff

VEND	OR NAME: Shiff Construct	tion		
n o ti	scheduling/Cost Control. A description nanagement, scheduling, and cost con apabilities, with emphasis on the firm' verruns or change orders. Provide bunree (3) projects in the last 5 years. The n-time, on-budget projects.	ntrols indicating functions and 's ability to prevent cost adget vs. actual costs for at le	d east	_15
т	OTAL		0-100	75
	ional 0-5% Tier1/Tier2 Local Busines ng totals of each company.	ss will be calculated on comb	ined	
- -	Company, Many proje	esth Litigation. Po	mpano	
	lebel of	3/14/19	Michael Tayl	ior .
Signa	ture of Evaluator	Date	Printed Name	;

RFQ P-08-19 - Construction Management Services (CMAR) For Various Streetscape Improvement Projects

VENDOR NAME: State Contracting + Engi Criteria Point Score Range A Prior Experience with projects of similar size and complexity. 0-30 a. Number of similar projects b. Complexity of similar projects c. References from past projects performed by the firm. d. Litigation within the past 5 yeas arising out of the firm's performance. B Overall approach and methodology: Explain the firm's approach to the 10 0-15 project(s) from initial involvement in contract document preparation through the final construction phases. Include methods used during construction to monitor this project and resolve issues as well as methods of sequencing and coordination among the firm's trades to minimize conflict and errors. C Knowledge of site and local conditions: demonstrate knowledge of the site. 0-5 State, County, and City requirements, codes, and ordinances. Also knowledge of local subcontractors and suppliers, capable of supplying quality workmanship and materials 20

0-30

An indication of the resources and the necessary working capital available and how it will relate to the Firm's financial stability through the completion of the project. In addition, the firm's ability to secure bonding shall be also be used as an indicator, and qualification of personnel including sub consultants as well as any litigation within the past 5 years arising out of firm's performance. The general and specific project related capability of the in-house office and field support. including previous experience with similar projects (include a Letter of **Commitment** confirming staff assigned to the project(s) will participate until the project is completed. Replacement of designated staff will require City's written approval:

Number of technical staff

D Firm's financial capability:

- 2. Qualifications of technical staff:
- (a) Number of licensed staff
- (b) Education of staff
- (c) Experience of staff

VEN	IDOR NAME: State Contracting + Engineering		
Е	Scheduling/Cost Control. A description of the firm's general project management, scheduling, and cost controls indicating functions and capabilities, with emphasis on the firm's ability to prevent cost overruns or change orders. Provide budget vs. actual costs for at least three (3) projects in the last 5 years. The City is seeking examples of on-time, on-budget projects.	0-20	15
	TOTAL	0-100	75
	ditional 0-5% Tier1/Tier2 Local Business will be calculated on combined oring totals of each company.		
	in the Past. Coasted in Survise.	ojcels .	
	Melly 3/14/19 Mic	had Taylor	1_
Sigr	nature of Evaluator Date Pr	inted Name	

RFQ P-08-19 – Construction Management Services (CMAR) For Various Streetscape Improvement Projects

VENDOR NAME: BUTKARD COMPARTION

(c) Experience of staff

VЦ	DOLLIAME. TO LANGE TOWN		
	<u>Criteria</u>	<u>Point</u> Range	Score
Α	Prior Experience with projects of similar size and complexity. a. Number of similar projects b. Complexity of similar projects c. References from past projects performed by the firm. d. Litigation within the past 5 yeas arising out of the firm's performance.	0-30	70
В	Overall approach and methodology: Explain the firm's approach to the project(s) from initial involvement in contract document preparation through the final construction phases. Include methods used during construction to monitor this project and resolve issues as well as methods of sequencing and coordination among the firm's trades to minimize conflict and errors.	0-15 n	7.3
С	Knowledge of site and local conditions: demonstrate knowledge of the site State, County, and City requirements, codes, and ordinances. Also knowledge of local subcontractors and suppliers, capable of supplying quality workmanship and materials	, 0-5	5_
D	Firm's financial capability:	0-30 25	
	An indication of the resources and the necessary working capital available and how it will relate to the Firm's financial stability through the completion of the project. In addition, the firm's ability to secure bonding shall be also be used as an indicator, and qualification of personnel including sub consultants as well as any litigation within the past 5 years arising out of firm's performance. The general and specific project related capability of the in-house office and field support, including previous experience with similar projects (include a Letter of Commitment confirming staff assigned to the project(s) will participate until the project is completed. Replacement of designated staff will require City's written approval:		
	Number of technical staff	ech Staff	(4)
	2. Qualifications of technical staff:	12 Stats	(2)
	(a) Number of licensed staff (b) Education of staff		

RFQ P-08-19 - Construction Management Services (CMAR) For Various Streetscape

VEN E	Scheduling/Cost Control. A description of management, scheduling, and cost control capabilities, with emphasis on the firm's overruns or change orders. Provide budgethree (3) projects in the last 5 years. The on-time, on-budget projects.	rols indicating functions ability to prevent cost get vs. actual costs for a	and at least	0-20	20
	TOTAL ditional 0-5% Tier1/Tier2 Local Business ring totals of each company.	will be calculated on co		0-100	3
1	COMMENTS More than 75 exc team crefut also -cook commits	Strutgas ?	in I cozal		
Sig	nature of Evaluator	3 114 /19 Date	Printed	- DOS I Name	worth

RFQ P-08-19 – Construction Management Services (CMAR) For Various Streetscape Improvement Projects

Criteria Point Score Range 0-30 A Prior Experience with projects of similar size and complexity. a. Number of similar projects b. Complexity of similar projects c. References from past projects performed by the firm. d. Litigation within the past 5 yeas arising out of the firm's performance. Overall approach and methodology: Explain the firm's approach to the 0 - 15project(s) from initial involvement in contract document preparation through the final construction phases. Include methods used during construction to monitor this project and resolve issues as well as methods of sequencing and coordination among the firm's trades to minimize conflict and errors. Knowledge of site and local conditions: demonstrate knowledge of the site, 0-5 State, County, and City requirements, codes, and ordinances. Also knowledge of local subcontractors and suppliers, capable of supplying quality workmanship and materials

D Firm's financial capability:

0-30



- 1. Number of technical staff
- 2. Qualifications of technical staff:
- (a) Number of licensed staff
- (b) Education of staff
- (c) Experience of staff

VENDOR NAME: Kautman Ly	N			101
E Scheduling/Cost Control. A description management, scheduling, and cost of capabilities, with emphasis on the fir overruns or change orders. Provide three (3) projects in the last 5 years. on-time, on-budget projects.	controls indicating functions m's ability to prevent cost budget vs. actual costs for a	and at least	0-20	2
TOTAL		9	0-100	16
Additional 0-5% Tier1/Tier2 Local Busin scoring totals of each company.	ess will be calculated on co	mbined		
COMMENTS Park gara	J. Con			
- tous on School of	(
	3/14/14	EarlE	Bosn	orth
Signature of Evaluator	Date	Printed	d Name	

RFQ P-08-19 - Construction Management Services (CMAR) For Various Streetscape Improvement Projects

VENDOR NAME: Shiff COINTIVILION

	<u>Criteria</u>	Point Range	Score
Α	Prior Experience with projects of similar size and complexity. a. Number of similar projects b. Complexity of similar projects c. Peferences from past projects performed by the firm	0-30	8
	c. References from past projects performed by the firm.d. Litigation within the past 5 yeas arising out of the firm's performance.		12
В	Overall approach and methodology: Explain the firm's approach to the project(s) from initial involvement in contract document preparation through the final construction phases. Include methods used during construction to monitor this project and resolve issues as well as methods of sequencing and coordination among the firm's trades to minimize conflict and errors.	0-15	<i>V</i> ()
С	Knowledge of site and local conditions: demonstrate knowledge of the site, State, County, and City requirements, codes, and ordinances. Also knowledge of local subcontractors and suppliers, capable of supplying quality workmanship and materials	0-5	5
В	Figure's figure sight and hilling	000 80	

D Firm's financial capability:

10 mil



- 1. Number of technical staff
- 2. Qualifications of technical staff:
- (a) Number of licensed staff
- (b) Education of staff
- (c) Experience of staff

VENDOR NAME: 5	hiff				
management, so capabilities, with overruns or chai	t Control. A description of the cheduling, and cost controls a emphasis on the firm's abinge orders. Provide budget in the last 5 years. The Ciget projects.	indicating functions ar lity to prevent cost vs. actual costs for at l	nd least	0-20	10
TOTAL				0-100	70
Additional 0-5% Tie scoring totals of each	r1/Tier2 Local Business wil h company.	be calculated on com	bined		
COMMENTS TO TO TO	Prior Priparience Forcilitial Substantant	2, Pampano	Buch	fir	
Sand	3	ru /19	Earl	= B0	swarth
Signature of Evalua	itor	Date	Print	ed Name	

RFQ P-08-19 – Construction Management Services (CMAR) For Various Streetscape Improvement Projects

VEN	NDOR NAME: State Contracting & Engineering		
	<u>Criteria</u>	<u>Point</u> <u>Range</u>	Score
Α	Prior Experience with projects of similar size and complexity. a. Number of similar projects b. Complexity of similar projects c. References from past projects performed by the firm. d. Litigation within the past 5 yeas arising out of the firm's performance.	0-30	25
В	Overall approach and methodology: Explain the firm's approach to the project(s) from initial involvement in contract document preparation through the final construction phases. Include methods used during construction to monitor this project and resolve issues as well as methods of sequencing and coordination among the firm's trades to minimize conflict and errors.		<u>/0</u>
С	Knowledge of site and local conditions: demonstrate knowledge of the site State, County, and City requirements, codes, and ordinances. Also knowledge of local subcontractors and suppliers, capable of supplying quality workmanship and materials	e, 0-5	5
D	Firm's financial capability:	0-30	

An indication of the resources and the necessary working capital available and how it will relate to the Firm's financial stability through the completion of the project. In addition, the firm's ability to secure bonding shall be also be used as an indicator, and qualification of personnel including sub consultants as well as any litigation within the past 5 years arising out of firm's performance. The general and specific project related capability of the in-house office and field support, including previous experience with similar projects (include a <u>Letter of Commitment</u> confirming staff assigned to the project(s) will participate until the project is completed. Replacement of designated staff will require City's written approval:

- 1. Number of technical staff
- 2. Qualifications of technical staff:
- (a) Number of licensed staff
- (b) Education of staff
- (c) Experience of staff

of no 1-tigation 5 yes.

RFQ P-08-19 - Consti	ruction Management Services (CMAR) For Variou	s Streetscape	
15	Improvement Projects		
VENDOR NAME: State	E Contracting & Engineering		11)
management, scheduli capabilities, with emph overruns or change ord	ol. A description of the firm's general projecting, and cost controls indicating functions and lasis on the firm's ability to prevent cost ders. Provide budget vs. actual costs for at least a last 5 years. The City is seeking examples of ojects.	0-20	11/_
TOTAL		0-100	20
Additional 0-5% Tier1/Tier scoring totals of each comp	2 Local Business will be calculated on combined pany.		
COMMENTS 26	gear history mad publicat	·	
- Curbed	schooling Himplin		
Saph	3/14/19 Ear	IF Book	Ht2
Signature of Evaluator	Date	Printed Name	

RFQ P-08-19 – Construction Management Services (CMAR) For Various Streetscape Improvement Projects

VEN	NDOR NAME: The Whiting Turner Contraction Co		
	Criteria	<u>Point</u> Range	Score
Α	Prior Experience with projects of similar size and complexity. a. Number of similar projects b. Complexity of similar projects	0-30	28
	c. References from past projects performed by the firm.d. Litigation within the past 5 yeas arising out of the firm's performance.		/5
В	Overall approach and methodology: Explain the firm's approach to the project(s) from initial involvement in contract document preparation through the final construction phases. Include methods used during construction to monitor this project and resolve issues as well as methods of sequencing and coordination among the firm's trades to minimize conflict and errors.	0-15	•/2
С	Knowledge of site and local conditions: demonstrate knowledge of the site, State, County, and City requirements, codes, and ordinances. Also knowledge of local subcontractors and suppliers, capable of supplying quality workmanship and materials	0-5	5
D	Firm's financial capability: (286 to the agents) 0-3	30 _30	

- 1. Number of technical staff
- 2. Qualifications of technical staff:
- (a) Number of licensed staff
- (b) Education of staff
- (c) Experience of staff

VENDOR NAME: Whiting Turns		
E Scheduling/Cost Control. A description of the firm's general management, scheduling, and cost controls indicating capabilities, with emphasis on the firm's ability to presoverruns or change orders. Provide budget vs. actual three (3) projects in the last 5 years. The City is seek on-time, on-budget projects.	ng functions and event cost al costs for at least	-20 <u>20</u>
TOTAL	0-	100
Additional 0-5% Tier1/Tier2 Local Business will be calcuscoring totals of each company.	ulated on combined	
COMMENTS - CMAR Ath Lines	nationally make project	
Signature of Evaluator Date	Printed I	Bowart
orginature of Evaluator Date	Fillited	vallic