

EVALUATION CRITERIA

RFQ E-12-19 CMAR for Pier Street West Streetscape Improvements

VENDOR NAME: BURKHARDT CONSULTING

Criteria	Point Range	Score
<p>A Overall approach and methodology:</p> <p>Explain the firm's approach to the project(s) from initial involvement in contract document preparation through the final construction phases. Include methods used during construction to monitor this project and resolve issues as well as methods of sequencing and coordination among the firm's trades to minimize conflict and errors.</p>	0-15	<u>14</u>
<p>B Prior experience with projects of similar size for a government agency and complexity in an urban environment especially regarding streetscape improvements, i.e., sidewalk widening projects, large promenades, sophisticated landscape themes, undergrounding of overhead utilities in compliance with FPL, Comcast, and AT&T standards and certifications (if necessary and applicable, contractor and/or subcontractor must be FPL/Comcast/AT&T- approved/certified), roadway construction and resurfacing (for work on FDOT and/or County roadways contractor and/or subcontractor may need to be FDOT and/or County approved/certified), etc., completed during the past five (5) years:</p> <ol style="list-style-type: none"> 1. Number of similar projects including projects completed for the City 2. Complexity of similar projects 3. References from past projects: 4. Safety record 	0-30	<u>28</u>
<p>C Knowledge of site and local conditions:</p> <p>Demonstrate knowledge of the site, State, County, and City requirements, codes, and ordinances. Also knowledge of local subcontractors and suppliers, capable of supplying quality workmanship and materials.</p>	0-5	<u>5</u>
<p>D Firm's financial capability:</p> <p>An indication of the resources and the necessary working capital available and how it will relate to the Firm's financial stability through the completion of the project. In addition, the firm's ability to secure bonding shall be also be used as an indicator, and qualification of personnel including sub consultants as well as any litigation within the past 5 years arising out of firm's performance. The general and specific project related capability of the in-house office and field support, including previous experience with similar projects (include a Letter of Commitment confirming staff assigned to the project(s) will participate until the project is completed. Replacement of designated staff will require City's written approval:</p> <ol style="list-style-type: none"> 1. Number of technical staff 2. Qualifications of technical staff: <ol style="list-style-type: none"> (a) Number of licensed staff (b) Education of staff (c) Experience of staff 	0-30	<u>25</u>

E Scheduling/Cost Control:

0-20 18

A description of the Firm's general project management, scheduling, and cost controls indicating functions and capabilities, with emphasis on the Firm's ability to prevent cost overruns or change orders. Provide budget vs. actual costs for at least three (3) projects in the last 5 years. The City is seeking examples of on-time, on-budget projects.

Total

0-100 90

*0-5% Tier1/Tier2 Local Business will be calculated on combined scoring totals of each company.

Great job with Bring on.
Experience with this type of work.
Multiple projects with Pompano.

Hal Beard

Signature of Evaluator

3/14/19

Date

HAL BEARD

Printed Name

EVALUATION CRITERIA

RFQ E-12-19 CMAR for Pier Street West Streetscape Improvements

VENDOR NAME: KIEWIT INFRASTRUCTURE

<u>Criteria</u>	<u>Point Range</u>	<u>Score</u>
<p>A Overall approach and methodology:</p> <p>Explain the firm's approach to the project(s) from initial involvement in contract document preparation through the final construction phases. Include methods used during construction to monitor this project and resolve issues as well as methods of sequencing and coordination among the firm's trades to minimize conflict and errors.</p>	0-15	<u>12</u>
<p>B Prior experience with projects of similar size for a government agency and complexity in an urban environment especially regarding streetscape improvements, i.e., sidewalk widening projects, large promenades, sophisticated landscape themes, undergrounding of overhead utilities in compliance with FPL, Comcast, and AT&T standards and certifications (if necessary and applicable, contractor and/or subcontractor must be FPL/Comcast/AT&T- approved/certified), roadway construction and resurfacing (for work on FDOT and/or County roadways contractor and/or subcontractor may need to be FDOT and/or County approved/certified), etc., completed during the past five (5) years:</p> <ol style="list-style-type: none"> 1. Number of similar projects including projects completed for the City 2. Complexity of similar projects 3. References from past projects: 4. Safety record 	0-30	<u>20</u>
<p>C Knowledge of site and local conditions:</p> <p>Demonstrate knowledge of the site, State, County, and City requirements, codes, and ordinances. Also knowledge of local subcontractors and suppliers, capable of supplying quality workmanship and materials.</p>	0-5	<u>2</u>
<p>D Firm's financial capability:</p> <p>An indication of the resources and the necessary working capital available and how it will relate to the Firm's financial stability through the completion of the project. In addition, the firm's ability to secure bonding shall be also be used as an indicator, and qualification of personnel including sub consultants as well as any litigation within the past 5 years arising out of firm's performance. The general and specific project related capability of the in-house office and field support, including previous experience with similar projects (include a <u>Letter of Commitment</u> confirming staff assigned to the project(s) will participate until the project is completed. Replacement of designated staff will require City's written approval:</p> <ol style="list-style-type: none"> 1. Number of technical staff 2. Qualifications of technical staff: <ol style="list-style-type: none"> (a) Number of licensed staff (b) Education of staff (c) Experience of staff 	0-30	<u>20</u>

E Scheduling/Cost Control:

0-20

15

A description of the Firm's general project management, scheduling, and cost controls indicating functions and capabilities, with emphasis on the Firm's ability to prevent cost overruns or change orders. Provide budget vs. actual costs for at least three (3) projects in the last 5 years. The City is seeking examples of on-time, on-budget projects.

Total

0-100

69

*0-5% Tier1/Tier2 Local Business will be calculated on combined scoring totals of each company.

HAS DONE THIS Type of work.

On projects in Pongane.

Hal Beard

Signature of Evaluator

3/14/19

Date

HAL BEARD

Printed Name

EVALUATION CRITERIA

RFQ E-12-19 CMAR for Pier Street West Streetscape Improvements

VENDOR NAME: WHITING TURNER

<u>Criteria</u>	<u>Point Range</u>	<u>Score</u>
<p>A Overall approach and methodology:</p> <p>Explain the firm's approach to the project(s) from initial involvement in contract document preparation through the final construction phases. Include methods used during construction to monitor this project and resolve issues as well as methods of sequencing and coordination among the firm's trades to minimize conflict and errors.</p>	0-15	<u>12</u>
<p>B Prior experience with projects of similar size for a government agency and complexity in an urban environment especially regarding streetscape improvements, i.e., sidewalk widening projects, large promenades, sophisticated landscape themes, undergrounding of overhead utilities in compliance with FPL, Comcast, and AT&T standards and certifications (if necessary and applicable, contractor and/or subcontractor must be FPL/Comcast/AT&T- approved/certified), roadway construction and resurfacing (for work on FDOT and/or County roadways contractor and/or subcontractor may need to be FDOT and/or County approved/certified), etc., completed during the past five (5) years:</p> <ol style="list-style-type: none"> 1. Number of similar projects including projects completed for the City 2. Complexity of similar projects 3. References from past projects: 4. Safety record 	0-30	<u>25</u>
<p>C Knowledge of site and local conditions:</p> <p>Demonstrate knowledge of the site, State, County, and City requirements, codes, and ordinances. Also knowledge of local subcontractors and suppliers, capable of supplying quality workmanship and materials.</p>	0-5	<u>4</u>
<p>D Firm's financial capability:</p> <p>An indication of the resources and the necessary working capital available and how it will relate to the Firm's financial stability through the completion of the project. In addition, the firm's ability to secure bonding shall be also be used as an indicator, and qualification of personnel including sub consultants as well as any litigation within the past 5 years arising out of firm's performance. The general and specific project related capability of the in-house office and field support, including previous experience with similar projects (include a <u>Letter of Commitment</u> confirming staff assigned to the project(s) will participate until the project is completed. Replacement of designated staff will require City's written approval:</p> <ol style="list-style-type: none"> 1. Number of technical staff 2. Qualifications of technical staff: <ol style="list-style-type: none"> (a) Number of licensed staff (b) Education of staff (c) Experience of staff 	0-30	<u>27</u>

E Scheduling/Cost Control:

0-20

16

A description of the Firm's general project management, scheduling, and cost controls indicating functions and capabilities, with emphasis on the Firm's ability to prevent cost overruns or change orders. Provide budget vs. actual costs for at least three (3) projects in the last 5 years. The City is seeking examples of on-time, on-budget projects.

Total

0-100

84 89

*0-5% Tier1/Tier2 Local Business will be calculated on combined scoring totals of each company.

Good job with per construction.

Experience with Pompano Projects.

Good contractor.

Hal Beard

Signature of Evaluator

3/14/19

Date

HAL BEARD

Printed Name

EVALUATION CRITERIA

RFQ E-12-19 CMAR for Pier Street West Streetscape Improvements

VENDOR NAME: BURKHARDT CONSTRUCTION

	<u>Criteria</u>	<u>Point Range</u>	<u>Score</u>
* A	<p>Overall approach and methodology:</p> <p>Explain the firm's approach to the project(s) from initial involvement in contract document preparation through the final construction phases. Include methods used during construction to monitor this project and resolve issues as well as methods of sequencing and coordination among the firm's trades to minimize conflict and errors.</p>	0-15	<u>10</u>
B	<p>Prior experience with projects of similar size for a government agency and complexity in an urban environment especially regarding streetscape improvements, i.e., sidewalk widening projects, large promenades, sophisticated landscape themes, undergrounding of overhead utilities in compliance with FPL, Comcast, and AT&T standards and certifications (if necessary and applicable, contractor and/or subcontractor must be FPL/Comcast/AT&T- approved/certified), roadway construction and resurfacing (for work on FDOT and/or County roadways contractor and/or subcontractor may need to be FDOT and/or County approved/certified), etc., completed during the past five (5) years:</p> <ol style="list-style-type: none"> 1. Number of similar projects including projects completed for the City 2. Complexity of similar projects 3. References from past projects: 4. Safety record 	0-30	<u>30</u>
C	<p>Knowledge of site and local conditions:</p> <p>Demonstrate knowledge of the site, State, County, and City requirements, codes, and ordinances. Also knowledge of local subcontractors and suppliers, capable of supplying quality workmanship and materials.</p>	0-5	<u>3</u>
D	<p>Firm's financial capability:</p> <p>An indication of the resources and the necessary working capital available and how it will relate to the Firm's financial stability through the completion of the project. In addition, the firm's ability to secure bonding shall be also be used as an indicator, and qualification of personnel including sub consultants as well as any litigation within the past 5 years arising out of firm's performance. The general and specific project related capability of the in-house office and field support, including previous experience with similar projects (include a <u>Letter of Commitment</u> confirming staff assigned to the project(s) will participate until the project is completed. Replacement of designated staff will require City's written approval:</p> <ol style="list-style-type: none"> 1. Number of technical staff 2. Qualifications of technical staff: <ol style="list-style-type: none"> (a) Number of licensed staff (b) Education of staff (c) Experience of staff 	0-30	<u>25</u>

E Scheduling/Cost Control:

0-20

20

A description of the Firm's general project management, scheduling, and cost controls indicating functions and capabilities, with emphasis on the Firm's ability to prevent cost overruns or change orders. Provide budget vs. actual costs for at least three (3) projects in the last 5 years. The City is seeking examples of on-time, on-budget projects.

Total

0-100

88

*0-5% Tier1/Tier2 Local Business will be calculated on combined scoring totals of each company.

Stephen Furriss

Signature of Evaluator

3/14/19

Date

STEPHEN FURRISS

Printed Name

EVALUATION CRITERIA

RFQ E-12-19 CMAR for Pier Street West Streetscape Improvements

VENDOR NAME: Kewitt

<u>Criteria</u>		<u>Point Range</u>	<u>Score</u>
A	Overall approach and methodology: Explain the firm's approach to the project(s) from initial involvement in contract document preparation through the final construction phases. Include methods used during construction to monitor this project and resolve issues as well as methods of sequencing and coordination among the firm's trades to minimize conflict and errors.	0-15	<u>12</u>
B	Prior experience with projects of similar size for a government agency and complexity in an urban environment especially regarding streetscape improvements, i.e., sidewalk widening projects, large promenades, sophisticated landscape themes, undergrounding of overhead utilities in compliance with FPL, Comcast, and AT&T standards and certifications (if necessary and applicable, contractor and/or subcontractor must be FPL/Comcast/AT&T- approved/certified), roadway construction and resurfacing (for work on FDOT and/or County roadways contractor and/or subcontractor may need to be FDOT and/or County approved/certified), etc., completed during the past five (5) years: 1. Number of similar projects including projects completed for the City 2. Complexity of similar projects 3. References from past projects: 4. Safety record	0-30	<u>25</u>
C	Knowledge of site and local conditions: Demonstrate knowledge of the site, State, County, and City requirements, codes, and ordinances. Also knowledge of local subcontractors and suppliers, capable of supplying quality workmanship and materials.	0-5	<u>5</u>
D	Firm's financial capability: An indication of the resources and the necessary working capital available and how it will relate to the Firm's financial stability through the completion of the project. In addition, the firm's ability to secure bonding shall be also be used as an indicator, and qualification of personnel including sub consultants as well as any litigation within the past 5 years arising out of firm's performance. The general and specific project related capability of the in-house office and field support, including previous experience with similar projects (include a <u>Letter of Commitment</u> confirming staff assigned to the project(s) will participate until the project is completed. Replacement of designated staff will require City's written approval: 1. Number of technical staff 2. Qualifications of technical staff: (a) Number of licensed staff (b) Education of staff (c) Experience of staff	0-30	<u>20</u>

E Scheduling/Cost Control:

0-20

10


A description of the Firm's general project management, scheduling, and cost controls indicating functions and capabilities, with emphasis on the Firm's ability to prevent cost overruns or change orders. Provide budget vs. actual costs for at least three (3) projects in the last 5 years. The City is seeking examples of on-time, on-budget projects.

Total


0-100

72

*0-5% Tier1/Tier2 Local Business will be calculated on combined scoring totals of each company.



Signature of Evaluator



Date



Printed Name

EVALUATION CRITERIA

RFQ E-12-19 CMAR for Pier Street West Streetscape Improvements

VENDOR NAME: WHITING TURNER

Criteria	Point Range	Score
<p>A Overall approach and methodology:</p> <p>Explain the firm's approach to the project(s) from initial involvement in contract document preparation through the final construction phases. Include methods used during construction to monitor this project and resolve issues as well as methods of sequencing and coordination among the firm's trades to minimize conflict and errors.</p>	0-15	<u>9</u>
<p>B Prior experience with projects of similar size for a government agency and complexity in an urban environment especially regarding streetscape improvements, i.e., sidewalk widening projects, large promenades, sophisticated landscape themes, undergrounding of overhead utilities in compliance with FPL, Comcast, and AT&T standards and certifications (if necessary and applicable, contractor and/or subcontractor must be FPL/Comcast/AT&T- approved/certified), roadway construction and resurfacing (for work on FDOT and/or County roadways contractor and/or subcontractor may need to be FDOT and/or County approved/certified), etc., completed during the past five (5) years:</p> <ol style="list-style-type: none"> 1. Number of similar projects including projects completed for the City 2. Complexity of similar projects 3. References from past projects: 4. Safety record 	0-30	<u>20</u>
<p>C Knowledge of site and local conditions:</p> <p>Demonstrate knowledge of the site, State, County, and City requirements, codes, and ordinances. Also knowledge of local subcontractors and suppliers, capable of supplying quality workmanship and materials.</p>	0-5	<u>4</u>
<p>D Firm's financial capability:</p> <p>An indication of the resources and the necessary working capital available and how it will relate to the Firm's financial stability through the completion of the project. In addition, the firm's ability to secure bonding shall be also be used as an indicator, and qualification of personnel including sub consultants as well as any litigation within the past 5 years arising out of firm's performance. The general and specific project related capability of the in-house office and field support, including previous experience with similar projects (include a <u>Letter of Commitment</u> confirming staff assigned to the project(s) will participate until the project is completed. Replacement of designated staff will require City's written approval:</p> <ol style="list-style-type: none"> 1. Number of technical staff 2. Qualifications of technical staff: <ol style="list-style-type: none"> (a) Number of licensed staff (b) Education of staff (c) Experience of staff 	0-30	<u>25</u>

E Scheduling/Cost Control:

0-20

5

A description of the Firm's general project management, scheduling, and cost controls indicating functions and capabilities, with emphasis on the Firm's ability to prevent cost overruns or change orders. Provide budget vs. actual costs for at least three (3) projects in the last 5 years. The City is seeking examples of on-time, on-budget projects.

Total

0-100

63

*0-5% Tier1/Tier2 Local Business will be calculated on combined scoring totals of each company.

Stephen Purkiss

Signature of Evaluator

3/14/19

Date

STEPHEN PURKISS

Printed Name

EVALUATION CRITERIA

RFQ E-12-19 CMAR for Pier Street West Streetscape Improvements

VENDOR NAME: Burkhardt

Criteria	Point Range	Score
<p>A Overall approach and methodology:</p> <p>Explain the firm's approach to the project(s) from initial involvement in contract document preparation through the final construction phases. Include methods used during construction to monitor this project and resolve issues as well as methods of sequencing and coordination among the firm's trades to minimize conflict and errors.</p>	0-15	<u>15</u>
<p>B Prior experience with projects of similar size for a government agency and complexity in an urban environment especially regarding streetscape improvements, i.e., sidewalk widening projects, large promenades, sophisticated landscape themes, undergrounding of overhead utilities in compliance with FPL, Comcast, and AT&T standards and certifications (if necessary and applicable, contractor and/or subcontractor must be FPL/Comcast/AT&T- approved/certified), roadway construction and resurfacing (for work on FDOT and/or County roadways contractor and/or subcontractor may need to be FDOT and/or County approved/certified), etc., completed during the past five (5) years:</p> <ol style="list-style-type: none"> 1. Number of similar projects including projects completed for the City 2. Complexity of similar projects 3. References from past projects: 4. Safety record 	0-30	<u>30</u>
<p>C Knowledge of site and local conditions:</p> <p>Demonstrate knowledge of the site, State, County, and City requirements, codes, and ordinances. Also knowledge of local subcontractors and suppliers, capable of supplying quality workmanship and materials.</p>	0-5	<u>5</u>
<p>D Firm's financial capability:</p> <p>An indication of the resources and the necessary working capital available and how it will relate to the Firm's financial stability through the completion of the project. In addition, the firm's ability to secure bonding shall be also be used as an indicator, and qualification of personnel including sub consultants as well as any litigation within the past 5 years arising out of firm's performance. The general and specific project related capability of the in-house office and field support, including previous experience with similar projects (include a Letter of Commitment confirming staff assigned to the project(s) will participate until the project is completed. Replacement of designated staff will require City's written approval:</p> <ol style="list-style-type: none"> 1. Number of technical staff 2. Qualifications of technical staff: <ol style="list-style-type: none"> (a) Number of licensed staff (b) Education of staff (c) Experience of staff 	0-30	<u>30</u>

E Scheduling/Cost Control:

0-20 20

A description of the Firm's general project management, scheduling, and cost controls indicating functions and capabilities, with emphasis on the Firm's ability to prevent cost overruns or change orders. Provide budget vs. actual costs for at least three (3) projects in the last 5 years. The City is seeking examples of on-time, on-budget projects.

Total

0-100 100

*0-5% Tier1/Tier2 Local Business will be calculated on combined scoring totals of each company.

- Previous experience in Pompano: Old Pompano, PB Blvd, E Atlantic, Briny

Streetscape Improvements

- Coffee w/ the Crew - good community outreach

- coordinates events/festivals in affected areas

- 30/60/90 approach

- No litigation claims

Scott M Reale

3/14/19

Scott M Reale

Signature of Evaluator

Date

Printed Name

EVALUATION CRITERIA

RFQ E-12-19 CMAR for Pier Street West Streetscape Improvements

VENDOR NAME: Kiewit

Criteria	Point Range	Score
<p>A Overall approach and methodology:</p> <p>Explain the firm's approach to the project(s) from initial involvement in contract document preparation through the final construction phases. Include methods used during construction to monitor this project and resolve issues as well as methods of sequencing and coordination among the firm's trades to minimize conflict and errors.</p>	0-15	<u>11</u>
<p>B Prior experience with projects of similar size for a government agency and complexity in an urban environment especially regarding streetscape improvements, i.e., sidewalk widening projects, large promenades, sophisticated landscape themes, undergrounding of overhead utilities in compliance with FPL, Comcast, and AT&T standards and certifications (if necessary and applicable, contractor and/or subcontractor must be FPL/Comcast/AT&T- approved/certified), roadway construction and resurfacing (for work on FDOT and/or County roadways contractor and/or subcontractor may need to be FDOT and/or County approved/certified), etc., completed during the past five (5) years:</p> <ol style="list-style-type: none"> 1. Number of similar projects including projects completed for the City 2. Complexity of similar projects 3. References from past projects: 4. Safety record 	0-30	<u>27</u>
<p>C Knowledge of site and local conditions:</p> <p>Demonstrate knowledge of the site, State, County, and City requirements, codes, and ordinances. Also knowledge of local subcontractors and suppliers, capable of supplying quality workmanship and materials.</p>	0-5	<u>3</u>
<p>D Firm's financial capability:</p> <p>An indication of the resources and the necessary working capital available and how it will relate to the Firm's financial stability through the completion of the project. In addition, the firm's ability to secure bonding shall be also be used as an indicator, and qualification of personnel including sub consultants as well as any litigation within the past 5 years arising out of firm's performance. The general and specific project related capability of the in-house office and field support, including previous experience with similar projects (include a Letter of Commitment confirming staff assigned to the project(s) will participate until the project is completed. Replacement of designated staff will require City's written approval:</p> <ol style="list-style-type: none"> 1. Number of technical staff 2. Qualifications of technical staff: <ol style="list-style-type: none"> (a) Number of licensed staff (b) Education of staff (c) Experience of staff 	0-30	<u>28</u>

E Scheduling/Cost Control:

0-20

18

A description of the Firm's general project management, scheduling, and cost controls indicating functions and capabilities, with emphasis on the Firm's ability to prevent cost overruns or change orders. Provide budget vs. actual costs for at least three (3) projects in the last 5 years. The City is seeking examples of on-time, on-budget projects.

Total

0-100

87

*0-5% Tier1/Tier2 Local Business will be calculated on combined scoring totals of each company.

No previous work in Pompano

Streetscape experience?

Appears to have visited site + done due diligence

Guaranteed max price development

Scott McReale

Signature of Evaluator

3/14/19

Date

Scott Reale

Printed Name

EVALUATION CRITERIA

RFQ E-12-19 CMAR for Pier Street West Streetscape Improvements

VENDOR NAME: Whiting-Turner

Criteria	Point Range	Score
<p>A Overall approach and methodology:</p> <p>Explain the firm's approach to the project(s) from initial involvement in contract document preparation through the final construction phases. Include methods used during construction to monitor this project and resolve issues as well as methods of sequencing and coordination among the firm's trades to minimize conflict and errors.</p>	0-15	<u>14</u>
<p>B Prior experience with projects of similar size for a government agency and complexity in an urban environment especially regarding streetscape improvements, i.e., sidewalk widening projects, large promenades, sophisticated landscape themes, undergrounding of overhead utilities in compliance with FPL, Comcast, and AT&T standards and certifications (if necessary and applicable, contractor and/or subcontractor must be FPL/Comcast/AT&T- approved/certified), roadway construction and resurfacing (for work on FDOT and/or County roadways contractor and/or subcontractor may need to be FDOT and/or County approved/certified), etc., completed during the past five (5) years:</p> <ol style="list-style-type: none"> 1. Number of similar projects including projects completed for the City 2. Complexity of similar projects 3. References from past projects: 4. Safety record 	0-30	<u>28</u>
<p>C Knowledge of site and local conditions:</p> <p>Demonstrate knowledge of the site, State, County, and City requirements, codes, and ordinances. Also knowledge of local subcontractors and suppliers, capable of supplying quality workmanship and materials.</p>	0-5	<u>4</u>
<p>D Firm's financial capability:</p> <p>An indication of the resources and the necessary working capital available and how it will relate to the Firm's financial stability through the completion of the project. In addition, the firm's ability to secure bonding shall be also be used as an indicator, and qualification of personnel including sub consultants as well as any litigation within the past 5 years arising out of firm's performance. The general and specific project related capability of the in-house office and field support, including previous experience with similar projects (include a Letter of Commitment confirming staff assigned to the project(s) will participate until the project is completed. Replacement of designated staff will require City's written approval:</p> <ol style="list-style-type: none"> 1. Number of technical staff 2. Qualifications of technical staff: <ol style="list-style-type: none"> (a) Number of licensed staff (b) Education of staff (c) Experience of staff 	0-30	<u>29</u>

E Scheduling/Cost Control:

0-20 19

A description of the Firm's general project management, scheduling, and cost controls indicating functions and capabilities, with emphasis on the Firm's ability to prevent cost overruns or change orders. Provide budget vs. actual costs for at least three (3) projects in the last 5 years. The City is seeking examples of on-time, on-budget projects.

Total

0-100 94

*0-5% Tier1/Tier2 Local Business will be calculated on combined scoring totals of each company.

Previous Pompano experience: MLK Streetscape + Old Pompano Streetscape
+ CRA

Good community outreach

Error pg 10, Item #4 City of WPRB not Town of Palm Beach

Target - Zero Safety ✓

Collaboration w/ Keith

Scott M Reale

Signature of Evaluator

3/14/19

Date

Scott Reale

Printed Name

EVALUATION CRITERIA

RFQ E-12-19 CMAR for Pier Street West Streetscape Improvements

VENDOR NAME: BURKHARDT CONSTRUCTION, INC

Criteria	Point Range	Score
A Overall approach and methodology: Explain the firm's approach to the project(s) from initial involvement in contract document preparation through the final construction phases. Include methods used during construction to monitor this project and resolve issues as well as methods of sequencing and coordination among the firm's trades to minimize conflict and errors.	0-15	<u>15</u>
B Prior experience with projects of similar size for a government agency and complexity in an urban environment especially regarding streetscape improvements, i.e., sidewalk widening projects, large promenades, sophisticated landscape themes, undergrounding of overhead utilities in compliance with FPL, Comcast, and AT&T standards and certifications (if necessary and applicable, contractor and/or subcontractor must be FPL/Comcast/AT&T- approved/certified), roadway construction and resurfacing (for work on FDOT and/or County roadways contractor and/or subcontractor may need to be FDOT and/or County approved/certified), etc., completed during the past five (5) years: 1. Number of similar projects including projects completed for the City 2. Complexity of similar projects 3. References from past projects: 4. Safety record	0-30	<u>30</u>
C Knowledge of site and local conditions: Demonstrate knowledge of the site, State, County, and City requirements, codes, and ordinances. Also knowledge of local subcontractors and suppliers, capable of supplying quality workmanship and materials.	0-5	<u>5</u>
D Firm's financial capability: An indication of the resources and the necessary working capital available and how it will relate to the Firm's financial stability through the completion of the project. In addition, the firm's ability to secure bonding shall be also be used as an indicator, and qualification of personnel including sub consultants as well as any litigation within the past 5 years arising out of firm's performance. The general and specific project related capability of the in-house office and field support, including previous experience with similar projects (include a Letter of Commitment confirming staff assigned to the project(s) will participate until the project is completed. Replacement of designated staff will require City's written approval: 1. Number of technical staff 2. Qualifications of technical staff: (a) Number of licensed staff (b) Education of staff (c) Experience of staff	0-30	<u>30</u>

Atlantic Blvd Bridge
 Downtown Pompano
 Briny Avenue

E Scheduling/Cost Control:

0-20 20


A description of the Firm's general project management, scheduling, and cost controls indicating functions and capabilities, with emphasis on the Firm's ability to prevent cost overruns or change orders. Provide budget vs. actual costs for at least three (3) projects in the last 5 years. The City is seeking examples of on-time, on-budget projects.

Total

0-100 100

*0-5% Tier1/Tier2 Local Business will be calculated on combined scoring totals of each company.

Vast project experience with city/CRA
projects. Knowledgeable of area conditions


Signature of Evaluator

3/14/19
Date

NEWYORK TRAC
Printed Name

EVALUATION CRITERIA

RFQ E-12-19 CMAR for Pier Street West Streetscape Improvements

VENDOR NAME: KIEWIT Infrastructure

Criteria	Point Range	Score
<p>A Overall approach and methodology:</p> <p>Explain the firm's approach to the project(s) from initial involvement in contract document preparation through the final construction phases. Include methods used during construction to monitor this project and resolve issues as well as methods of sequencing and coordination among the firm's trades to minimize conflict and errors.</p>	0-15	<u>15</u>
<p>B Prior experience with projects of similar size for a government agency and complexity in an urban environment especially regarding streetscape improvements, i.e., sidewalk widening projects, large promenades, sophisticated landscape themes, undergrounding of overhead utilities in compliance with FPL, Comcast, and AT&T standards and certifications (if necessary and applicable, contractor and/or subcontractor must be FPL/Comcast/AT&T- approved/certified), roadway construction and resurfacing (for work on FDOT and/or County roadways contractor and/or subcontractor may need to be FDOT and/or County approved/certified), etc., completed during the past five (5) years:</p> <ol style="list-style-type: none"> 1. Number of similar projects including projects completed for the City 2. Complexity of similar projects 3. References from past projects: 4. Safety record 	0-30	<u>15</u>
<p>C Knowledge of site and local conditions:</p> <p>Demonstrate knowledge of the site, State, County, and City requirements, codes, and ordinances. Also knowledge of local subcontractors and suppliers, capable of supplying quality workmanship and materials.</p>	0-5	<u>5</u>
<p>D Firm's financial capability:</p> <p>An indication of the resources and the necessary working capital available and how it will relate to the Firm's financial stability through the completion of the project. In addition, the firm's ability to secure bonding shall be also be used as an indicator, and qualification of personnel including sub consultants as well as any litigation within the past 5 years arising out of firm's performance. The general and specific project related capability of the in-house office and field support, including previous experience with similar projects (include a Letter of Commitment confirming staff assigned to the project(s) will participate until the project is completed. Replacement of designated staff will require City's written approval:</p> <ol style="list-style-type: none"> 1. Number of technical staff 2. Qualifications of technical staff: <ol style="list-style-type: none"> (a) Number of licensed staff (b) Education of staff (c) Experience of staff 	0-30	<u>30</u>

Large But NO experience
@ local level
Schedule Feb 27/2020

E Scheduling/Cost Control:

0-20

20

A description of the Firm's general project management, scheduling, and cost controls indicating functions and capabilities, with emphasis on the Firm's ability to prevent cost overruns or change orders. Provide budget vs. actual costs for at least three (3) projects in the last 5 years. The City is seeking examples of on-time, on-budget projects.


Total

0-100

85

*0-5% Tier1/Tier2 Local Business will be calculated on combined scoring totals of each company.

Very large firm with extra effort
in research of site conditions. Downside
of submittal is less experience
with City/CRA projects.



Signature of Evaluator

3/14/19

Date

NGUYEN TRAN

Printed Name

EVALUATION CRITERIA

RFQ E-12-19 CMAR for Pier Street West Streetscape Improvements

VENDOR NAME: THE WHITING-TURNER

Criteria	Point Range	Score
<p>A Overall approach and methodology:</p> <p>Explain the firm's approach to the project(s) from initial involvement in contract document preparation through the final construction phases. Include methods used during construction to monitor this project and resolve issues as well as methods of sequencing and coordination among the firm's trades to minimize conflict and errors.</p>	0-15	<u>15</u>
<p>B Prior experience with projects of similar size for a government agency and complexity in an urban environment especially regarding streetscape improvements, i.e., sidewalk widening projects, large promenades, sophisticated landscape themes, undergrounding of overhead utilities in compliance with FPL, Comcast, and AT&T standards and certifications (if necessary and applicable, contractor and/or subcontractor must be FPL/Comcast/AT&T- approved/certified), roadway construction and resurfacing (for work on FDOT and/or County roadways contractor and/or subcontractor may need to be FDOT and/or County approved/certified), etc., completed during the past five (5) years:</p> <ol style="list-style-type: none"> 1. Number of similar projects including projects completed for the City 2. Complexity of similar projects 3. References from past projects: 4. Safety record 	0-30	<u>30</u>
<p>C Knowledge of site and local conditions:</p> <p>Demonstrate knowledge of the site, State, County, and City requirements, codes, and ordinances. Also knowledge of local subcontractors and suppliers, capable of supplying quality workmanship and materials.</p>	0-5	<u>5</u>
<p>D Firm's financial capability:</p> <p>An indication of the resources and the necessary working capital available and how it will relate to the Firm's financial stability through the completion of the project. In addition, the firm's ability to secure bonding shall be also be used as an indicator, and qualification of personnel including sub consultants as well as any litigation within the past 5 years arising out of firm's performance. The general and specific project related capability of the in-house office and field support, including previous experience with similar projects (include a <u>Letter of Commitment</u> confirming staff assigned to the project(s) will participate until the project is completed. Replacement of designated staff will require City's written approval:</p> <ol style="list-style-type: none"> 1. Number of technical staff 2. Qualifications of technical staff: <ol style="list-style-type: none"> (a) Number of licensed staff (b) Education of staff (c) Experience of staff 	0-30	<u>30</u>

Pier Construction
OLD Pump Streets
MCK BLD.

E Scheduling/Cost Control:

0-20

20

A description of the Firm's general project management, scheduling, and cost controls indicating functions and capabilities, with emphasis on the Firm's ability to prevent cost overruns or change orders. Provide budget vs. actual costs for at least three (3) projects in the last 5 years. The City is seeking examples of on-time, on-budget projects.


Total

0-100

100

*0-5% Tier1/Tier2 Local Business will be calculated on combined scoring totals of each company.

Substantial company with vast
experience w/ CRT & CITY projects.
Knowledgeable with area



Signature of Evaluator

3/14/19

Date

NGUYEN TRAN

Printed Name