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INTERLOCAL AGREEMENT BETWEEN BROWARD COUNTY AND THE CITY OF POMPANO BEACH 
FOR SURTAX‐FUNDED MUNICIPAL TRANSPORTATION PROJECT:  

DIXIE HIGHWAY/ATLANTIC BOULEVARD STREETSCAPE IMPROVEMENTS PROJECT (POMP‐002)  

This Interlocal Agreement (“Agreement”) is made and entered by and between Broward 
County, a political subdivision of the State of Florida (“County”), and the City of Pompano Beach, 
a Florida municipal corporation (“Municipality”) (each a “Party” and collectively referred to as 
the “Parties”).  
 

RECITALS 

A. In November 2018, Broward County voters approved a 30‐year sales surtax (also 
known  as  “Penny  for  Transportation”)  to  fund  statutorily‐permissible  transportation 
expenditures.  

B. All projects, County, State, and municipal, funded by the transportation surtax are 
evaluated  for  eligibility  under  Section  212.055(1),  Florida  Statutes,  by  the  independent 
Transportation  Surtax  Oversight  Board  before  the  Broward  County  Board  of  County 
Commissioners makes the final decisions regarding project funding. 

C. A  process  has  been  established  where  surtax‐funded  staff  at  the  Broward 
Metropolitan Planning Organization (“MPO”) prioritize municipal projects, with the exception of 
municipal rehabilitation and maintenance projects, and make recommendations for funding.  The 
first round of ranking of municipal capital projects was recently completed by the MPO following 
extensive  and  detailed  discussions  with  the  submitting  municipalities,  and  the  Project 
contemplated in this Agreement was included in that review and ranking.  

D. The municipal Project defined in this Agreement has been determined statutorily 
eligible  for  funding and  subsequently approved  for  funding by  the Broward County Board of 
County Commissioners.   

E. The purpose of this Agreement is to set forth the terms and conditions for County 
to  provide  transportation  surtax  funding  for  the  Project  and  the  terms  and  conditions  for 
Municipality  to  complete  the Project.   Municipality will  implement  the Project, as  funded by 
County with surtax funding, in accordance with the terms of this Agreement. 

Now, therefore, for good and valuable consideration, the receipt and sufficiency of which 
are acknowledged, the Parties agree as follows: 
 

 DEFINITIONS 

1.1. Board means the Board of County Commissioners of Broward County, Florida. 

1.2. Contract Administrator means the County Administrator or such other person designated 
by the County Administrator in writing.   
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1.3. Contractor means the persons, firms, or corporations with whom Municipality has or will 
contract for the performance of the Project. 

1.4. Consultant means the architect or engineer with whom Municipality has or will contract 
to  provide  programming,  design,  construction management,  engineering,  and  inspection,  or 
other professional services for the Project. 

1.5. County Business Enterprise or CBE means an entity certified as meeting the applicable 
requirements of Section 1‐81, Broward County Code of Ordinances. 

1.6. Maximum Funding Amount means the maximum funding amount stated in Section 5.4. 

1.7. Oversight Board means the independent Transportation Surtax Oversight Board created 
pursuant to Section 31½‐75 of the Broward County Code of Ordinances.  

1.8. Project means the project described in Exhibit A. 

1.9. Project  Manager  means  Fernand  Thony,  PMP,  City  of  Pompano  Beach  Capital 
Improvements Plan Manager or their designee. 

1.10. Subcontractor means an entity or  individual providing services to Municipality through 
Contractor or Consultant for all or any portion of the Project. The term “Subcontractor” includes 
subconsultants. 

1.11. Surety means the surety company or individual that is bound by the performance bond 
and payment bond and that is responsible for Contractor’s or Consultant’s acceptable and timely 
performance and completion of the Project under this Agreement and  for the payment of all 
debts pertaining thereto in accordance with Section 255.05, Florida Statutes. 

1.12. Surtax‐Funded  Projects  means  any  project,  including  without  limitation  the  Project 
described in Exhibit A, that is funded in whole or in part by the transportation surtax collected 
pursuant to Section 212.055(1), Florida Statutes.  

 EXHIBITS 

Exhibit A  Project Description and Project Schedule  
Exhibit B  Funding Schedule 
Exhibit C  Reporting Requirements 
Exhibit D  Form Contracts 
Exhibit E  Municipal Resolution Authorizing Execution of Agreement 

 
 PROJECT DESCRIPTION; COMPETITIVE PROCUREMENT; PERMITTING 

3.1. Project Description  and Project  Schedule.   Municipality  shall perform, or  cause  to be 
performed, the Project in accordance with the Project Description and the Project Schedule set 
forth in Exhibit A.  The Project Description is a general description of the Project and is deemed 
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to include preliminary considerations and prerequisites, and all labor, materials, equipment, and 
tasks that are such an  inseparable part of the Project described that exclusion of any of them 
would be impractical, illogical, or unconscionable.   

3.2. Municipal Responsibility for the Project.  Municipality is solely responsible for the Project, 
subject to the terms of this Agreement.  County has no responsibility for the construction means, 
methods,  techniques, sequences, or procedures employed  in  the performance of  the Project.  
Municipality shall be solely responsible for retention, supervision, and payment of Contractor, 
Consultant, and all Subcontractors.  Municipality shall be solely responsible for securing any and 
all property rights or permits required by the Project.  Nothing in this Agreement shall impose on 
County an obligation to assume any contract or subcontract, or to make payment to Contractor, 
Consultant, or any Subcontractor, vendor, or supplier, or to perform the Project or any portion 
thereof, or to supply any goods or services for the Project.   Further, nothing contained herein 
shall  create any  contractual  relationship between County and Contractor, Consultant, or any 
Subcontractor, vendor, or supplier.  

3.3. Competitive  Procurement;  Consultants’  Competitive  Negotiation  Act.    Except  to  the 
extent the Contract Administrator has approved utilization of an existing contract by Municipality 
for  the  services  to be performed by Contractor or Consultant, Municipality must provide  the 
proposed solicitation(s) for the Project to the Contract Administrator for review at least twenty 
(20) days prior to publication of the solicitation by Municipality.  County’s review shall include, 
without  limitation, determination of  the applicable CBE Goal  (as defined  in Article 10), which 
must be included by Municipality in the solicitation(s).  If Municipality seeks to utilize an existing 
contract  for the services to be performed by the Contractor or Consultant, Municipality must 
obtain prior approval by County and must provide the Contract Administrator with the proposed 
contract and supporting documentation for consideration pursuant to the procedures stated in 
Section  3.5.2;  County may  require,  as  a  condition  for  its  approval,  that  the  engagement  of 
Contractor  or  Consultant  for  this  Project  utilizing  an  existing  municipal  contract  include 
modifications  or  additions  to  the  existing  contract  terms  and  conditions,  including without 
limitation any provision identified in Section 3.5.3.  Municipality must comply with all applicable 
provisions  of  state  law  including,  as  applicable,  Section  255.20  and  Section  287.055,  Florida 
Statutes, in the procurement of any services or materials relating to the Project.  If any applicable 
state or  federal procurement  requirement  is  stricter  than  any other  applicable  requirement, 
Municipality shall be obligated to meet the stricter requirement.  Prior to the execution of any 
contract with Contractor or Consultant relating to the Project, Project Manager shall certify  in 
writing to the Contract Administrator that the procurement and the proposed contract comply 
with the requirements of this Section 3.3.   

3.4. Modifications to Project or Phases.   

3.4.1. Material Changes to the Project.  Material changes are changes that increase the 
Maximum Funding Amount or materially modify the Project Description. Any proposed 
material change to the Project Description that does not increase the Maximum Funding 
Amount requires the prior written approval of the Contract Administrator.  Any proposed 
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material  change  that  would  increase  the  Maximum  Funding  Amount  requires  an 
amendment of this Agreement.  Any proposed material change may also, if determined 
necessary by Contract Administrator pursuant to the applicable contractual, statutory, or 
other surtax‐related requirements, require review by the Oversight Board for statutory 
eligibility.  Municipality shall submit to the Contract Administrator written notice of the 
proposed material change and appropriate backup documentation;  if requested by the 
Contract  Administrator,  Municipality  shall  provide  any  additional  requested  backup 
documentation.  The Contract Administrator will either approve or disapprove in writing 
the  proposed material  change  to  the  Project Description  that  does  not  increase  the 
Maximum Funding Amount within fifteen (15) calendar days after receipt of the written 
notice and all requested backup documentation; if not timely approved, the request shall 
be  deemed  disapproved.   Any material  change  that  increases  the Maximum  Funding 
Amount must be approved by the Board. 

3.4.2. Modifications to Construction Phase.  Requests for additional funding as a result 

of modifications to the construction phase of a Project that exceed the amount provided 

in the then‐current Funding Schedule, including without limitation change orders or other 

scope  changes,  are  subject  to  (i)  approval by  the Contract Administrator,  and  (ii)  the 

Board’s allocation of additional funding; such requests may also, if determined necessary 

by Contract Administrator  pursuant  to  the  applicable  contractual,  statutory,  or  other 

surtax‐related  requirements,  require  additional  review  by  the  Oversight  Board  for 

statutory eligibility. Municipality shall submit to the Contract Administrator written notice 

of its request for additional funding and appropriate backup documentation; if requested 

by  the  Contract  Administrator,  Municipality  shall  provide  any  additional  requested 

backup documentation.  The Contract Administrator will either approve or disapprove the 

request in writing within fifteen (15) calendar days after receipt of the written notice and 

all requested backup documentation; if not timely approved, the request shall be deemed 

disapproved.  

3.4.3. Owner  Enhancements.    In  addition  to  any  approvals  that  may  be  required 
pursuant  to  this Agreement,  any  increased or  additional  costs due  to  changes  in  the 
quality  of  materials,  furnishings,  finishes,  aesthetics,  or  any  other  cost  reasonably 
determined by  the Contract Administrator  to be an “owner enhancement”  (including, 
without limitation, decorative lighting, decorative paving, and improvements that are not 
within  the public  right of way) must be  funded solely by Municipality with non‐surtax 
funding, and County shall have no  funding  responsibility  for any such  increased costs.  
Upon the Contract Administrator’s request, the Project Manager shall provide sufficient 
detail  for  the  Contract  Administrator’s  determination  of  whether  any  increased  or 
additional  costs  include  owner  enhancements.    The  Contract  Administrator  shall 
determine,  after  consultation  with  the  Project  Manager,  whether  the  increased  or 
additional costs constitute owner enhancements.   
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3.4.4. Project Schedule.  Any proposed change in the Project Schedule that modifies the 
commencement or completion date for any phase or for the Project by more than sixty 
(60) days requires the prior written approval of the Contract Administrator.  Municipality 
shall submit to the Contract Administrator written notice of the proposed change and 
appropriate  backup  documentation;  if  requested  by  the  Contract  Administrator, 
Municipality shall provide any additional requested backup documentation.  The Contract 
Administrator will either approve or disapprove  in writing the proposed change within 
fifteen  (15) calendar days after receipt of the written notice and all requested backup 
documentation; if not timely disapproved, the request shall be deemed approved.   

3.4.5. Nonmaterial Changes.  Nonmaterial changes to the Project (namely, changes that 
do not require approvals under Sections 3.4.1, 3.4.2, 3.4.3, or 3.4.4) do not require County 
approval and may be approved by the Project Manager.  

3.5. Contractor and Consultant Contracts.   

3.5.1. Form  Contracts.    County  has  preapproved  the  Surtax‐Funded  Projects  Form 
Construction  Contract  and  the  Surtax‐Funded  Projects  Form  Consultant  Contract 
(collectively, the “Form Contracts”) attached as Exhibit D, which Municipality may utilize 
for  its contracts with Contractor and Consultant, respectively.   County may update the 
Form Contracts from time to time upon written notice to Municipality, and such updated 
Form Contracts shall be the applicable forms for solicitations advertised after the date of 
such written notice by County. 

3.5.2. County Approval.  Unless the Form Contracts are utilized for the Project with no 
material modification or an existing municipal contract  is approved by County  for use 
pursuant  to  Section  3.3, Municipality must  obtain written  approval  from  the  County 
Attorney’s Office for Municipality’s contract(s) with Contractor and with Consultant prior 
to utilization of the contracts for the Project (and prior to publication of the solicitation, 
if the contract is included in the solicitation).  In addition to the provisions required to be 
included  in Municipality’s  contracts with Contractor  and with Consultant  pursuant  to 
Section  8.1  or  Section  10.5, Municipality’s  contracts must  also  include  the  provisions 
listed  in Section 3.5.3 and Section 3.5.4, as applicable,  in  the  form  stated  in  the Form 
Contracts.    Any material modification  to  any  required  contractual  provision must  be 
approved in advance by the County Attorney’s Office; no subsequent material change to 
the contract(s) for the Project may be made without written approval from the County 
Attorney’s Office.  Municipality agrees and acknowledges that County’s approval of any 
contracts with Contractor or Consultant, including without limitation the Form Contracts, 
is  solely  for  purposes  of  protecting  County’s  interests;  County  approval  of  any  such 
contract does not constitute a legal opinion, including without limitation as to the legal 
sufficiency of the contract, for use or reliance by Municipality or any third party and shall 
not  be  the  basis  for  any  claim  or  liability  against  County  or  asserted  to  avoid  any 
reimbursement or other obligation of Municipality under this Agreement.  Municipality 
shall provide at least twenty (20) days’ written notification to the Contract Administrator 
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and  the  County  Attorney’s  Office  prior  to  award  of  the  contract  to  Contractor  or 
Consultant, as applicable, which notice must include a copy of the competitive solicitation 
(or other applicable procurement document) for the Project, the responsive submission 
by the proposed Contractor or Consultant, the proposed contract amount for the Project, 
the proposed contract, and the date on which Municipality intends to award the contract.  
County  may  disapprove  the  proposed  contract:  (a)  for  failure  to  comply  with  any 
requirement  of  this  Agreement;  (b)  if  the  contract  price  exceeds  or  is  materially 
inconsistent with the Funding Schedule (absent good cause, as determined by Contract 
Administrator); or (c) after consultation with Project Manager, for any other good cause 
as determined in the sole discretion of the Contract Administrator.  If County disapproves 
any proposed contract, County must provide notice of such disapproval within twenty 
(20) days after receipt of the notice and the documents required pursuant to this section; 
if not timely disapproved, the proposed contracts shall be deemed approved.  

3.5.3. For the contract with Contractor, the following provisions from the Surtax Funded 
Projects Form Construction Contract must be included:     

3.5.3.1. Contract, Article 3 (Contract Time) 
3.5.3.2. Contract, Article 5 (Progress Payments; Retainage)  
3.5.3.3. Contract, Article 6 (Acceptance and Final Payment) 
3.5.3.4. General Conditions, Article 4 (Performance Bond and Payment Bond) 

and Article 5 (Qualification of Surety) 
3.5.3.5. General Conditions, Article 17 (Project Records and Right to Audit) 

(see also Section 8.1 herein) 
3.5.3.6. General Conditions, Article 33 (Location and Damage to Existing 

Facilities, Equipment, or Utilities)  
3.5.3.7. General Conditions, Article 38 (Change Orders) and Article 39 (Value of 

Change Order Work)  
3.5.3.8. General Conditions, Article 14 (Superintendence and Supervision) 
3.5.3.9. General Conditions, Article 20 (Differing Site Conditions) 
3.5.3.10. General Conditions, Article 40 (Notification and Claim for Change of 

Contract Time or Contract Price) 
3.5.3.11. General Conditions, Article 41 (No Damages for Delay) 
3.5.3.12. General Conditions, Article 42 (Excusable Delay; Compensable; Non‐

Compensable)  
3.5.3.13. General Conditions, Article 53 (Domestic Partnership)  
3.5.3.14. General Conditions, Article 54 (Equal Employment Opportunity and 

CBE/SBE Compliance)  
3.5.3.15. Supplemental Wage Requirements (Prevailing Wage Rate Ordinance) 

 
3.5.4. For the contract with Consultant, the following provisions from the Surtax Funded 
Projects Form Consultant Contract must be included:   

3.5.4.1. Article 4 (Time for Performance; Contractor Damages) 
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3.5.4.2. Sections 5.3 and 5.4 (Reimbursable Expenses; Method of Billing) 
3.5.4.3. Section 7.5 (Truth in Negotiation) 
3.5.4.4. Section 7.9 (Domestic Partnership Requirement) 
3.5.4.5. Article 10 (Equal Employment Opportunity and CBE Compliance) 
3.5.4.6. Section 11.4 (Public Records and Trade Secrets) 
3.5.4.7. Section 11.5 (Audit Rights) 
3.5.4.8. Section 11.8 (Indemnification) 
3.5.4.9. Section 11.14 (Drug‐Free Workplace) 

 
 TERM AND TIME OF PERFORMANCE 

4.1. Term.  The term of this Agreement shall begin on the date it is fully executed by the Parties 
(“Effective  Date”)  and  shall  end  on  September  30,  2023  (“Initial  Term”),  unless  extended 
pursuant to Section 4.2.   

4.2. Extensions.  The Parties may renew this Agreement for up to two (2) additional one (1) 
year  terms  (each  an  “Extension  Term”) by written  approval of  the Project Manager  and  the 
County Administrator at least thirty (30) days prior to the expiration of the then‐current term.  
Any  further  extension  shall  require  approval  by  the  Board  and  the  governing  body  of 
Municipality. 

4.3. Fiscal Year.  The continuation of this Agreement beyond the end of any County fiscal year 
(October 1 through September 30)  is subject to both the appropriation and the availability of 
transportation surtax funds in accordance with Chapter 129, Florida Statutes.  

4.4. Time of the Essence.  Unless expressly waived by the Contract Administrator in writing, 
time is of the essence in Municipality’s performance of its duties, obligations, and responsibilities 
under this Agreement. 

 FUNDING AND SURETY 

5.1. Surtax Funding.  County shall provide funding to Municipality for the Project in accordance 
with the Funding Schedule (Exhibit B).  Any amounts, costs, or expenses indicated as ineligible 
for funding in Exhibit B shall not be funded by County but must instead be funded by Municipality 
from non‐surtax funds.  The Parties agree and acknowledge that all funding provided by County 
to Municipality under this Agreement shall be paid exclusively from and subject to the availability 
of  proceeds  from  the  transportation  surtax  levied  pursuant  to  Section  212.055(1),  Florida 
Statutes, and County  shall not have any obligation  to provide, nor  shall County provide, any 
funding  from County’s general revenue or any other County source.   Municipality agrees and 
stipulates  that  the  funding provided by County  to Municipality under  this Agreement will be 
utilized  by Municipality  only  for  the  purposes  permitted  under  Section  212.055(1),  Florida 
Statutes.   

5.2. Method of Billing and Payment.  Municipality shall invoice County only in accordance with 
the Funding Schedule.  Any credit due to County under Section 5.6 must be reflected on the next 



 

Municipal Interlocal Agreement for Surtax‐Funded Transportation Projects  Page 8 of 36 

applicable invoice.  To be proper, each invoice must comply with the requirements of Exhibit B 
and be accompanied by a certification by the chief administrative officer and the chief financial 
officer of Municipality, or such other persons designated by Municipality with authority to act in 
similar  capacities,  that  all  funds  received  and  utilized  to  date  by  Municipality  under  this 
Agreement were utilized only  for  the Project, only  for  the portion(s) of  the Project  that  the 
Oversight Board and County determined were eligible for surtax funding, and only for purposes 
that Municipality independently determined were eligible for surtax funding.  County shall pay 
Municipality  in  accordance with  the  Funding  Schedule within  thirty  (30)  days  of  receipt  of 
Municipality’s proper invoice.  Payment shall be made to Municipality at the address designated 
by Municipality for notices pursuant to Section 11.6. 

5.3. Phases; Funding Schedule.  The Funding Schedule may provide for funding the Project in 
phases  or  by  deliverable,  with  the  funding  for  subsequent  phases  or  deliverables  to  be 
determined  after  completion  of  prior  phases  or  particular  deliverables.    Any  such  later‐
determined  funding  for  the  Project,  including  any  modification  to  the  funding  amount(s), 
phase(s), or deliverable(s) stated in the Funding Schedule, shall require a written amendment to 
this Agreement with  an  amended  Funding  Schedule  attached  thereto  setting  forth  the  next 
phase(s) or deliverable(s)  and  applicable  funding  for  same.   All  terms  and  conditions of  this 
Agreement shall apply to any such amended Funding Schedule.  The County Administrator, on 
behalf  of  County,  and  the Municipal Mayor  and Municipality’s  City Manager,  on  behalf  of 
Municipality,  are  authorized  to  execute  amendments  to  this  Agreement  to  incorporate  an 
amended Funding Schedule, provided the total of all funding obligations of County under this 
Agreement  does  not  exceed  the  total Maximum  Funding  Amount.    Any  amended  Funding 
Schedule or other amendment that would cause County’s total funding obligations under this 
Agreement to exceed the Maximum Funding Amount shall not be effective unless approved by 
the Board. 

5.4. Maximum Funding.  Municipality acknowledges that the Maximum Funding Amount set 
forth  below  is  the maximum  amount  payable  by  County  and  constitutes  a  limitation  upon 
County’s  obligation  to  provide  funding  to Municipality  for  the  Project.   Municipality  further 
acknowledges that subtotal amounts set forth below for the applicable phases and in the Funding 
Schedule (including as amended) are the maximum amounts payable for the applicable portions 
of  the  Project,  and  constitute  limitations  on  County’s  obligation  to  provide  funding  to 
Municipality for the Project. 

Description   Not‐To‐Exceed Amounts 

Phase 1: Construction (inclusive of 5% contingency)  13,921,600 

MAXIMUM FUNDING AMOUNT:  13,921,600 

 
In no event shall County be liable to provide funding to Municipality in excess of the applicable 
amounts stated  in  the Funding Schedule or  the Maximum Funding Amount, regardless of  the 
basis  for any claim or  the basis  for  increased cost,  including, without  limitation, differing site 
conditions, delays, weather, or any other reason.   If the actual costs of the Project exceed the 
amount  County  is  obligated  to  fund  per  the  Funding  Schedule,  as  same may  be  amended 
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pursuant to this Agreement, Municipality shall be solely responsible for funding any and all such 
additional amounts.  Municipality is solely responsible for any and all costs to operate, support, 
and maintain  the  Project  unless  otherwise  agreed  in writing  by  the  Parties;  County  has  no 
obligation to fund any costs related to the Project except as expressly stated in this Agreement. 

5.5. Adjustments for Corridor Projects; Funding Withholding; Other Delayed Funding.   

5.5.1. In order to avoid duplicative construction and unnecessary disruption of the local 
transportation  network  and  community,  the  Parties  shall  cooperate  in  good  faith  to 
coordinate the timing of the Project with other projects that affect the same or nearby 
transportation elements, including, without limitation, other Surtax‐Funded Projects and 
other County or State roadway projects (collectively, “Corridor Projects”).  The Contract 
Administrator shall provide prompt notice to Municipality if County determines that the 
timing of the Project requires adjustment due to a Corridor Project.  Upon receipt of such 
a notice, Municipality shall use best efforts to suspend any additional work on the Project 
pending an agreed adjustment to the Project Schedule, and the Parties shall cooperate to 
mutually approve an adjusted Funding Schedule (adjusted only as to timing, absent good 
cause  as  determined  by  Contract  Administrator)  and  Project  Schedule.    County may 
withhold any otherwise scheduled funding until such adjustments are mutually approved 
by the Parties.  To the extent some or all of the Project costs are modified as a direct result 
of a timing adjustment to accommodate a Corridor Project, such modified costs shall be 
addressed in an amendment to the Funding Schedule and, if necessary, an amendment 
to this Agreement.  

5.5.2. If commencement or completion of a phase of the Project is delayed beyond its 
scheduled date by more than one (1) year, or work suspended for more than one (1) year, 
the  Funding  Schedule may  be  unilaterally  adjusted  as  to  timing  (but  not  amount)  by 
written notice issued by the Contract Administrator, after consultation with Municipality, 
to reflect the delay; any adjustment to the amount of funding for any phase in connection 
with the delay shall require an amended Funding Schedule  in accordance with Section 
5.3.   

5.6. Overpayments; Refunds.   Any  funding provided by County under this Agreement  for a 
Phase  that  exceeds  the  actual  amounts  expended  by Municipality  in  accordance  with  this 
Agreement for that Phase shall be credited against the next  invoice to County or refunded to 
County,  as  elected  by  County.   Any  funding  provided  by  County  under  this Agreement  that 
exceeds  actual  amounts  paid  by Municipality  for  the  Project  shall  be  promptly  refunded  to 
County  upon  Municipality’s  discovery  of  an  overpayment,  County’s  request  for  refund,  or 
sixty (60)  days  after  completion  of  the  Project, whichever  occurs  first.    For  purposes  of  this 
calculation,  any  interest expense(s)  incurred by Municipality  are not  an  allowable  cost.   Any 
refunds,  credits,  liquidated  damages,  insurance  proceeds  (after  payment  of  any  applicable 
deductible), claim or  litigation proceeds (after payment of attorneys’ fees and costs), or other 
amounts received by or credited to Municipality by or on behalf of Contractor, Consultant, or any 
Subcontractor (collectively, “Proceeds”) shall be either credited against future funding due from 
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County under this Agreement or paid by Municipality to County within thirty (30) days after its 
receipt of the Proceeds, as elected by County.  The total Proceeds amount credited or refunded 
to  County  shall  not  exceed  the  total  funding  provided  by  County  under  this  Agreement.  
Municipality shall promptly notify County of any amount of Proceeds received by or credited to 
Municipality, and of any claims filed or asserted relating to the Project.  For unresolved claims or 
litigation, the Parties shall cooperate to ensure any Proceeds are first credited or repaid to the 
benefit of County before any other allocation. 

5.7. Separate Accounting.  Municipality shall deposit and maintain all funding received from 
any  source  for  the  Project  in  a  segregated  fund  or  account, which  shall  be  subject  to  audit 
pursuant  to Article 8.   Any  interest earned by Municipality on any  funds provided under  this 
Agreement  shall  be  credited  against  the  funding  otherwise  due  from  County  under  this 
Agreement  and must be utilized by Municipality  solely  in  accordance with  the  terms of  this 
Agreement.  Upon prior written approval by the Contract Administrator, Municipality may utilize 
other methods of separate accounting  for  the Project  funds provided  the accounting method 
permits a full and complete audit of the funds as required by Article 8. 

5.8. Withholding by County.  Notwithstanding any provision of this Agreement to the contrary, 
County may withhold, in whole or in part, payment to the extent necessary to ensure utilization 
of  the  funds  in  accordance  with  this  Agreement,  applicable  law,  and  the  Board‐approved 
transportation  surtax  program.    Failure  of Municipality  or  the  Project  to  comply  with  the 
Reporting Requirements or  the Performance Metrics may also be a basis  to withhold or  limit 
future  funding  for  the  Project,  as  determined  in  the  reasonable  discretion  of  the  Contract 
Administrator.  The amount withheld shall not be subject to payment of interest by County. Upon 
written notice by County  and except  as expressly  stated otherwise herein, payment may be 
withheld  by  County  for  the  duration  of  any  failure  of Municipality  to  comply with  a  term, 
condition, or requirement of this Agreement; County shall promptly pay the amount withheld to 
Municipality when Municipality’s noncompliance with the applicable terms and conditions of this 
Agreement is cured to the reasonable satisfaction of Contract Administrator. 

5.9. Final  Invoice  and  Reconciliation. Unless  otherwise  stated  in  the  Funding  Schedule  or 
approved by the Contract Administrator, Municipality must submit the final invoice to County no 
later than one hundred twenty (120) days after the completion of the Project.  The final invoice 
must be accompanied by a complete summary of all expenses incurred and all amounts paid for 
the Project, all funding, Proceeds, interest, or other amounts received relating to the Project, and 
any unpaid invoices, amounts still owing, disputed charges, or other unresolved issues relating 
to the Project that may  impact the  financial accounting of  the Project  (collectively, the “Final 
Reconciliation”). Upon  request by  the Contract Administrator, Municipality  shall provide  any 
backup or additional documentation requested relating to the Final Reconciliation; if County or 
Municipality  identifies  any  error  or  omission  in  the  Final  Reconciliation,  Municipality  shall 
resubmit a corrected final invoice and corrected Final Reconciliation.  County shall pay the correct 
final invoice after review and approval of the Final Reconciliation. 
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 TRANSPORTATION SURTAX PROJECT COORDINATION AND PARTICIPATION 

6.1. Reporting  Requirements.    Unless  waived  in  writing  by  the  Contract  Administrator, 
Municipality shall comply with the Reporting Requirements set forth  in Exhibit C.    In addition, 
Municipality  shall  provide  written  reports  to  the  Contract  Administrator  consisting  of  the 
following  information as of the date of the report, with monthly  information provided within 
thirty  (30) days after  the end of  the applicable month, quarterly  information provided within 
forty‐five  (45) days after  the end of  the applicable quarter, and annual  information provided 
within one hundred eighty (180) days after the end of the fiscal year: 

6.1.1. Quarterly  Report  on  Expenditures:    For  both  total  to  date  and  total  for  the 
applicable  quarter,  the  total  funds  received  from  any  funding  source  for  the  Project 
(itemized by funding source) and total funds (by funding source) expended to date for the 
Project;  

6.1.2. Monthly Report on Project Schedule:  The updated Project Schedule, summary of 
progress  during  the  applicable  quarter,  and  any  adjustments  to  the  Project  Schedule 
(including all approved adjustments and pending requests for adjustments); 

6.1.3. Monthly  report  on Material  Changes  or  Impacts:   All material  changes  to  the 
Project, the Project Schedule, or any other aspect of the Project that may impact the cost 
of the Project or the ability of the Project to achieve the intended goals or purposes; and 

6.1.4. Annual Audit Reports:  On an annual basis, copies of Municipality’s most recent 
annual  financial  reporting  packages,  reports,  or  other  information  required  to  be 
submitted in accordance with Section 215.97, Florida Statutes.  A copy of Municipality’s 
most recent single audit complies with this requirement. 

6.2. Performance Metrics.  Municipality must ensure that the quality, progress, and nature of 
the  Project  strictly  comply with  the  Performance Metrics  stated  in  Exhibit  C.    The  Contract 
Administrator may modify the Performance Metrics for the Project at any time with the written 
approval of the Project Manager.  In addition to the reporting required pursuant to Section 6.1 
above, Municipality shall provide written reports to the Contract Administrator on at  least an 
annual basis, no  later than ninety  (90) days after the end of the  fiscal year, documenting the 
Project’s compliance with the applicable Performance Metrics.   The Contract Administrator or 
designee will  provide  technical  assistance  and  support,  as may  be  reasonably  requested  by 
Municipality,  and  shall make  available  to Municipality  a  centralized  repository  of  relevant, 
available metrics and data. 

6.3. Permitting for Surtax‐Funded Projects.  To decrease public inconvenience and to facilitate 
the  expeditious  and  efficient  completion  of  Surtax‐Funded  Projects,  for  any  Surtax‐Funded 
Project that is performed by County and is in whole or in part within the geographical boundaries 
of Municipality, Municipality shall waive, to the full extent permissible under applicable law, all 
municipal permitting requirements, except to the extent of any portion of the work performed 
by  County  that will  be  owned,  operated,  and maintained  by Municipality.    The waiver  shall 
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include,  but  not  be  limited  to,  the  requirements  of  permit  application,  permit  issuance, 
inspections, and permitting fees.  County shall be responsible for ensuring adequate plan review, 
inspections, and compliance with State and County standards for work in the public right of way.  
County shall waive, to the full extent permissible under applicable law, all County permitting fees 
for municipal Surtax‐Funded Projects. 

6.4. Road Closures.   Municipality shall  institute and comply with a cooperative notification 
program that ensures County is promptly notified and promptly provided with data reasonably 
requested by County regarding all municipal roads that are closed for any reason, including but 
not  limited  to  the Project, other construction, or  flooding,  in a  format prescribed by County.  
Providing Municipality consistently utilizes the cooperative notification program established by 
County and promptly cures any nonperformance upon notice by County, nonrecurring or isolated 
incidents of failure by Municipality to timely notify as required by this Section 6.4 shall not be a 
basis for withholding or nonpayment of funding by County under this Agreement. 

6.5. Branding and Marketing.  At County’s request, Municipality shall participate in reasonable 
branding and marketing in the form and content prescribed by County, including, but not limited 
to,  signage prominently  acknowledging  the  surtax  funding  source of  Surtax‐Funded Projects, 
utilizing County‐approved wording,  logo, or other  imagery, which branding and marketing will 
acknowledge the project contributions of County and Municipality.   The costs for all branding 
and marketing requested by County pursuant to this Section 6.5 shall be fully funded by County.  
Provided Municipality cures any nonperformance within thirty (30) days after notice by County, 
nonrecurring or isolated incidents of failure by Municipality to comply with this Section 6.5 shall 
not be a basis for withholding or nonpayment of funding by County under this Agreement. 

6.6. Data Collection and Sharing.  To the extent requested by County, Municipality shall ensure 
the Project includes incorporation and placement of sensors or other devices on municipal roads, 
rights of way, properties, and assets for County‐approved applications for mobility‐related data 
collection  purposes,  provided  such  placement  shall  not  unreasonably  interfere  with  the 
aesthetics or Municipality’s use of such roads, rights of way, properties, or assets.  The costs for 
any  such  incorporation  and  placement  requested  by  County  shall  be  funded  by  County.  
Municipality shall ensure the collection of data includes and is consistent with the scope, type, 
frequency, quantity, and format requested by County in order to facilitate countywide collection 
and utilization of transportation data.  For the useful life of the Project, to the extent requested 
by County, Municipality shall provide County any and all access to such data as may be requested 
by County, including recurring or real‐time access or periodic download.  Provided Municipality 
cures any nonperformance within thirty (30) days after notice by County, nonrecurring or isolated 
incidents  of Municipality’s  failure  to  comply  with  this  Section  6.6  shall  not  be  a  basis  for 
withholding or nonpayment of funding by County under this Agreement. 

6.7. Conflict of Interest.   

6.7.1. Municipality  represents  and  agrees  that  it  has  not  contracted,  and  will  not 
contract during the term of this Agreement, with the MPO for the MPO to perform any of 
the following services (collectively, the “Contracting Prohibitions”): 
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6.7.1.1. Any design, construction, oversight, or management services relating to 
any  Surtax‐Funded  Project  or  any  proposed  project  for  which 
transportation surtax funding is being or will be sought;  
 

6.7.1.2. Any planning, oversight, or reporting services relating to any receipt by 
Municipality of community shuttle surtax funding; or 

 
6.7.1.3. Any grant writing or grant consultation services in connection with any 

Surtax‐Funded Project (or proposed Surtax‐Funded Project).  
 
6.7.2. The foregoing Contracting Prohibitions:  

6.7.2.1. Shall not apply to any state‐ or federally‐mandated services provided by 
the  MPO  for  which  services  the  MPO  does  not  receive  any 
compensation  from  Municipality  beyond  Municipality’s  annual 
contribution to the MPO; 

 
6.7.2.2. May be waived by  the County Administrator  in  connection with any 

Surtax‐Funded Project for which the County Administrator determines, 
in his or her sole discretion, that such waiver is in the best interest of 
Broward County  for  reasons  including,  but  not  limited  to,  that  such 
waiver would permit the performance of services reasonably necessary 
to obtain significant state or federal matching funds in connection with 
any  project  or  proposed  project.   No  such waiver  shall  be  effective 
unless approved by the County Administrator in writing; and   

 
6.7.2.3. Do  not  prohibit  or  in  any way  impede  the  ability  of Municipality  to 

contract  with  any  entity  other  than  the  MPO  for  transportation 
planning services whether or not such services are in connection with 
any Surtax‐Funded Project.  

 
The  Parties  agree  that  any  violation  of  the  Contracting  Prohibitions will  constitute  a 
material breach of this Agreement which,  in addition to all other remedies available to 
County  under  this  Agreement,  would  permit  County  to  terminate  this  Agreement, 
withhold all funds otherwise payable to Municipality under this Agreement, and require 
Municipality to repay County  in full for any funds previously paid by County under this 
Agreement. 

6.8. Sale,  Transfer,  or  Disposal  of  Surtax‐Funded  Property.   Municipality  shall  not  sell  or 
otherwise  transfer  or  dispose  of  its  title,  rights,  or  interests,  or  any  portion  thereof,  in  real 
property, facilities, or equipment, funded in any part by County under this Agreement, without 
prior written approval  from County.    If a  sale,  transfer, or disposal occurs  in violation of  this 
section, unless otherwise agreed in writing by the Parties, Municipality shall pay County, within 
ninety (90) days after the sale, transfer, or disposal, an amount equal to the greater of County’s 
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share of the fair market value or the straight‐line depreciated value of the  improvements plus 
land value.  “County’s share of the fair market value” as used herein means the percentage of 
surtax  funding  in  the  Project multiplied  by  the  best  obtainable  price  for  the  item,  and  the 
resulting product then reduced by reasonable sales costs.  If the property has never been used 
for the intended purpose of the Project, Municipality shall pay the greater of County’s share of 
the fair market value or the entire amount of surtax funding provided for the Project. 

6.9. Affirmation of MPO Prioritization and Ranking Process. Municipality acknowledges that 
the  prioritization  and  ranking  process  of municipal  capital  projects  for  fiscal  year  2020 was 
completed  in  compliance  with  all  applicable  obligations  of  County  and  the MPO;  and  was 
informed by each project’s ability to alleviate traffic congestion and improve connectivity, as well 
as shovel‐readiness, construction work planned  in  the vicinity of a proposed project, corridor 
delivery  timing,  and  other  existing  conditions  that  allow  surtax  revenues  to  be  utilized 
responsibly, efficiently, and with the least interruption to residents and businesses.  Municipality 
hereby waives and releases any and all claims it has or may have that accrued at any time prior 
to the effective date of this Agreement, which claims, in any way, relate to, result from, or are in 
connection with the prioritization and ranking process of municipal capital projects for fiscal year 
2020 or the County’s funding decisions related thereto.  Municipality agrees and stipulates that 
the MPO prioritization and ranking process for fiscal year 2020 was proper and consistent with 
the applicable interlocal agreements and that the County is not, as of the effective date of this 
agreement, in breach or default of any provision of any applicable interlocal agreement relating 
in any way to expenditure of transportation surtax proceeds. 

  INDEMNIFICATION 

Municipality shall indemnify, hold harmless, and defend County and all of County’s current, past, 
and future officers, agents, servants, and employees (collectively, “Indemnified Party”) from and 
against any and all causes of action, demands, claims, losses, liabilities, and expenditures of any 
kind,  including attorneys’ fees, court costs, and expenses,  including through the conclusion of 
any  appellate  proceedings,  raised  or  asserted  by  any  person  or  entity  not  a  party  to  this 
Agreement, and caused or alleged to be caused, in whole or in part, by any intentional, reckless, 
or negligent act or omission of Municipality, its officers, employees, agents, or servants, arising 
from, relating to, or in connection with this Agreement (collectively, a “Claim”).  If any Claim is 
brought  against  an  Indemnified  Party, Municipality  shall,  upon written  notice  from  County, 
defend each Indemnified Party against each such Claim by counsel satisfactory to County or, at 
County’s option, pay for an attorney selected by the County Attorney to defend the Indemnified 
Party.   The obligations of this section shall survive the expiration or earlier termination of this 
Agreement.  If considered necessary by the Contract Administrator and the County Attorney, any 
sums due Municipality under this Agreement may be retained by County until all Claims subject 
to this indemnification obligation have been settled or otherwise resolved. Any amount withheld 
shall not be subject to payment of interest by County. 
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 AUDITING 

8.1. Audit Rights and Retention of Records.   County shall have the right to audit the books, 
records, and accounts of Municipality, Contractor, Consultant, and Subcontractors (the “Audited 
Entities”)  that are  related  to  the Project or  this Agreement  (the “Contract Records”).   Audits, 
reviews, monitoring, inspections, and investigations conducted pursuant to this Agreement may 
include, but are not  limited  to, on‐site visits by County staff,  interviews of staff of any of  the 
Audited  Entities,  review  of  performance  and  financial  reports,  determining  and monitoring 
appropriate corrective action, and  issuing management  letters on deficiencies or weaknesses 
identified.  Audited Entities shall fully comply and cooperate with any auditing and monitoring 
activities deemed appropriate by County.   

Audited Entities shall keep such books, records, and accounts as may be necessary  in order to 
record  complete  and  correct  entries  related  to  this Agreement  and  performance  under  this 
Agreement.   All such books, records, and accounts shall be kept  in written form, or  in a form 
capable of  conversion  into written  form within  a  reasonable  time,  and upon  request by  the 
Contract Administrator to do so, Audited Entities shall make same available in written form at no 
cost to County.  

Contract Records include any and all information, materials, and data of every kind and character, 
including  without  limitation,  records,  books,  papers,  documents,  subscriptions,  recordings, 
agreements,  purchase  orders,  leases,  contracts,  commitments,  arrangements,  notes,  daily 
diaries, drawings,  receipts, vouchers, and memoranda, and any and all other documents  that 
pertain to rights, duties, obligations, or performance relating to the Project.  Contract Records 
include hard copy and electronic records, written policies and procedures, time sheets, payroll 
records and registers, cancelled payroll checks, estimating work sheets, correspondence, invoices 
and related payment documentation, general ledgers, insurance rebates and dividends, and any 
other records pertaining to rights, duties, obligations, or performance relating to the Project of 
any of the Audited Entities. 

Audited Entities shall preserve and make available, at reasonable times within Broward County, 
Florida,  for  examination  and  audit,  all  financial  records,  supporting  documents,  statistical 
records, and any other documents pertinent to the Project or this Agreement until the later of 
five (5) years after expiration or termination of this Agreement, resolution of any audit findings, 
or  as  otherwise  required  by  law.    Any  audit  or  inspection  pursuant  to  this  section may  be 
performed  by  any  County  representative  (including  any  outside  representative  engaged  by 
County) or the Oversight Board.  The Project and all expenditures relating to the Project shall be 
subject to the Oversight Board’s review, critique, and analysis for the duration of the Project. 

Any  incomplete  or  incorrect  entry  in  such  books,  records,  and  accounts  shall  be  a  basis  for 
County’s disallowance and recovery of any payment made or based upon such entry.  If an audit 
or inspection in accordance with this section discloses overpricing or overcharges to County of 
any nature in excess of five percent (5%) of the total contract billings reviewed by County, the 
reasonable actual cost of County’s audit shall be reimbursed to County by Municipality in addition 
to any required adjustments for the overcharges.  Any adjustments or payments due as a result 
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of such audit or inspection shall be made by Municipality to County within thirty (30) days after 
presentation of County’s findings to Municipality. 

Municipality shall ensure that the requirements of this section are  included  in all agreements 
with any other Audited Entity.  Municipality shall further include in its contract with Contractor 
and its contract with Consultant the following provision: 

“If  an  audit  inspection  or  examination  in  accordance  with  this  provision  discloses 
overpricing  or  overcharges  to Municipality  (of  any  nature)  by  the  contractor  or  the 
contractor’s subcontractors  in excess of  five percent  (5%) of  the  total contract billings 
reviewed,  the  reasonable  actual  cost  of  any  audit  conducted  by  or  on  behalf  of 
Municipality, Broward County, or the Independent Transportation Surtax Oversight Board 
shall be reimbursed by contractor to the Municipality or Broward County, as applicable, 
along with any required adjustments for the overpricing or overcharges.  Any adjustments 
or  payments  that must  be made  as  a  result  of  any  such  audit  or  inspection  of  the 
contractor’s invoices or records shall be made within a reasonable amount of time (not 
to exceed 30 days) after presentation of the audit findings to contractor.” 

 
8.2. Performance Audit.   The Project, and all funding received, maintained, or expended by 
Municipality for the Project, shall be subject to audits and reviews by the Oversight Board at its 
expense (and subject to reimbursement pursuant to this article) for the duration of the Project 
and  continuing until  five  (5)  years after  the  later of  completion of  the project, expiration or 
termination  of  this  Agreement,  or  resolution  of  any  audit  findings.   Municipality  shall  fully 
cooperate  and provide  any  and  all  requested Contract Records  as may be  requested by  the 
Oversight Board.   The Project and all funds received, maintained, or expended relating to the 
Project shall be subject to the Oversight Board’s review, critique, and analysis for the duration of 
the Project. 

 TERMINATION 

9.1. This Agreement may be terminated for cause by the aggrieved Party if the Party in breach 
has not  corrected  the breach within  thirty  (30) days after  receipt of written notice  from  the 
aggrieved Party  identifying the breach.   This Agreement may also be terminated by the Board 
upon sixty  (60) days’ prior written notice  if  the Board determines  that  the Project cannot be 
funded with  surtax  funding under applicable  law,  including Section 212.055, Florida Statutes.  
This Agreement may be immediately terminated by written notice by the County Administrator 
if the transportation surtax is determined by a court of competent jurisdiction to be invalid, void, 
or illegal.     

9.2. This Agreement may be terminated for cause by County for reasons  including, but not 
limited to, any of the following: 

9.2.1. Inability of Municipality, including through Contractor or Consultant, to perform 
or  complete  the  Project  in  compliance  with  this  Agreement,  including  the  Project 
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Schedule  (including  any  extensions  approved  by  Contract  Administrator,  approval  of 
which shall not be unreasonably withheld); 

9.2.2. Repeated submission (whether negligent or  intentional) for payment of false or 
incorrect invoices;  

9.2.3. Fraud, misrepresentation, or material misstatement  in  the performance of  this 
Agreement or the Project by Municipality, Contractor, or Consultant; 

9.2.4. Contractor’s  or  Consultant’s  act  or  omission  that  violates  any  applicable 
requirement of Section 1‐81, Broward County Code of Ordinances; or 

9.2.5. Utilization of the funding provided by County under this Agreement in a manner 
that  violates  applicable  law  or  for  uses  or  purposes  that  are  not  permitted  uses  for 
transportation surtax funds under Section 212.055, Florida Statutes. 

9.3. Notice of termination shall be provided in accordance with the “Notices” section of this 
Agreement.   

9.4. If this Agreement  is terminated by County, Municipality shall be paid from proceeds of 
the surtax  levied pursuant to Section 212.055, Florida Statutes,  if  funding  is available,  for any 
work on the Project properly performed through the termination date specified in the written 
notice of  termination,  subject  to  any  right of County  to  retain  any  sums otherwise due  and 
payable.   

9.5. In addition to any right of termination stated in this Agreement, County and Municipality 
shall be entitled  to seek any and all available remedies, whether stated  in  this Agreement or 
otherwise available at law or in equity, all such remedies being cumulative.  

9.6. Municipality may terminate this Agreement upon thirty (30) days’ prior written notice to 
County  if Municipality determines not  to proceed with  the Project and either  (a)  the written 
notice of termination is provided prior to Municipality’s receipt of any funding from County under 
this Agreement, or (b) prior to the effective date of termination, Municipality returns all funding 
received from County under this Agreement,  including any  interest earned by Municipality on 
any funds provided by County under this Agreement.   

 EQUAL EMPLOYMENT OPPORTUNITY AND CBE COMPLIANCE 

10.1. No  Party may  discriminate  on  the  basis  of  race,  color,  sex,  religion,  national  origin, 
disability,  age,  marital  status,  political  affiliation,  sexual  orientation,  pregnancy,  or  gender 
identity and expression  in the performance of this Agreement.   Municipality shall  include the 
foregoing or similar language in its contracts with Contractor and Consultant, and shall require 
inclusion of the foregoing or similar language in their contracts with Subcontractors, except that 
any  project  assisted  by  the U.S.  Department  of  Transportation  funds  shall  comply with  the 
nondiscrimination requirements in 49 C.F.R. Parts 23 and 26.   
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10.2. Unless  otherwise  approved  in  advance  in  writing  by  County’s  Director  of  Office  of 
Economic  and  Small  Business  Development  (“OESBD”),  Municipality  shall  comply  with  all 
applicable requirements of the County Business Opportunity Act, Section 1‐81, et seq., Broward 
County  Code  of Ordinances,  in  the  award  and  administration  of  any  contract  or  agreement 
regarding the Project.  Failure by Municipality to carry out any of the requirements of this article 
shall constitute a material breach of this Agreement, which shall permit County to terminate this 
Agreement or exercise any other remedy provided under this Agreement, the Broward County 
Code of Ordinances, the Broward County Administrative Code, or under other applicable law, all 
such remedies being cumulative. 

10.3. Unless  otherwise  approved  in  advance  in  writing  by  County’s  Director  of  OESBD, 
Municipality  will meet  the  required  CBE  goal  for  the  Project  by  utilizing  (or  requiring  the 
utilization of) CBE firms for at least thirty percent (30%) of total Project costs, except that no CBE 
commitment shall apply to agreements that are subject to other participation goals (e.g., federal 
DBE  program  or  SBE  reserves),  agreements  that  are  expressly  exempt  from  the  County’s 
Procurement  Code,  agreements  that  are  otherwise  ineligible  by  state  or  federal  law,  and 
agreements to which goals are not assigned by the County  (e.g., sole source, sole brand, and 
emergency agreements) (the “Commitment”).   

10.4. Each CBE firm utilized to meet the Commitment must be certified by OESBD.  Municipality 
shall inform County immediately when a CBE firm is not able to perform or if Municipality believes 
the CBE firm should be replaced for any other reason, so that OESBD may review and verify the 
good faith efforts of Municipality to substitute the CBE firm with another CBE firm, as applicable.  
Whenever a CBE firm is terminated for any reason, Municipality shall provide written notice to 
OESBD and, upon written approval of the Director of OESBD, shall substitute another CBE firm in 
order to meet the CBE goal, unless otherwise provided in this Agreement or agreed in writing by 
the Parties.  Such substitution shall not be required if the termination results from modification 
of  the Project and no CBE  firm  is available  to perform  the modified Project;  in which event, 
Municipality shall notify County, and OESBD may adjust the Commitment by written notice to 
Municipality.  Municipality shall not terminate a CBE firm for convenience without County’s prior 
written consent, which consent shall not be unreasonably withheld.   

10.5. Municipality shall include the following provision in its contract with Contractor:  

“The parties stipulate that if Contractor fails to meet the CBE utilization obligation in the 
Interlocal Agreement between Municipality and Broward County  (the “Commitment”), 
the damages to Broward County and Municipality arising from such failure are not readily 
ascertainable at the time of contracting.  If Contractor fails to meet the Commitment and 
Broward County determines, in the sole discretion of the OESBD Program Director, that 
Contractor failed to make Good Faith Efforts (as defined in Section 1‐81, Broward County 
Code  of  Ordinances)  to  meet  the  Commitment,  Contractor  shall  pay  Municipality 
liquidated damages in an amount equal to fifty percent (50%) of the actual dollar amount 
by which Contractor failed to achieve the Commitment, up to a maximum amount of ten 
percent (10%) of the total contract amount excluding costs and reimbursable expenses.  
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An  example  of  this  calculation  is  stated  in  Section  1‐81.7,  Broward  County  Code  of 
Ordinances.   As elected by Broward County, such  liquidated damages amount shall be 
either credited against any amounts due Contractor from Municipality, or must be paid 
by Municipality  to  Broward  County within  thirty  (30)  days  after written  demand  by 
Broward  County.    Any  failure  to meet  the  Commitment  attributable  solely  to  force 
majeure, changes to the Project, or inability to substitute a CBE Subcontractor where the 
OESBD  Program  Director  has  determined  that  such  inability  is  due  to  no  fault  of 
Contractor, shall not be deemed a failure by Contractor to meet the Commitment.” 

10.6. Municipality shall require Contractor and Consultant to provide written monthly reports 
to the Municipality and the Contract Administrator no later than ten (10) business days after the 
end of  the month  regarding Contractor’s and Consultant’s compliance with  the Commitment 
stated in this article.  In addition, Municipality shall require Contractor and Consultant to allow 
County  to  engage  in  onsite  reviews  to  monitor  Contractor’s  and  Consultant’s  progress  in 
achieving the Commitment and maintaining the applicable contractual and CBE obligations.   

 MISCELLANEOUS 

11.1. Contract  Administrator  Authority;  Dispute  Resolution;  Escalation.    The  Contract 
Administrator  is authorized to coordinate and communicate with Municipality to manage and 
supervise the performance of this Agreement.  Any determination by the Contract Administrator 
that  this Agreement  authorizes  the  Contract Administrator  to make  shall  be  binding  on  the 
Parties.    Unless  expressly  stated  otherwise  in  this  Agreement  or  otherwise  set  forth  in  an 
applicable  provision  of  the  Broward  County  Procurement  Code,  Broward  County  Code  of 
Ordinances, or Broward County Administrative Code, the Contract Administrator may exercise 
any ministerial authority in connection with the day‐to‐day management of this Agreement.   In 
the event of a dispute regarding the performance of this Agreement, both Parties stipulate and 
agree to expedited dispute resolution procedures as follows: if either Party provides notice of a 
dispute  that  the respective staff have  failed  to resolve despite diligent good  faith efforts,  the 
Contract  Administrator  and  the  Project  Manager  (or  other  appropriate  representative(s) 
designated by County or Municipality, respectively) shall meet in person or via videoconference 
within  ten  (10)  business  days  and  attempt  in  good  faith  to  resolve  the  dispute  and  report 
potential  resolutions  to  their  respective  governing  bodies  for  consideration;  if  either  Party 
thereafter provides written notice of  impasse,  the Mayors or Vice‐Mayors of  the County and 
Municipality  shall meet  in  person  or  via  videoconference within  ten  (10)  business  days  and 
attempt in good faith to resolve the dispute and report potential resolutions to their respective 
governing bodies for consideration; any resolution must be approved by the governing bodies of 
both Parties to be effective.  If either Party thereafter provides written notice of impasse, either 
Party may proceed to seek any available  judicial remedies and the Parties agree and stipulate 
that the requirements of Chapter 164 shall be deemed fully met and both Parties waive and agree 
not to assert any defense based upon failure to fully comply with the intergovernmental dispute 
resolution proceedings otherwise required under Chapter 164. 
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11.2. Public Records.  The Parties agree and stipulate that both Parties are subject to Florida 
public records laws and shall fully comply with same.  At the request of County, Municipality shall, 
in accordance with applicable law, respond to any request for public records received by County 
relating to the Project.  Any other public records request shall be responded to by the receiving 
party.  Each Party shall cooperate upon request by the other Party and provide any requested 
records to enable the Party to respond to a public records request.  

Any  material  submitted  to  County  that  Municipality,  Contractor,  or  Consultant  contends 
constitutes or contains trade secrets or is otherwise exempt from production under Florida public 
records  laws  (including  Chapter 119,  Florida  Statutes)  (“Trade  Secret  Materials”)  must  be 
separately submitted and conspicuously labeled “EXEMPT FROM PUBLIC RECORD PRODUCTION 
–  TRADE  SECRET.”    In  addition, Municipality, Contractor,  or  Consultant,  as  applicable, must, 
simultaneous with the submission of any Trade Secret Materials, provide a sworn affidavit from 
a person with personal knowledge attesting  that  the Trade Secret Materials constitute  trade 
secrets under Section 812.081, Florida Statutes, and stating the factual basis for same.  If a third 
party  submits  a  request  to  County  for  records  designated  by  Municipality,  Contractor,  or 
Consultant  as  Trade  Secret Materials,  County  shall  refrain  from  disclosing  the  Trade  Secret 
Materials, unless otherwise ordered by a court of competent jurisdiction or authorized in writing 
by Municipality,  Contractor,  or  Consultant,  as  applicable.   Municipality  shall  indemnify  and 
defend, and shall require Contractor and Consultant to  indemnify and defend, County and  its 
employees and agents from any and all claims, causes of action, losses, fines, penalties, damages, 
judgments and  liabilities of any kind,  including attorneys’  fees,  litigation expenses, and court 
costs, relating to the nondisclosure of any Trade Secret Materials in response to a public records 
request by a third party. 

11.3. Independent Contractor.  Nothing in this Agreement constitutes or creates a partnership, 
joint  venture,  or  any  other  relationship  between  the  Parties  or  any  Party  and  Contractor, 
Consultant, or any Subcontractor.  Neither Party nor its agents shall act as officers, employees, 
or agents of the other Party.   Neither Party shall have the right to bind the other Party to any 
obligation not expressly undertaken by that Party under this Agreement.  

11.4. Sovereign  Immunity.   Except  to  the extent sovereign  immunity may be deemed  to be 
waived  by  entering  into  this Agreement,  nothing  herein  is  intended  to  serve  as  a waiver  of 
sovereign immunity by County or Municipality, nor shall anything included herein be construed 
as consent by County or Municipality to be sued by third parties in any matter arising out of this 
Agreement.   County  and Municipality  are  subdivisions  of  the  State  of  Florida,  as  defined  in 
Section 768.28, Florida Statutes, and shall be responsible for the negligent or wrongful acts or 
omissions of their respective employees pursuant to Section 768.28, Florida Statutes. 

11.5. Third‐Party  Beneficiaries.    Neither  Municipality  nor  County  intends  to  directly  or 
substantially benefit a third party by this Agreement.  Therefore, the Parties acknowledge that 
there are no third‐party beneficiaries to this Agreement and that no third party shall be entitled 
to assert a right or claim against either of them based upon this Agreement.  
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11.6. Notices.  In order for a notice to a Party to be effective under this Agreement, notice must 
be  sent via U.S.  first‐class mail, hand delivery, or commercial overnight delivery, each with a 
contemporaneous  copy  via  email,  to  the  addresses  listed below  and  shall be  effective upon 
mailing or hand delivery (provided the contemporaneous email is also sent).  The addresses for 
notice shall remain as set forth  in this section unless and until changed by providing notice of 
such change in accordance with the provisions of this section.  

FOR COUNTY: 
Broward County Administrator 
Attn:  Monica Cepero 
115 South Andrews Avenue, Room 409 
Fort Lauderdale, Florida 33301 
Email address:  mcepero@broward.org 
 
With a copy to: 
 
Broward County Attorney’s Office: 
Attn:  Angela J. Wallace 
115 South Andrews Avenue, Room 423 
Fort Lauderdale, Florida 33301 
Email address: ajwallace@broward.org  
 
FOR MUNICIPALITY: 
City of Pompano Beach 
Attn:  John Sfiropoulos, City Engineer 
100 W Atlantic Blvd., 4th Floor 
Pompano Beach, FL 33060 
Email address:  Tammy.Good@copbfl.com 
 
With a copy to: 
 
City Manager’s Office 
Attn:  Suzette Sibble 
100 W. Atlantic Blvd., 4th Floor 
Pompano Beach, FL 33060 
Email address: suzette.sibble@copbfl.com 
 
With a copy to: 
 
City Attorney’s Office 
Attn:  Mark E. Berman 
100 W. Atlantic Blvd., 4th Floor 
Pompano Beach, FL 33060 
Email address: mark.berman@copbfl.com  



 

Municipal Interlocal Agreement for Surtax‐Funded Transportation Projects  Page 22 of 36 

 
11.7. Assignment.   Neither  this Agreement nor  any  right or  interest  in  it may be  assigned, 
transferred, subcontracted, or encumbered by Municipality without the prior written consent of 
County.   Any assignment, transfer, encumbrance, or subcontract in violation of this section shall 
be void and ineffective, constitute a breach of this Agreement, and permit County to immediately 
terminate  this Agreement,  in addition  to any other remedies available  to County at  law or  in 
equity, all such remedies being cumulative. 

11.8. Materiality and Waiver of Breach.  Each requirement, duty, and obligation set forth in this 
Agreement was bargained for at arm’s‐length and is agreed to by the Parties.  Each requirement, 
duty, and obligation set forth in this Agreement is substantial and important to the formation of 
this  Agreement,  and  each  is,  therefore,  a  material  term  of  this  Agreement.  County’s  or 
Municipality’s failure to enforce any provision of this Agreement shall not be deemed a waiver 
of such provision or modification of this Agreement.  A waiver of any breach of a provision of this 
Agreement shall not be deemed a waiver of any subsequent breach and shall not be construed 
to be a modification of  the  terms of  this Agreement.   To be effective, any waiver must be  in 
writing signed by an authorized signatory of the Party granting the waiver. 

11.9. Compliance with  Laws.   Municipality  and  the Project must  comply with  all  applicable 
federal,  state,  and  local  laws,  codes,  ordinances,  rules,  and  regulations  including,  without 
limitation, American with Disabilities Act, 42 U.S.C. § 12101, Section 504 of the Rehabilitation Act 
of 1973, and any related federal, state, or local laws, rules, and regulations.  

11.10. Representation of Authority.   The Parties  represent  and warrant  that  this Agreement 
constitutes the legal, valid, binding, and enforceable obligation of each Party, that execution of 
this  Agreement  is within  each  Party’s  legal  powers,  and  that  each  individual  executing  this 
Agreement is duly authorized by all necessary and appropriate action to do so on behalf of that 
Party and does so with full legal authority.   

11.11. Severability.  If any part of this Agreement is found to be unenforceable by any court of 
competent jurisdiction, that part shall be deemed severed from this Agreement and the balance 
of this Agreement shall remain in full force and effect.  

11.12. Joint Preparation.  This Agreement has been jointly prepared by the Parties, and shall not 
be construed more strictly against either Party.   

11.13. Interpretation.   The  titles and headings contained  in  this Agreement are  for reference 
purposes only and shall not in any way affect the meaning or interpretation of this Agreement.  
All personal pronouns used  in this Agreement shall  include any other gender, and the singular 
shall  include the plural, and vice versa, unless the context otherwise requires.   Terms such as 
“herein,” “hereof,” “hereunder,” and “hereinafter” refer to this Agreement as a whole and not 
to  any  particular  sentence,  paragraph,  or  section  where  they  appear,  unless  the  context 
otherwise requires.  Whenever reference is made to a section or article of this Agreement, such 
reference is to the section or article as a whole, including all of the subsections of such section, 
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unless the reference is made to a particular subsection or subparagraph of such section or article. 
Any reference to “days” means calendar days, unless otherwise expressly stated.  

11.14. Priority of Provisions.  Unless otherwise expressly stated in this Agreement, if there is a 
conflict  or  inconsistency  between  any  term,  statement,  requirement,  or  provision  of  any 
document or exhibit  attached  to,  referenced by, or  incorporated  in  this Agreement  and  any 
provision  of  Articles  1  through  11  of  this  Agreement,  the  provisions  contained  in  Articles  1 
through 11 shall prevail and be given effect.  In the event of a conflict between this Agreement 
and the Transportation System Surtax Interlocal Agreement, executed by County on August 29, 
2018, as amended, the provisions of this Agreement shall prevail and be given effect.    

11.15. Law, Jurisdiction, Venue, Waiver of Jury Trial.  This Agreement shall be interpreted and 
construed  in accordance with and governed by the  laws of the State of Florida.   The exclusive 
venue for any lawsuit arising from, related to, or in connection with this Agreement shall be in 
the state courts of the Seventeenth Judicial Circuit  in and for Broward County, Florida.    If any 
claim arising from, related to, or in connection with this Agreement must be litigated in federal 
court,  the exclusive venue  for any such  lawsuit shall be  in  the United States District Court or 
United States Bankruptcy Court  for the Southern District of Florida.   BY ENTERING  INTO THIS 
AGREEMENT, EACH OF MUNICIPALITY AND COUNTY EXPRESSLY WAIVES ANY RIGHTS IT MAY 
HAVE TO A TRIAL BY JURY OF ANY CIVIL LITIGATION RELATED TO THIS AGREEMENT.   

11.16. Amendments.   No modification, amendment, or alteration  in  the  terms or  conditions 
contained in this Agreement shall be effective unless contained in a written document prepared 
with  the  same  or  similar  formality  as  this  Agreement  and  executed  by  duly  authorized 
representatives of County and Municipality.  

11.17. Prior Agreements.  This Agreement represents the final and complete understanding of 
the  Parties  regarding  the  subject  matter  and  supersedes  all  prior  and  contemporaneous 
negotiations and discussions regarding that subject matter.  There is no commitment, agreement, 
or understanding concerning the subject matter of this Agreement that is not contained in this 
written document.   

11.18. Payable Interest 

11.18.1. Payment of  Interest.   County  shall  not be  liable  to pay  any  interest  to 
Municipality for any reason, whether as prejudgment interest or for any other purpose, 
and in furtherance thereof Municipality waives, rejects, disclaims, and surrenders any and 
all entitlement it has or may have to receive interest in connection with a dispute or claim 
arising from, related to, or in connection with this Agreement.  This subsection shall not 
apply to any claim for  interest,  including for post‐judgment  interest,  if such application 
would be contrary to applicable law.  

11.18.2. Rate  of  Interest.    If  the  preceding  subsection  is  inapplicable  or  is 
determined  to  be  invalid  or  unenforceable  by  a  court  of  competent  jurisdiction,  the 
annual rate of interest payable by County under this Agreement, whether as prejudgment 
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interest or for any other purpose, shall be, to the full extent permissible under applicable 
law, one quarter of one percent (0.25%) simple interest (uncompounded). 

11.19. Incorporation by Reference.  Any and all Recital clauses stated above are true and correct 
and are  incorporated  in this Agreement by reference.   The attached exhibits are  incorporated 
into and made a part of this Agreement.  

11.20. Prevailing Wage  Requirement.    If  construction work  in  excess  of  Two  Hundred  Fifty 
Thousand Dollars ($250,000.00) is required of, or undertaken by, Municipality as a result of this 
Agreement, Section 26‐5, Broward County Code of Ordinances, as amended from time to time, 
shall be deemed to apply to such construction work.  Municipality shall ensure Contractor fully 
complies with the requirements of such ordinance and satisfies, complies with, and completes 
the required forms as set forth in the Surtax‐Funded Projects Form Construction Contract or such 
other contract as is approved pursuant to this Agreement. 

11.21. Counterparts  and Multiple  Originals.    This  Agreement may  be  executed  in multiple 
originals, and may be executed in counterparts, each of which shall be deemed to be an original, 
but all of which, taken together, shall constitute one and the same agreement.   

11.22. Living Wage Requirement.  To the extent Contractor is a “covered employer” within the 
meaning  of  the  Broward  County  Living Wage  Ordinance,  Sections  26‐100  through  26‐105, 
Broward County Code of Ordinances, Municipality shall  include  in  its written agreement with 
Contractor  that Contractor agrees  to and shall pay  to all of  its employees providing “covered 
services,” as defined in the ordinance, a living wage as required by such ordinance, and shall fully 
comply with  the  requirements  of  such  ordinance,  and  that Contractor  shall  ensure  all  of  its 
Subcontractors that qualify as “covered employers” fully comply with the requirements of such 
ordinance.   

11.23. Workforce  Investment  Program.   Municipality  acknowledges  the  Broward Workforce 
Investment  Program,  Section 19.211,  Broward  County  Administrative  Code  (“Workforce 
Investment  Program”).    Municipality  shall  include  in  its  contract  with  Contractor  the 
requirements of the Workforce  Investment Program and Contractor’s agreement to use good 
faith efforts to meet the First Source Referral Goal and the Qualifying New Hires Goal as set forth 
in  the Workforce  Investment  Program,  including  by  (a) publicly  advertising  exclusively  with 
CareerSource Broward for at least five (5) business days any vacancies that are the direct result 
of  this Agreement  (whether  those vacancies are with Municipality or  its Subcontractors) and 
using  good  faith  efforts  to  interview  any  qualified  candidates  referred  under  the Workforce 
Investment Program, and (b) using good faith efforts to hire Qualifying New Hires, as defined by 
the Workforce Investment Program, for at least fifty percent (50%) of the vacancies that are the 
direct result of this Agreement. 

11.24. Survivability.    Notwithstanding  any  expiration  or  termination  of  this  Agreement,  the 
following  provisions  shall  survive  expiration  and  termination:  Section  3.2  (Municipal 
Responsibility for the Project); Section 5.6 (Overpayments; Refunds); Article 6 (Transportation 
Surtax Project Coordination and Participation); Article 7 (Indemnification); Article 8 (Auditing); 
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Section 11.2 (Public Records); Section 11.15 (Law, Jurisdiction, Venue, Waiver of Jury Trial); and 
Section 11.18 (Payable Interest). 

11.25. Approvals.  To be effective, any approval under this Agreement made by or on behalf of 
the  County,  County  Administrator,  Contract  Administrator,  Project  Manager,  or  other 
representative of either Party must be in writing. 

 
(The remainder of this page is intentionally blank.) 
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IN WITNESS WHEREOF,  the  Parties  hereto  have made  and  executed  this Agreement: 
BROWARD COUNTY, through its BOARD OF COUNTY COMMISSIONERS, signing by and through 
its County Administrator, authorized to execute same by Board action on the 25th day of August, 
2020, Agenda Item No. 86, and Municipality, signing by and through its Mayor and City Manager, 
duly authorized to execute same. 
 

COUNTY 
 
 
WITNESS: 
 
_______________________________ 
(Signature) 
 
_______________________________ 
(Print Name of Witness) 

BROWARD COUNTY, by and through 
its County Administrator 
 
By____________________________ 
Monica Cepero 
 
____ day of ______________, 20__ 

 
 
 
_______________________________ 
(Signature) 
 
_______________________________ 
(Print Name of Witness) 
 
 
 
 
             
 

 
 
Approved as to form by 
Andrew J. Meyers 
Broward County Attorney 
Governmental Center, Suite 423 
115 South Andrews Avenue 
Fort Lauderdale, Florida 33301 
Telephone:   (954) 357‐7600 
 
     
By____________________________ 
Gavin P. Rynard    (Date) 
Assistant County Attorney 
 
 
By____________________________ 
Angela J. Wallace                      (Date) 
Transportation Surtax General Counsel 

 
 
AJW/gpr 
Draft Municipal Interlocal Agreement – POMP‐002 
3/8/2022 
#487127.12 
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INTERLOCAL AGREEMENT BETWEEN BROWARD COUNTY AND THE CITY OF POMPANO BEACH 
FOR SURTAX‐FUNDED MUNICIPAL TRANSPORTATION PROJECT 

 
DIXIE HIGHWAY/ATLANTIC BOULEVARD STREETSCAPE IMPROVEMENT PROJECT (POMP‐002) 
 

 
MUNICIPALITY 

 
 
ATTEST:  CITY OF POMPANO BEACH 

 
 

_______________________________ 
ASCELETA HAMMOND 
CITY CLERK                                                   

By:              
       REX HARDIN, CITY MAYOR  
 
 
_____ day of __________, 20___ 
 
 
By:              
       GREGORY P. HARRISON, CITY MANAGER 
 
_____ day of __________, 20___ 
 
 

 
 

I CERTIFY that I have approved 
this Agreement as to form and legal  
sufficiency subject to execution by the parties: 
 
 
             
MARK E. BERMAN, CITY ATTORNEY 
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EXHIBIT A  
Project Description and Project Schedule 

 
A. Project:  

Dixie Highway/Atlantic Boulevard Streetscape Improvement Project (POMP‐002) 

[Insert Project Description] 
 
 
The following items are not eligible for transportation surtax funding: 

 Utility system adjustments. 

 Increases to the stormwater system to accommodate a drainage area greater than the 
eligible  size  and  improvements  to  address  runoff  from  private  roads  and/or 
developments. 

 
All costs associated with work  ineligible for surtax funding must be adequately and separately 
itemized and paid by Municipality with non‐transportation surtax funds. 
 
Anticipated  improvements  involving County’s  right  of way must  be  submitted  to County  for 
review and are subject to County’s prior written approval. 
 
Anticipated improvements involving State roads must be submitted to the Florida Department 
of Transportation, District 4, for review and are subject to FDOT’s prior written approval. 
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B. Deliverables: 

Municipality shall provide quantifiable, measurable, and verifiable units of Deliverables as set forth 
below.  Each Deliverable must specify the required minimum level of work to be performed and the 
criteria for evaluating successful completion of the Deliverable. 
 
DELIVERABLES:   
No.  Description  Duration/Deadline  Acceptance Criteria 

1 
Execution of ILA between County 
and City 

  ILA Executed by City 

2  Contractor Agreement Execution     Agreement Executed 

3 
Notice to Proceed No. 1 Issued 
(Shop Drawings, Permits) 

  NTP Issued 

4 
Notice to Proceed No. 2 Issued 
(Construction) 

  NTP Issued 

5* 
Mobilization/Clearing & 
Grubbing/Permit/Bonds 

 
Progress Inspection/Copy 
on Recorded Bonds 

5a  Pipe Installation    Progress Inspections 

5b  Catch Basins/Pavement    Progress Inspections 

5c  Restoration/Closeout   
Final Inspection/Close‐
out Documents 

5d  Construction Completion   
Project Certified/ Final 
Payment Issued 

6       

* The order in which street segments are completed may vary depending on Contractor 
preferences and City requirements  
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C. Project Schedule: 

County and City approve ILA for Project:     TBD 
Bid Advertisement:          TBD 
Bid Opening:            TBD 
County 20‐day Review Period       TBD 
Bid Award:            TBD 
Notice to Proceed No. 1 (Shop Drawings, Permits)  TBD 
Notice to Proceed No. 2 (Construction)    TBD 
Substantial Completion        TBD 
Project Completion           
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EXHIBIT B 
Funding Schedule 

 
Funding Amounts:   The amounts  stated  in  this Funding Schedule are  the maximum amounts 
payable  for  the Phase(s)  stated,  and  shall be  invoiced  and paid only  in  accordance with  the 
remainder of this Funding Schedule (as may be amended from time to time) and the terms and 
conditions of the Agreement.  In the event of a conflict between anything stated in this Funding 
Schedule and anything stated elsewhere  in the Agreement, the provisions stated  in Articles 1 
through 11 of the Agreement shall govern and control. 
 
Invoicing/Application for Funding Documentation:  Municipality shall submit the following with 
each  invoice  or Application  for  Funding  (as  defined  below):    an  updated  progress  schedule; 
documentation of all invoices received from or payments made to Contractor or Consultant for 
which funding is sought; a statement indicating the cumulative amount of CBE participation to 
date; and a certification that all funding amounts sought are statutorily eligible for funding under 
Section 212.055, Florida Statutes.   

Additional  Invoicing  Requirements:  If  checked,  the  checked  requirements  apply  to  all 
invoices/Applications for Funding under this Agreement: 

☒ All costs  invoiced  shall be  supported by properly certified payrolls,  time  records,  invoices, 
contracts, or vouchers evidencing appropriate detail the amounts  invoiced/expended and the 
nature and purpose of such amounts. 

☒ Pay Application documents consistent with AIA Document G702 and G703 

☐ _________________ 
 
Funding Parameters:  The checked expenses are ineligible for funding under this Agreement: 

☒ Costs incurred by Municipality prior to the execution of this Agreement 

☒ Costs incurred after the expiration of this Agreement  

☒ Costs that are not expressly permitted in Exhibit A or B  

☒ Amounts that Contractor, Consultant, or Subcontractors are contractually responsible to pay, 
credit, or  reimburse  to Municipality or County  (e.g.,  liquidated damages  for not meeting  the 
Project Schedule, audit costs, etc.) 

☒ Amounts attributable to good or services received under a contract or other arrangement that 
was not approved by County 

☒ Audit costs incurred by Municipality  

☒ Legal and accounting fees and expenses 

☒ Costs for operation, support, or maintenance of the Project 

☒ Interest expenses incurred by Municipality 

☒ Municipality’s staff or other personnel costs in directly performing the Project [uncheck this 
box if Municipality is directly performing the Project]  
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Municipality may invoice County for funding (“Application for Funding”), at intervals of not more 
than quarterly,  for work  to be  completed on  the Project up  to  the maximum not‐to‐exceed 
amounts per  applicable Phase  stated below.   Absent prior written  approval by  the Contract 
Administrator, Municipality may not invoice County for funding for a subsequent Phase until all 
prior Phases have been satisfactorily completed.   Municipality may not  invoice for a Phase for 
which a not‐to‐exceed amount has not been specified in the applicable Funding Schedule.   

Each  quarter will  be  funded  in  advance  by  County  per  the  schedule  stated  below, with  the 
quarterly funding amount determined by the Maximum Not‐to‐Exceed Amount for the applicable 
Phase  or  Deliverable  divided  by  the  number  of  quarters  in  the  duration  of  that  Phase  or 
Deliverable, less any unexpended funding received during any prior quarter.  Each Application for 
Funding (after the first) shall include for the prior quarter the amount of funding received and 
evidence  of  actual  expenditures  for  that  quarter  including  documentation  demonstrating  all 
invoices  received  from  and  payments made  to  Contractor  or  Consultant;  and  a  statement 
indicating  the  cumulative amount of CBE participation  through  the end of  the prior quarter.  
Municipality shall submit with each Application for Funding: an updated progress schedule; and 
a certification that all funding amounts sought are statutorily eligible for funding under Section 
212.055, Florida Statutes.   

Deliverable/Phase Description* 
Quarterly Funding 
Amount (subject to 
adjustment) 

Maximum Not‐To‐
Exceed Amount 

Deliverable 1:   

Mobilization/Clearing & 
Grubbing/Permit/Bonds  

3,480,400  3,480,400 

Deliverable 2:  3,480,400  3,480,400 

Deliverable 3:  3,480,400  3,480,400 

Deliverable 4:  3,480,400  3,480,400 

TOTAL MAXIMUM NOT‐TO‐EXCEED 
AMOUNT: 

13,921,600  13,921,600 

 
   



 
 

Municipal Interlocal Agreement for Surtax‐Funded Transportation Projects  Page 33 of 36 

EXHIBIT C 
Reporting Requirements 

 
Municipality shall submit to County and the Oversight Board, on a quarterly and annual basis, a 
detailed  Financial  Report  that  includes  the  information  contained  in  the  attached  Sample 
Financial Report.   
 
Municipality shall submit to County on a monthly basis a detailed report of the Project Metrics 
and progress towards applicable goals in a form prescribed by County (see attached MAP PMO 
Project  Report  Status  Template).    The  reports must  include  sufficient  information  to  enable 
County’s Program Management Office (“PMO”) to track and document on a monthly basis: 
 

 Key activities and Project milestones since the previous report; 

 Expected activities/milestones to be completed before the next report; 

 If applicable, key issues/challenges the Project faces and the plan to resolve or manage 
the issues/challenges; and 

 Overall status of the Project. 
 
Municipality’s  annual  financial  report  for  the  Project must  be  audited  and  certified  by  an 
independent  CPA,  at  Municipality’s  expense,  with  an  opinion  as  to  whether  the  financial 
information  in  the  report  is  presented  in  accordance  with  Generally  Accepted  Accounting 
Principles and whether the Project is in accordance with the operative interlocal agreements for 
surtax funding.  The audit shall contain sufficient information for County and the Oversight Board 
to determine  if the Project expenditures conform to this Agreement and applicable  law.   The 
annual  financial  report must also  include cumulative  financial  information  for each  individual 
Surtax‐Funded  Project  undertaken  by Municipality.  The  annual  financial  report must  include 
appropriate  footnote  disclosures  in  support  of  the  financial  information  items  presented, 
including disclosure of any issue of noncompliance with this Agreement or applicable law.  
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Sample Financial Report  
 

Project Name:   

Quarterly Period:     

 
Section A: Total/Maximum Project Funding 

1.   Surtax Maximum Funding Amount (per Section 5.4)  $ 

2.   Non‐Surtax Funding Awarded/Committed  $ 

3.   Total Project Funding (Total lines 1 + 2)   $ 

4.   Less Proceeds (as defined in Section 5.6)  ($     ) 

5.   Adjusted Project Funding (Line 3 minus Line 4)  $ 

 
Section B:  Funding Received to Date  

    Quarter 
Reported 

Fiscal Year to 
Date 

Total  

6.   Surtax Funding Received  $  $  $ 

7.   Non‐Surtax Funding Received   $  $  $ 

8.   Total Project Funding Received 
(Total lines 6 + 7)  

$  $  $ 

 
Section C:  Expenditures to Date 

    Quarter 
Reported 

Fiscal Year to 
date  

Total  

9.   Surtax Funding Expended  $  $  $ 

10.   Non‐Surtax Funding Expended  $  $  $ 

11.   Total Project Funding Expended 
(Total lines 9 + 10)  

$  $  $ 

 
Section D: Available Funding to Date 

12.   Adjusted Project Funding (Line 5 above)   $ 

13.   Total Project Funding Expended to Date (Line 11 above)  $ 

14.   Available Project Funding to date (Line 12 minus line 13)  $ 

 
Section E: Contract Financials (complete for each of Contractor and Consultant) 

Original Contract amount  $ 
Changes (increases or decreases)   $ 

Revised contract amount  $ 

Total Work Completed to Date  $ 
Retainage Held to Date  $ 
Total Earned Less Retainage  $ 

Total Amount Paid to Date  $ 

Work Completed this Quarter  $ 
Retainage Held for Work Completed this Quarter  $ 
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Retainage Released this Quarter  $ 
Amount Paid this Quarter  $ 

 
Section F: Quarterly Detailed Expenditures (for Quarter Reported) 

Invoice 
No. 

Invoice 
Date 

Vendor Name  Description of Work  Invoice 
Amount 

Amount 
Paid 

           

           

           

 
Section G: Project Schedule & Status 

15.   Project Schedule Completion Date   

16.   Total Project Schedule Time Remaining   

17.   Amount Project Is Ahead/Behind Schedule   ☐ Ahead by ___ Days 

☐ Behind by ___ Days 

18.   Explanation for Change in Project Schedule:   

19.   Project Run Rate (Actual vs. Planned Expenditures)   

20.   Percentage of Project Phases/Milestones Met  % 

 
Section H: Performance Metrics  

A. Performance metrics include: 

1. signed approved engineering inspections; 

2. periodic and final acceptance certification letter from engineer of record; 

3. approval by city Project Manager and engineer of record of monthly payment 
applications for scope performed; and 

4. inspection approval from Broward County EPA 

B. Pavement Serviceability Rating (PSR):  Report PSR prior to commencement of Project, 
current PSR, and projected PSR upon completion of Project. 
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Exhibit D  Form Contracts 
 
Surtax‐Funded Projects Form Construction Contract:   

Muni 170.docx
 

 
 
Surtax‐Funded Projects Form Consultant Contract:   

Muni 202.docx
 


