

Florida's Warmest Welcome

# INVITATION TO BID P-35-21

# WEAVERS COMMUNITY PARK LIGHTING

**OPENING: October 20, 2021, 2:00:00 P.M.** 

Virtual Zoom Meeting
For access go to:

https://pompanobeachfl.gov/pages/meetings

Page 1 of 79 P-35-21

Issued: September 7, 2021

#### **INVITATION TO BID**

Sealed Bids for Weavers Community Park Lighting will be received until 2:00:00 p.m. (local), on October 20, 2021. Bids must be submitted electronically through the eBid System on or before the due date/time as provided herein. Virtual bid openings are open to the public. All bidders and/or their representatives are invited to be virtually present. A list of bidders will be read aloud in a public forum. Bidder pricing will be made public only when tabulation is posted. Any bid received after the due date and time specified, will not be considered. Any uncertainty regarding the time a bid is received will be resolved against the Bidder.

Bidder must be registered on the City's eBid System in order to view the ITB documents and respond to this ITB. The solicitation documents can be downloaded for free from the eBid System as a pdf at: <a href="https://pompanobeachfl.ionwave.net">https://pompanobeachfl.ionwave.net</a>. The City is not responsible for the accuracy or completeness of any documentation the Bidder receives from any source other than from the eBid System. Bidder is solely responsible for downloading all required documents. A list of Bidders will be read aloud in a public forum. To attend the virtual public meeting, go to <a href="https://pompanobeachfl.gov/pages/meetings">https://pompanobeachfl.gov/pages/meetings</a> to find the zoom link.

# **INTRODUCTION**

The project, located at 800 NW 16th Place, consists of installing seventy-three (73) new light poles and fixtures to be installed adjacent to the jog path and twelve (12) new poles and fixture to be installed in the parking lot. The scope of this project will provide ample illumination throughout the park, thus enhancing security and providing the flexibility to allow the park to remain open after dusk.

# A. <u>INSTRUCTIONS TO BIDDERS</u>

#### 1. **DEFINED TERMS**

Terms used in these Instructions to Bidders have the meanings assigned to them in the General Conditions. The term "Bidder" means one who submits a bid directly to the City, as distinct from a subbidder, who submits a bid to a Bidder. The term "Awarded Bidder" means the lowest, qualified, responsible and responsive Bidder to whom the City (on the basis of City's evaluation as hereinafter provided) makes an award. The term "Bidding Documents" includes the ITB, and the proposed contract documents (including all addenda issued prior to receipt of bids).

#### 2. COPIES OF BIDDING DOCUMENTS

- a. Complete sets of the bidding documents may be obtained from the City of Pompano Beach website at no charge.
- b. Complete sets of bidding documents must be used in preparing bids; the City assumes no responsibility for errors or misinterpretations resulting from the use of incomplete sets of Bidding Documents.

Page 2 of 79 P-35-21

c. The City, in making copies of bidding documents available on the above terms, does so only for the purpose of obtaining bids on the work and does not confer a license or grant for any other use.

# 3. QUALIFICATIONS OF BIDDERS

To demonstrate qualifications to perform the work, and to be considered for award, each Bidder must submit written evidence, such as previous experience, present commitments and other such data as may be called for in this document.

#### 4. PUBLIC ENTITY CRIMES

In accordance with Florida State Statute 287.133 (2)(a): A person or affiliate who has been placed on the convicted vendor list following a conviction for a public entity crime may not submit a bid on a contract to provide any goods or services to a public entity, may not submit a bid on a contract with a public entity for the construction or repair of a public building or public work, may not submit bids on leases of real property to a public entity, may not be awarded or perform work as a contractor, supplier, subcontractor or consultant under a contract with any public entity, and may not transact business with any public entity in excess of the threshold amount provided s. 287.017 for CATEGORY TWO for a period of thirty-six (36) months from the date of being placed on the convicted vendor list.

# 5. DRUG FREE WORKPLACE

In accordance with Section 287.087, State of Florida Statutes, preference shall be given to businesses with Drug-free Workplace Programs.

# 6. ANTI-KICKBACK ACT

The Awarded Bidder must comply with the Copeland "Anti-Kickback Act" (19 U.S.C. Section 874), as supplemented in U.S. Department of Labor Regulations (29 CFR, Part 3).

#### 7. EXAMINATION OF CONTRACT DOCUMENTS AND SITES

- a. It is the responsibility of each Bidder before submitting a bid, to (a) examine the contract documents thoroughly, (b) visit the site to become familiar with local conditions that may affect costs, progress, performance or furnishing of the work, (c) consider Federal, State and Local Laws and Regulations that may affect cost, progress, performance or furnishing of the work, (d) study and carefully correlate Bidder's observations with the contract documents, and (e) notify the City of all conflicts, errors or discrepancies in the contract documents.
- b. Information and data reflected in the contract documents with respect to or contiguous to the site is based upon information and data furnished to the City by owners of such facilities or others, and the City does not assume responsibility for accuracy or completeness thereof unless it is expressly provided otherwise.

Page 3 of 79 P-35-21

- c. Provisions concerning responsibilities for the adequacy of data furnished to prospective Bidders on subsurface conditions, underground facilities and other physical conditions, and possible changes in the contract documents due to differing conditions appear in the General Conditions.
- d. Before submitting a bid, each Bidder will, at Bidder's own expense, make or obtain any additional examinations, investigations, explorations, tests and studies and obtain any additional information and data which pertain to the physical conditions (surface, subsurface and underground facilities) at or contiguous to the site or otherwise which may affect cost, progress, performance or furnishing of the work and which Bidder deems necessary to determine its bid for performing and furnishing the work in accordance with the time, price and other terms and conditions of the contract documents.
- e. On request in advance, City will provide each Bidder access to the site to conduct such explorations and tests as each Bidder deems necessary for submission of a bid. Bidder shall fill all holes, clean up and restore the site to its former condition, or better, upon completion of such explorations.
- f. The lands upon which the work is to be performed, rights-of-way and easements for access thereto and other lands designated for use by the Contractor in performing the work are identified in the contract documents. All additional lands and access thereto required for temporary construction facilities or storage of materials and equipment are to be provided by Contractor. Easements for permanent structures or permanent changes in existing structures are to be obtained and paid for by the City unless otherwise provided in the contract documents.
- g. The electronic submission of a bid will constitute an incontrovertible representation by Bidder that Bidder has complied with every requirement of this section and the General Conditions, that without exception the bid is premised upon performing and furnishing the work required by the contract documents and such means, methods, techniques, sequences or procedures of construction as may be indicated in or required by the contract documents, and that the contract documents are sufficient in scope and detail to indicate and convey understanding of all terms and conditions for performance and furnishing of the work.

#### 8. INTERPRETATIONS AND ADDENDA

a. All questions must be submitted using the Questions feature in the eBid System.

All questions must be submitted by 5:00:00 p.m. at least seven (7) calendar days before the scheduled bid deadline. No further questions will be accepted after this date. Oral and other interpretations or clarifications will be without legal effect.

If any addendum is issued to this ITB, the addendum will be issued via the eBid System. It shall be the responsibility of each Bidder, prior to submitting its bid, to contact the City's Purchasing Division at (954) 786-4098 to determine if any addendum was issued and to make such addendum a part of its bid. Addendum will be posted in the eBid System.

Page 4 of 79 P-35-21

b. An addendum may also be issued to modify the ITB solicitation as deemed advisable by the City.

#### 9. BID SECURITY

- a. Each bid must be accompanied by Bid Security made payable to City in an amount of five percent (5%) of the Bidder's maximum Bid Price and in the form of a certified check, cashier's check, or a Bid Bond issued by a surety meeting the requirements stated herein. Bidder shall upload a copy of its Bid Bond or a copy of the certified check to the Response Attachments tab in the eBid System. The Awarded Bidder will be required to submit the original executed Bid Bond or cashier's check prior to the execution of the Contract and before the commencement of any work.
- b. The Bid Security of the Awarded Bidder will be retained until such Bidder has executed the Contract and furnished the required contract security, (if provided as a cashier's check or bank officer's check), whereupon the Bid Security will be returned. If the Awarded Bidder fails to execute and deliver the Contract and furnish the required contract security within ten (10) days after the Notice of Award, City may annul the Notice of Award and the Bid Security of that Bidder will be forfeited. The Bid Security of other Bidders whom the City believes to have reasonable chance of receiving the award may be retained by the City until a completed contract has been issued, whereupon Bid Security furnished by such Bidders will be returned.
- c. The Bid Bond, if provided, shall be issued by a Company having a registered agent in the State of Florida. This check or bond shall be retained by the payee as liquidated damages should the Bidder refuse or fail to enter into a Contract with the payee for the execution of the work embraced in the bid, in the event the bid of the Bidder is accepted.

# 10. CONTRACT TIME

The number of days within which, or the dates by which, the work is to be substantially completed and also completed and ready for final payment (the contract time) are set forth in the Attributes Tab of the City's eBid system.

#### 11. LIQUIDATED DAMAGES

- a. Provisions for liquidated damages, if any, are set forth in the Contract.
- b. The City will state in the Line Items the amount of consideration required by the Bidder in return for the Bidder's promise of indemnity contained in the General Conditions section of this ITB.

# 12. SUBSTITUTE OR "OR-EQUAL" ITEMS

The Contract, if awarded, will be on the basis of materials and equipment described in the drawings or specified in the specifications without consideration of possible substitute or "or-equal" items. Whenever

Page 5 of 79 P-35-21

it is indicated in the Drawings or specified in the Specifications that a substitute or "or-equal" item of material or equipment may be furnished or used by Awarded Bidder if acceptable to the City, application for such acceptance will not be considered by the City until after the effective date of the Contract.

# 13. SUBCONTRACTORS, SUPPLIERS AND OTHERS.

- Each bid must identify the names and addresses of subcontractors, suppliers and other a. persons and organizations including those who are to furnish the principal items of material and equipment listed in the Line Item section. If requested, the apparent lowest Bidder, and any other Bidder so requested, shall within seven (7) days after the ITB opening submit to the City a list of all such Subcontractors, Suppliers and other persons and organizations proposed for those portions of the work for which such identification is Such list shall be accompanied by an experience statement with pertinent information regarding similar projects and other evidence of qualification for each such subcontractor, supplier, other persons or organizations, if requested by the City. If the City after due investigation has reasonable objection to any proposed Subcontractor, Supplier, other person or organization, may before the Notice of Award is given request the apparent lowest Bidder to submit an acceptable substitute without an increase in Bid Price. If apparent lowest Bidder declines to make any such substitution, the City may award the Contract to the next lowest Bidder that proposes to use acceptable subcontractors, suppliers and other persons and organizations. The declining to make requested substitutions will not constitute grounds for sacrificing the Bid Security of any Bidder. Any Subcontractor, Supplier, other person or organization listed and to whom the City does not make written objection prior to the giving of the Notice of Award will be deemed acceptable to the City subject to revocation of each acceptance after the Effective Date of Contract.
- b. In contracts where the contract price is on the basis of cost-of-the work Plus a fee, the apparent lowest Bidder, prior to the Notice of Award, shall identify in writing to the City those portions of the work that such Bidder proposes to subcontract and after the Notice of Award may only subcontract other portions of the work with the City's written consent.
- c. No Contractor shall be required to employ any subcontractor, supplier, other persons or organizations against whom the Contractor has reasonable objection.

#### 14. BIDDER ACKOWLEDGEMENT

- a. The Bidder Acknowledgement is included with this ITB.
- b. All requested information on the Bidder Acknowledgement is to be provided electronically using the City's eBid System.
- c. In case of discrepancy between unit prices and totals, unit prices will prevail.

#### 15. SUBMISSION OF BIDS

Page 6 of 79 P-35-21

- a. Bids shall be submitted electronically using the City's eBid System on or before the due date and time specified herein.
- b. More than one bid received for the same work from an individual, firm or partnership, Corporation or Association under the same or different names will not be considered. Reasonable grounds for believing that any Bidder is interested in more than one bid for the same work will cause the rejection of all such bids in which the Bidder is interested. If there are reasonable grounds for believing that collusion exists among the Bidders, the bids of participants in such collusion will not be considered.
- c. Bid tabulations will be posted for the bid in the City's eBid System. Bid results *will not* be read to you over the phone.

#### 16. MODIFICATION AND WITHDRAWAL OF BIDS

- a. Bids may be modified or withdrawn at any time prior to the set date and time of the opening of bids by using the "Retract" feature of the City's eBid system.
- b. After bids are opened, and a Contractor defaults on a City Contract, the Contractor may be banned from doing business with the City for a period of thirty-six (36) months from the date of default.

#### 17. OPENING OF BIDS

A list of Bidders will be read aloud in a public forum. Bidder pricing will be made public only when tabulation is posted. An abstract of the amounts of the base bids and major alternates (if any) will not be made available to Bidders until the posting of the tabulation.

#### 18. BIDS TO REMAIN SUBJECT TO ACCEPTANCE

- a. All bids will remain subject to acceptance for ninety (90) days after the day of the bid opening, but the City may, in its sole discretion, release any bid and return the Bid Security prior to that date.
- b. Extensions of time when bids shall remain open beyond the ninety (90) day period may be made only by mutual agreement between the City, the Awarded Bidder, and the surety, if any, for the Awarded Bidder.

#### 19. AWARD OF CONTRACT

a. The City reserves the right to reject any and all bids, to waive any and all informalities not involving price, time and changes in the work and to negotiate contract terms with the Awarded Bidder, and the right to disregard all nonconforming nonresponsive, unbalanced or conditional bids. Also, the City reserves the right to reject the bid of any Bidder if the City believes that it would not be in the best interest of the Project to make an award to that Bidder, whether because the bid is not responsible or the Bidder is unqualified or of doubtful financial ability or fails to meet any other pertinent standard or criteria established

Page 7 of 79 P-35-21

by the City. Discrepancies in the multiplication of units of work and unit prices will be resolved in favor of the unit prices. Discrepancies between the indicated sum of any column of figures and the correct sum therefore will be resolved in favor of the correct sum.

- b. In evaluating bids, the City will consider the qualifications of the Bidders, whether or not the bids comply with the prescribed requirements, and such alternates, unit prices and other data, as may be requested in the ITB form or prior to the Notice of Award.
- c. The City may consider the qualifications and experience of subcontractors, suppliers, and other persons and organizations proposed for those portions of the work as to which the identity of subcontractor, suppliers, and other persons and organizations must be submitted as provided in the Supplementary Conditions. The City also may consider the operating costs, maintenance requirements, performance data and guarantees of major items of materials and equipment proposed for incorporation in the work when such data is required to be submitted prior to the Notice of Award.
- d. The City may conduct such investigations as the City deems necessary to assist in the evaluation of any bid and to establish the responsibility, qualifications and financial ability of bidders, proposed subcontractors, suppliers and other persons and organizations to perform and furnish the work in accordance with the contract documents to the City's satisfaction within the prescribed time.
- e. If the contract is to be awarded, it will be awarded to the lowest Bidder whose evaluation by the City indicates to the City that the award will be in the best interests of the Project.
- f. If the contract is to be awarded, the City will give the Awarded Bidder a Notice of Award within ninety (90) days after the day of the bid opening.

#### 20. CONTRACT SECURITY

When the Awarded Bidder delivers the executed Contract to the City, it must be accompanied by the required Performance and Payment Bonds.

#### 21. SIGNING OF CONTRACT

When the City gives a Notice of Award to the Awarded Bidder, it will be accompanied by the required number of unsigned counterparts of the Contract with all other written contract documents attached. Within ten (10) days thereafter, Contractor shall sign and deliver the required number of counterparts of the Contract and attached documents to the City with the required Bonds. Within fifteen (15) days thereafter the City shall deliver one fully signed counterpart to Contractor. Each counterpart is to be accompanied by a complete set of the Drawings with appropriate identification.

#### 22. TAXES

Page 8 of 79 P-35-21

The Contractor shall pay all applicable sales, consumer, use and other similar taxes required by law. The Contractor is responsible for reviewing the pertinent state statutes involving the sales tax and complying with all requirements.

#### 23. NOTICE TO CONTRACTOR

The employment of unauthorized aliens by any Contractor is considered a violation of Section 8 CFR 274a.2 of the Immigration and Nationality Act. If the Contractor knowingly employs unauthorized aliens, such violation shall be cause for unilateral cancellation of the Contract.

#### 24. NON-DISCRIMINATION

There shall be no discrimination as to race, color, religion, gender, national origin, ancestry, and physical or mental disability in the operations conducted under the Contract. Included as applicable activities by the Contractor under this section are the ITB for, or purchase of, goods or services, or the subcontracting of work in performance of the Contract.

#### 25. OCCUPATIONAL HEALTH AND SAFETY

In compliance with Chapter 442, Florida Statues, any items included in the latest edition of "Florida Substance List", which are delivered from a Contract resulting from this ITB, must be accompanied by a Material Safety Data Sheet (MSDS). The MSDS must be maintained by the user agency and must include the following information:

- a. The chemical name and the common name of the toxic substance.
- b. The hazards or other risks in the use of toxic substance, including:
  - i. The potential for fire, explosion, corrosiveness, and reactivity;
  - ii. The known acute and chronic health effects of risks from exposure, including the medical conditions which are generally recognized as being aggravated by exposure to the toxic substance; and
  - iii. The primary routes of entry and symptoms of overexposure.
- c. The proper precautions, handling practices, necessary personal protective equipment, and other safety precautions in the use of or exposure to the toxic substances, including appropriate emergency treatment in case of overexposure.
- d. The emergency procedure for spills, fire disposal, and first aid.
- e. A description in lay terms of the known specific potential health risks posed by the toxic substance intended to alert any person reading this information.

Page 9 of 79

f. The year and month, if available, that the information was compiled and the name, address, and the emergency telephone number of the manufacturer responsible for preparing the information.

Any questions regarding Chapter 442 of Florida Statutes should be directed to:

Department of Labor and Employment Security, Division of Safety, 2002 Old St. Augustine Road, Tallahassee, Florida, 32399; telephone: 1-800-367-4378.

ALL TOXIC SUBSTANCES MUST BE LABELED FOR IDENTIFICATION, IN ACCORDANCE WITH O.S.H.A. STANDARDS.

Notice: Federal I.D. Number must be referenced on your invoice for us to process payment. Please note I.D. Number on Bid Response page.

#### 26. WASTE REMOVAL SERVICES

The City has contracted with Waste Management Inc. of Florida for residential and commercial solid waste collection and disposal services. The City has granted to Waste Management Inc. of Florida the sole and exclusive right, franchise, license and privilege to provide non-hazardous solid waste collection, removal and disposal services within the corporate limits of the City, including collection and removal of certain Construction and Demolition Debris. The Awarded Bidder/Contractor shall coordinate with Waste Management Inc. of Florida the level and type of service to be provided and the manner of collection charges. Any Contractor or Subcontractor performing construction work within the City of Pompano Beach must use the City's franchised hauler for garbage removal services including removal of Construction and Demolition Debris generated over ten (10) cubic yards, with the exception of Source Separated Recovered Materials as defined in Section 403.703(24), Florida Statutes and Chapter 96 of the City Ordinance. The City's current franchised hauler is Waste Management Inc. of Florida, which may be contacted directly for dumpsters and/or roll-offs at:

Waste Management Inc. of Florida 2700 Wiles Road Pompano Beach, FL 33073 (954) 974-7500

#### THE REMAINDER OF THIS PAGE IS LEFT BLANK INTENTIONALLY

Page 10 of 79 P-35-21

#### 27. PERMITS AND FEES

The Contractor awarded the project, which is the scope of this ITB, shall be required to obtain and pay for the permits and/or fees indicated on the chart below in the amounts set forth or pursuant to the formula for percent or unit method, which is indicated.

Fees cannot be waived and must be collected by the City from the Contractor. Contact the City Department indicated for additional details regarding the required permit and fee.

FEE OR PERMIT	CITY DEPARTMENT	COST (SET FEE OR PERCENT OF PROJECT AMOUNT)
All construction within City right-of-way	Engineering	Waived
All utilities tie-ins to City water, sewers, and drainage	Engineering	Waived
Paving	Engineering	Waived
Fire plan review for new construction, additions and alterations	Building Inspection	See City Code of Ordinances 95.14
Fire alarm and fire sprinkler plan review (new installations)	Fire Plan Review	See City Code of Ordinances 95.14
Fire hydrant flow test	Fire Plan Review	See City Code of Ordinances 95.14
Business Tax Receipt (only if the Contractor has a temporary office in the City of Pompano Beach)	Zoning	See City Code of Ordinances
Site plan review	Zoning	See City Code of Ordinances
Rezoning	Zoning	See City Code of Ordinances
Variance	Zoning	See City Code of Ordinances
Tree Permit application fee	Zoning	See Zoning Code/City Code of Ordinances
Landscape reinspection fee	Zoning	See Zoning Code/City Code of Ordinances
Capital recovery fees	Customer Service	See City Code of Ordinances 50.13 and 51.11
Tapping fee	Customer Service	See City Code of Ordinances
Deposits (water bill)	Customer Service	Deposit based upon size of meter (only applies if Contractor responsible for water bills during period between meter installation and City acceptance of project.)
Administrative fee	Customer Service	See City Code of Ordinances
Building permit	Building Inspection	See Bldg Fee Schedule/City Code of Ordinances
Building Reinspection fee	Building Inspection	See Bldg Fee Schedule/City Code of Ordinances
Certificate of occupancy	Building Inspection	See Bldg Fee Schedule/City Code of Ordinances
Lien law	Building Inspection	\$5.00
Surcharge Bwd. Cty. Bd. of Rules & Appeals	Building Inspection	\$0.60 per \$1,000 valuation
Surcharge Fla. Statute 553.721	Building Inspection	1.5% of permit fees, minimum \$2.00
Surcharge Fla. Statute 468.631	Building Inspection	1.5% of permit fees, minimum \$2.00

# BIDDER'S RESPONSIVENESS AND RESPONSIBILITY

Award of ITB shall be to the lowest responsive and responsible Bidder. In determining the lowest responsive and responsible Bidder and that purchase or contract that will best serve the interests

Page 11 of 79 P-35-21

of the City, the Commission, City Manager, and General Services Director, as appropriate shall consider, but shall not be limited to, in addition to price the following:

# 1. Responsiveness:

Each bid shall be reviewed in accordance with the conditions provided herein. If a Bidder fails to satisfy these conditions, the bid shall be deemed non-responsive by the City and not considered for further review.

Bid must be submitted prior to the deadline provided in the eBid System. Submission will not be accepted outside the eBid System, including but not limited to faxed, emailed, or hand delivered to the City's Purchasing Division. Any uncertainty regarding the time a bid is received will be resolved against the Bidder. The City reserves the right, if it deems reasonable, during down times of the eBid System to accept bids through alternate means. Bidders shall contact the Purchasing Division at 954-786-4098 in such a case for special permission.

### 2. Responsibility Documentation:

To demonstrate the Bidder's responsibility, the Bidder must submit to the City the information provided herein. Submittals requested pursuant to this paragraph are in addition to those required elsewhere.

Bonding: Each bid requires a cashier's check or Bid Bond executed on the prescribed form, payable to the City of Pompano Beach, P.O. Box 1300, Pompano Beach, Florida, 33061, in an amount not less than five percent (5%) of the bid amount. Bidder shall upload a copy of its Bid Bond or a copy of the cashier's check to the Response Attachments tab in the eBid System. The Awarded Bidder will be required to submit the original executed Bid Bond or cashier's check prior to the execution of the contract and before the commencement of any work.

The bid Security of the Awarded Bidder will be retained until such Bidder has executed the Contract and furnished (if required) contract security, (if provided as a cashier's check or certified check), whereupon the Bid Security will be returned. If the Awarded Bidder fails to execute and deliver the Contract and furnish the required contract security within ten (10) days after the Notice of Award, City may annul the Notice of Award and the Bid Security of that Bidder will be forfeited. The bid security of other Bidders whom City believes to have reasonable chance of receiving the award may be retained by the City until a completed contract has been executed, whereupon bid security furnished by such Bidders will be returned.

The executed Bid Bond, if provided, shall be issued by an entity having a registered agent in the State of Florida. This check or bond shall be retained by the City as liquidated damages should the Bidder refuse or fail to enter into a contract with the City for the execution of the work embraced in the bid, in the event the bid of the Bidder is accepted.

1. Prior Project Experience and References: Bidder must provide the verifiable information listed below with the bid at the time it is submitted;

Page 12 of 79 P-35-21

- a. Evidence that Bidder was the Prime Contractor on three (3) projects completed (final completion) within the last three (3) years. Each project must be within the continental United States and must have been in the amount of two hundred thousand dollars (\$200,000.00) each or more, and of similar complexity and scope.
- b. Bidder must describe the following: 1) the project and the work actually completed by Bidder, 2) how the referenced project relates to this ITB, and 3) the amount paid to Bidder for the work completed; and
  - i. At least one verifiable client reference for each project described previously. Bidder must provide the client name, client phone number, and client e-mail address for each project. If the Bidder has done work for the City, the City may at its discretion rely on the City's past performance records or may contact references. The City will only attempt to contact each reference three times.
  - ii. If the Bidder fails to provide the previously described items, or if the City is unable to reach a reference after three (3) attempts, the City may deem the Bidder non-responsible.
  - iii. The City reserves the right, at its sole discretion, to deem a Bidder's response non-responsible and reject it if the references submitted do not conform to the above, or the references are deemed unsatisfactory to the City.
- 2. License Requirements: Be able to provide proof of required licensure. (Such licensure must have been obtained prior to the date of Bid Submission.)
- 3. Corporations and Partnerships: The City will review the Bidder's business to confirm that it is in good standing with the Florida Department of State, Division of Corporations based on the information provided in the Construction Bid Form.
- 4. Have a satisfactory past and/or current performance record: Based on the information gathered by the City regarding Bidder performance on past or current contracts. The City shall rely on the contractor's periodic performance evaluations and any other reasonable and reliable sources within City's organization and control from past and present City projects where applicable.
- 5. Be financially solvent and have sufficient financial resources to perform the resulting Contract and shall provide proof thereof of its financial solvency: The City may at its sole discretion ask for additional proof of financial solvency, including additional documents post Bid Opening, and prior to award that demonstrated the Bidder's ability to perform the resulting contract and provide the required materials and/or services.
- 6. Have the necessary production capacity, construction, and technical equipment and facilities, or the ability to obtain them.
- 7. Provide satisfactory evidence that such elements as production control procedures, property control systems, quality assurance procedures, and safety programs applicable to work to be produced or services to be performed by the Bidder, suppliers and Subcontractors are present.

Page 13 of 79 P-35-21

8. Have the necessary management organization, experience, technical skills, accounting and operational controls, plan, manpower, financial resources and be otherwise qualified and eligible to perform the work under applicable laws and regulations.

# B. LOCAL BUSINESS PROGRAM

On March 13, 2018, the City Commission approved Ordinance 2018-46, establishing a Local Business Program, a policy to increase the participation of City businesses in the City's procurement process.

For purposes of this solicitation, "Local" will be defined as follows:

- 1. **TIER 1 LOCAL VENDOR.** POMPANO BEACH BUSINESS EMPLOYING POMPANO BEACH RESIDENTS. A business entity, which has maintained a permanent place of business within the city limits and maintains a staffing level, within this local office, of at least ten percent (10%) who are residents of the City of Pompano Beach or includes subcontracting commitments to Local Vendor Subcontractors for at least ten percent of the contract value. The permanent place of business may not be a post office box. The business must be located in a non-residential zone, and must actually distribute goods or services from that location. The business must be staffed with full-time employees within the limits of the City. In addition, the business must have a current business tax receipt from the City for a minimum of one year prior to the date of issuance of the current solicitation.
- 2. TIER 2 LOCAL VENDOR. BROWARD COUNTY BUSINESS EMPLOYING **POMPANO** BEACH RESIDENTS OR UTILIZING LOCAL VENDOR SUBCONTRACTORS. A business entity, which has maintained a permanent place of business within Broward County and maintains a staffing level, within this local office, of at least fifteen percent (15%) who are residents of the City of Pompano Beach or includes subcontracting commitments to Local Vendor Subcontractors for at least twenty percent (20%) of the contract value. The permanent place of business may not be a post office box. The business must be located in a non-residential zone, and must actually distribute goods or services from that location. The business must be staffed with full-time employees within the limits of the city. In addition, the business must have a current business tax receipt from the respective Broward County municipality for a minimum of one year prior to the date of issuance of a solicitation.
- 3. **LOCAL VENDOR SUBCONTRACTOR.** POMPANO BEACH BUSINESS. A business entity, which has maintained a permanent place of business within the city limits of the City of Pompano Beach. The permanent place of business may not be a post office box. The business must be located in a non-residential zone, and must actually distribute goods or services from that location. The business must be staffed with full-time employees within the limits of the city. In addition, the business must have a current business tax receipt from the City of Pompano Beach for a minimum of one year prior to the date of issuance of a solicitation.

You can view the list of City businesses that have a current Business Tax Receipt on the City's website, and locate local firms that are available to perform the work required by the ITB specifications. The business information, sorted by business use classification, is posted on the webpage for the Business Tax

Page 14 of 79 P-35-21

Receipt Division: <a href="www.pompanobeachfl.gov">www.pompanobeachfl.gov</a> by selecting the Pompano Beach Business Directory in the section "Shop Pompano!".

The City of Pompano Beach is **strongly committed** to insuring the participation of City Businesses as Contractors and Subcontractors for the procurement of goods and services, including labor, materials and equipment. Bidders are required to participate in the City of Pompano Beach's Local Business Program by including, as part of their package, the Local Business Participation Form (Exhibit A) listing the local businesses that will be used on the Contract, and the Letter of Intent Form (Exhibit B) from each local business that will participate in the Contract.

If a Prime Contractor/Vendor is not able to achieve the level of goal attainment of the Contract, the Prime Contractor/Vendor will be requested to demonstrate and document that good faith efforts were made to achieve the goal by providing the Local Business Unavailability Form (Exhibit C), listing firms that were contacted but not available, and the Good Faith Effort Report (Exhibit D), describing the efforts made to include local business participation in the Contract. This documentation shall be provided to the City Commission for acceptance.

The Awarded Bidder/Contractor will be required to submit "Local Business Subcontractor Utilization Reports" during projects and after projects have been completed. The reports will be submitted to the assigned City project manager of the project. The Local Business Subcontractor Utilization Report template and instructions have been included in the ITB document.

Failure to meet Local Vendor Goal commitments will result in "unsatisfactory" compliance rating. Unsatisfactory ratings may impact award of future projects if a sanction is imposed by the City Commission.

The City shall award a Local Vendor preference based upon vendors, Contractors, or Subcontractors who are local with a preference as follows:

- 1. For bid evaluation purposes, Tier 1 business as defined by this subsection shall be granted a preference in the amount of five percent (5%) of any bid. If the Tier 1 business submits a second bid which is at least one percent (1%) lower than that lowest responsive bid, then the award will go to the Tier 1 business. If not, the award will be made to the business that submits the lowest responsive bid. If the lowest responsive and responsible Bidder is also a Tier 1 business, the award will be made to that business and no other Bidders will be given an opportunity to submit additional bids as described herein.
- 2. For bid evaluation purposes, Tier 2 business as defined by this subsection shall be granted a preference in the amount of two and one-half percent (2-1/2 %) of any bid or any proposal score. If the Tier 2 business submits a second bid, which is at least one percent lower than that lowest responsive bid, then the award will go to the Tier 2 business. If not, the award will be made to the business that submits the lowest responsive bid. If the lowest responsive and responsible Bidder is also a Tier 1 business, the award will be made to that business and no other Bidders will be given an opportunity to submit additional bids as described herein.
- 3. If there is a Tier 1 business and/or Tier 2 business participating in the same ITB and all businesses qualify to submit a second bid as previously detailed, the Tier 1 business will be given first option,

Page 15 of 79 P-35-21

the Tier 2 business will be given second option. If the Tier 1 business is not the lowest bid received by at least one percent (1%), then an opportunity will be given to the Tier 2 business. If the Tier 2 business is not the lowest bid by at least one percent (1%), then the bid will be awarded to the lowest Bidder regardless of geographic location of the business.

4. It is the responsibility of the Awarded Bidder to comply with all Tier 1 & 2 guidelines. The Awarded Bidder must ensure that all requirements are met before execution of a Contract.

The required goal for this ITB is ten percent (10%) for Local Vendor participation.

Each bid requires a certified check or Bid Bond executed on the prescribed form, payable to the City of Pompano Beach, Florida, in an amount not less than five percent (5%) of the amount bid. Bidder shall upload a copy of its Bid Bond or a copy of the certified check to the Response Attachments tab in the eBid System. The Awarded Bidder will be required to submit the original executed Bid Bond or cashier's check prior to the execution of the contract and before the commencement of any work.

All Bid Bonds, Contract Bonds, Insurance Contracts and Certificates of Insurance shall be either executed by or countersigned by a licensed resident agent of the surety or insurance company having its place of business in the State of Florida, and in all ways complying with the insurance laws of the State of Florida. Further, the said surety or insurance company shall be duly licensed and qualified to do business in the State of Florida. **Insurance is required for all bids.** 

In order to perform public work, the Awarded Bidder shall, as applicable, hold or obtain such Contractor and Business Licenses as required by State Statutes.

Before the Contract will be awarded for the work contemplated herein, the City will conduct such investigation as is necessary to determine the performance record and ability of the apparent lowest Bidder to perform the size and type of work specified under the contract documents, and to postpone the award of the Contract for a period of time which, however, shall not exceed ninety (90) Days from the bid opening date.

# C. <u>BIDDER ACKNOWLEDGEMENT</u>

- 1. The Bidder submits and agrees, if this bid is accepted, to enter into a Contract with the City in the form included in the contract documents to perform and furnish all work as specified or indicated in the contract documents for the contract price and within the contract time indicated in this bid and in accordance with the other terms and conditions of the contract documents.
- 2. Bidder accepts all of the terms and conditions of the ITB and Instructions to Bidders, including without limitation those dealing with the disposition of Bid Security. This bid will remain subject to acceptance for ninety (90) Days after the Bid Opening. Bidder will sign and submit the Contract with the bonds and other documents required by Bidding Requirements within ten (10) days after the date of City's Notice of Award.
- 3. In submitting this bid, Bidder represents, as more fully set forth in the Contract, that:

Page 16 of 79 P-35-21

- a. Bidder has examined copies of all the ITB solicitation documents and the addendum/addenda.
- b. Bidder has familiarized itself with the nature and extent of the contract documents, work, site, locality, and all local conditions and laws and regulations that in any manner may affect cost, progress, performance or furnishing of the work.
- c. Bidder has studied carefully all reports and drawings of physical conditions, which are identified in the ITB.
- d. Bidder has obtained and carefully studied (or assumes responsibility for obtaining and carefully studying) all such examinations, investigations, explorations, tests and studies [in addition to or to supplement those referred to in (C) above], which pertain to the subsurface or physical conditions at the site or otherwise may affect the cost, progress, performance or furnishing of the work as Bidder considers necessary for the performance or furnishing of the work at the contract price within the contract time and in accordance with the other terms and conditions of the contract documents, and no additional examinations, investigations, explorations, tests, reports or similar information or data are or will be required by Bidder for such purposes.
- e. Bidder has reviewed and checked all information and data shown or indicated on the contract documents with respect to existing site conditions and assumes responsibility for such. No additional examinations, investigations, explorations, tests, reports or similar information or data in respect of said site are or will be required by Bidder in order to perform and furnish the work at the proposed contract price, within the contract time and in accordance with other terms and conditions of the contract documents.
- f. Bidder has correlated the results of all such observations, examinations, investigations, explorations, tests, reports and studies with the terms and conditions of the contract documents.
- g. Bidder has given City written notice of all conflicts, errors or discrepancies that it has discovered in the contract documents and the written resolution thereof by the City is acceptable to Bidder.
- h. This bid is genuine and not made in the interest or on behalf of any undisclosed person, firm or corporation and is not submitted in conformity with any agreement or rules of any group, or corporation; Bidder has not directly or indirectly induced or solicited any other Bidder to submit a false or sham bid; Bidder has not solicited or induced any person, firm or corporation to refrain from Bidding; and Bidder has not sought by collusion to obtain for itself any advantage over any other Bidder or over the City.
- 4. Bidder agrees that the construction of the Project will be substantially complete within ninety (90) calendar days after the date when the contract time commences to run as provided in the General Conditions, and completed and ready for final payment within thirty (30) calendar days after the date when the contract time commences to run.

Bidder accepts the provisions of the Contract as per liquidated damages in the event of failure to complete the work on time.

Page 17 of 79 P-35-21

- 5. Bidder agrees that all Federal, State and Local sales and use taxes are included in the stated Bid Prices for the work.
- 6. Bidder further proposes to accept as full payment for the work proposed herein the amounts computed under the provisions of the contract documents and based on the unit prices herein (if applicable) represent a true measure of the labor, materials, equipment and any other incidentals required to perform the work, including all allowances for overhead and profit for each type and unit of work called for in these contract documents.
- 8. The Bid Line item pricing includes all the necessary excavation, backfill, grading, restoration, and removal of materials attendant upon the construction of the work, complete in place, and the disposal of all excess materials, and the final cleaning up of the work.
- 9. At the preconstruction conference, the Bidder shall submit a complete detailed schedule of shop drawing submittals which will show lead time for the following:
  - Date of planned submittal.
  - Date of anticipated receipt of review (usually three weeks after submittal).
  - Delivery lead time.
  - Anticipated installation date.

# D. AWARD AND POST AWARD

The Awarded Bidder will receive an automatically generated notice from the system or an email notification from the City's Purchasing Division.

City reserves the right to postpone the award of the Contract for a period of time, which shall not exceed ninety (90) Calendar Days from the Bid Opening Date. City may, at its sole discretion, release any bid and return the Bid Security prior to that date. City also reserves the right to ask for additional postponement time, which the Bidder may provide written binding acceptance. An email to the purchasing representative from an authorized agent of the Bidder shall be considered a written binding acceptance of the postponement time.

The Awarded Bidder will be required to furnish the necessary additional bond(s) for the faithful performance of the contract documents. All Bid Bonds, Contract Bonds, Insurance Contracts and Certificates of Insurance shall be either executed by or countersigned by a licensed resident agent of the surety or insurance company having his place of business in the State of Florida, and in all ways complying with the insurance laws of the State of Florida. Further, the said surety or insurance company shall be duly licensed and qualified to do business in the State of Florida. Bid Bonds, Performance and Payment Bonds are required. Performance and Payment Bonds must be recorded with Broward County. Insurance is required for all bids.

#### E. LINE ITEMS

Prices are to be entered in the Line Items tab of the eBid System. Only prices listed in the eBid System will be accepted.

Page 18 of 79 P-35-21

### F. SPECIFICATIONS

See Exhibit "Specifications" in the Attachments tab of the City's eBid system

# G. PROJECT WEB REQUIREMENTS

This project will utilize e-Builder Enterprise<sup>TM</sup>, a web-based project management tool. This web-based application is a collaboration tool, which will allow all project team members continuous access through the Internet to important project data as well as up to the minute decision and approval.

e-Builder Enterprise<sup>TM</sup> is a comprehensive Project and Program Management system that the City will use to manage all project documents, communications and costs between the Lead Consultant, Sub-Consultants, Design Consultants, Contractor and Owner. e-Builder Enterprise<sup>TM</sup> includes extensive reporting capabilities to facilitate detailed project reporting in a web-based environment that is accessible to all parties and easy to use. Training will be provided for all consultants selected to provide services for the City.

Prime Consultant, Contractor, and/or Sub-Consultants shall conduct project controls outlined by the Owner, Project Manager, and/or Construction Manager, utilizing e-Builder Enterprise The designated web-based application license(s) shall be provided by the City to the Prime Consultant, Contractor, and/or Sub-Consultants.

The Prime Consultant, Contractor, and/or Sub-Consultants shall have the responsibility for logging in to the project web site on a daily basis, and as necessary to be kept fully apprised of project developments and required action items. These may include but are not limited to: Contracts, Contract Exhibits, Contract Amendments, Drawing Issuances, Addenda, Bulletins, Permits, Insurance & Bonds, Safety Program Procedures, Safety Notices, Accident Reports, Personal Injury Reports, Schedules, Site Logistics, Progress Reports, Correspondence, Daily Logs, Non-Conformance Notices, Quality Control Notices, Punch Lists, Meeting Minutes, Requests for Information, Submittal Packages, Substitution Requests, Monthly Payment Request Applications, Supplemental Instructions, Owner Change Directives, Potential Change Orders, Change Order Requests, Change Orders and the like. All supporting data including but not limited to shop drawings, product data sheets, manufacturer data sheets and instructions, method statements, safety SDS sheets, Substitution Requests and the like will be submitted in digital format via e-Builder Enterprise TM. All PDF File content should be flattened and/or optimized to ensure that no comments, stamps, or other editable content appear in the comment panel of the PDF tool. Files with editable content will be rejected.

For technical information on AutoCAD and GIS, please refer to the "Electronic As Built Requirements" located on the City Engineering Website:

https://cdn.pompanobeachfl.gov/city/pages/engineering/downloadslinks/06\_Digital%20Record %20Drawing%20Standards%20and%20Requirements%20(2019).pdf

Page 19 of 79 P-35-21

# COMPLETE THE QUALIFICATIONS OF BIDDERS CONSTRUCTION FORM IN BID ATTACHMENTS TAB. BIDDERS ARE TO COMPLETE FORM IN ITS ENTIRITY AND UPLOAD THE COMPLETED FORM TO THE RESPONSE ATTACHMENTS TAB FOR THE BID IN THE EBID SYSTEM

# 10. Qualifications of Bidders

To demonstrate qualifications to perform the Work, and to be considered for award, each Bidder must submit written evidence, such as previous experience, present commitments and other such data as may be called for below (or in SUPPLEMENTARY CONDITIONS). Each Bid must contain evidence of Bidder's qualification to do business in the State where the Project is located or covenant to obtain such qualification prior to executing the Agreement.

10.1	How many years has your organization been in business as a General Contractor?
10.2	State of Florida Contractor's license #
	Broward County Certificate of Competency #: Expiration Date:
10.3	What is the last project of this nature that you have completed?
10.4	Have you ever failed to complete work awarded to you? If Yes, where and why?
10.5	List all work performed over the last year.
Projec	ct Name
Owne	er's Name
	er's Address
Phone	e Number
Natur	e of Work
	nal Contract Completion Time (Days)
Origin	nal Contract Completion Date
Actua	l Final Contract Completion Date

Page 20 of 79 P-35-21

Original contract pr	rice		
Actual Final contract	ct price		
(Attach additional is	nformation as requir	red)	
		omplexity, and comparable additional information on se	value over the past five (5) years and eparate sheet)
Project Name			
Owner's Name			
Owner's Address _			
Nature of Work			
Original Contract C	Completion Time (Da	nys)	
Original Contract C	ompletion Date		
Actual Final Contra	ct Completion Date		
Original contract pr	ice		
Actual Final contract	ct price		
	0	ree (3) individuals or corporate as references, excluding the	rations for which you have performed ae City of Pompano Beach.
<u>NAME</u>	<u>ADDRESS</u>	<u>TELEPHONE</u>	CONTACT PERSON
10.8 Have you performance?	personally inspected	d the proposed work and	have you a complete plan for its
r			

Page 21 of 79 P-35-21

10.9	Will you sub-contract any part of this work?	Yes	No		
for thi	Yes, list all proposed subcontractors to be used on this project if the Bidder is awarded the Contract or this project. The successful Bidder shall submit a COMPLETE list of any work that he proposes to abcontract and the proposed subcontractors prior to execution of the contract.				
	SIFICATION NAME AND ADDRES OF WORK OF SUBCONTRACTO				
	it any additional contractors to be used on a sep				
10.10	The following information shall be provided for (a) Estimated total construction manhours				
	(b) Percent manhours to be performed by Con	tractor's permanent staff			
	(c) Percent manhours to be performed by direct	et hire employees			
	(d) Percent manhours to be performed by Sub-	contractors			
11.	Equipment				
11.0	What equipment do you own that is available	for the proposed work?			
11.1	What equipment will you rent for the proposed	d work?			
11.2	What equipment will you purchase for the pro	posed work?			

Page 22 of 79 P-35-21

# REQUESTED INFORMATION BELOW IS ON THE ATTRIBUTES TAB FOR THE BID IN THE EBID SYSTEM. PROVIDE THIS INFORMATION ELECTRONICALLY.

#### 12. Conflict of Interest

<u>Conflict of Interest</u>: For purposes of determining any possible conflict of interest, all bidders must disclose if any City of Pompano Beach employee is also an owner, corporate officer, or employee of their business. Indicate either "Yes" (a City employee is also associated with your business), or "No". If answer is "Yes", you must file a statement with the Supervisor of Elections, pursuant to Florida Statutes 112.313.)

#### 13. VENDOR CERTIFICATION REGARDING SCRUTINIZED COMPANIES LISTS

Proposer's Name:	 
Vendor FEIN:	

Section 215.4725, Florida Statutes, prohibits agencies from contracting (at any dollar amount) with companies on the Scrutinized Companies that Boycott Israel List, or with companies that are engaged in a boycott of Israel. As the person authorized to sign electronically on behalf of the Proposer, I hereby certify by selecting the box below that the company responding to this solicitation is not listed on the Scrutinized Companies that Boycott Israel List. I also certify that the company responding to this solicitation is not participating in a boycott of Israel, and is not engaged in business operations in Syria or Cuba. I understand that pursuant to sections 287.135 and 215.4725, Florida Statutes, the submission of a false certification may subject company to civil penalties, attorney's fees, and/or costs.

THE REMAINDER OF THIS PAGE IS LEFT BLANK INTENTIONALLY

Page 23 of 79 P-35-21

# REQUESTED CERTIFICATION BELOW IS ON THE ATTRIBUTES TAB FOR THE BID IN THE EBID SYSTEM. THIS INFORMATION MUST BE PROVIDED ELECTRONICALLY.

# STATEMENT UNDER SECTION 287.087 FLORIDA STATUTES, ON DRUG-FREE WORKPLACE

Preference must be given to Contractors submitting certification with their bid or proposal, certifying they have a drug-free workplace in accordance with Florida Statutes, Section 287.087. This requirement affects all public entities of the State and becomes effective January 1, 1991.

Preference shall be given to businesses with drug-free workplace programs. Whenever two or more bids which are equal with respect to price, quality and service are received by the State or by any political subdivision for the procurement of commodities or contractual services, a bid received from a business that certifies that it has implemented a drug-free workplace program shall be given preference in the award process. Established procedures for processing tie bids will be followed if none of the tied vendors have a drug-free workplace program. In order to have a drug-free workplace program, a business shall:

- (1) Publish a statement notifying employees that the unlawful manufacture, distribution, dispensing, possession, or use of a controlled substance is prohibited in the workplace and specifying the actions that will be taken against employees for violations of such prohibition.
- (2) Inform employees about the dangers of drug abuse in the workplace, the business's policy of maintaining a drug-free workplace, any available drug counseling, rehabilitation and employee assistance programs, and the penalties that may be imposed upon employees for drug abuse violations.
- (3) Give each employee engaged in providing the commodities or contractual services that are under bid, a copy of the statement specified in subsection (1).
- (4) In the statement specified in subsection (1) notify the employees that as a condition of working on the commodities or contractual services that are under bid, the employee will abide by the terms of the statement and will notify the employer of any conviction of, or plea of guilty or nolo contendere to, any violation of Chapter 893 or of any controlled substance law of the United States or any state, for a violation occurring in the workplace, no later than five (5) days after such conviction.
- (5) Impose a sanction on, or require the satisfactory participation in, a drug abuse assistance or rehabilitation program if such is available in the employee's community, by an employee who is so convicted.
- (6) Make a good faith effort to continue to maintain a drug-free workplace through implementation of this section.

As the person authorized to sign this statement, I certify that his firm complies with the above requirements			
CONTRACTOR'S SIGNATURE	CONTRACTOR'S PRINTED NAME		
Date:			

Page 24 of 79 P-35-21

Page 25 of 79 P-35-21

#### **General Conditions of the Contract**

#### ARTICLE 1. DEFINITIONS.

- 1.01 **The Contract Documents:** The contract documents consist of the Agreement Form, Addenda, Supplementary Conditions, General Conditions, Documents contained in the Project Manual, Drawings, Plans, Specifications, and all modifications issued after execution of the Contract.
- 1.02 **The Owner, the Contractor, and the Project Consultant:** are those mentioned as such in the contract documents.
- 1.02.01 **Owner**: The City of Pompano Beach, Florida, (also referred to as the "City").
- 1.02.02 **Contractor**: The "party of the second part" to the Contract. The person, firm or corporation with whom a contract has been made with the Owner for the performance of the work defined by the contract documents.
- 1.02.03 **Project Consultant:** The individual, partnership, corporation, association, joint venture, or any combination thereof, of properly registered professional architects, engineers or other design professionals who has entered into a contract with the Owner to provide professional services for development of the design and contract documents for the work of this Project and provide Construction Contract Administration as described in the contract documents.
- 1.03 **City Engineer:** City Engineer of the City of Pompano Beach, Florida.
- Final Completion: Means that date subsequent to the date of Substantial Completion at which time the Contractor has completed <u>all</u> of the work (or designated portion thereof) in accordance with the contract documents as certified by the Project Consultant and/or approved by the Owner. In addition, Final Completion shall not be deemed to have occurred until any and all governmental bodies, boards, entities, etc., which regulate or have jurisdiction of the work, have inspected, approved and certified the work.
- 1.06 **Inspector:** An employee(s) of The City of Pompano Beach, Florida, referred to hereinafter as the "**Inspector,**" who(m) is/are assigned by the City Engineer to periodically inspect the Project during the construction process, and who assist(s) the City Engineer in reviewing field performance and its compliance with the contract documents.
- 1.06.01 **Resident Inspector:** An employee or subconsultant of the **Project Consultant** employed to perform either periodic or full-time specific inspection duties.
- 1.07 **Other Contractors**: Any person, firm or corporation with whom a Contract has been made by the Owner for the performance of any work on the site, which work is not a portion of the work covered by the Contract.
- 1.08 **Owner's Representative**: The City Official who has been delegated responsibility by the City Manager to act as the City's project coordinator. (In most cases, the City Engineer shall be assigned this duty.)
- 1.09 **Phase**: A designated subdivision of the work, usually with its own requirements for Substantial and Final Completion, and liquidated damages. A Phase may be designated for completion by the Owner's own forces, or by Other Contractors.
- 1.10 **The Project**: The total construction of which the work performed under the contract documents may be the whole or a part, and which may include construction by the Owner or by separate Contractors.
- Punch List: A list of items of work required to render complete, satisfactory, and acceptable the construction services provided for in the contract documents and created pursuant to Florida Statute 218.735(7)(a).

Page 26 of 79 P-35-21

- 1.12 **Subcontractor**: A person or entity other than a materialman or laborer who enters into a Contract with Contractor for the performance of any part of Contractor's work. The term "Subcontractor" is referred to throughout the contract documents as if singular in number and means a Subcontractor or an authorized representative of the Subcontractor. The term "Subcontractor" does not include a separate Contractor or Subcontractors of a separate Contractor.
- Sub-Subcontractor: A person or entity other than a materialman or laborer who enters into a contract with a Subcontractor for the performance of any part of such Subcontractor's contract. The term "Sub-Subcontractor" is referred to throughout the contract documents as if singular in number and means a Sub-Subcontractor or an authorized representative of the Sub-Subcontractor. The term "Sub-Subcontractor" does not include separate Subcontractors of a separate Contractor.
- 1.14 **Submittals**: Are prepared by the Contractor or those working on his behalf (Subcontractors, material suppliers, and others) to show how a particular aspect of the work is to be fabricated and installed. The Contractor's submittals include shop drawings, product data, samples, mock-ups, test results, warranties, maintenance agreements, workmanship bonds, project photographs, record documents, field measurement data, operating and maintenance manuals, reports, certifications, periodic and final "as-builts", surveys, videos and other types of information described in the specifications.
- 1.15 **Substantial Completion**: The term Substantial Completion as used herein, shall mean that point at which, as certified in writing by the Project Consultant, the work, or a designated portion thereof, is at a level of completion in substantial compliance with the contract documents such that the Owner or its designee can enjoy use or occupancy and can use or operate it in all respects for its intended purpose. In the event the work includes more than one Phase, the Owner, at its discretion, may set Substantial Completion dates for each Phase and may impose provisions for liquidated damages for each Phase.
- 1.16 **Subconsultant:** A person or organization of properly registered professional architects, engineers or other design professionals who has entered an agreement with the Project Consultant to furnish professional services in support of the Project Consultant's Contract with the Owner.
- 1.17 **Superintendent**: The executive representative for the Contractor present on the work at all times during progress, authorized to receive and fulfill instructions from the Owner and the Project Consultant and capable of superintending the work efficiently.
- Work: The totality of the obligations, including construction and other services, imposed on the Contractor by the contract documents, whether completed or partially completed, and including all labor, materials, equipment, and services provided or to be provided by the Contractor to fulfill the Contractor's obligations. The work may constitute the whole or a part of the Project.
- 1.19 **Written Notice**: Shall be deemed to have been duly served if delivered in person to the individual or to a member of the firm or to an officer of the corporation for whom it is intended, if delivered at or sent by registered mail or other traceable delivery service to the last business address known to him who gives notice. Electronic, Fax or other telephonic transmission shall not be considered as written notice.

### ARTICLE 2. THE WORK.

- 2.01 The Contractor shall perform all of the work required by the contract documents and shall provide materials, supplies, tools, equipment, labor and services directly related to the work, and shall perform the work in a good and workmanlike manner with sufficient manpower to perform the work in accordance with the time requirements set forth in the contract documents, and shall perform all other acts and supply all other things necessary to complete the work in strict accordance with the contract documents.
- 2.02 When completed the work shall conform to the requirements of the contract documents and be completely ready for occupancy and finally completed.

2.03 The Contractor represents and warrants to the Owner that:

Page 27 of 79 P-35-21

- 2.03.01 It is financially solvent and has sufficient working capital to perform the obligations under this Construction Contract;
- 2.03.02 It is experienced and skilled in the construction of the type of project described in the Contract Document;
- 2.03.03 It is able to provide the labor, materials, equipment and machinery necessary to complete the work for the agreed upon price;
- 2.03.04 It is fully licensed under all applicable laws and authorized to do business in the State of Florida in the name of the entity identified as the "Contractor" in the Construction Contract, and is legally permitted to perform all the work set forth in this Construction Contract.
- 2.03.05 It has visited the jobsite and examined its nature and location, including without limitation: the surface conditions of the site and any structure or obstruction both natural or man-made; the surface water conditions and water ways of the site and surrounding area; the subsurface conditions of the land as disclosed by soil test borings; and the location of electric and utility lines and water, sanitary, sewer and storm drain lines, as well as site ingress and egress. The Contractor acknowledges receipt and has reviewed the site geotechnical report provided for the Owner.
- 2.03.06 It will comply with all federal, state and local governmental laws, rules and regulations relating to its responsibilities as set forth in the contract documents.

#### ARTICLE 3. COORDINATION AND CORRELATION OF DRAWINGS AND SPECIFICATIONS.

- 3.01 The Contractor represents that:
- 3.01.01 The Contractor and Subcontractors have fully examined and compared all Drawings, Specifications and other contract documents including but not limited to those relating to the architectural, structural, mechanical, electrical, civil engineering and plumbing elements and have compared and reviewed all general and specific details on the Drawings and the various technical and administrative requirements of the Specifications.
- 3.01.02 All construction materials, labor, methods, means, techniques, sequences and procedures required to carry out the work, all safety precautions and programs required in connection with carrying out the work, all conflicts, discrepancies, errors and omissions that Contractor is aware of as a result of the examination and comparison of the contract documents have been either corrected or clarified to the satisfaction of the Contractor prior to execution of this Construction Contract.
- 3.01.03 The Contract Sum is reasonable compensation and represents the total lump sum cost for the work and that all systems and work shall be functional and in accordance with the requirements of the contract documents.
- 3.01.04 The contract time is adequate for the performance of the work.
- 3.02 The Contractor is responsible for all means, methods, techniques and sequencing of construction.
- 3.03 If, after execution of this Construction Contract, the Contractor detects a conflict, discrepancy, error or omission in the contract documents then it shall immediately notify Project Consultant and Owner prior to proceeding with the specific portion of the work.

#### ARTICLE 4. INTENT AND INTERPRETATION.

- 4.01 With the respect to the intent and interpretation of this Contract, the Owner and the Contractor agree as follows:
- 4.01.01 The Contractor shall have a continuing duty to read, examine, review, compare and contrast each of the documents which make up this Contract and shall immediately give written notice to the Owner and the

Page 28 of 79 P-35-21

Project Consultant of any conflict, ambiguity, error or omission which the Contractor may find with respect to these documents before proceeding with the affected work.

- 4.01.02 The contract documents are complementary, and what is called for by one shall be as binding as if called for by all.
- 4.01.03 The intent of the contract documents is to include all labor, materials, equipment services and transportation necessary for the proper execution of the work. The Contractor shall continually refer to drawing, specifications and other contract documents in this regard.
- 4.01.04 In the event of a conflict among the contract documents, the most stringent requirement to the Contractor shall control.
- 4.02 The Project Consultant shall be the initial interpreter of the requirements of the contract documents and the judge of the performance thereunder.
- 4.02.01 The Project Consultant shall render interpretations necessary for the proper execution or progress of the work with reasonable promptness on written request of either the Owner or the Contractor, and shall render written decisions, within a reasonable time, on all claims, disputes, change order requests, substitution requests, requests for interpretation and other matters in question between the Owner and the Contractor relating to the execution or progress of the work or the interpretation of the contract documents.
- 4.02.02 Interpretations and decisions of the Project Consultant shall be consistent with the intent of and reasonably inferable from the contract documents.
- 4.02.03 In the capacity of interpreter the Project Consultant shall endeavor to secure faithful performance by both the Owner and the Contractor, and shall not show partiality to either.

#### ARTICLE 5. CITYSHIP OF THE CONTRACT DOCUMENTS WHICH MAKE UP THE CONTRACT.

- 5.01 Subject to any rights the Project Consultant may have, the contract documents and each of them, as well as any other documents, intellectual property, software, computer-assisted material or disks relating to or regarding the work, shall be and remain the property of the Owner. This shall be the case even if prepared, created or provided by the Project Consultant, Contractor, Subcontractor or others.
- The Contractor shall have the right to keep copies of same upon completion of the work; provided, however, that in no event shall the Contractor use, or permit to be used, any portion or all of same on other projects without the Owner's prior written authorization.
- 5.03 The Contractor agrees to provide any and all items referred to in this Paragraph to Owner upon demand by Owner. In the event Contractor fails to provide same to Owner as demanded, Contractor acknowledges that the Owner will need same and will be irreparably harmed and be subject to an injunction to provide same.

#### ARTICLE 6. TEMPORARY UTILITIES.

- Water for Execution of the work: The Contractor shall provide temporary water lines sufficient to supply all water needed for the construction and other services required by the contract documents and shall pay for all service connections and water used by the Contractor or Subcontractors unless the contrary is provided for elsewhere in the contract documents.
- 6.02 Electrical Energy: The Contractor shall provide temporary electrical energy and power lines sufficient to supply all electricity needed for the construction and other services required by the contract documents and shall pay for all service connections and electricity used by the Contractor or Subcontractors unless the contrary is provided for elsewhere in the contract documents.
- 6.03 Temporary Sanitary Facilities and Sewers:

Page 29 of 79 P-35-21

- 6.03.01 The Contractor shall provide and maintain in a neat and sanitary condition such accommodations and facilities for the use of his employees as may be necessary to comply with the regulations of any governmental agencies, departments, etc. which address or govern these issues.
- 6.03.02 No nuisance will be permitted.
- 6.03.03 Upon completion of work, such facilities shall be removed and the premises left in a sanitary condition.
- 6.03.04 Contractor is not permitted to use restrooms or other sanitary facilities within the Owner's existing building or on-site facilities unless the contrary is provided for elsewhere in the contract documents.

#### ARTICLE 7. PROGRESS.

- 7.01 Contractor shall provide the Owner with full information in advance as to its plans for performing each part of the work. This shall include, but not be limited to, schedules provided to the Owner as Post-Award Information and subsequently updated schedules submitted to the Owner on a monthly basis as required in Article 10 below, as a condition precedent to payment(s).
- 7.01.01 Such schedule shall be in a form acceptable to the Owner.
- 7.01.02 The Contractor's schedule shall be updated no less frequently than monthly (unless the parties otherwise agree in writing) and shall be updated to reflect conditions encountered from time to time and shall apply to the total Project.
- 7.01.03 Each such revision shall be provided to the Owner and the Project Consultant.
- 7.01.04 Compliance with the requirements of this Subparagraph shall be a condition precedent to payment to the Contractor, and failure by the Contractor to comply with said requirements shall constitute a material breach of this Contract.
- 7.01.05 By providing these Schedules to Owner, Owner does not in any way acknowledge or consent that the Schedules are acceptable or reasonable, but it is simply reviewing same for its own informational purposes.
- 7.02 If at any time during the progress of work, the Contractor's actual progress is inadequate to meet the requirements of the contract documents, such as the required completion dates, the Owner may so notify Contractor who shall thereupon take such steps as may be necessary to improve its progress so as to complete the work on or before the required Substantial Completion Date.
- 7.02.01 If within a reasonable period as determined by Owner, the Contractor does not improve performance to meet the requirements of the contract documents, such as the required completion dates, then the Owner may require an increase in any or all of the following: Contractor's Subcontractor crews and Contractor's own labor force, the number of shifts, overtime operation, Contractor's supervision and additional days of work per week, all without cost to Owner.
- 7.02.02 Neither such notice by Owner nor Owner's failure to issue such notice shall relieve Contractor of its obligation to achieve the quality of work and rate of progress required by the contract documents.
- 7.03 Failure of Contractor to comply with the instructions of the Owner may be grounds for determination by Owner that Contractor is not prosecuting its work with such diligence as will assure completion within the time specified.
- 7.04 Upon such determination, Owner, in addition to any and all other rights set forth in the contract documents and remedies afforded Owner under the contract documents or at law, may:

Page 30 of 79 P-35-21

- 7.04.01 Elect to proceed with the work with its own employees, agents, Contractors, Subcontractors, suppliers and assess all costs, expenses or fees for same against Contractors and/or
- 7.04.02 Terminate for cause Contractor's right to proceed with the performance pursuant to the contract documents, or any separable part thereof, in accordance with the applicable provisions of the contract documents.

#### ARTICLE 8. EXPEDITING

- 8.01 The work, equipment and material provided under this Contract may be subject to expediting by Owner.
- 8.02 Owner shall be allowed reasonable access to the shops, factories and other places of business of the Contractor and/or Subcontractors for expediting purposes.
- As required by Owner, Contractor shall supply schedules and progress reports for Owner's use in expediting, and Contractor shall cooperate with Owner and require Subcontractors to cooperate with Owner in such expediting.
- Any expediting performance by Owner shall not relieve Contractor of its sole and primary responsibility for timeliness of delivery of the equipment and material to be provided under the Contract Document.

#### ARTICLE 9. COMPLETION.

- 9.01 When the Contractor considers that the work, or a portion thereof which the Owner agrees to accept separately, is substantially complete, the Contractor shall prepare and submit to the Project Consultant a comprehensive Punch List of items to be completed or corrected prior to final payment. Failure to include an item on the Punch List does not alter the responsibility of the Contractor to complete all work in accordance with the contract documents.
- 9.01.01 For a Project with an estimated cost of less than ten million dollars (\$10,000,000), the Punch List shall be completed within thirty (30) calendar days after Substantial Completion of the Project, as same is defined in the contract documents. If Substantial Completion is not defined in the contract documents, the list shall be completed upon reaching beneficial occupancy or use.
- 9.01.02 For a Project with an estimated cost of ten million dollars (\$10,000,000) or more, the Punch List shall be completed within thirty (30) calendar days, unless otherwise extended elsewhere in the contract documents, but not to exceed sixty (60) calendar days, after reaching Substantial Completion, as same is defined in the contract documents. If Substantial Completion is not defined in the contract documents, the list shall be completed upon reaching beneficial occupancy or use.
- 9.02 For a Project involving the construction of more than one building or structure, or involving a multi-phased project, a Punch List shall be created for each building, structure, or phase of the Project pursuant to the limitations provided for above in 9.01.01 and 9.01.02, as applicable.
- 9.03 The failure to include any corrective work or pending items not yet completed on the List does not alter the responsibility of the Contractor to complete all the construction services purchased pursuant to the contract. All items that require correction under the contract documents and that are identified after the preparation and delivery of the Punch List remain the obligation of the Contractor as defined by the contract documents.
- Upon completion of all of the items on the Punch List, the Contractor may submit a payment request for all remaining retainage withheld by the local governmental entity pursuant to this section. If a good faith dispute exists as to whether one or more items identified on the list have been completed pursuant to the contract documents, the Owner may continue to withhold an amount not to exceed one hundred-fifty percent (150%) of the total costs to complete the outstanding item.
- 9.05 In the event that the Contractor fails, in whole or in part, to comply with the obligations and responsibilities required hereunder in paragraph 9.01, the Owner need not pay or process any payment request for remaining retainage.

#### ARTICLE 10. CONTRACT PAYMENTS.

Page 31 of 79 P-35-21

10.01 Schedule of Values: 10.01.01 The Contractor shall maintain and update the Schedule of Values originally provided to the Owner as Post-Award Information. 10.01.02 The Contractor's Schedule of Values apportions the contract price among the different elements of the required work for purposes of periodic and final payments and shall be submitted as detail in support of the Contractor's monthly Application for Payment. 10.01.03 The Schedule of values shall be presented with such detail, and supported with whatever information the Project Consultant or the Owner reasonably requests. 10.01.04 The Contractor shall not imbalance its Schedule of Values nor artificially inflate or exaggerate any element thereof. Contractor's failure to comply with this provision shall be grounds for Owner to terminate Contractor, as provided for elsewhere herein. 10.02 The Owner shall pay the contract price to the Contractor in accordance with the procedures provided herein. 10.02.01 On or before the 15th day of each month after commencement of performance, but no more frequently than once monthly, the Contractor may submit an Application for Payment to the Owner for the period ending the last day of the previous month or other pay period as mutually defined and agreed to by the Contractor and Owner and as provided for in the contract documents. The Contractor shall also deliver a copy of the Application for Payment to the Project Consultant. 10.02.02 Said Application for Payment shall be in the format required elsewhere in the contract documents and include whatever supporting information as may be required by the Project Consultant, the Owner, or both. 10.02.03 The Owner shall not be required to pay for stored materials or equipment except as set forth in Article 25 below. 10.02.04 Each Application for Payment shall be signed by the Contractor and shall constitute the Contractor's representation that the quantity of work has reached the level for which payment is requested, that the work has been properly installed or performed in substantial compliance with the requirements of the contract documents, and that the Contractor knows of no reason why payment should not be made as requested. 10.02.05 Upon receipt of the Application for Payment, the Project Consultant shall: Within ten (10) days review the Application for Payment and may also review the work at the Project site or elsewhere to determine whether the quantity and quality of the work is as represented in the Application for Payment and is as required by the contract documents. Approve in writing the amount which, in the opinion of the Project Consultant, is properly owing to the Contractor. 10.02.06 The Owner shall make payment to the Contractor within fifteen (15) days following the Project Consultant's written approval of the Application for Payment but in no event later than twenty-five (25) days after the invoice was received

the payment request or invoice and the action necessary to make the payment request or invoice proper.

If the Owner disputes a portion of an Application for Payment, the undisputed portion must be timely paid.

The Owner may reject the Application for Payment within twenty (20) business days after the date on which the Application for Payment is stamped as received. The rejection shall be in writing and shall specify the deficiency in

by the Owner.

10.02.07

10.02.08

Page 32 of 79 P-35-21

- 10.02.09 The Contractor may submit a corrected Application for Payment which corrects the deficiency or deficiencies specified in writing by the Owner. The Owner shall either pay or reject the corrected Application for Payment within ten (10) business days after receipt of same.
- 10.02.10 If a dispute regarding the Application for Payment cannot be resolved pursuant to the process outlined herein, it must be resolved in accordance with the dispute resolution procedures outlined in Article 45.
- 10.02.11 The amount of each monthly payment shall be the amount approved for payment by the Project Consultant less such amounts, if any, otherwise owing by the Contractor to the Owner or which the Owner shall have the right to withhold as authorized by the contract documents or reasonable business practices. In the event of a dispute with regard to a portion of the Application for Payment, the Owner shall pay the undisputed portion pursuant to the timeline established in this Section.
- 10.02.12 The Project Consultant's approval of the Contractor's Applications for Payment shall not preclude the Owner from the exercise of any of its rights as set forth in the contract documents.
- 10.02.13 The submission by the Contractor of an Application for Payment also constitutes an affirmative representation and warranty that all work for which the Owner has previously paid is free and clear of any lien, claim, or other encumbrance by any person whatsoever.
- As a condition precedent to payment, the Contractor shall, as required elsewhere in the contract documents and as required by the Owner, also provide to the Owner documents relating to the Project, including but not limited to, updated schedules and daily logs, properly executed documents that all Subcontractors, materialmen, suppliers or others having rights, acknowledge receipt of all sums due pursuant to all prior Payment Requests and waive and relinquish any rights or other claims of any nature relating to the Project.
- Furthermore, the Contractor warrants and represent that, upon payment of the Application for Payment submitted, title to all work included in such payment shall be vested in the Owner.
- 10.02.16 <u>Dollar Value/Time Graphs</u>: Each of the Contractor's Application for Payment shall be accompanied by a graph, prepared by the Contractor, that consecutively tracks the percentage of completion of both the Application for Payment's dollar value attained and the contract time (calendar days) elapsed, all coinciding with the date of the Application for Payment.
- When payment is received from the Owner, the Contractor shall within five (5) days pay all Subcontractors, materialmen, laborers and suppliers the amounts they are due for all work covered by such payment. In the event such payments are not made in a timely manner the Owner may, in its discretion, invoke reasonable procedures in order to protect Owner's interest or Owner's desire to assist in having Subcontractors, laborers, suppliers, materialmen or others paid.
- 10.04 It is mutually agreed that payments made under this Contract shall not constitute acceptance of defective or improper materials or workmanship nor shall same act as a waiver or release of future performance in accordance with the contract documents.

#### ARTICLE 11. WITHHOLDING PAYMENT TO CONTRACTER.

- The Owner may withhold as retainage five percent (5%) of the payment owed to the Contractor until fifty percent (50%) completion of the Project. After fifty-percent (50%) completion is reached the owner may reduce the retainage withheld from each subsequent progress payment.
- 11.01.01 Fifty-percent (50%) completion shall be defined in the contract documents. If not defined, fifty percent (50%) completion shall be the point at which the Owner has expended fifty percent (50%) of the total cost of the construction services purchased with all costs associated with existing change orders and any other additions or modifications to the construction services provided for in the contract documents.

Page 33 of 79 P-35-21

- 11.01.02 After fifty percent (50%) completion of the Project, the Contractor may present to the Owner an Application for Payment of up to one-half (1/2) of the retainage retained by the Owner prior to the fifty-percent completion date. The Owner shall promptly make such payment unless the Owner has grounds for withholding the payment retainage as provided herein.
- 11.02 If the City pays the retainage amount upon the Contractor's request which is attributable to the labor, services, or materials supplied by one or more Contractors or suppliers, the Contractor shall timely remit payment of such retainage to those Subcontractors or suppliers.
- Regardless of the provisions in this Article, in no event shall the Owner be required to pay or release any amounts that are the subject of a good faith dispute, a claim brought pursuant to Fla. Stat. § 255.05, or otherwise the subject of a claim or demand by the Owner.
- In addition to the Retainage, payments, including but not limited to Final Payment, may be withheld or reduced by the Owner in its sole discretion if any of the following exists:
- The work is not proceeding in accordance with the Construction Documents Schedule as anticipated by the Project Consultant or the Owner. In that event, the Project Consultant or the Owner will assess the anticipated delay and the Owner will use the amounts specified for Liquidated Damages as the basis for amounts withheld. Said funds shall be held until such time as the Project Consultant or Owner determine that the work is back on schedule. By making said funds available to Contractor, Owner does not waive its right to assess liquidated damages at the completion of the Project;
- 11.04.02 Liquidated Damages as set forth in this Contract;
- 11.04.03 Defective work unremedied:
- 11.04.04 Punch-List items unremedied;
- Subject to Owner's written notice to Contractor in accordance with the contract documents back charge items for work performed by Owner or another Contractor at the request of Owner, which work is within the scope of the work under this Construction Contract;
- 11.04.06 Claims filed by Subcontractors, laborers, suppliers, materialmen or others;
- 11.04.07 Failure to comply with any and all insurance requirements;
- 11.04.08 Failure of the Contractor to make payment properly to Subcontractors or others;
- 11.04.09 Damage to the Owner or another Contractor;
- 11.04.10 Reasonable evidence that the work will not be completed on or before the Substantial Completion or Final Completion Date;
- 11.04.11 Failure of the Contractor to carry out any of its obligations in accordance with the contract documents;
- Failure of the Contractor to submit the information or documents required by this Contract or reasonably required by Owner, including but not limited to schedules and daily logs.

#### ARTICLE 12. CONTRACTER'S RIGHT UPON NONPAYMENT.

12.01 If within thirty (30) days of the date payment to the Contractor is due, the Owner, without cause or basis hereunder, fails to pay the Contractor any amounts then due and payable to the Contractor, the Contractor shall have the right to cease work until receipt of proper payment after first providing ten (10) days written notice of its intent to cease work to the Owner.

Page 34 of 79 P-35-21

#### ARTICLE 13. INFORMATION AND MATERIAL SUPPLIED BY THE CITY.

- The Owner shall furnish to the Contractor, prior to the execution of the Contract, any and all written and tangible material, including but not limited to surveys and other information concerning existing conditions on the Site.
- 13.02 The Owner shall also furnish, if appropriate, the legal description of the Project site, and any required survey.

#### ARTICLE 14. LICENSES AND PERMITS.

- All licenses and permits necessary to commence and prosecute the work to completion shall be procured and paid for by the Contractor, unless expressly provided for elsewhere in the contract documents.
- 14.03 All easements and rights-of-way will be procured and paid for by the Owner unless otherwise specifically provided within the contract documents.

#### ARTICLE 15. CEASE AND DESIST ORDER.

- In the event the Contractor fails or refuses to perform the work as required herein, the Owner may instruct the Contractor to cease and desist from performing the work in whole or in part. Upon receipt of such instruction, the Contractor shall immediately cease and desist as instructed by the Owner and shall not proceed further until the cause for the Owner's instructions has been corrected and the Owner instructs that the work may resume.
- In the event the Owner issues such instruction to cease and desist, and in the further event the Contractor fails and refuses within seven (7) days of receipt of same to provide adequate assurance to the Owner that the cause of such instructions will be eliminated or corrected, then the Owner shall have the right, but not the obligation, to carry out the work with its own forces, or with the forces of another Contractor, and the Contractor shall be fully responsible and liable for the costs of performing such work by the Owner.
- 15.03 The rights set forth herein are in addition to, and without prejudice to, any other rights or remedies the Owner may have against the Contractor.

### ARTICLE 16. DUTIES, OBLIGATIONS AND RESPONSIBILITIES OF THE CONTRACTER.

- 16.01 The Contractor shall perform the work in accordance with the contract documents.
- The Contractor shall supervise the work and bear full responsibility for any and all acts or omissions of those engaged in the work on behalf of the Contractor.
- The Contractor hereby warrants that all labor provided under this Contract shall be competent to perform the tasks undertaken, that the product of such labor shall yield only first-class results, that all material and equipment provided shall be new and of high quality, that the work will be complete, of high quality, without defects, and in compliance with the requirements of the contract documents. Any work not complying with the requirements of this Subparagraph shall constitute a breach of the Contractor's warranty.
- Unless expressly provided for elsewhere in the contract documents, the Contractor shall obtain and pay for all required permits, fees, and licenses and shall comply with all legal requirements applicable to the work.
- 16.05 The Contractor shall prepare and submit schedules and supporting documentation as required elsewhere in the contract documents.
- 16.06 Record Keeping on Site:
- 16.06.01 The Contractor shall keep a daily log, an updated copy of the contract documents, approved shop drawings and other submittals, and other documents and materials as required by the contract documents at the site.
- 16.06.02 All of these items shall be available to the Owner and the Project Consultant at all regular business hours.

Page 35 of 79 P-35-21

- 16.06.03 Upon final completion of the work, all of these items shall be finally updated and provided to the Owner and shall become the property of the Owner. 16.07 Shop Drawings and Other Submittals: 16.07.01 The Contractor shall submit for approval with reasonable promptness and in a timely manner so as to cause no delay in the work, various submittals including shop drawings as required for the work of the various trades. 16.07.02 These shop drawings and other submittals shall be in accordance with the requirements of the contract documents and shall be carefully checked in every respect and signed by the Contractor before submitting same to the Project Consultant. 16.07.03 Shop drawings and other submittals from the Contractor are not part of the contract documents but are documents prepared and utilized by the Contractor to coordinate the work. 16.07.04 The Contractor shall not do any work requiring shop drawings or other submittals unless such have been approved in writing by the Project Consultant. 16.07.05 All work requiring approved shop drawings or other submittal shall be done in compliance with such approved documents. However, approval by the Project Consultant or the Owner shall not be evidence that work installed pursuant thereto conforms with the requirements of the contract documents. 16.07.06 The Owner and the Project Consultant shall have no duty to review partial submittal or incomplete submittal except as may be provided otherwise within the contract documents.
- the date of any resubmittal, the date of any approval or rejection, and the reason for any approval or rejection.

  The Contractor shall have the duty to carefully review, inspect and examine any and all submittal and

The Contractor shall maintain a submittal log which shall include, at a minimum, the date of each submittal,

- resubmittals before submission of same to Owner or the Project Consultant.
- The Contractor shall maintain the Project site in a reasonably clean condition during performance of the work. Upon final completion, the Contractor shall thoroughly clean the Project site of debris, trash and excess materials or equipment. In the event the Project is located at or near occupied facilities, then Owner may establish additional rules and regulations regarding condition at the Project, including but not limited to, keeping the Project and the occupied premises clean, safe and secure.
- 16.09 At all times, the Contractor shall permit the Owner and the Project Consultant to enter upon the Project site and to review or inspect the work.

# ARTICLE 17. SUBCONTRACTS.

16.07.07

- 17.01 The contract documents make no attempt to fix the scope of the work of any Subcontractor nor the responsibilities of any such Subcontractor, it being understood that the Contractor shall fix the scope of all work and responsibilities of the Subcontractor. Contractor shall not replace Subcontractor without good cause.
- 17.02 The Contractor shall continuously update information concerning Subcontractors submitted to the Owner as Post-Award Information by submitting:
- 17.02.01 The General form of Subcontract Agreement used by the Contractor within thirty (30) days of execution of the Construction Contract.
- 17.02.02 Updated listings of Subcontractors denoting changes to the list submitted as Post-Award Information within ten (10) days of said change.

Page 36 of 79 P-35-21

- 17.02.03 Copies of executed Subcontractor Contracts within ten (10) days of their execution.
- 17.02.04 A complete accounting of all payments made to Subcontractors and the balances owed to the Subcontractors with each Application for Payment submitted by the Contractor.
- 17.03 All contracts with Subcontractors shall incorporate by reference the terms and conditions of this Construction Contract.
- 17.04 The Contractor shall cause and require to be included in all Subcontracts a provision for the benefit of the Owner binding the Subcontractors to remain bound by the Subcontracts in the event the Contractor is replaced by another Contractor pursuant to the terms of the contract documents. The Contractor shall also include in all Subcontracts a provision requiring the Subcontractor, in the event of the Contractor's termination, to consent to the assignment of their Subcontracts to the Owner.
- 17.05 The Owner may at any time request from the Subcontractors, or any of them, a sworn statement of account with the Contractor and the Contractor shall cause to be included in all Subcontracts a requirement that the Subcontractors provide said sworn statement upon Owner's request.
- 17.06 Each Subcontractor and supplier must agree to assign all of its warranties to Owner. In addition, each Subcontractor and supplier must warrant all of its work, equipment, materials and labor to Owner in accordance with the terms and provisions of its contractual obligations to Contractor and any legal or statutory provisions that apply to its work, materials or equipment.
- Owner may at its discretion require Contractor to have major sub-Subcontractors or suppliers comply with the requirements of this Article 16 or other provisions of the contract documents.

## ARTICLE 18. CONTRACTER'S SUPERINTENDENT.

- 18.01 Before starting the work, Contractor shall designate an English speaking, competent, authorized representative (hereinafter Superintendent), acceptable to the Owner, to represent and act for the Contractor. The Contractor shall:
- 18.01.01 Inform Owner, in writing, of the name and address of such representative together with a clear definition of the scope of his authority to represent and act for Contractor and shall specify any and all limitation on such authority.
- 18.01.02 Keep the Owner informed of any subsequent changes in the foregoing.
- 18.02 The Superintendent shall be present (or be temporarily represented by a person familiar with the project work activities and schedule) at the site of the work at all times when the work is actually in progress.
- 18.04 All notices, determinations, instructions and other communications given to the Contractor's Superintendent shall be binding upon the Contractor.
- 18.05 The Superintendent shall maintain a daily log/report which shall include at least the following information: weather conditions; trades at site; manpower totals by trade; heavy equipment in use; activities in progress; and inspections at site. Copies of the daily entries shall be provided to the Owner once per month, or as required elsewhere in the contract documents.

## ARTICLE 19. COOPERATION WITH OTHERS.

The Owner and other Contractors and Subcontractors may be working at the site during the performance of the Construction Contract, and Contractor's work may be interfered with as a result of such concurrent activities. Contractor shall fully cooperate with Owner and other Contractors to avoid any delay or hindrance of the work. Owner may require that certain facilities be used concurrently by Contractor and other parties and Contractor shall comply with such requirements.

Page 37 of 79 P-35-21

If any part of the Contractor's work depends on proper execution or results from any work performed by the Owner or any separate Contractor, the Contractor shall, prior to proceeding with the work, promptly report to the Owner any apparent discrepancies or defects in such work that render it unsuitable for such proper execution and results. Failure of the Contractor to so report shall constitute an acceptance of the Owner or separate Contractor's work as fit and proper to receive Contractor's work, except as to defects which may subsequently become apparent in such work performed by others.

## ARTICLE 20. SITE CONDITIONS.

- 20.01 Contractor shall have the sole responsibility to conduct reasonable inspection of the site and to satisfy itself concerning the nature and location of the work and the general and local conditions, and particularly, but without limitation, with respect to the following: those affecting transportation, access, disposal, handling and storage of material; availability and quality of labor, water and electric power; availability and condition of roads; climatic conditions; location of underground utilities as depicted in the contract documents; governmental processes and requirements for obtaining permits other than issuance of the original building permits, certificates of occupancy and other regulatory/utility approvals; physical conditions at the work sites and the Project area as a whole; topography and ground surface conditions; subsurface geology, and nature and quality of surface and subsurface materials to be encountered; equipment and facilities needed preliminary to and during performance of the Construction Contract; and all other matter which can in any way affect performance of the Construction Contract, or the cost associated with such performance.
- 20.02 The failure of Contractor to acquaint itself with any applicable condition will not relieve it from the responsibility for properly estimating either the duration, difficulties, or the costs of successfully performing the work.
- 20.03 Contractor may reasonably rely upon site documentation provided by the Owner. In the event that during the course of the work Contractor encounters an underground utility facility that was not shown on the contract documents; or subsurface or concealed conditions at the Project site which differ materially from those shown on the contract documents and from those ordinarily encountered and Generally recognized as inherent in work of the character called for in the contract documents; or unknown physical conditions of the Project site, of an unusual nature, which differ materially from that ordinarily encountered and Generally recognized as inherent in work of the character called for in the contract documents, Contractor, without disturbing the conditions and before performing any work affected by such conditions, shall, within forty-eight (48) hours of their discovery, notify Owner and Project Consultant in writing of the existence of the aforesaid conditions. Project Consultant and Owner shall, within two (2) business days after receipt of Contractor's written notice, investigate the site conditions identified by Contractor. If, in the sole opinion of Project Consultant, the conditions do materially so differ and cause an increase or decrease in Contractor's cost of, or the time required for, the performance of any part of the work, whether or not changed as a result of the conditions, Project Consultant shall recommend an equitable adjustment to the contract price, or the contract time, or both. If Owner and Contractor cannot agree on an adjustment in the Contract price or the Contract time, the adjustment shall be referred to Project Consultant for determination. Should Project Consultant determine that the conditions of the Project site are not so materially different to justify a change in the terms of the Contract, Project Consultant shall so notify Owner and Contractor in writing, stating the reasons, and such determination shall be final and binding upon the parties hereto. No request by Contractor for an equitable adjustment to the Contract under this provision shall be allowed unless Contractor has given written notice in strict accordance with the provisions of this Article. No request for an equitable adjustment or changes to the contract price or contract time for differing site conditions shall be allowed if made after the date certified by Project Consultant as the date of substantial completion.

## ARTICLE 21. RESPONSIBILITY FOR WORK SECURITY.

- 21.01 Contractor shall at all times conduct, at its expense, all operations under the Construction Contract in a manner to avoid the risk of loss, theft or damage by vandalism, sabotage or other means to any property.
- 21.01.01 Contractor shall promptly take such reasonable precautions as are necessary and adequate against any conditions which involve risk of a loss, theft or damage to its property.

Page 38 of 79 P-35-21

- 21.01.02 Contractor shall continuously inspect all of its work, materials, equipment and facilities to discover and determine any such conditions and shall be solely responsible for discovery, determination and correction of any such condition.
- 21.02 Contractor shall comply with all applicable laws and regulations.
- 21.02.01 Contractor shall cooperate with Owner on all security matters as set forth elsewhere in the contract documents and shall promptly comply with any project security requirements established by Owner.
- 21.02.02 These security requirements may be more stringent in the event portions of the facilities or project are occupied or otherwise being used.
- 21.02.03 Such compliance with these security requirements shall not relieve Contractor of its responsibility for maintaining property security for the above noted items, nor shall it be constructed as limiting in any manner Contractor's obligation to undertake reasonable action as required to establish and maintain secure conditions at the site.
- 21.03 Contractor shall prepare and maintain accurate reports of incidents of loss, theft or vandalism and shall provide these reports to Owner in a timely manner.

## ARTICLE 22. PROTECTION OF WORK IN PROGRESS, MATERIALS AND EQUIPMENT.

- 22.01 Contractor shall be responsible for and shall bear any and all risks of loss or damage to work in progress, all materials delivered to the site, and all materials and equipment involved in the work until completion and final acceptance of the work under this Contract.
- 22.02 Permanent openings for the introduction of work and materials to the structure and construction site shall be protected so that upon completion, the work will be delivered to the Owner in proper, whole and unblemished condition.

## ARTICLE 23. ADMINISTRATION OF THE CONTRACT.

- 23.01 The Project Consultant will provide Administration of the Contract.
- 23.01.01 For those projects for which the City Engineer serves as the Project Consultant, all references to the Project Consultant shall be considered to be the City Engineer.
- 23.01.02 In the event the Owner should find it necessary to replace the Project Consultant, the Owner shall retain a replacement and the role of the replacement shall be the same as the role of the original Project Consultant.
- Unless otherwise directed by the Owner in writing, the Project Consultant will perform those duties and discharge those responsibilities allocated to the Project Consultant by the Owner.
- 23.03 Neither the Project Consultant nor the Owner will be responsible for construction means, methods, techniques, sequences or procedures, safety precautions and programs in connection with the work or for the acts of omission or commission of the Contractor, its Subcontractors or their agents or employees.
- The Project Consultant and Owner will each have the authority to reject work which does not conform to the contract documents and to require special inspection or testing with prior approval by the Owner. Neither the Project Consultant's nor the Owner's authority to act under this Paragraph, nor any decision made by them in good faith either to exercise or not to exercise such authority, shall give rise to any duty or responsibility of the Project Consultant or the Owner to the Contractor, any Subcontractor, any of their agents or employees, or any other person performing any of the work.
- 23.05 The Contractor shall forward all communications to the Project Consultant, with simultaneous copies to the Owner.
- 23.06 The Project Consultant will review and certify the Contractor's Application for Payments which the Owner must subsequently approve prior to Payment of the Contractor.

Page 39 of 79 P-35-21

- 23.07 The Project Consultant shall approve shop drawings for design only, the Contractor being responsible for all dimensions, quantities, etc., necessary to complete the work in compliance with the Drawings and Specifications and other contract documents.
- 23.08 The duties, responsibilities and limitations of authority of the Project Consultant and the Owner will not be modified nor extended without written consent of the Contractor, the Project Consultant, and the Owner.
- 23.09 Notwithstanding anything to the Contrary in these General Conditions or any other "Contract Document" as that term is defined in the Professional Services Agreement between the City of Pompano Beach, Florida and the Project Consultant, it is not the intention nor shall any of the provisions of those documents act as a release, limitation or discharge of the obligations or responsibilities of the Project Consultant pursuant to its agreement with the Owner.
- 23.10 The Project Consultant will utilize the Contractor Performance Report to monitor and record the Contractor's performance for the work specified by the contract. The Contractor Performance Report has been included as an exhibit to the contract.

## ARTICLE 24. MATERIALS.

- 24.01 The Contractor shall provide materials and equipment as required in the contract documents. No substitution will be permitted except in the instance where a material is no longer available during the progress of the work or is deemed by the Owner to be no longer suitable or appropriate for incorporation into the work or for obvious economic benefits accruable to the Owner.
- 24.01.01 Any such substitution must be approved by the Project Consultant and Owner prior to incorporation of the proposed substitution into the work.
- 24.01.02 Proposed substitutions must be submitted for consideration from the Contractor to the Project Consultant and the Owner. Documentation for the proposed substitution must include, but is not limited to substantiation of the Contractor's efforts to obtain the originally specified materials including documentary evidence from the original materials' manufacturer that such materials are not available.
- 24.01.03 Product delivery lead times shall not serve as a basis for any substitution request except for where approved in advance by the Owner.
- 24.01.04 All additional costs incurred by the Owner as the result of any substitution will be the direct responsibility of and borne by the Contractor.
- 24.02 The Contractor shall make written request to the Project Consultant for and obtain his written approval of the use of any materials proposed for use when "approval" materials are specified or a performance type specification is utilized without mentioning any standard by name.
- If, in the opinion of the Project Consultant, a specified product or equipment no longer meets the quality of the products or equipment required for the work, Project Consultant shall request a Change Order Proposal from the Contractor for modifying the Contract to incorporate the respective changes to the work required, the Contract amount, and the contract time as beneficial to the Owner.

## ARTICLE 25. STORED MATERIALS.

- 25.01 Contractor shall, at its expense, receive, unload, store in a secure place, and deliver from storage to the construction site all materials and equipment required for the performance of the Contract.
- 25.01.01 Contractor is not entitled to payment for same except for those materials which in Owner's discretion are properly stored and are going to be installed or incorporated into the construction of the Project within thirty (30) days of delivery to the construction site.

Page 40 of 79 P-35-21

- 25.01.02 The storage facilities and methods of storing shall meet Owner's approval and shall be in accordance with manufacturer's recommendations, or Owner will not be obligated to pay for same.
- 25.01.03 Materials and equipment subject to degradation by outside exposure shall be stored in a weather tight enclosure provided by Contractor at its expense.
- 25.01.04 Owner may at its discretion require material to be stored in an air-conditioned location.
- 25.02 Provided the above conditions are met, the stored materials may be included in a subsequent Application for Payment if the Contractor also complies with the following:
- 25.02.01 An applicable purchase order is provided listing the materials in detail and identifying the contract documents, by name, with verification that the total value of the purchase order amount reconciles with the corresponding application for payment stored materials line item value.
- 25.02.02 Evidence that proper storage security is provided.
- 25.02.03 The Owner is provided legal title (free of liens or encumbrances of any kind) to the material that is stored or stockpiled.
- 25.02.04 The Contractor and/or its Subcontractor have provided insurance for the Stored Materials against loss, damage (from whatever source), or disappearance, including loss or theft prior to incorporation into the work. By execution of the Contract, Contractor releases Owner from any responsibility for Stored Materials and assumes all liability for and risk of loss or damage, by whatever means, including Owner's alleged negligence, regardless of whether the Owner has paid for said Stored Materials.
- Once any Stored Material is paid for by Owner, it shall not be removed from the designated storage area except for incorporation into the Project or upon subsequent written approval by Owner.
- No Applications for Payment shall be submitted nor payments made based on the value of materials stored at locations other than the Project, unless otherwise approved in writing by the Owner.
- 25.05 It is further agreed between the parties that the transfer of title and the Owner's payment for any Stored Material pursuant to the contract documents shall in no way relieve the Contractor of the responsibility for providing and installing such material in accordance with the requirements of the contract documents.
- The Contractor warrants that title to all of the work or Stored Materials covered by the Application for Payment will pass to the Owner either by incorporation in the Project or upon receipt of payment by the Contractor, whichever occurs first, free and clear of all liens, claims, security, interest or encumbrance; and that none of the work and none of the Stored Materials covered by the Application for Payments will have been acquired by the Contractor, or by any other person performing the work at the site or providing materials and equipment to the Project, subject to an agreement under which an interest therein or encumbrance thereon is retained by the seller or otherwise imposed by the Contractor or such person.
- In the event stored materials which Owner is paying for in advance of their being installed or incorporated into the Project pursuant to this Paragraph are not installed or incorporated into the Project within thirty (30) days of when they are delivered to the site, Contractor shall not be entitled to payment for any future stored materials on this Project and the amounts previously approved for payment for said materials shall be deducted from the Contractor's next application for payment.

#### ARTICLE 26. INSPECTION: REJECTION OF MATERIALS AND WORKMANSHIP.

All material and equipment provided and work performed shall be properly inspected by Contractor, at its expense, and shall at all times be subject to quality surveillance, inspections, observations or quality audit by Owner, Project Consultant and any inspectors conducting an inspection pursuant to code, law, regulations, etc.

Page 41 of 79 P-35-21

- 26.01.01 Contractor shall provide safe and adequate facilities, and all samples, drawings, lists and documents necessary for such quality surveillance, observation or quality audit.
- 26.01.02 The Contractor shall permit and facilitate inspection of the work by the Owner, Project Consultant, Inspectors for any governmental agency, authority, or board.
- 26.01.03 Owner also reserves the right to designate others such as consultants, commissioning authorities, test and balance agents, forensic specialists, etc. to conduct inspections during or subsequent to the work as Owner in its discretion desires.
- 26.01.04 Owner and Project Consultant shall be afforded full and free access to the shops, factories or places of business of Contractor and its Subcontractors for such quality surveillance, observation or quality audit and to determine the status of the work.
- 26.01.05 In the event the Project Consultant or Owner requires a factory inspection, the Contractor shall notify the suppliers that the material shall not be produced or fabricated without due notice to the Project Consultant and Owner and an opportunity for such inspection.
- 26.02 If any work should be covered up without approval or consent of the Project Consultant or Owner, it must, if required by the Project Consultant or Owner, be uncovered for examination at the Contractor's expense.
- If any material, equipment or workmanship is determined by Owner, City Engineer, Project Consultant or Inspector either during performance of the work or on final quality surveillance, or during any applicable warranty period, to be defective or not complying with the requirements of this Construction Contract, Owner, City Engineer, Project Consultant or Inspector will notify Contractor in writing that such material, equipment or portions of the work is rejected and Owner reserves the right to withhold payment on any such item or seek compensation from Contractor for same. Thereupon, Contractor shall, at its own expense, immediately remove, replace or correct such defective material, equipment or portions of the work by making the same comply strictly with all requirements of the contract documents. The Contractor shall be responsible for the costs of any additional site observations, special inspections and/or testing, or other activities of either the Project Consultant or the Owner made necessary by the correction of such defective materials, equipment or portions of the work.
- 26.04 Neither the failure to make such quality surveillance, observation or quality audit, nor to discover defective workmanship, materials, or equipment, shall prejudice the rights of Owner to correct or reject the same as hereinafter provided.

## ARTICLE 27. WARRANTY.

- Unless otherwise provided elsewhere in the contract documents, all material and equipment incorporated into any work covered by the contract documents shall be new and, where not specified, of the most suitable grade of their respective kinds for their intended use, and all workmanship shall be in accordance with construction practices acceptable to Owner and Project Consultant.
- Unless otherwise provided in the contract documents, Contractor warrants all work, equipment, materials and workmanship to be in accordance with the contract documents, any and all applicable codes, proper and workmanlike, first class and free from defects for a period of twelve (12) months (unless longer guarantees or warranties are provided for elsewhere in the contract documents in which case the longer periods of time shall prevail) from and after Final Completion of the work under the contract documents, regardless of whether the same were provided or performed by Contractor or by any Subcontractor.
- 27.03 Contractor's warranty with respect to latent defects shall be in accordance with Chapter 95, Florida Statutes, and other applicable provisions of State law.
- 27.04 In the event of damage or injury to persons or property or other consequential or resultant damages result from Contractor's breach of any warranties, then the Contractor will be responsible for same.

Page 42 of 79 P-35-21

## ARTICLE 28. OFFICE SPACE FOR THE CITY'S PERSONNEL.

28.01 The Contractor shall provide, at Contractor's expense, for the duration of the work, a suitable lockable office for any Owner designated personnel.

## ARTICLE 29. PROJECT RECORD DOCUMENTS AND SURVEY.

- A marked up record set of the contract documents and other project records as required elsewhere within the contract documents will be kept up to date by the Contractor on the jobsite at all times. These documents will be given to the Project Consultant at the completion of the work as required by the contract documents, and properly labeled as "Project Record Documents."
- 29.02 In addition to the "Project Record Documents", the Contractor will cause to have prepared by a Surveyor, registered in the State of Florida, a site survey clearly representing all work done under this Contract and updating the original survey as may have been provided by the Owner.
- 29.03 The Contractor shall submit Project Record Documents and Survey in the manner and format specified elsewhere in the contract documents.
- This is a critical item and final payment will be withheld from the Contractor until "Project Record Documents" and survey are provided by the Contractor and approved by the Project Consultant.

## ARTICLE 30. SALVAGE.

- Any salvage resulting from clearing, grubbing, grading, draining, remodeling or altering any existing facilities on this site shall be the property of the Owner; and this material shall be piled or stacked on the site if the Owner desires this material.
- 30.02 If this material is not desired by the Owner, it shall be disposed of by the Contractor at his expense.

## ARTICLE 31. CLAIMS BY THE CONTRACTOR.

- Although Contractor acknowledges the No Damage for Delay clause set forth in Article 6 of the Contract between Owner and Contractor, in the event the Contractor is entitled to assert any other claim against Owner for any reason, claims by the Contractor against the Owner (except for claims asserted under Article 20 which are treated as set forth therein), are subject to the following terms and conditions:
- 31.01.01 All Contractor claims against the Owner shall be initiated by a written claim submitted to the Owner, c/o the City Engineer, and the Project Consultant. Such claim shall be received by the Owner and the Project Consultant no later than fifteen (15) calendar days after the event, or the first appearance of the circumstances causing the claim, and same shall set forth in detail all known facts and circumstances supporting the claim and the actual damages or injuries suffered;
- 31.01.02 The Contractor shall continue diligently with its performance hereunder regardless of the existence of any claims submitted by the Contractor;
- In the event the Contractor seeks to make a claim, as a condition precedent to any such claim the Contractor shall strictly comply with the notice requirements above and such claim shall be made by the Contractor before proceeding to execute any additional or changed work. Failure of the condition precedent to occur, i.e., providing notice as required in Article 31.01.01 above, shall constitute a complete waiver by the Contractor of any claim for additional compensation or extension of time. This written notice requirement may not be waived by verbal representations or the acts of representatives of the Owner or Project Consultant;
- 31.01.04 In connection with any claim by the Contractor against the Owner for compensation in excess of the contract price, any liability of the Owner for the Contractor's cost shall be strictly limited to direct cost of labor and materials incurred by the Contractor at the jobsite and shall in no event include indirect cost, overhead, loss of

Page 43 of 79 P-35-21

profit, or consequential damages of the Contractor. The Owner shall not be liable to the Contractor for claims of third parties including, but not limited to, Subcontractors, suppliers, laborers, etc.

## ARTICLE 32. CHANGE ORDERS.

- One or more changes to the work within the General scope of this Contract may be ordered by the Owner by Change Order, Project Consultant's Supplementary Instructions, and Construction Change Directives.
- The Contractor shall proceed with any extra work or changes which alter the Contract by adding to, or deducting from the Contract Sum or contract time in strict accordance with the following terms and conditions:
- 32.02.01 Change Order shall mean a written order to the Contractor executed by the Owner and the Project Consultant after execution of this Contract, directing a change in the work and may include a change in the contract price or the time for the Contractor's performance, or any combination thereof;
- 32.02.02 Any change in the contract price or time resulting from a Change Order shall be determined as follows:
  - a. By mutual agreement between the Owner and the Contractor as evidenced by (a) the change in the contract price or time being set forth in Change Order in accordance with Article 32.02.08 below, and (b) the execution of the Change Order; or,
  - b. If no mutual agreement occurs between the Owner and the Contractor, the change in the contract price, if any, shall be derived based upon the Cost-Plus Price basis (as set forth in Article 32.02.08 below) by determining the "total actual costs" (in accordance with Article 32.02.09 below), incurred or savings achieved, resulting from revisions in the work. Such total actual costs or savings shall include a component for direct jobsite overhead and profit but under no circumstances shall it include non-job site overhead expenses or costs or any other indirect costs or components. Any such costs or savings shall be documented in the format, and with such content and detail as the Owner or the Project Consultant requires. If agreement is not reached as to the change in time, Contractor shall be given a reasonable time based upon the scope of work required by the change.
- 32.02.03 The execution of a Change Order by the Contractor shall constitute conclusive evidence of the Contractor's Contract to the ordered changes in the work and the change in the contract price and the time for performance by the Contractor. The Contractor, by executing the Change Order, waives and forever releases any claim against the Owner for additional time or compensation for issues or matters relating to or arising out of or resulting from the work included within or affected by the executed Change Order.
- 32.02.04 The Contractor shall notify and obtain the consent and approval of the Contractor's surety with reference to all Change Orders if such notice, consent or approval are required by the Owner, the Project Consultant, the Contractor's surety or by law. The Contractor's execution of the Change Order shall constitute the Contractor's warranty to the Owner that the surety has been notified of, and consents to, such Change Order and the surety shall be conclusively deemed to have been notified of such Change Order and to have expressly consented thereto, and that the penal sums of the performance and payment bonds furnished by Contractor and Surety are adjusted coextensively with the amount of the Change Order.
- 32.02.05 The Owner, without invalidating the Contract, may require the change for any reason whatsoever. All such work shall be executed under the terms of the original Contract.
- 32.02.06 All change orders and adjustments shall be in writing and executed by the Contractor and Owner; otherwise, no claim for additional compensation or time will be allowed.
- 32.02.07 The amount of credit to be allowed by the Contractor to the Owner for a deletion or change which results in a net decrease in the Contract Sum shall be the total actual cost (as set forth in Article 32.02.09 below) saved as confirmed by the Project Consultant. The amount shall not include an amount for the overhead and profit of the Contractor which the Owner is not required to pay as a result of the deletion or decrease. When both

Page 44 of 79 P-35-21

additions and credits covering related work or substitutions are involved in a change, the overhead and profit shall be calculated on the basis of net increase, if any, with respect to that change.

- 32.02.08 The value of any change ordered under the Contract for extra work and/or any reductions in work required, shall be determined under one or more of the following procedures before a written Change Order is issued.
  - a. By **UNIT PRICES** named in the Contract or subsequently agreed upon by the Owner and the Contractor, which prices shall include Contractor's overhead and profit.
  - b. By LUMP SUM PRICE agreed upon actual reasonable costs and direct job site overhead by the Owner and the Contractor, which price shall include Contractor's overhead and profit but under no circumstances shall it include non-job site overhead, expenses or costs or any other indirect costs; a breakdown of the estimated costs comprising the lump sum price may be required by the Project Consultant for his review. Percentage for overhead and profit shall be determined in accordance with the method listed for COST PLUS PRICE, subparagraph (c.) below.
  - c. By a **COST PLUS PRICE** based on total actual costs as defined in Article 32.02.09 below, plus an added percentage, all determined as follows:

## **OVERHEAD AND PROFIT:**

JOB SITE OVERHEAD, including supervision and the furnishing, use and maintenance of small tools and ordinary equipment incidental to and required for the work of <u>Subcontractors</u> (whether performed by them or others) shall be considered to be just and fully compensated for, by adding an amount equal to five percent (5%) of the sum of material costs (as defined under Article 34.08.09(a) below) and labor costs (as defined under Article 34.08.09(b) below), and rentals (as defined under Article 32.08.09(c) below). There shall be no compensation for any non-job site overhead, expenses or costs.

<u>PROFIT</u>, may then be added by the <u>Subcontractor</u> to the above material costs and labor costs, including the JOB SITE OVERHEAD allowance, at the rate of ten percent (10%) of the sum of those costs.

JOB SITE <u>OVERHEAD</u>, including General supervision and the furnishing, use and maintenance of small equipment incidental to and required for the work of the <u>General Contractor</u> (including that of his Subcontractors) shall be considered to be just and fully compensated for by adding an amount equal to ten percent (10%) of the sum of material costs (as defined under Article 32.08.09(a) below and labor costs (as defined under Article 32.08.09(b) below) and rentals (as defined under Article 32.08.09(c) below). There shall be no compensation for any non-job site overhead expenses or costs.

<u>PROFIT</u> may then be added by the <u>Contractor</u> to the above material costs and labor costs, including the JOB-SITE OVERHEAD allowance, at the rate of five percent (5%) of the sum of those costs.

- d. BOND ALLOWANCE, for maintaining the Performance Bond at one hundred percent (100%) of the contract amount, a sum of one percent (1%) of the total cost of the change, (including material, labor, overhead and profit, and equipment rentals) shall be allowed on <u>all</u> change orders.
- 32.02.09 The total actual costs of materials, labor and equipment rentals may include the following only:
  - a. <u>Material costs</u> actually recorded by the Contractor and/or Subcontractors as they are delivered to the site and as evidenced from originally receipted invoices, listing appropriate quantities and unit prices. Records in proper form shall be maintained and available to the Project Consultant at all times.
  - b. <u>Labor costs</u> represented by the actual wages paid to all laborers, apprentices, journeymen, and foremen involved in and necessary to completing the particular construction operations, for each day and every hour such labor teams and foremen are actually employed and on the extra work required, including the net cost of insurance, Social Security and Workmen's Compensation. The furnishing, use and maintenance of small tools and ordinary equipment normal to the work of individual workmen in the

Page 45 of 79 P-35-21

- trades will be considered part of the labor costs. Records in proper form shall be maintained and available to the Project Consultant at all times.
- c. <u>Rentals</u> for special equipment or machinery such as power-driven roller, tractors, trucks, shovels, drills, mixers, pumps, hoists, etc., required for the economical performance of the work, at reasonable rental prices agreed upon before work commences, shall be allowed the Contractor and/or his Subcontractors by the Project Consultant for each and every hour such special equipment is in use on the particular work.
- 32.02.10 The Contractor is obligated to proceed with the work for a Change Order, even though there has not been an agreement reached with the Owner as to an adjustment to the contract price or time, and even if there is a dispute as to same. In such instances the Owner, City Engineer or Project Consultant will issue a Construction Change Directive to Contractor providing for the scope of work to be performed and the payment therefore based on 32.02.09 above. A Change Order or proposed Change Order shall not be the basis of the Contractor not performing pursuant to the contract documents.
- 32.02.11 The Contractor, Owner and Project Consultant shall administer and document the Change Order process by utilizing the documentation specified elsewhere in the contract documents, including a Construction Change Directive.
- 32.03 The Project Consultant will have authority to order minor changes in the work not involving an adjustment to the Contract Sum or contract time and not inconsistent with the intent of the contract documents. Such changes shall be effected by written order of the Project Consultant and such changes shall be binding on the Owner and the Contractor.
- The Owner has authorized the following approval thresholds for Change Orders in the Name of The City of Pompano Beach, Florida under its General Services Manual, the rules of which are incorporated below:
  - A. The City Manager is authorized to approve change orders up to the cumulative total of 10 percent (10%) of the original construction contract amount, not to exceed seventy-five thousand dollars (\$75,000) in the aggregate.
  - B. When the cumulative total of all change orders on a project has exceeded the ceiling established in 32.04A above, all subsequent change orders will require prior City Commission approval, except in emergency cases as declared by the City Manager, or where the change order in question would be in the form of a credit, thereby reducing the adjusted contract amount.
  - C. Approval of change orders under this policy shall be for the purposes of expediting the work in progress and shall be confirmed by City Commission action at the next regular meeting of the City Commission.

## ARTICLE 33. DISCOVERING AND CORRECTING DEFECTIVE OR INCOMPLETE WORK.

- In the event that the Contractor covers, conceals or obscures its work in violation of this Contract or in violation of a directive from the Owner or the Project Consultant, such work shall be uncovered and displayed for the Owner's or Project Consultant's inspection upon request, and shall be reworked at no cost in time or money to the Owner.
- If any of the work is covered, concealed or obscured in a manner not covered by Subparagraph (A) above, it shall, if directed by the Owner or the Project Consultant, be uncovered and displayed for the Owner's or Project Consultant's inspection. If the uncovered work conforms substantially with this Contract, the costs incurred by the Contractor to uncover and subsequently replace such work shall be borne by the Owner; otherwise, such costs shall be borne by the Contractor.
- 33.03 The Contractor shall, at no additional cost in money to the Owner or extension of time correct work rejected by the Owner or by the Project Consultant as defective or failing to conform to this Contract. Additionally, the Contractor shall reimburse the Owner for all testing, inspections and other expenses incurred as a result thereof.

Page 46 of 79 P-35-21

- In addition to its warranty obligations set forth elsewhere herein, the Contractor shall be specifically obligated to correct any and all defective or nonconforming work for a period of twenty-four (24) months following final completion upon written direction from the Owner.
- The Owner may, but shall in no event be required to, choose to accept defective or nonconforming work.
- 33.05.01 In such event, the contract price shall be reduced, at Owner's option, by the greater of (i) the reasonable costs of removing and correcting the defective or nonconforming work, or (ii) the difference between the fair market value of the Project as constructed and the fair market value of the Project had it not been constructed in such a manner as to include defective or nonconforming work.
- 33.05.02 If the remaining portion of the unpaid contract price, if any, is insufficient to compensate the Owner for the acceptance of defective or nonconforming work, the Contractor shall, upon written demand from the Owner, pay the owner such remaining compensation for accepting defective or nonconforming work.

## ARTICLE 34. SAFETY, PROTECTION OF WORK AND PROPERTY.

- Contractor shall be fully and solely responsible for conducting all operations under this Construction Contract at all times in such a manner as to avoid the risk of bodily harm to persons and damage to property. Contractor shall continuously and diligently inspect all work, material and equipment to discover any conditions which might involve such risks and shall be solely responsible for discovery and correction of any such conditions.
- Contractor shall instruct its personnel on the requirements of the Contractor's safety program and shall coordinate with other Contractors and Subcontractors on safety matters.
- 34.03 Contractor shall provide safety equipment and enforce the use of such equipment by its employees.
- 34.04 Contractor shall maintain accurate accident and injury reports and shall provide to Owner a monthly summary of injuries and man hours lost due to injuries.
- 34.05 Contractor shall maintain all portions of the work in a neat, clean and sanitary condition at all times.
- 34.06 Contractor shall assure that all Subcontractors shall, without expense to Owner, comply with the foregoing.
- Contractor shall comply with any and all rules, regulations, laws, etc., which apply to safety requirements, including but not limited to OSHA requirements.
- 34.08 Safety Precautions and Programs:
- 34.08.01 The Contractor shall be responsible for initiating, maintaining and supervising all safety precautions and programs in connection with the performance of the Contract.
- 34.08.02 In the event the Contractor encounters on the site material reasonably believed to be asbestos or polychlorinated biphenyl (PCB) which has not been rendered harmless, the Contractor shall immediately stop work in the area affected and report the condition to the Owner and Project Consultant in writing. The work in the affected area shall not thereafter be resumed except by written notice from the Owner. The work in the affected area shall be resumed in the absence of asbestos or polychlorinated biphenyl (PCB), or when it has been rendered harmless, by written agreement of the Owner, Contractor and Project Consultant.
- 34.08.03 The Contractor shall not be required to perform without consent any work relating to asbestos or polychlorinated biphenyl (PCB).
- 34.09 Safety of Persons and Property

Page 47 of 79 P-35-21

- 34.09.01 The Contractor shall take reasonable precautions for safety of, and shall provide reasonable protection to prevent damage, injury or loss to:
  - a. Employees on the work and other persons who may be affected thereby;
  - b. The work and materials and equipment to be incorporated therein, whether in storage on or off the site, under care, custody or control of the Contractor or the Contractor's Subcontractors or Sub-Subcontractors; and
  - c. Other property at the site or adjacent thereto, such as trees, shrubs, lawns, walks, pavements, roadways, structures and utilities not designated for removal, relocation or replacement in the course of construction.
- 34.09.02 The Contractor shall give notices and comply with applicable laws, ordinances, rules, regulations and lawful orders of public authorities bearing on safety of person or property or their protection from damage, injury or loss.
  - a. The Contractor and his Subcontractors shall comply with and conform in all respects to the standard set forth in the Occupational Safety and Health Act (OSHA) of 1970.
  - b. The Contractor shall prominently post and maintain on the jobsite:
    - 1) OSHA 200: Log and summary of occupational injuries and illnesses.
    - 2) OSHA 2203: Provisions of the Act poster.
- 34.09.03 The Contractor shall implement and maintain a continuing safety program applicable to all Contractor employees, Subcontractors, and Sub-Subcontractors, to include:
  - a. Designating a responsible member of the Contractor's organization at the site as the Contractor's "Safety Officer" whose duty shall be the prevention of accidents, safety inspections, and accident documentation. This person shall be the Contractor's superintendent unless otherwise designated by the Contractor in writing to the Owner and the Project Consultant.
  - b. Holding weekly safety meetings with employees and Subcontractors.
  - c. Implementing OSHA Voluntary Protection Programs.
  - d. Ensuring the presence of an American Red Cross (or other organization acceptable to the Owner) certified Cardiopulmonary Resuscitation (CPR) and first-aid trained individual on site at all times.
  - e. Compliance with the Drug Free work Place Act of 1988, the Federal Omnibus Transportation Employee Testing Act of 1991, and the certification of compliance with the same as required by the Owner in Document 00457, Drug-Free Workplace Certification.
  - f. Erecting and maintaining reasonable safeguards for safety and protection, including posting danger signs and other warnings against hazards, promulgating safety regulations and notifying owners and users of adjacent sites and utilities.
  - g. Ensuring that employees are not discriminated against or discharged for filing reasonable safety or health complaints or for otherwise exercising their rights in these regards.
- 34.09.04 When use of hazardous materials or equipment or unusual methods are necessary for execution of the work, the Contractor shall exercise utmost care and carry on such activities under supervision of properly qualified personnel.
- 34.09.05 The Contractor shall promptly remedy damage and loss (other than damage or loss insured under property insurance required by the contract documents) to properly caused in whole or in part by the Contractor, a Subcontractor or a Sub-Subcontractor, or anyone directly or indirectly employed by any of them, or by anyone for whose acts they may be liable and for which the Contractor is reasonable, except damage or loss attributable to acts or omissions of the

Page 48 of 79 P-35-21

Owner or Project Consultant or anyone directly or indirectly employed by either of them, or by anyone for whose acts either of them may be liable, and not attributable to the fault of negligence of the Contractor.

- 34.09.06 The Contractor shall not load or permit any part of the construction or site to be loaded so as to endanger its safety.
- 34.09.07 Building materials, Contractor's equipment and other supplies may be stored on the premises, but the placing of same shall be in substantial, watertight storage sheds upon the premises where directed in which he shall store all materials which would be damaged by weather. This shall in no manner relieve the Contractor from full responsibility for such materials. Sheds and other storage structures must be secured and anchored in a manner sufficient to withstand hurricane force winds as defined by applicable codes but not less than a one hundred twenty (120) mile per hour wind uplift force.
- 34.10 **Emergencies:** In an emergency affecting safety of persons or property, the Contractor shall act, at the Contractor's discretion, to prevent threatened damage, injury or loss.

## ARTICLE 35. ROYALTIES AND PATENTS.

- 35.01 The Contractor shall pay all royalties and license fees.
- The Contractor shall be responsible for all infringement of patent rights and shall assume the defense, including payment of attorney fees and costs, of any suit brought against Contractor and/or Owner for infringement of any United States patent or for wrongful use of proprietary information of any third party.
- Contractor hereby indemnifies and shall defend and hold harmless Owner and its representatives, respectively, from and against all claims, losses, costs, damages, and expenses, including attorney's fees, incurred by Owner and its representatives, respectively, as a result of or in connection with any claims or actions based upon infringement or alleged infringement of any patent, and arising out of the use of the equipment or materials provided under this Construction Contract by Contractor, or out of the process of actions employed by, or on behalf of Contractor in connection with the performances of this Construction Contract. Contractor shall, at its sole expense, promptly defend against any such claim or action unless directed otherwise by Owner or its representatives; provided that Owner or its representatives shall have notified Contractor upon becoming aware of such claims or actions, and provided further, that Contractor's aforementioned obligations shall not apply to equipment, materials, or processes furnished or specified by Owner or its representatives.
- Contractor shall have the right, in order to avoid such claims or actions, to substitute at its expense non-infringing equipment, materials, or processes, or to modify such infringing equipment, materials and processes so they become non-infringing, or obtain the necessary licenses to use the infringing equipment, materials or processes, provided that such substituted and modified equipment, materials and processes shall meet all the requirements and be subject to all the provisions of the contract documents.
- The indemnification pursuant to Florida Statute 725.06 and other Florida laws, etc., shall have a separate consideration of one dollar (\$1.00), receipt of which is hereby acknowledged and incorporated into the project sum. This is incorporated by reference into the bid Documentation and Specifications if any.

## ARTICLE 36. TAXES.

- 36.01 Contractor shall pay all taxes, levies, duties and assessments of every nature which may be applicable to any work under this Contract.
- 36.02 The Contract Sum and any agreed changes thereto shall include all taxes imposed by law. Contractor shall make any and all payroll deductions as required by law.
- Contractor herein indemnifies and holds the Owner harmless from any liability on account of any and all such taxes, levies, duties, assessments and deductions.

## ARTICLE 37. INDEMNITY AND HOLD HARMLESS.

Page 49 of 79 P-35-21

- To the fullest extent permitted by law, the Contractor shall defend, indemnify and hold harmless the Owner, its agents and employees and each of them hereinafter collectively referred to as the Owner, from and against any and all judgments, demands, claims, causes of action, liability, expenses, losses, costs, fines, and damages (including reasonable attorney's fees and expert's fees) of every kind and character brought against the Owner by any person, party or entity of any kind or nature whatsoever arising out of, incident to, relating or regarding the Contractor's performance under this Contract, the condition of the premises, and/or the Contractor's acts of omission or commission.
- Contractor, however, shall not be responsible to Owner for damages resulting out of bodily injury or damages to property which a Court of competent jurisdiction determines as being attributed to the negligence of Owner, its respective agents, servants, employees or officers.
- 37.03 Said indemnifications by Contractor shall be extended to include all "Subcontractors", deliverers, suppliers, furnishers of material or anyone acting for, on behalf of, or at the request of the Contractor.
- 37.04 Contractor recognized the broad nature of this indemnifications and hold harmless clause and voluntarily makes this covenant and expressly acknowledge the receipt of ten dollars (\$10.00), which payment is incorporated into the Contract Sum, and such other good and valuable consideration provided by Owner in support of this indemnification in accordance with the laws of the State of Florida.
- 37.05 This clause shall survive termination of this Contract and pursuant to Florida Statute 725.06 be incorporated by reference into any and all Bid Documentation or Specifications.

## ARTICLE 38. TERMINATION BY THE CONTRACTER.

- 38.01 If the Owner repeatedly fails to perform its material obligations to the Contractor for a period of 30 days after receiving written notice from the Contractor of its intent to terminate hereunder, the Contractor may terminate performance under this Contract by written notice to the Owner and the Project Consultant.
- In such event, the Contractor shall be entitled to recover from the Owner as though the Owner had terminated the Contractor's performance for convenience pursuant to the terms and conditions of this Contract.

## ARTICLE 39. CITY'S RIGHT TO SUSPEND CONTRACTOR'S PERFORMANCE.

- 39.01 The Owner shall have the right at any time to direct the Contractor to suspend its performance, or any designated part thereof, for any reason whatsoever, or without reason. If any such suspension is directed by the Owner, the Contractor shall immediately comply with same;
- 39.02 In the event the Owner directs a suspension of performance under this Paragraph through no fault of the Contractor, the Owner shall pay the Contractor as full compensation for such suspension the Contractor's reasonable costs, actually incurred and paid, of the following items only:
- 39.02.01 Demobilization and remobilization, including such costs paid to Subcontractors;
- 39.02.02 Preserving and protecting work in place;
- 39.02.03 Storage of materials or equipment purchased for the Project, including insurance thereon;
- 39.02.04 Performing in a later, or during a longer, time frame than that contemplated by this Contract.

## ARTICLE 40. TERMINATION BY THE CITY.

40.01 The Owner may, at the Owner's option, for any reason and at any time terminate for convenience, any work under this Contract, in whole or, from time to time, in part, in accordance with the following terms and conditions:

Page 50 of 79

- 40.02 The Owner shall give written notice of such termination to Contractor seven (7) days before it becomes effective.
- 40.02.01 The Contractor shall incur no further obligations in connection with the work and the Contractor shall stop work when such termination becomes effective.
- 40.02.02 The Contractor shall also terminate outstanding orders and subcontracts.
- 40.02.03 The Contractor shall settle the liabilities and claims arising out of the termination of subcontracts and orders.
- 40.02.04 The Owner may direct the Contractor to assign the Contractor's right, title and interest under termination orders or subcontracts to the Owner or its designee.
- 40.02.05 The Contractor shall transfer title and deliver to the Owner such completed or partially completed work and materials, equipment, parts, fixtures, information and Contract rights as the Contractor has.
- 40.02.06 When terminated for convenience, the Contractor shall be compensated as follows:
  - a. The Contractor shall submit a termination claim within one year to the Owner and the Project Consultant specifying the amounts due because of the termination for convenience together with costs, pricing or other data required by the Owner or the Project Consultant. If the Contractor fails to file a termination claim with the Owner's Project Consultant within one (1) year from the effective date of termination, the Owner shall have no further obligation to the Contractor and Contractor waives any and all rights for compensation based upon the termination.
  - b. The Owner and the Contractor may agree to the compensation, if any, due to the Contractor hereunder;
  - c. Absent agreement to the amount due to the Contractor, the Owner shall pay the Contractor the following amounts:
    - 1. Contract prices for labor, materials, equipment and other services accepted under this Contract;
    - 2. Reasonable costs incurred in preparing to perform and in performing the terminated portion of the work, and in terminating the Contractor's performance, plus a fair and reasonable allowance for direct jobsite overhead (and not home office or other overhead) and profit thereon (such profit shall not include anticipated profit or consequential damages); provided, however, that if it appears that the Contractor would have not profited or would have sustained a loss if the entire Contract would have been completed, no profit shall be allowed or included and the amount of compensation shall be reduced to reflect the anticipated rate of loss, if any;
    - 3. Reasonable costs of settling and paying legitimate claims arising out of the termination of Subcontractors or orders pursuant to this Paragraph. These costs shall not include amounts paid in accordance with other provisions hereof.
    - 4. The total sum to be paid the Contractor under this Subparagraph shall not exceed the total contract price, as properly adjusted, reduced by the amount of payments otherwise made, and shall in no event include duplication of payment.
- 40.03 The Owner may terminate this Contract for cause in accordance with the following terms and conditions:
- 40.03.01 If the Contractor does not perform the work, or any part thereof, in a timely manner, supply adequate labor, supervisory personnel or proper equipment or materials, or if it fails to timely discharge its obligations for labor, equipment and materials or proceeds to disobey applicable law, or otherwise commits a violation of a material provision of this Contract, then the Owner, in addition to any other rights it may have against the Contractor or others, may terminate the performance of the Contractor for cause upon seven (7) days written notice and assume possession of the Project site and of all materials and equipment at the site and may complete the work.

Page 51 of 79 P-35-21

- 40.03.02 In such case, the Contractor shall not be paid further until the work is complete.
- After final completion has been achieved, if any portion of the contract price (as it may be modified hereunder) remains after the cost to the Owner of completing the work, including all costs and expenses of every nature incurred, has been deducted by the Owner, such remainder shall be paid to the Contractor. Otherwise, the Contractor shall pay the Owner any and all costs, fees, damages or expenses which the Owner has paid or is obligated to pay in excess of the contract price (as it may be modified hereunder). This obligation for payment shall survive the termination of the Contract. In the event the employment of the Contractor is terminated by the Owner for cause pursuant to this Subparagraph and it is subsequently determined by a Court of competent jurisdiction that such termination was without cause, such termination shall thereupon be deemed a Termination for Convenience and the terms of Article 40.02 shall apply.

## ARTICLE 41. CONTRACTOR'S INSURANCE.

- The Contractor shall maintain such insurance as will protect the Contractor and Owner from claims under Workmen's Compensation Acts, and from any other claims or damages for personal injury, including death and property damage, which may arise from operations under this Contract, whether such operations be by himself or by any Subcontractor or anyone directly or indirectly employed by either, as more fully set forth below and in the amounts provided herein. Prior to commencement of the work, all Certificates of Insurance executed by authorized representatives of the insurance company shall be filed with the Owner and shall be subject to its approval for accuracy of protection. In addition, the Owner may at any time require that Contractor or its insurer provide any other documentation regarding insurance to Owner including, but not limited to, the policy. The Contractor shall not commence work under this Contract until the provisions of this paragraph have been complied with. Owner may withhold payments due to Contractor in accordance with this Contract or terminate or suspend this Contract with all costs or expenses associated with same to be paid by Contractor in the event Contractor fails to comply with any requirement in the Contract regarding insurance. In the event of cancellation of any policy, Contractor is obligated to immediately notify Owner of same and obtain policy(s) in accordance with the contract documents.
- 41.02 Contractor shall comply with any and all insurance obligation required by law, rules, regulations, etc., including but not limited to those required by State Regulations for Educational Facilities.
- 41.03 The Contractor will be required to provide a Certificate of Insurance indicating that Workers' Compensation has been provided for all employees in compliance with Chapter 440, Florida Statutes.
- The Contractor shall procure and carry Comprehensive General Liability insurance including contractual and indemnification liability covering this Contract and Products/Completed Operations Liability Insurance covering personal injury and bodily injury in limits of not less than one million dollars (\$1,000,000) for injury or death to any one person and not less than two million dollars (\$2,000,000) each occurrence; and shall carry insurance against property damage in limits of not less than one million dollars (\$1,000,000) per claimant and two million dollars (\$2,000,000) per occurrence as a minimum coverage. The Contractor shall also procure and carry Owner's and Contractor's protective liability insurance. In the event that work to be performed hereunder by Contractor involves the removal and disposal of asbestos-related materials, Contractor shall, in addition to the foregoing coverages, also provide and carry Asbestos Liability-Occurrence form only, with one million dollars (\$1,000,000) per occurrence, two million dollars (\$2,000,000) aggregate. All insurance shall name the Owner as an additional insured, and shall remain in full force and effect for two (2) years following Contractor's completion of the work.
- 41.05 The Contractor shall carry at no additional expense to the Owner, Builders' Risk Insurance for the perils of fire, vandalism, malicious mischief and those included in extended coverage in the amount of one hundred percent (100%) of the values at risk. Such policies shall be written to protect the Contractor and the Owner as their interest may appear.

Page 52 of 79 P-35-21

- 41.06 All Contractors shall maintain automobile liability insurance against bodily injury and property damage in at least the amounts of one million dollars (\$1,000,000) per occurrence.
- 41.07 The insurance coverage amounts provided for in this Section are the minimum required insurance amounts. The Owner may require additional insurance or coverage on a case-by-case basis. Any insurance or coverage amounts in addition to those provided for herein shall be specified in the contract documents.
- 41.07 The Owner is not maintaining any insurance on behalf of Contractor covering against loss or damage to the work or to any other property of Contractor. In the event Contractor maintains insurance against physical loss or damage to Contractor's construction equipment and tools, such insurance shall include an insurer's waiver or rights of subrogation in favor of Owner.
- 41.08 The requirements contained herein as to types and limits, as well as Owner's approval of insurance coverage to be maintained by Contractor, are not intended to and shall not in any manner limit or qualify the liabilities and obligations assumed by Contractor under the Contract.
- The policies of such insurance in force, shall be issued by companies qualified to do business in the State of Florida and be acceptable to the Owner and shall provide that the Owner be given thirty (30) days advance written notice of the cancellation, expiration or any material change in the coverage afforded thereunder. The companies must be rated at least A-VI by AM Best or Aa3 by Moody's Investor Service. All policies must remain in effect during performance of the work and for a period of one year after final completion.
- Uninsured Claims. If any action by any person, firm or corporation is brought or threatened against the Owner or against the Contractor and the Owner for any alleged loss, damage or injury arising out of or in the consequence of the performance or nonperformance of the Contract which, in the reasonable opinion of the Owner, may not be covered by the contingent liability, public liability or property damage insurance policy, or, which together with other such actions or claims seeks a recovery in excess of the amount payable under such policies, the amount of such recovery sought or so much thereof as the Owner reasonably deems necessary, may be withheld by the Owner from any money due the Contractor. The Owner in its sole discretion may permit the Contractor to substitute other satisfactory security in lieu of the monies so withheld. If the liability of the Owner is determined by judgment or award of a court or other tribunal of competent jurisdiction, or if such recovery sought shall have been admitted by the Contractor to be valid, the Owner may pay such judgment, award of admitted recovery out of the monies retained by the Owner under the provisions of this subparagraph and return the remaining balance, if any, to the Contractor.
- 41.11 Adequate funds shall be retained for the insurance costs listed in the Schedule of Values attached to the Contractor's respective Applications for Payment to account for insurance coverage renewals on multi-year projects coupled with invoices to substantiate the annual costs.

## ARTICLE 42. PERFORMANCE BOND AND PAYMENT BOND.

42.01 For a Project with an estimated cost of two million dollars (\$2,000,000) or more, the Contractor shall furnish bonds covering faithful performance of the Contract and payment of obligations arising thereunder as specifically required in the contract documents on the date of execution of the Contract.

## ARTICLE 43. RIGHT TO AUDIT PROVISIONS.

43.01 Contractor's records which shall include but not be limited to accounting records, written policies and procedures, computer records, disks and software, videos, photographs, subcontract files (including proposals of awarded and non-awarded Bidders), originals estimates, estimating worksheets, correspondence, change order files (including documentation covering negotiated settlements), and any other supporting evidence necessary to substantiate charges related to this contract (all the foregoing hereinafter referred to as "records") shall be open to inspection and subject to audit and/or reproduction, during normal working hours, by Owner's agent or its authorized representative to the

Page 53 of 79 P-35-21

extent necessary to adequately permit evaluation and verification of any invoices, payments or claims submitted by the Contractor or any of his payees pursuant to the execution of the contract. Such records subject to examination shall also include, but not be limited to, those records necessary to evaluate and verify direct and indirect costs (including overhead allocations) as they may apply to costs associated with this contract.

- For the purpose of such audits, inspections, examinations and evaluations, the Owner's agent or authorized representative shall have access to said records from the effective date of this contract, for the duration of the work, and until five (5) years after the date of final payment by Owner to Consultant pursuant to this contract.
- 43.03 Owner's agent or its authorized representative shall have access to the Contractor's facilities, shall have access to all necessary records, and shall be provided adequate and appropriate work space, in order to conduct audits in compliance with this article. Owner's agent or its authorized representative shall give auditees reasonable advance notice of intended audits.
- 43.04 Contractor shall require all Subcontractors, insurance agents, and material suppliers (payees) to comply with the provisions of this article by insertion of the requirements hereof in any written contract agreement. Failure to obtain such written contracts which include such provisions shall be reason to exclude some or all of the related payees' costs from amounts payable to the Contractor pursuant to this contract.
- 43.05 If an audit inspection or examination in accordance with this article, discloses overcharges (of any nature) by the Contractor to the Owner in excess of ten percent 10% of the total contract billings, the actual cost of the Owner's audit shall be paid by the Contractor.

## ARTICLE 44. LAWS AND REGULATIONS.

- Contractor and its employees and representative shall at all times, comply with all applicable laws, ordinances, statutes, rules and regulations in effect at the time work is performed pursuant to the contract documents.
- If, during the term of this Construction Contract, there are any changed or new laws, ordinances or regulations not in existence at the time of signing this Construction Contract which become effective and which affect the cost or time of performance of the Construction Contract, Contractor shall within fifteen (15) days of the discovery of said law, ordinance or regulation, notify Owner in writing and submit detailed documentation of such effect in terms of both time and cost of performing the Construction Contract. Upon concurrence by Owner as to the effect of such changes, an adjustment in the compensation and/or time of performance may be made at Owner's discretion.
- 44.03 If any discrepancy or inconsistency should be discovered between the contract documents and any law, ordinance, regulation, order or decree, Contractor shall within fifteen (15) days of discovery of same report the same in writing to Owner who will issue such instructions as may be necessary.

## ARTICLE 45. DISPUTE RESOLUTION.

- 45.01 The Owner and Contractor agree that, in the event of a dispute, the parties will attempt to resolve such dispute without litigation and that resolution through mediation procedures will be encouraged.
- 45.02 The existence of a dispute between the parties shall not be the basis of the Contractor unilaterally electing not to continue performance pursuant to the terms of the contract documents.

## ARTICLE 46. GOVERNING LAW AND ATTORNEYS FEES.

- 46.01 The Construction Contract shall be governed by the laws of the State of Florida.
- 46.02 In the event either party institutes litigation regarding or relating to this Contract or for breach of any of its terms all litigation and appeals shall have venue in Broward County, Florida or in the U.S. District Court for the Southern District of Florida.

Page 54 of 79 P-35-21

To the fullest extent permitted by law, Owner, Contractor, and Contractor's Surety do hereby each waive the right to trial by jury in any action or proceeding, including any counterclaims/crossclaims/third (or more remote) party complaints which may be brought by Owner, Contractor, or Surety, jointly and/or severally, arising out of or in any way related to this Construction Contract and/or attendant suretyship including, without limiting the Generality thereof, any claim for damages resulting from any act or omission of Owner, Contractor, or Surety, jointly or severally, in any way connected with this Construction Contract.

## ARTICLE 47. RIGHTS AND REMEDIES.

47.01 The duties and obligations imposed by the contract documents and the rights and remedies available thereunder shall be in addition to and not a limitation of any duties, obligations, rights and remedies otherwise imposed or available by law.

## ARTICLE 48. SUCCESSORS, ASSIGNS AND ASSIGNMENT.

- 48.01 The Owner and the Contractor each binds itself, its partners, successors, assigns and legal representatives to the other party in respect to all covenants, agreements and obligations contained in the Construction Contract. It is agreed that the Contractor shall not assign, transfer, convey or otherwise dispose of the contract or its right, title and interest in and to the same or any part thereof, without previous consent of the Owner and concurred to by the Sureties.
- 48.02 If requested by Owner the Contractor agrees to assign all Subcontracts required for performance of this Contract to the Owner upon the Owner or Project Consultant's determination that Contractor has defaulted under the contract documents. The Contractor shall include in all Subcontracts, equipment leases and purchase orders a provision requiring the Subcontractor, equipment lessor or supplier, in the event of Contractor's default under this Contract, to consent to the assignment of their subcontracts to the Owner.

## ARTICLE 49. PUBLIC RECORDS.

- 49.01 A. The City of Pompano Beach is a public agency subject to Chapter 119, Florida Statutes. The Contractor shall comply with Florida's Public Records Law, as amended. Specifically, the Contractor shall:
  - a. Keep and maintain public records required by the City in order to perform the service;
  - b. Upon request from the City's custodian of public records, provide the City with a copy of requested records or allow the records to be inspected or copied within a reasonable time at a cost that does not exceed the cost provided in Chapter 119, Florida Statutes or as otherwise provided by law;
  - c. Ensure that public records that are exempt or that are confidential and exempt from public record requirements are not disclosed except as authorized by law;
  - d. Ensure that public records that are exempt or confidential and exempt from public records disclosure requirements are not disclosed except as authorized by law for the duration of the contract term and following completion of the contract if the Contractor does not transfer the records to the City; and
  - e. Upon completion of the contract, transfer, at no cost to the City, all public records in possession of the Contractor, or keep and maintain public records required by the City to perform the service. If the Contractor transfers all public records to the City upon completion of the contract, the Contractor shall destroy any duplicate public records that are exempt or confidential and exempt from public records disclosure requirements. If the Contractor keeps and maintains public records upon completion of the contract, the Contractor shall meet all applicable requirements for retaining public records. All records stored electronically must be provided to the City, upon request from the City's custodian of public records in a format that is compatible with the information technology systems of the City.

Page 55 of 79 P-35-21

49.02 The failure of Contractor to comply with the provisions set forth in this Article shall constitute a Default and Breach of this Contract and the City shall enforce the Default in accordance with the provisions set forth in Article 40.

## PUBLIC RECORDS CUSTODIAN

IF THE CONTRACTOR HAS QUESTIONS REGARDING THE APPLICATION OF CHAPTER 119, FLORIDA STATUTES, TO THE CONTRACTOR'S DUTY TO PROVIDE PUBLIC RECORDS RELATING TO THIS CONTRACT, CONTACT THE CUSTODIAN OF PUBLIC RECORDS AT:

CITY CLERK 100 W. Atlantic Blvd., Suite 253 Pompano Beach, Florida 33060 (954) 786-4611 RecordsCustodian@copbfl.com

Page 56 of 79 P-35-21

# **City of Pompano Beach Florida**

# **Local Business Subcontractor Utilization Report**

			. корон			
Project Name (1)			Contract Number and Work Order Number (if applicable) (2)			
Report Number (3)		Reporting Period (4)	Local Business Contract Goal (5)		Estimated Contract Completion Date (	
		to				
Contractor Name (7)		·	Contractor Telephone	Number (8)	Contractor Email A	ddress (9)
			( ) -			
Contractor Street Address (10)		Project Manager Name (11)	Project Manager Telep	hone Number (12)	Project Manager E	mail Address (13)
) , , ,			( ) -			
			_ I			
Local Business	Payment Report					
Federal Identificatio n Number	Local Subcontractor Business Name	Description of Work (16)	Project Amount	Amount Paid this Reporting Period (18)	Invoice Number (19)	Total Paid to Date
	(.0)					
			Total Paid to Date for Al	l Local Business Sub	contractors (21) \$	0.00
I certify that the	above information is true	to the best of my knowledge.				
I certify that the above information is true to the best of my knowledge.  Contractor Name – Authorized Personnel (print) (22)  Contractor Name – Authorized Personnel (sign)		Contractor Name – Authorized Personnel (sign) (23)	Title (24)			Date (25)

Page 57 of 79 P-35-21

## **Local Business Subcontractor Utilization Report Instructions**

- **Box (1)** Project Name Enter the entire name of the project.
- Box (2) Contract Number (work order) Enter the contract number and the work order number, if applicable.
- **Box (3)** Report Number Enter the Local Business Subcontractor Utilization Report number. Reports must be in a numerical series (i.e., 1, 2, 3).
- **Box (4)** Reporting Period Enter the beginning and end dates this report covers (i.e., 10/01/2016 11/01/2016).
- **Box (5)** Local Contract Goal Enter the Local Contract Goal percentage on entire contract.
- **Box (6)** Contract Completion Date Enter the expiration date of the contract, (not work the order).
- **Box (7)** Contractor Name Enter the complete legal business name of the Prime Contractor.
- Box (8) Contractor Telephone Number Enter the telephone number of the Prime Contractor.
- **Box (9)** Contractor Email Address Enter the email address of the Prime Contractor.
- **Box (10)** Contractor Street Address Enter the mailing address of the Prime Contractor.
- **Box (11)** Project Manager Name Enter the name of the Project Manager for the Prime Contractor on the project.
- **Box (12)** Project Manager Telephone Number Enter the direct telephone number of the Prime Contractor's Project Manager.
- **Box (13)** Project Manager Email Address Enter the email address of the Prime Contractor's Project Manager.
- **Box (14)** Federal Identification Number Enter the federal identification number of the Local Subcontractor(s).
- **Box (15)** Local Subcontractor Business Name Enter the complete legal business name of the Local Subcontractor(s).
- **Box (16)** Description of Work Enter the type of work being performed by the Local Subcontractor(s) (i.e., electrical services).
- **Box (17)** Project Amount Enter the dollar amount allocated to the Local Subcontractor(s) for the entire project (i.e., amount in the subcontract agreement).
- **Box (18)** Amount Paid this Reporting Period Enter the total amount paid to the Local Subcontractor(s) during the reporting period.

Page 58 of 79 P-35-21

- **Box (19)** Invoice Number Enter the Local Subcontractor's invoice number related to the payment reported this period.
- Box (20) Total Paid to Date Enter the total amount paid to the Local Subcontractor(s) to date.
- Box (21) Total Paid to Date for All Local Subcontractor(s) Enter the total dollar amount paid to date to all Local Subcontractors listed on the report.
- Box (22) Contractor Name Authorized Personnel (print) Print the name of the employee that is authorized to execute the Local Subcontractor Utilization Report.
- **Box (23)** Contractor Name Authorized Personnel (sign) Signature of authorized employee to execute the Local Subcontractor Utilization Report.
- Box (24) Title Enter the title of authorized employee completing the Local Subcontractor Utilization Report.
- Box (25) Date Enter the date of submission of the Local Subcontractor Utilization Report to the City.

Page 59 of 79 P-35-21

## LOCAL BUSINESS PARTICIPATION GOAL ANNOUNCEMENT

BID # \_\_\_\_\_

The City of Pompano Beach is **strongly committed** to ensuring the participation of City of Pompano Beach Businesses as contractors and subcontractors for the procurement of goods and services, including labor, materials and equipment.

Bidders are required to participate in the City of Pompano Beach's Local Business Program by including, as part of their bid package, the Local Business Participation Form (Exhibit "A"), and the Letter of Intent Form (Exhibit "B").

Bidders should utilize businesses that, for a minimum of one year, are physically located in the City of Pompano Beach with a current Business Tax Receipt, whose permanent place of business may not be a post office box. The business must be located in a non-residential zone, and must actually distribute goods or services from that location. The business must be staffed with full-time employees within the limits of the city.

You can view the list of City businesses that have a current Business Tax Receipt on the City's website, and locate local firms that are available to perform the work required by the bid specifications. The business information, sorted by business use classification, is posted on the webpage for the Business Tax Receipt Division: <a href="www.pompanobeachfl.gov">www.pompanobeachfl.gov</a> by selecting the Pompano Beach Business Directory in the Shop Pompano! section.

Bidders who are unable to meet the local business goals should also demonstrate and document that good faith efforts were made to achieve the goal by providing the Local Business Unavailability Form (Exhibit C), listing firms that were contacted but not available, and the Good Faith Effort Report (Exhibit D), describing the efforts made to include local business participation in the contract.

The required goal for this bid is 10% for Local Businesses.

Page 60 of 79 P-35-21

# REQUESTED INFORMATION BELOW IS ON LOCAL BUSINESS PROGRAM AND SMALL BUSINESS ENTERPRISE FORM ON THE BID ATTACHMENTS TAB. BIDDERS ARE TO COMPLETE FORM IN ITS ENTIRITY AND INCLUDE COMPLETED FORM IN YOUR PROPOSAL THAT MUST BE UPLOADED TO THE RESPONSE ATTACHMENTS TAB IN THE EBID SYSTEM.

# LOCAL BUSINESS EXHIBIT "A" CITY OF POMPANO BEACH, FLORIDA LOCAL BUSINESS PARTICIPATION FORM

Prime Contractor's Name:

	Contact Person,	Type of Work to be Performed/Materials to be	Contract
Name of Firm, Address	<u>Telephone Number</u>	<u>Purchased</u>	<u>Amount</u>
			1

Page 61 of 79 P-35-21

Solicitation Number & Title:

# LOCAL BUSINESS EXHIBIT "B" LOCAL BUSINESS LETTER OF INTENT TO PERFORM AS A LOCAL SUBCONTRACTOR

		Bid Number	
TO:(Name of Prime or 0	General Bidde	er)	
The undersigned City of P connection with the above		ch business intends to perform subcontraction check below)	cting work in
an individual		a corporation	
a partnership	)	a joint venture	
The undersigned is prepar Contract, as hereafter des	•	the following work in connection with the il:	above
at the following price:			
(Date)		(Name of Local Business Contractor)	-
		(address)	-
		(address City, State Zip Code)	-
	BY: _	(Name)	-

Page 62 of 79 P-35-21

## LOCAL BUSINESS EXHIBIT "C LOCAL BUSINESS UNAVAILABILITY FORM

	BID #	
I,		
	(Name and T	itle)
of	, certify t	that on theday of
,, I in items to be performed in	vited the following LOCAL I the City of Pompano Beach	BUSINESSES to bid work n:
	s Work Items Sought	Form of Bid Sought (i.e., Unit Price, Materials/Labor, Labor Only, etc.)
Said Local Businesses:		-
	Did not bid in response to th	e invitation
\$	Submitted a bid which was r	not the low responsible bid
0	Other:	
N	lame and Title:	

Note: Attach additional documents as available.

Page 63 of 79 P-35-21

Date: \_\_\_\_\_

# LOCAL BUSINESS EXHIBIT "D" GOOD FAITH EFFORT REPORT LOCAL BUSINESS PARTICIPATION

•	ide adequate provided this in		o identified Loc	al Businesses′	? Please co
					-
					_
	d written notice				-
	d written notice				-
Did you send	d written notice No e include copy	es to Local B			o were forwa
Did you send Yes  If yes, please copies of the	d written notice No e include copy	es to Local Bo	usinesses?		o were forwa
Did you send Yes  If yes, please copies of the	d written notice  No e include copy notices. ertise in local p	es to Local Bo	usinesses?		o were forwa
Did you send Yes  If yes, please copies of the Did you adve	d written notice  No e include copy notices. ertise in local p No	es to Local Book of the notice oublications?	usinesses?	individuals wh	

Page 64 of 79 P-35-21

List the Local Businesses you will utilize and subcontract amount.

7.

	\$
	\$
Other comments:	
LOCAL BUSINESS EXHIBIT "D" – Page 2	
EOONE BOOMESO EXTIBITED TAGE E	

Page 65 of 79 P-35-21

## **BID BOND**

STATE OF FLORIDA	)			
	SS	}		
	)			
KNOW ALL MEN BY TH	HESE PRESE	ENTS, that we,		
				as principal, and
•	sion of the Sta	ate of Florida, and	represented by its C	no Beach, Pompano Beach, ity Commission hereinafter Dollars
	bind ourselve			the payment of which well s, successors and assigned,
furnishing of all labor, mat	erials, equipm	nent, machinery, to	ols, apparatus, mean	d to the OWNER for the as of transportation for, and awings and Specifications,
	(Bid Nam	ne)		

WHEREAS, it was a condition precedent to the submission of said bid that a cashier's check or bid bond in the amount of 5 percent of the base bid be submitted with said bid as a guarantee that the Bidder would, if awarded the Contract, enter into a written Contract with the OWNER for the performance of said Contract, within 10 consecutive calendar days after written notice having been given of the award of the Contract.

NOW, THEREFORE, the conditions of this obligation are such that is the Principal within 10 consecutive calendar days after written notice of such award being given to Principal, enters into the contract to such award and gives a Performance and Payment Bond, each in an amount equal to 100 percent of the base bid, satisfactory to the OWNER, then this obligation shall be void; in the event of the failure of Principal to enter into such contract and bond, the sum herein stated shall be due and payable to the OWNER and the Surety herein agrees to pay the sum immediately upon demand of the OWNER in good and lawful money of the United States of America, as liquidated damages for failure thereof of said Principal; otherwise, it shall remain in full force and effect.

Page 66 of 79

IN WITNESS WHEREOF, the said		
		ne name by its
and attested by its		under its corporate seal
and the said		
as Su	rety herein, has caused	these presents to be signed in its name by
its		
under its corporate seal, this	day of	A.D
(year)		
Signed, sealed and delivered in the presence of:	_	
•	Pr	rincipal -
	B	y:
As to Principal		
		arety
	(P	Attorney-in-Fact Cower-of-Attorney to be attached) y:
	•	Resident Agent

END OF SECTION

Page 67 of 79 P-35-21

## SAMPLE CONSTRUCTION AGREEMENT

THIS AGREEMENT is dated by and between CITY OF POMPANO BEACH, FLORIDA (hereinafter called OWNER) and company name (hereinafter called CONTRACTOR).
OWNER and CONTRACTOR, in consideration of the mutual covenants hereinafter set forth, agree as follows:
Article 1. WORK
The project consists of the furnishing of all labor, equipment and materials for:
The Project for which the Work under the contract documents may be the whole or only a part is generally described as follows: (Bid Name) solicitation number.
Article 2. ENGINEER
The Project has been designed by who is hereinafter called ENGINEER and who is to act as OWNER'S representative, assume all duties and responsibilities and have the rights and authority assigned to ENGINEER in the contract documents in connection with completion of the Work in accordance with the contract documents.
Article 3. CONTRACT TIME
The Work will be substantially completed within days from the date the contract time commences to run as provided in the GENERAL CONDITIONS, and completed and ready for final payment in accordance with the GENERAL CONDITIONS within days from the date the contract time commences to run.

## Article 4. PRECONSTRUCTION PHASE REQUIREMENTS

Contractor shall be instructed to commence the Work by written instruction in the form of a Purchase Order issued by the OWNER's General Services Department and two or more Notices to Proceed issued by the Contract Administrator. The first Notice to Proceed and Purchase Order will not be issued until Contractor's submission to OWNER of all required documents and after execution of this Contract by both Parties. Preliminary work, including submission of a project schedule, schedule of values, submittals, submittal schedule, and other documents required for permitting, and performance of work that does not require permits, shall be commenced within ten (10) calendar days after the date of the first Notice to Proceed. Contractor shall have ten (10) days after receipt of signed and sealed contract drawings from Consultant to apply for construction permits to the applicable permitting authority. Issuance of all permits by the permitting authority shall be a condition precedent to the issuance of a second Notice to Proceed for all other Work. Except for the reimbursement of permit application fees as may be provided in the contract documents, Contractor shall not be entitled to compensation of any kind during the permitting process. The Work to be performed pursuant to the second Notice to Proceed shall be commenced within ten (10) calendar days of the Project Initiation Date specified in the second Notice to Proceed.

Page 68 of 79 P-35-21

## **Article 5. LIQUIDATED DAMAGES**

OWNER and CONTRACTOR recognize that time is of the essence of the Agreement and that OWNER will suffer financial loss if the Work is not completed within the times specified in Article 3, above, plus any extensions thereof allowed in accordance with the GENERAL CONDITIONS. They also recognize the delays, expense and difficulties involved in the proving in a legal or arbitration proceeding the actual loss suffered by OWNER if the Work is not completed on time. Accordingly, instead of requiring any such proof, OWNER and CONTRACTOR agree that as liquidated damages for delay (but not as a penalty) CONTRACTOR shall pay OWNER two hundred and 00/100 dollars (\$200.00) for each day that expires after the time specified in Article 3 for Substantial Completion, plus any monies paid by the OWNER to the ENGINEER for additional engineering and inspection services until the Work is substantially complete. After Substantial Completion if CONTRACTOR shall neglect, refuse or fail to complete the remaining Work within the contract time or any proper extension thereof granted by OWNER, CONTRACTOR shall pay the OWNER two hundred and 00/100 (200.00) for each day that expires after the time specified in Article 3 for completion of Work and readiness for final payment, plus any monies paid by the OWNER to the ENGINEER for additional engineering and inspection services.

## Article 6. CONTRACT PRICE

OWNER shall pay CONTRACTOR for completion of the Work in accordance with the contract documents in current funds as follows:

See BID PROPOSAL attached from bid/contract documents.

## **Article 7. PAYMENT PROCEDURES**

- 7.1 CONTRACTOR shall submit Applications for Payment in accordance with the GENERAL CONDITIONS. Applications for Payment will be processed by ENGINEER as provided in the GENERAL CONDITIONS.
- 7.2 Progress Payments. OWNER shall make progress payments on account of the contract price on the basis of CONTRACTOR'S Applications for Payment as recommended by ENGINEER, on or about the 1st day of each month during construction as provided below. All progress payments will be on the basis of the progress of the Work measured by the schedule of values established in the GENERAL CONDITIONS (and in the case of Unit Price Work based on the number of units completed) or, in the event there is no schedule of values, as provided in the General Requirements.

Page 69 of 79 P-35-21

7.2.1 Prior to Substantial Completion, progress payments will be made in an amount equal to the percentage indicated below, but, in each case, less the aggregate of payments previously made and such amounts as ENGINEER shall determine, or OWNER may withhold, accordance with the GENERAL CONDITIONS.

5% of Work completed will be withheld by OWNER as retainage.

- 7.2.2 Upon Substantial Completion, in an amount sufficient to increase total payments to CONTRACTOR to 95% of the contract price, less such amounts as ENGINEER shall determine, or OWNER may withhold, in accordance with the GENERAL CONDITIONS.
- 7.3 Final Payment. Upon final completion and acceptance of the Work in accordance with the GENERAL CONDITIONS, OWNER shall pay the remainder of the contract price as recommended by ENGINEER as provided in said GENERAL CONDITIONS.

## Article 8. CONTRACTOR'S REPRESENTATIONS

In order to induce OWNER to enter into this Agreement, CONTRACTOR makes the following representations:

8.1 CONTRACTOR has familiarized itself with the nature and extent of the Contract documents.

Work, site, locality, and all local conditions and Laws and Regulations that in any manner may affect cost, progress, performance or furnishing of the Work.

- 8.2 CONTRACTOR has studied carefully all reports of explorations and tests of subsurface conditions and drawings of physical conditions which are identified in the bid, and accepts the determination set forth in the bid of the extent of the technical data contained in such reports and Drawings upon which CONTRACTOR is entitled to reply.
- 8.3 CONTRACTOR has obtained and carefully studied (or assumes responsibility for obtaining and carefully studying) all such examinations, investigations, explorations, tests, reports and studies in addition to or to supplement physical conditions at or contiguous to the site or otherwise may affect the cost, progress, performance or furnishing of the Work as CONTRACTOR considers necessary for the performance or furnishing of the Work at the contract price, within the contract time and in accordance with other terms and conditions of the contract documents, including specifically the provisions of the GENERAL CONDITIONS; and no additional examinations, investigations, explorations, tests, reports, studies or similar information or data are or will be required by CONTRACTOR for such purposes.
- 8.4 CONTRACTOR has reviewed and checked all information and data shown or indicated on the contract documents with respect to existing Underground Facilities at or contiguous to the site and assumes responsibility for the accurate location of said Underground Facilities. No additional examinations, or investigations, explorations, tests, reports, studies or similar information or data in respect of said Underground Facilities are or will be required by CONTRACTOR in order to perform and

Page 70 of 79 P-35-21

furnish the Work at the contract price, within the contract time and in accordance with the other terms and conditions of the contract documents.

- 8.5 CONTRACTOR has correlated the results of all such observations, examinations, investigations, explorations, tests, reports and studies with the terms and conditions of the contract documents.
- 8.6 CONTRACTOR has given ENGINEER written notice of all conflicts, errors or discrepancies that he has discovered in the contract documents and the written resolution thereof by ENGINEER is acceptable to CONTRACTOR.
- 8.7 By entering into this Contract, the CONTRACTOR becomes obligated to comply with the provisions of Section 448.095, Fla. Stat., "Employment Eligibility." This includes but is not limited to utilization of the E-Verify System to verify the work authorization status of all newly hired employees, and requiring all subcontractors to provide an affidavit attesting that the subcontractor does not employ, contract with, or subcontract with, an unauthorized alien. Failure to comply will lead to termination of this Contract, or if a subcontractor knowingly violates the statute, the subcontract must be terminated immediately. Any challenge to termination under this provision must be filed in the Circuit Court no later than 20 calendar days after the date of termination. If this contract is terminated for a violation of the statute by the CONTRACTOR, the CONTRACTOR may not be awarded a public contract for a period of 1 year after the date of termination.

## Article 9. CONTRACT DOCUMENTS

The contract documents which comprise the entire agreement between OWNER and CONTRACTOR concerning the Work consist of this Agreement and any exhibits, attached hereto and by reference incorporated herein and made a part hereof:

- Invitation to Bid (ITB), including, but not limited to, original ITB, general conditions, specifications, drawings, exhibits to the ITB, insurance requirements, any addenda issued and all documentation submitted by the CONTRACTOR; including, but not limited to, CONTRACTOR's Bid Pages, CONTRACTOR's sworn statement on drug-free workplace, CONTRACTOR'S insurance certificate, any documentation submitted by the CONTRACTOR prior and after award in relation to the ITB and this Agreement
- GENERAL CONDITIONS
- Supplementary Conditions (If applicable)

This Agreement and the exhibits listed above, including any approved amendments to the Agreement comprise the entirety of the contract documents between the OWNER and CONTRACTOR. This Agreement may only be amended, modified or supplemented as provided in the General Conditions.

Page 71 of 79 P-35-21

Any inconsistency in this Agreement and its exhibits listed above shall be resolved by giving precedence in the following order:

- a) This Agreement
- b) General Conditions
- c) Supplementary Conditions
- d) ITB, addenda and documentation

## Article 10. MISCELLANEOUS

- 10.1 Terms used in this Agreement which are defined in the GENERAL CONDITIONS will have the meanings indicated in the GENERAL CONDITIONS.
- 10.2 No assignment by a party hereto of any rights under or interests in the contract documents will be binding on another party hereto without the written consent of the party sought to be bound; and specifically but without limitation moneys that may become due and moneys that are due may not be assigned without such consent (except to the extent that the effect of this restriction may be limited by law), and unless specifically stated to the Contrary in any written consent to an assignment no assignment will release or discharge the assignor from any duty or responsibility under the contract documents.
- 10.3 OWNER and CONTRACTOR each binds itself, its partners, successors, assigns and legal representatives to the other party hereto, its partners, successors, assigns and legal representatives in respect of all covenants, agreements and obligations contained in the contract documents.

## 10.4 Project Web Requirements:

- a. This project shall utilize e-Builder Enterprise (Software), a web-based project management software. OWNER shall use the Software to manage all project documents, communications and costs between the CONTRACTOR and OWNER. Training will be provided for the CONTRACTOR and all subcontractors that require access to the software.
- b. CONTRACTOR shall conduct project controls outlined by the OWNER utilizing the Software. The designated web-based application license(s) shall be provided by the OWNER to the CONTRACTOR and subcontractors. No additional software will be required.
- c. CONTRACTOR shall have the responsibility for logging in to the project web site on a daily basis, and as necessary to be kept fully apprised of project developments and required action items. These may include but are not limited to: Contracts, Contract Exhibits, Contract Amendments, Drawing Issuances, Addenda, Bulletins, Permits, Insurance & Bonds, Safety Program Procedures, Safety Notices, Accident Reports, Personnel Injury Reports, Schedules, Site Logistics, Progress Reports, Correspondence, Daily Logs, Non-Conformance Notices, Quality Control Notices, Punch Lists, Meeting Minutes, Requests for Information, Submittal Packages, Substitution Requests, Monthly Payment Request Applications, Supplemental Instructions, Owner Change Directives, Potential Change Orders, Change Order Requests, Change Orders and the like. All supporting data including but not limited to shop drawings, product data sheets,

Page 72 of 79

manufacturer data sheets and instructions, method statements, safety SDS sheets, Substitution Requests and the like will be submitted in digital format via the Software.

Witnesses:	CITY OF POMPANO BEACH
	By: Rex Hardin, Mayor
	By: Gregory P. Harrison, City Manager
Attest:	Gregory F. Harrison, City Manager
	(SEAL)
Asceleta Hammond, City Clerk	
Approved as to form:	
Mark E. Berman, City Attorney	
STATE OF FLORIDA COUNTY OF BROWARD	
20 by <b>REX HARDIN</b> , as Mayor, <b>GF</b>	nowledged before me this day of
NOTARY'S SEAL:	NOTARY PUBLIC, STATE OF FLORIDA
	(Name of Acknowledger Typed, Printed or Stamped)
	Commission Number
	CONTRACTOR
Witnesses:	(Print name of company

Page 73 of 79 P-35-21

		By:	
		Print Name:	
		Title:	
STATE OF	}		
COUNTY OF	} ss: }		
On this	day of	,	, before me personally came and
appeared			, to me
known to me to be the that he executed the sa	_	vho executed the	foregoing contract and acknowledged
Witness my han	nd and official notarial sea	l at	
	the day and ye	ear above written	1.
			Notary Public
My Commission Expire	es.		

THE REMAINDER OF THIS PAGE IS INTENTIONALLY LEFT BLANK

Page 74 of 79 P-35-21

# **ACKNOWLEDGMENT OF CONTRACTOR, IF A PARTNERSHIP**

STATE OF	}	
COUNTY OF	} ss: }	
On this	day of	,, before me
personally came and appea	red	
known to me to be one of t	he members of the partnersh	hip of
	described in and w	who executed the foregoing instrument and he
acknowledged that he exec	uted the same on behalf of sa	said partnership and that same is the act and
deed of said partnership.		
Witness my hand ar	nd official notarial seal at	
	the day and	nd year above written.
		Notary Public
My Commission Expires: _		

Page 75 of 79 P-35-21

# **ACKNOWLEDGMENT OF CONTRACTOR, IF A CORPORATION**

STATE OF	}	
COUNTY OF	} ss: }	
On this	day of	,, before me personally came
and appeared		,
to me known, who, being	g by me duly sworn, did de	epose and say that he resides at
		, that he is the
of		, the corporation described in
and which executed the fe	oregoing instrument; that	he knows the seal of said corporation; that one of
the impressions affixed to	said instrument is an imp	ression of such seal; that he is the proper official
of said corporation design	nated to execute such con	tract, that he has authority so to do, that he
executed same for and in	behalf of said corporation	, and this his act is the act and deed of said
corporation.		
Witness my hand	and official notarial seal a	t
	_ the day and year above	written.
		Notary Public
My Commission Expires:	:	

Page 76 of 79 P-35-21

## PROJECT RECORD DOCUMENTS

## **PART 1 GENERAL**

## 1.01 THE REQUIREMENT

- A. The Contractor shall at all times maintain at the site of the project a record copy of the following:
  - 1. Drawings
  - 2. Specifications
  - 3. Addenda
  - 4. Change Orders and other modifications to the Contract.
  - 5. Approved Shop Drawings, Product Data and Samples.
  - 6. Field Test Records.

## 1.02 RELATED WORK SPECIFIED ELSEWHERE

- A. All applicable sections of the Specifications.
- B. General Conditions.

## 1.03 MAINTENANCE OF DOCUMENTS AND SAMPLES

- A. Store documents and samples in Contractor's field office apart from documents used for construction.
  - 1. Provide files and racks for storage of documents.
  - 2. Provide locked cabinet or secure storage space for storage of samples.
- B. File documents and samples in accordance with Construction Specifications Institute (CSI) format.
- C. Maintain documents in a clean, dry, legible condition and in good order. Do not use record documents for construction purposes.
- D. Make documents and samples available at all times for inspection by the City's Representatives.

## 1.04 MARKING DEVICES

A. Provide felt tip marking pens for recording information in the color code designated by Project Manager.

Page 77 of 79 P-35-21

## 1.05 RECORDING

Definition: The Project Record is the updated and revised plans and specifications, including a running account of all known revisions and changes made to the original plans and specifications, complete with copies of any field sketches and clarifications, issued over the course of construction. The Project Record is the responsibility of the Contractor.

- A. The Contractor shall label each document, "Project Record" in neat large printed letters, or by rubber stamp.
- B. Record information concurrently with construction progress. Do not conceal any work until required information is recorded.
- C. Drawings: Legibly mark to record actual construction:
  - 1. Horizontal and vertical locations of underground utilities and appurtenances, referenced to permanent surface improvements.
  - 2. Location of internal utilities and appurtenances concealed in the construction, referenced to visible and accessible features of the structure.
  - 3. Field changes of dimension and detail.
  - 4. Changes made by Field Order or by Change Order.
  - 5. Details not on original Contract Drawings.
  - 6. The Record Drawing set shall show benchmark positions and their vertical values. Benchmarks are optional for Plan Views, but required for Profile Views.
- D. Specifications and Addenda; Legibly mark each Section to record:
  - 1. Manufacturer, trade name, catalog number, and supplier of each produce and item of equipment actually installed.
  - 2. Changes made by field order or by Change Order.

## 1.06 RECORD DRAWINGS

Definition: The Record Drawings are a revised set of drawings submitted by a Contractor upon completion of a project. They reflect all changes made in the specifications and working drawings during the construction process, and show the exact dimensions, geometry, and location of all elements of the work completed under the Contract.

A. The Contractor shall maintain full size (24"X 36") project record to reflect the "record" items of work as the work progresses. Upon completion of the work, the Contractor shall prepare a set of record drawings on full-size, reproducible material and an electronic file in (DWG format, AutoCAD, Version 2011 or more recent version OR GIS). The record drawings will, in the greatest possible detail, reproduce the exact final conditions of the entire project. Including, but not limited to, final survey,

Page 78 of 79 P-35-21

utilities, architecture, structural, civil conditions, electrical, mechanical, paving, landscaping, irrigation, updating all details and all notes, parking, and any other plans related to a specific project. For the purpose of producing the final record drawings, based on the project record, the Consultant will furnish one set of full-size design drawings on reproducible material and an electronic file (DWG format, AutoCAD, Version 2011 or more recent version OR GIS) to the Contractor on compact disk or any other electronic means.

Definition: Design drawings or construction drawings are subject to clarifications, but are complete with enough information (plan, sections, dimensions, details, and notes, etc.) to enable the depicted item's construction or replication without additional information.

- B. At a minimum the project record shall be reviewed on the 20<sup>th</sup> working day of every third month, or more often, as deemed necessary by Project Manager, after the month in which the final Notice-to Proceed is given as well as on completion of work. Failure to maintain the project record up-to-date shall be grounds for withholding monthly progress payments until such time as the record drawings are brought up-to date.
- C. The project record shall be accessible to the City at all times during construction period.
- D. The cost of maintaining record changes, and preparation of the record drawings shall be included in the unit prices bid for the affected items. Upon completion of the work, the Contractor shall furnish the Project Manager the set of record drawings on full-size, reproducible material and an electronic file in (DWG format, AutoCAD, Version 2011 or more recent version OR GIS) Pay request quantities must match this same set of record drawings. The completed Record drawings shall be delivered to the Program Manager at least forty-eight (48) hours prior to final inspection of the work. The Final Inspection will not be conducted unless the Record Drawings are in the possession of the Project Manager.
- E. The completed (or final) record drawings shall be certified by a Professional Land Surveyor, a registered and licensed Architect, a registered and licensed Engineer, a registered and licensed Landscape Architect, registered in the State of Florida. This certification shall consist of the professional discipline official's embossed seal bearing the professional discipline official's registration number, signature and date on each sheet of the drawing set. In addition, the key sheet, cover sheet or first sheet of the plans set shall list the business address and telephone number for all of the professional discipline officials.
- F. Representative items of work that should be shown on the record drawings as verified, changed or added are shown below:
  - 1. All deviations from condition shown in the Construction Documents including Change Orders, Field Orders and other varying conditions.

Page 79 of 79 P-35-21

- 2. Every utility (gas, telephone, power, water, force main, etc.) encountered and/or crossing drainage, water or sanitary sewer facilities (whether it is a conflict or has sufficient clearances) shall be located, both horizontally and vertically. The clearance between the facilities horizontal and vertical shall be noted. For instance, if a two inch (2") gas main crosses over the top of a six inch (6") potable water main, the bottom elevation of the gas main shall be noted and the top of the water main shall be noted. The difference between the two facilities will be the clearance between the two facilities. Parallel mains shall note the clearance between the outside of the mains. It shall be the Contractor's responsibility to note these crossings on a daily basis and ensure that this information is reflected on the Record Drawing plan set. Crossings will not require state plane coordinates.
- 3. Pipelines that are "dead" or have been abandoned shall be located during construction and shall be annotated Record Drawing Plans.
- As-built survey drawings shall meet applicable minimum technical standards for land surveys as outlined in Section 61G17 (<a href="https://www.flrules.org/gateway/Division.asp?DivID=269">https://www.flrules.org/gateway/Division.asp?DivID=269</a>) of the Florida Administrative Code.

**NOTE:** For technical information on AutoCAD and GIS, please refer to the "Electronic As-Built Requirements" located on the City Engineering Website:

 $\frac{https://cdn.pompanobeachfl.gov/city/pages/engineering/downloadslinks/06\_Digital\%20Record\%20Drawing\%20Standards\%20and\%20Requirements\%20(2019).pdf$ 

Page 80 of 79