**Event Number** T-20-18

**Event Title** Restroom Demolition and Construction in Pompano Beach Golf Course

Event Type IFB

 Issue Date
 4/2/2018 05:36:08 PM (ET)

 Close Date
 5/2/2018 02:00:00 PM (ET)

Responding Supplier	City	State	Response Submitted	Lines Responded	Response Total
C. Square Construction					
Management (C. Square			5/2/2018 01:54:45 PM (ET)	5	
Development Co.)	Pompano Beach	FL			\$130,910.00
Waypoint Contacting Inc	MIAMI	FL	5/2/2018 01:58:08 PM (ET)	5	\$245,208.75
Hatcher Construction &			5 /2 /2010 01 52 10 DNA /5T\	-	
Development, Inc.	Boynton Beach	FL	5/2/2018 01:52:18 PM (ET)	5	\$269,010.00
Hartzell Construction, Inc.	Pompano Beach	FL	5/2/2018 12:18:01 PM (ET)	5	\$333,010.00

				C. Square Construction Management (C. Square		Waypoint Contacting Inc		Hatcher Construction & Development, Inc.		Hartzell Construction, Inc.	
				2641 East Atlantic Blvd #300		1324 NW 29 ST		3300 S Congress Ave., # 15		2301 NW 33rd Ct	
				Pompano Beach, FL 33062		Miami, FL 33142		Boynton Beach, FL 33426		Pompano Bceach, FL 33069	
Line	Description	QTY	UOM	Unit	Extended	Unit	Extended	Unit	Extended	Unit	Extended
1	Demolish existing restroom	1	LS	\$9,000.00	\$9,000.00	\$5,350.89	\$5,350.89	\$28,000.00	\$28,000.00	\$12,000.00	\$12,000.00
2	Construction of restroom per the										
	plans and specifications	1	LS	\$92,900.00	\$92,900.00	\$210,847.86	\$210,847.86	\$212,000.00	\$212,000.00	\$292,000.00	\$292,000.00
3	Permit Allowance	1	LS	\$12,000.00	\$12,000.00	\$12,000.00	\$12,000.00	\$12,000.00	\$12,000.00	\$12,000.00	\$12,000.00
4	Contingency	1	LS	\$17,000.00	\$17,000.00	\$17,000.00	\$17,000.00	\$17,000.00	\$17,000.00	\$17,000.00	\$17,000.00
5	Indemnification	1	LS	\$10.00	\$10.00	\$10.00	\$10.00	\$10.00	\$10.00	\$10.00	\$10.00
				Total Price	\$130,910.00	<b>Total Price</b>	\$245,208.75	<b>Total Price</b>	\$269,010.00	Total Price	\$333,010.00

Line	Attribute Name	Attribute Note	C. Square Construc	<b>Waypoint Contacti</b>	Hatcher Constructi	Hartzell Construction, Inc
1	Substantial Project Comp	Provide the number of ca	120	90	180	153
2	Final Project Completion	Provide the number of ca	150	30	180	173
3	Conflict of Interest	For purposes of determin	No	No	Yes	No
4	Drug-Free Workplace	Preference must be given	Yes	Yes	Yes	Yes
5	Local Business Participation	If you have indicated loca	100%	0%	0%	45%
6	Terms & Conditions	Check the box indicating y	Agree	Agree	Agree	Agree
7	Acknowledgement of Add	Check this box to acknow	Yes	Yes	Yes	Yes