

EVALUATION CRITERIA

RFQ E-09-19 CMAR for McNab Road and Bridge Improvements

VENDOR NAME: Bue Khardt

Criteria	Point Range	Score
<p>A Overall approach and methodology:</p> <p>Explain the firm's approach to the project(s) from initial involvement in contract document preparation through the final construction phases. Include methods used during construction to monitor this project and resolve issues as well as methods of sequencing and coordination among the firm's trades to minimize conflict and errors.</p>	0-15	<u>15</u>
<p>B Prior experience with projects of similar size for a government agency and complexity in an urban environment especially regarding streetscape improvements, i.e., sidewalk widening projects, large promenades, sophisticated landscape themes, undergrounding of overhead utilities in compliance with FPL, Comcast, and AT&T standards and certifications (if necessary and applicable, contractor and/or subcontractor must be FPL/Comcast/AT&T- approved/certified), roadway construction and resurfacing (for work on FDOT and/or County roadways contractor and/or subcontractor may need to be FDOT and/or County approved/certified), etc., completed during the past five (5) years:</p> <ol style="list-style-type: none"> 1. Number of similar projects including projects completed for the City 2. Complexity of similar projects 3. References from past projects: 4. Safety record 	0-30	<u>25</u>
<p>C Knowledge of site and local conditions:</p> <p>Demonstrate knowledge of the site, State, County, and City requirements, codes, and ordinances. Also knowledge of local subcontractors and suppliers, capable of supplying quality workmanship and materials.</p>	0-5	<u>5</u>
<p>D Firm's financial capability:</p> <p>An indication of the resources and the necessary working capital available and how it will relate to the Firm's financial stability through the completion of the project. In addition, the firm's ability to secure bonding shall be also be used as an indicator, and qualification of personnel including sub consultants as well as any litigation within the past 5 years arising out of firm's performance. The general and specific project related capability of the in-house office and field support, including previous experience with similar projects (include a Letter of Commitment confirming staff assigned to the project(s) will participate until the project is completed. Replacement of designated staff will require City's written approval:</p> <ol style="list-style-type: none"> 1. Number of technical staff 2. Qualifications of technical staff: <ol style="list-style-type: none"> (a) Number of licensed staff (b) Education of staff (c) Experience of staff 	0-30	<u>25</u>

E Scheduling/Cost Control:

0-20 20

A description of the Firm's general project management, scheduling, and cost controls indicating functions and capabilities, with emphasis on the Firm's ability to prevent cost overruns or change orders. Provide budget vs. actual costs for at least three (3) projects in the last 5 years. The City is seeking examples of on-time, on-budget projects.


Total

0-100 90

*0-5% Tier1/Tier2 Local Business will be calculated on combined scoring totals of each company.

- Burkhardt

- A) Construction of the bridge one-half or one lane at a time makes more sense. This approach will allow traffic to continue through the area and disruption during a project of this magnitude will be minimized. Public Advertisement: Burkhardt Construction will place an ad in the local area newspaper. Resident Liaison, door hangers., pre-video.
- B) Teaming up with Murray Logan for Bridge work. Safety Record is good at .86% . Completed streetscape work for COPB in past
- C) Understands site and local conditions
- D) Financial Record 2018, Zero -litigations , Local Pomapno office along with West Palm beach location
- E) They are using constructing scheduling software along with cost controlling system.



Signature of Evaluator

4/12/19

Date

STEVE Almyds

Printed Name

EVALUATION CRITERIA

RFQ E-09-19 CMAR for McNab Road and Bridge Improvements

VENDOR NAME: Kiewit Infrastructure South

<u>Criteria</u>	<u>Point Range</u>	<u>Score</u>
<p>A Overall approach and methodology:</p> <p>Explain the firm's approach to the project(s) from initial involvement in contract document preparation through the final construction phases. Include methods used during construction to monitor this project and resolve issues as well as methods of sequencing and coordination among the firm's trades to minimize conflict and errors.</p>	0-15	<u>10</u>
<p>B Prior experience with projects of similar size for a government agency and complexity in an urban environment especially regarding streetscape improvements, i.e., sidewalk widening projects, large promenades, sophisticated landscape themes, undergrounding of overhead utilities in compliance with FPL, Comcast, and AT&T standards and certifications (if necessary and applicable, contractor and/or subcontractor must be FPL/Comcast/AT&T- approved/certified), roadway construction and resurfacing (for work on FDOT and/or County roadways contractor and/or subcontractor may need to be FDOT and/or County approved/certified), etc., completed during the past five (5) years:</p> <ol style="list-style-type: none"> 1. Number of similar projects including projects completed for the City 2. Complexity of similar projects 3. References from past projects: 4. Safety record 	0-30	<u>25</u>
<p>C Knowledge of site and local conditions:</p> <p>Demonstrate knowledge of the site, State, County, and City requirements, codes, and ordinances. Also knowledge of local subcontractors and suppliers, capable of supplying quality workmanship and materials.</p>	0-5	<u>5</u>
<p>D Firm's financial capability:</p> <p>An indication of the resources and the necessary working capital available and how it will relate to the Firm's financial stability through the completion of the project. In addition, the firm's ability to secure bonding shall be also be used as an indicator, and qualification of personnel including sub consultants as well as any litigation within the past 5 years arising out of firm's performance. The general and specific project related capability of the in-house office and field support, including previous experience with similar projects (include a <u>Letter of Commitment</u> confirming staff assigned to the project(s) will participate until the project is completed. Replacement of designated staff will require City's written approval:</p> <ol style="list-style-type: none"> 1. Number of technical staff 2. Qualifications of technical staff: <ol style="list-style-type: none"> (a) Number of licensed staff (b) Education of staff (c) Experience of staff 	0-30	<u>20</u>

E Scheduling/Cost Control:

0-20

20

A description of the Firm's general project management, scheduling, and cost controls indicating functions and capabilities, with emphasis on the Firm's ability to prevent cost overruns or change orders. Provide budget vs. actual costs for at least three (3) projects in the last 5 years. The City is seeking examples of on-time, on-budget projects.

Total

0-100

~~70~~ 80

*0-5% Tier1/Tier2 Local Business will be calculated on combined scoring totals of each company.

- Kiewit Infrastructure South Co.

- A) Meet with all stakeholders to get design down in detail as well as all infrastructure needs.
 - B) They have completed a good amount of bridge work in the past 5 years.
 - C) Understands site and local conditions
 - D) Financial Record 2017, Two –litigations. Local Sunrise office
 - E) They are using constructing scheduling software along with cost controlling system.
-
-
-

Ala

Signature of Evaluator

4/2/12

Date

STEVE Almyda

Printed Name

EVALUATION CRITERIA

RFQ E-09-19 CMAR for McNab Road and Bridge Improvements

VENDOR NAME: STATE Contracting

Criteria	Point Range	Score
<p>A Overall approach and methodology:</p> <p>Explain the firm's approach to the project(s) from initial involvement in contract document preparation through the final construction phases. Include methods used during construction to monitor this project and resolve issues as well as methods of sequencing and coordination among the firm's trades to minimize conflict and errors.</p>	0-15	<u>10</u>
<p>B Prior experience with projects of similar size for a government agency and complexity in an urban environment especially regarding streetscape improvements, i.e., sidewalk widening projects, large promenades, sophisticated landscape themes, undergrounding of overhead utilities in compliance with FPL, Comcast, and AT&T standards and certifications (if necessary and applicable, contractor and/or subcontractor must be FPL/Comcast/AT&T- approved/certified), roadway construction and resurfacing (for work on FDOT and/or County roadways contractor and/or subcontractor may need to be FDOT and/or County approved/certified), etc., completed during the past five (5) years:</p> <ol style="list-style-type: none"> 1. Number of similar projects including projects completed for the City 2. Complexity of similar projects 3. References from past projects: 4. Safety record 	0-30	<u>10</u>
<p>C Knowledge of site and local conditions:</p> <p>Demonstrate knowledge of the site, State, County, and City requirements, codes, and ordinances. Also knowledge of local subcontractors and suppliers, capable of supplying quality workmanship and materials.</p>	0-5	<u>5</u>
<p>D Firm's financial capability:</p> <p>An indication of the resources and the necessary working capital available and how it will relate to the Firm's financial stability through the completion of the project. In addition, the firm's ability to secure bonding shall be also be used as an indicator, and qualification of personnel including sub consultants as well as any litigation within the past 5 years arising out of firm's performance. The general and specific project related capability of the in-house office and field support, including previous experience with similar projects (include a Letter of Commitment confirming staff assigned to the project(s) will participate until the project is completed. Replacement of designated staff will require City's written approval:</p> <ol style="list-style-type: none"> 1. Number of technical staff 2. Qualifications of technical staff: <ol style="list-style-type: none"> (a) Number of licensed staff (b) Education of staff (c) Experience of staff 	0-30	<u>20</u>

E Scheduling/Cost Control:

0-20

20

A description of the Firm's general project management, scheduling, and cost controls indicating functions and capabilities, with emphasis on the Firm's ability to prevent cost overruns or change orders. Provide budget vs. actual costs for at least three (3) projects in the last 5 years. The City is seeking examples of on-time, on-budget projects.

Total

0-100

65

*0-5% Tier1/Tier2 Local Business will be calculated on combined scoring totals of each company.

- State Contracting & Engineering Corporation

- A) Demolition materials will be stockpiled on barges and will be off-loaded onto trucks for permanent disposal no less than once a week. SCEC will consider ABC (Accelerated Bridge Construction) for its replacement. Using ABC means constructing bridge components off-site and then transporting them to the work site for installation. This allows for quicker project completion, which in turn reduces the amount of disruption to surrounding areas during construction. Costly lane closures and detours are decreased, and workzone safety for the public improves.
- B) No bridge construction in the past 5 years on their partial list chart shown, Zero OSHA violations
- C) Understands site and local conditions
- D) Financial Record 2017, Zero-litigations, Local Sunrise office
- E) They are using constructing scheduling software along with cost controlling system.



Signature of Evaluator

4/2/19

Date

STEVE ALMYDA

Printed Name

EVALUATION CRITERIA

RFQ E-09-19 CMAR for McNab Road and Bridge Improvements

VENDOR NAME: Whiting Turner

Criteria	Point Range	Score
A Overall approach and methodology: Explain the firm's approach to the project(s) from initial involvement in contract document preparation through the final construction phases. Include methods used during construction to monitor this project and resolve issues as well as methods of sequencing and coordination among the firm's trades to minimize conflict and errors.	0-15	<u>12</u>
B Prior experience with projects of similar size for a government agency and complexity in an urban environment especially regarding streetscape improvements, i.e., sidewalk widening projects, large promenades, sophisticated landscape themes, undergrounding of overhead utilities in compliance with FPL, Comcast, and AT&T standards and certifications (if necessary and applicable, contractor and/or subcontractor must be FPL/Comcast/AT&T- approved/certified), roadway construction and resurfacing (for work on FDOT and/or County roadways contractor and/or subcontractor may need to be FDOT and/or County approved/certified), etc., completed during the past five (5) years: 1. Number of similar projects including projects completed for the City 2. Complexity of similar projects 3. References from past projects: 4. Safety record	0-30	<u>25</u>
C Knowledge of site and local conditions: Demonstrate knowledge of the site, State, County, and City requirements, codes, and ordinances. Also knowledge of local subcontractors and suppliers, capable of supplying quality workmanship and materials.	0-5	<u>5</u>
D Firm's financial capability: An indication of the resources and the necessary working capital available and how it will relate to the Firm's financial stability through the completion of the project. In addition, the firm's ability to secure bonding shall be also be used as an indicator, and qualification of personnel including sub consultants as well as any litigation within the past 5 years arising out of firm's performance. The general and specific project related capability of the in-house office and field support, including previous experience with similar projects (include a Letter of Commitment confirming staff assigned to the project(s) will participate until the project is completed. Replacement of designated staff will require City's written approval: 1. Number of technical staff 2. Qualifications of technical staff: (a) Number of licensed staff (b) Education of staff (c) Experience of staff	0-30	<u>15</u>

E Scheduling/Cost Control:

0-20

20

A description of the Firm's general project management, scheduling, and cost controls indicating functions and capabilities, with emphasis on the Firm's ability to prevent cost overruns or change orders. Provide budget vs. actual costs for at least three (3) projects in the last 5 years. The City is seeking examples of on-time, on-budget projects.

Total

0-100

77

*0-5% Tier1/Tier2 Local Business will be calculated on combined scoring totals of each company.


-
- Whiting-Turner
 - A) Resident Liaison, Pre-video, vibration monitoring.
 - B) Teaming up with Murray Logan for Bridge work. Safety Record is good at .50% . Completed streetscape work for COPB in past.
 - C) Understands site and local conditions
 - D) Financial Record 2017, Two -litigations , Local Pompano office along with regional office in Ft. Lauderdale location
 - E) They are using constructing scheduling software along with cost controlling system
-
-



Signature of Evaluator



Date



Printed Name

EVALUATION CRITERIA

RFQ E-09-19 CMAR for McNab Road and Bridge Improvements

VENDOR NAME: Burkhardt

Criteria	Point Range	Score
<p>A Overall approach and methodology:</p> <p>Explain the firm's approach to the project(s) from initial involvement in contract document preparation through the final construction phases. Include methods used during construction to monitor this project and resolve issues as well as methods of sequencing and coordination among the firm's trades to minimize conflict and errors.</p>	0-15	<u>14</u>
<p>B Prior experience with projects of similar size for a government agency and complexity in an urban environment especially regarding streetscape improvements, i.e., sidewalk widening projects, large promenades, sophisticated landscape themes, undergrounding of overhead utilities in compliance with FPL, Comcast, and AT&T standards and certifications (if necessary and applicable, contractor and/or subcontractor must be FPL/Comcast/AT&T- approved/certified), roadway construction and resurfacing (for work on FDOT and/or County roadways contractor and/or subcontractor may need to be FDOT and/or County approved/certified), etc., completed during the past five (5) years:</p> <ol style="list-style-type: none"> 1. Number of similar projects including projects completed for the City 2. Complexity of similar projects 3. References from past projects: 4. Safety record 	0-30	<u>25</u>
<p>C Knowledge of site and local conditions:</p> <p>Demonstrate knowledge of the site, State, County, and City requirements, codes, and ordinances. Also knowledge of local subcontractors and suppliers, capable of supplying quality workmanship and materials.</p>	0-5	<u>5</u>
<p>D Firm's financial capability:</p> <p>An indication of the resources and the necessary working capital available and how it will relate to the Firm's financial stability through the completion of the project. In addition, the firm's ability to secure bonding shall be also be used as an indicator, and qualification of personnel including sub consultants as well as any litigation within the past 5 years arising out of firm's performance. The general and specific project related capability of the in-house office and field support, including previous experience with similar projects (include a <u>Letter of Commitment</u> confirming staff assigned to the project(s) will participate until the project is completed. Replacement of designated staff will require City's written approval:</p> <ol style="list-style-type: none"> 1. Number of technical staff 2. Qualifications of technical staff: <ol style="list-style-type: none"> (a) Number of licensed staff (b) Education of staff (c) Experience of staff 	0-30	<u>26</u>

E Scheduling/Cost Control:

0-20

16

A description of the Firm's general project management, scheduling, and cost controls indicating functions and capabilities, with emphasis on the Firm's ability to prevent cost overruns or change orders. Provide budget vs. actual costs for at least three (3) projects in the last 5 years. The City is seeking examples of on-time, on-budget projects.

Total

0-100

86

*0-5% Tier1/Tier2 Local Business will be calculated on combined scoring totals of each company.

- Shutting down lane one at a time.
- Sub/team member has bridge Exp
- 0 litigations
- Exp w/ City
- good comm. outreach



Signature of Evaluator

4/2/19

Date

Brian Donovan

Printed Name

EVALUATION CRITERIA

RFQ E-09-19 CMAR for McNab Road and Bridge Improvements

VENDOR NAME: Kiewit Infrastructure

Criteria	Point Range	Score
<p>A Overall approach and methodology:</p> <p>Explain the firm's approach to the project(s) from initial involvement in contract document preparation through the final construction phases. Include methods used during construction to monitor this project and resolve issues as well as methods of sequencing and coordination among the firm's trades to minimize conflict and errors.</p>	0-15	<u>14</u>
<p>B Prior experience with projects of similar size for a government agency and complexity in an urban environment especially regarding streetscape improvements, i.e., sidewalk widening projects, large promenades, sophisticated landscape themes, undergrounding of overhead utilities in compliance with FPL, Comcast, and AT&T standards and certifications (if necessary and applicable, contractor and/or subcontractor must be FPL/Comcast/AT&T- approved/certified), roadway construction and resurfacing (for work on FDOT and/or County roadways contractor and/or subcontractor may need to be FDOT and/or County approved/certified), etc., completed during the past five (5) years:</p> <ol style="list-style-type: none"> 1. Number of similar projects including projects completed for the City 2. Complexity of similar projects 3. References from past projects: 4. Safety record 	0-30	<u>27</u>
<p>C Knowledge of site and local conditions:</p> <p>Demonstrate knowledge of the site, State, County, and City requirements, codes, and ordinances. Also knowledge of local subcontractors and suppliers, capable of supplying quality workmanship and materials.</p>	0-5	<u>5</u>
<p>D Firm's financial capability:</p> <p>An indication of the resources and the necessary working capital available and how it will relate to the Firm's financial stability through the completion of the project. In addition, the firm's ability to secure bonding shall be also be used as an indicator, and qualification of personnel including sub consultants as well as any litigation within the past 5 years arising out of firm's performance. The general and specific project related capability of the in-house office and field support, including previous experience with similar projects (include a <u>Letter of Commitment</u> confirming staff assigned to the project(s) will participate until the project is completed. Replacement of designated staff will require City's written approval:</p> <ol style="list-style-type: none"> 1. Number of technical staff 2. Qualifications of technical staff: <ol style="list-style-type: none"> (a) Number of licensed staff (b) Education of staff (c) Experience of staff 	0-30	<u>27</u>

E Scheduling/Cost Control:

0-20

18

A description of the Firm's general project management, scheduling, and cost controls indicating functions and capabilities, with emphasis on the Firm's ability to prevent cost overruns or change orders. Provide budget vs. actual costs for at least three (3) projects in the last 5 years. The City is seeking examples of on-time, on-budget projects.


Total

0-100

91

*0-5% Tier1/Tier2 Local Business will be calculated on combined scoring totals of each company.

- Exp w/ Bridges
- Financials were on up to '17
- Some Litigation
- good EMR rating
- Big Firm


Signature of Evaluator

4/2/19
Date

Brian Donovan
Printed Name

EVALUATION CRITERIA

RFQ E-09-19 CMAR for McNab Road and Bridge Improvements

VENDOR NAME: State Contracting

Criteria	Point Range	Score
<p>A Overall approach and methodology:</p> <p>Explain the firm's approach to the project(s) from initial involvement in contract document preparation through the final construction phases. Include methods used during construction to monitor this project and resolve issues as well as methods of sequencing and coordination among the firm's trades to minimize conflict and errors.</p>	0-15	<u>12</u>
<p>B Prior experience with projects of similar size for a government agency and complexity in an urban environment especially regarding streetscape improvements, i.e., sidewalk widening projects, large promenades, sophisticated landscape themes, undergrounding of overhead utilities in compliance with FPL, Comcast, and AT&T standards and certifications (if necessary and applicable, contractor and/or subcontractor must be FPL/Comcast/AT&T- approved/certified), roadway construction and resurfacing (for work on FDOT and/or County roadways contractor and/or subcontractor may need to be FDOT and/or County approved/certified), etc., completed during the past five (5) years:</p> <ol style="list-style-type: none"> 1. Number of similar projects including projects completed for the City 2. Complexity of similar projects 3. References from past projects: 4. Safety record 	0-30	<u>27</u>
<p>C Knowledge of site and local conditions:</p> <p>Demonstrate knowledge of the site, State, County, and City requirements, codes, and ordinances. Also knowledge of local subcontractors and suppliers, capable of supplying quality workmanship and materials.</p>	0-5	<u>4</u>
<p>D Firm's financial capability:</p> <p>An indication of the resources and the necessary working capital available and how it will relate to the Firm's financial stability through the completion of the project. In addition, the firm's ability to secure bonding shall be also be used as an indicator, and qualification of personnel including sub consultants as well as any litigation within the past 5 years arising out of firm's performance. The general and specific project related capability of the in-house office and field support, including previous experience with similar projects (include a Letter of Commitment confirming staff assigned to the project(s) will participate until the project is completed. Replacement of designated staff will require City's written approval:</p> <ol style="list-style-type: none"> 1. Number of technical staff 2. Qualifications of technical staff: <ol style="list-style-type: none"> (a) Number of licensed staff (b) Education of staff (c) Experience of staff 	0-30	<u>25</u>

E Scheduling/Cost Control:

0-20

15

A description of the Firm's general project management, scheduling, and cost controls indicating functions and capabilities, with emphasis on the Firm's ability to prevent cost overruns or change orders. Provide budget vs. actual costs for at least three (3) projects in the last 5 years. The City is seeking examples of on-time, on-budget projects.


Total

0-100

83

*0-5% Tier1/Tier2 Local Business will be calculated on combined scoring totals of each company.

- Excel. Bridge Construction
- will stay in budget
- Demo Materials on Barge
- Exp ? is OK
- One company listed as local



Signature of Evaluator

4/2/19

Date

Brian Donovan

Printed Name

EVALUATION CRITERIA

RFQ E-09-19 CMAR for McNab Road and Bridge Improvements

VENDOR NAME: Whiting Turner

Criteria	Point Range	Score
<p>A Overall approach and methodology:</p> <p>Explain the firm's approach to the project(s) from initial involvement in contract document preparation through the final construction phases. Include methods used during construction to monitor this project and resolve issues as well as methods of sequencing and coordination among the firm's trades to minimize conflict and errors.</p>	0-15	<u>14</u>
<p>B Prior experience with projects of similar size for a government agency and complexity in an urban environment especially regarding streetscape improvements, i.e., sidewalk widening projects, large promenades, sophisticated landscape themes, undergrounding of overhead utilities in compliance with FPL, Comcast, and AT&T standards and certifications (if necessary and applicable, contractor and/or subcontractor must be FPL/Comcast/AT&T- approved/certified), roadway construction and resurfacing (for work on FDOT and/or County roadways contractor and/or subcontractor may need to be FDOT and/or County approved/certified), etc., completed during the past five (5) years:</p> <ol style="list-style-type: none"> 1. Number of similar projects including projects completed for the City 2. Complexity of similar projects 3. References from past projects: 4. Safety record 	0-30	<u>26</u>
<p>C Knowledge of site and local conditions:</p> <p>Demonstrate knowledge of the site, State, County, and City requirements, codes, and ordinances. Also knowledge of local subcontractors and suppliers, capable of supplying quality workmanship and materials.</p>	0-5	<u>5</u>
<p>D Firm's financial capability:</p> <p>An indication of the resources and the necessary working capital available and how it will relate to the Firm's financial stability through the completion of the project. In addition, the firm's ability to secure bonding shall be also be used as an indicator, and qualification of personnel including sub consultants as well as any litigation within the past 5 years arising out of firm's performance. The general and specific project related capability of the in-house office and field support, including previous experience with similar projects (include a Letter of Commitment confirming staff assigned to the project(s) will participate until the project is completed. Replacement of designated staff will require City's written approval:</p> <ol style="list-style-type: none"> 1. Number of technical staff 2. Qualifications of technical staff: <ol style="list-style-type: none"> (a) Number of licensed staff (b) Education of staff (c) Experience of staff 	0-30	<u>26</u>

E Scheduling/Cost Control:

0-20

18

A description of the Firm's general project management, scheduling, and cost controls indicating functions and capabilities, with emphasis on the Firm's ability to prevent cost overruns or change orders. Provide budget vs. actual costs for at least three (3) projects in the last 5 years. The City is seeking examples of on-time, on-budget projects.

Total

0-100

89

*0-5% Tier1/Tier2 Local Business will be calculated on combined scoring totals of each company.

- Teaming up w/ M.L.
- good comm. outreach
- Pompano office
- Exp w/ Pompano



Signature of Evaluator

4/2/19

Date

Brian Donovan

Printed Name

EVALUATION CRITERIA

RFQ E-09-19 CMAR for McNab Road and Bridge Improvements

VENDOR NAME:

BURKHARDT CONSTRUCTION

<u>Criteria</u>		<u>Point Range</u>	<u>Score</u>
A	Overall approach and methodology: Explain the firm's approach to the project(s) from initial involvement in contract document preparation through the final construction phases. Include methods used during construction to monitor this project and resolve issues as well as methods of sequencing and coordination among the firm's trades to minimize conflict and errors.	0-15	<u>13</u>
B	Prior experience with projects of similar size for a government agency and complexity in an urban environment especially regarding streetscape improvements, i.e., sidewalk widening projects, large promenades, sophisticated landscape themes, undergrounding of overhead utilities in compliance with FPL, Comcast, and AT&T standards and certifications (if necessary and applicable, contractor and/or subcontractor must be FPL/Comcast/AT&T- approved/certified), roadway construction and resurfacing (for work on FDOT and/or County roadways contractor and/or subcontractor may need to be FDOT and/or County approved/certified), etc., completed during the past five (5) years: 1. Number of similar projects including projects completed for the City 2. Complexity of similar projects 3. References from past projects: 4. Safety record	0-30	<u>25</u>
C	Knowledge of site and local conditions: Demonstrate knowledge of the site, State, County, and City requirements, codes, and ordinances. Also knowledge of local subcontractors and suppliers, capable of supplying quality workmanship and materials.	0-5	<u>5</u>
D	Firm's financial capability: An indication of the resources and the necessary working capital available and how it will relate to the Firm's financial stability through the completion of the project. In addition, the firm's ability to secure bonding shall be also be used as an indicator, and qualification of personnel including sub consultants as well as any litigation within the past 5 years arising out of firm's performance. The general and specific project related capability of the in-house office and field support, including previous experience with similar projects (include a <u>Letter of Commitment</u> confirming staff assigned to the project(s) will participate until the project is completed. Replacement of designated staff will require City's written approval: 1. Number of technical staff 2. Qualifications of technical staff: (a) Number of licensed staff (b) Education of staff (c) Experience of staff	0-30	<u>26</u>

E Scheduling/Cost Control:

0-20

20

A description of the Firm's general project management, scheduling, and cost controls indicating functions and capabilities, with emphasis on the Firm's ability to prevent cost overruns or change orders. Provide budget vs. actual costs for at least three (3) projects in the last 5 years. The City is seeking examples of on-time, on-budget projects.

Total

0-100

89

*0-5% Tier1/Tier2 Local Business will be calculated on combined scoring totals of each company.

- Murray Logan To Build Bridge.
- Lots Of City Projects Exp.
- Great Public Outreach
- Very Exp. Staff.



Signature of Evaluator

2 April 2019

Date

RUSSELL KETCHUM

Printed Name

EVALUATION CRITERIA

RFQ E-09-19 CMAR for McNab Road and Bridge Improvements

VENDOR NAME: KIEWIT INFRASTRUCTURE SOUTH.

Criteria	Point Range	Score
<p>A Overall approach and methodology:</p> <p>Explain the firm's approach to the project(s) from initial involvement in contract document preparation through the final construction phases. Include methods used during construction to monitor this project and resolve issues as well as methods of sequencing and coordination among the firm's trades to minimize conflict and errors.</p>	0-15	<u>14</u>
<p>B Prior experience with projects of similar size for a government agency and complexity in an urban environment especially regarding streetscape improvements, i.e., sidewalk widening projects, large promenades, sophisticated landscape themes, undergrounding of overhead utilities in compliance with FPL, Comcast, and AT&T standards and certifications (if necessary and applicable, contractor and/or subcontractor must be FPL/Comcast/AT&T- approved/certified), roadway construction and resurfacing (for work on FDOT and/or County roadways contractor and/or subcontractor may need to be FDOT and/or County approved/certified), etc., completed during the past five (5) years:</p> <ol style="list-style-type: none"> 1. Number of similar projects including projects completed for the City 2. Complexity of similar projects 3. References from past projects: 4. Safety record 	0-30	<u>24</u>
<p>C Knowledge of site and local conditions:</p> <p>Demonstrate knowledge of the site, State, County, and City requirements, codes, and ordinances. Also knowledge of local subcontractors and suppliers, capable of supplying quality workmanship and materials.</p>	0-5	<u>4</u>
<p>D Firm's financial capability:</p> <p>An indication of the resources and the necessary working capital available and how it will relate to the Firm's financial stability through the completion of the project. In addition, the firm's ability to secure bonding shall be also be used as an indicator, and qualification of personnel including sub consultants as well as any litigation within the past 5 years arising out of firm's performance. The general and specific project related capability of the in-house office and field support, including previous experience with similar projects (include a Letter of Commitment confirming staff assigned to the project(s) will participate until the project is completed. Replacement of designated staff will require City's written approval:</p> <ol style="list-style-type: none"> 1. Number of technical staff 2. Qualifications of technical staff: <ol style="list-style-type: none"> (a) Number of licensed staff (b) Education of staff (c) Experience of staff 	0-30	<u>27</u>

E Scheduling/Cost Control:

0-20

17

A description of the Firm's general project management, scheduling, and cost controls indicating functions and capabilities, with emphasis on the Firm's ability to prevent cost overruns or change orders. Provide budget vs. actual costs for at least three (3) projects in the last 5 years. The City is seeking examples of on-time, on-budget projects.

Total

0-100

86

*0-5% Tier1/Tier2 Local Business will be calculated on combined scoring totals of each company.

- EMR Of .40 Very-Very Good!
- Work / PERFORMS Very Large Projects!
- Very Large Firm
- Huge FINANCIAL STRENGTH.



Signature of Evaluator

2 April 2019

Date



Printed Name

EVALUATION CRITERIA

RFQ E-09-19 CMAR for McNab Road and Bridge Improvements

VENDOR NAME: STATE CONTRACTING & ENGINEERING CORP.

Criteria	Point Range	Score
<p>A Overall approach and methodology:</p> <p>Explain the firm's approach to the project(s) from initial involvement in contract document preparation through the final construction phases. Include methods used during construction to monitor this project and resolve issues as well as methods of sequencing and coordination among the firm's trades to minimize conflict and errors.</p>	0-15	<u>12</u>
<p>B Prior experience with projects of similar size for a government agency and complexity in an urban environment especially regarding streetscape improvements, i.e., sidewalk widening projects, large promenades, sophisticated landscape themes, undergrounding of overhead utilities in compliance with FPL, Comcast, and AT&T standards and certifications (if necessary and applicable, contractor and/or subcontractor must be FPL/Comcast/AT&T- approved/certified), roadway construction and resurfacing (for work on FDOT and/or County roadways contractor and/or subcontractor may need to be FDOT and/or County approved/certified), etc., completed during the past five (5) years:</p> <ol style="list-style-type: none"> 1. Number of similar projects including projects completed for the City 2. Complexity of similar projects 3. References from past projects: 4. Safety record 	0-30	<u>23</u>
<p>C Knowledge of site and local conditions:</p> <p>Demonstrate knowledge of the site, State, County, and City requirements, codes, and ordinances. Also knowledge of local subcontractors and suppliers, capable of supplying quality workmanship and materials.</p>	0-5	<u>4</u>
<p>D Firm's financial capability:</p> <p>An indication of the resources and the necessary working capital available and how it will relate to the Firm's financial stability through the completion of the project. In addition, the firm's ability to secure bonding shall be also be used as an indicator, and qualification of personnel including sub consultants as well as any litigation within the past 5 years arising out of firm's performance. The general and specific project related capability of the in-house office and field support, including previous experience with similar projects (include a <u>Letter of Commitment</u> confirming staff assigned to the project(s) will participate until the project is completed. Replacement of designated staff will require City's written approval:</p> <ol style="list-style-type: none"> 1. Number of technical staff 2. Qualifications of technical staff: <ol style="list-style-type: none"> (a) Number of licensed staff (b) Education of staff (c) Experience of staff 	0-30	<u>25</u>

E Scheduling/Cost Control:

0-20

15

A description of the Firm's general project management, scheduling, and cost controls indicating functions and capabilities, with emphasis on the Firm's ability to prevent cost overruns or change orders. Provide budget vs. actual costs for at least three (3) projects in the last 5 years. The City is seeking examples of on-time, on-budget projects.


Total

0-100

79

*0-5% Tier1/Tier2 Local Business will be calculated on combined scoring totals of each company.

- Senior Project Manager, PAUL CARY, President. (Enough Time On Project?)
- Large Emphasis ON TRAFFIC FLOW & KEEPING PEDESTRIAN TRAFFIC OUT OF WAY?
- ONLY ONE LOCAL COMPANY LISTED
- DID NOT MENTION EITHER RATING (EXPERIENCE MODIFICATION RATE)
- LISTED MANY PROJECTS BUT NO ACTUAL VS. BUDGET



Signature of Evaluator



Date



Printed Name

EVALUATION CRITERIA

RFQ E-09-19 CMAR for McNab Road and Bridge Improvements

VENDOR NAME: Whiting-Turner Contracting Co.

Criteria

Point
Range

Score

A Overall approach and methodology:

0-15

14

Explain the firm's approach to the project(s) from initial involvement in contract document preparation through the final construction phases. Include methods used during construction to monitor this project and resolve issues as well as methods of sequencing and coordination among the firm's trades to minimize conflict and errors.

B Prior experience with projects of similar size for a government agency and complexity in an urban environment especially regarding streetscape improvements, i.e., sidewalk widening projects, large promenades, sophisticated landscape themes, undergrounding of overhead utilities in compliance with FPL, Comcast, and AT&T standards and certifications (if necessary and applicable, contractor and/or subcontractor must be FPL/Comcast/AT&T- approved/certified), roadway construction and resurfacing (for work on FDOT and/or County roadways contractor and/or subcontractor may need to be FDOT and/or County approved/certified), etc., completed during the past five (5) years:

0-30

26

1. Number of similar projects including projects completed for the City
2. Complexity of similar projects
3. References from past projects:
4. Safety record

C Knowledge of site and local conditions:

0-5

5

Demonstrate knowledge of the site, State, County, and City requirements, codes, and ordinances. Also knowledge of local subcontractors and suppliers, capable of supplying quality workmanship and materials.

D Firm's financial capability:

0-30

26

An indication of the resources and the necessary working capital available and how it will relate to the Firm's financial stability through the completion of the project. In addition, the firm's ability to secure bonding shall be also be used as an indicator, and qualification of personnel including sub consultants as well as any litigation within the past 5 years arising out of firm's performance. The general and specific project related capability of the in-house office and field support, including previous experience with similar projects (include a **Letter of Commitment** confirming staff assigned to the project(s) will participate until the project is completed. Replacement of designated staff will require City's written approval:

1. Number of technical staff
2. Qualifications of technical staff:
 - (a) Number of licensed staff
 - (b) Education of staff
 - (c) Experience of staff

E Scheduling/Cost Control:

0-20

20

A description of the Firm's general project management, scheduling, and cost controls indicating functions and capabilities, with emphasis on the Firm's ability to prevent cost overruns or change orders. Provide budget vs. actual costs for at least three (3) projects in the last 5 years. The City is seeking examples of on-time, on-budget projects.

Total

0-100

91

*0-5% Tier1/Tier2 Local Business will be calculated on combined scoring totals of each company.

- Ranked #5 In Construction Management At Risk (CMAR)
- 110 years in business
- Very-very involved in community
- Almost 300 LEED Cert. Imp. & 370+ LEED Projects
- CMAR of 0.43! Very Good!
- Many Projects Listed (Actual vs. Budgeted shown)

R. Hill

Signature of Evaluator

2 April 2019

Date

RUSSELL KETCHUM

Printed Name