

FINAL ORDINAL RANKING

RFQ E-21-19

Stormwater Improvements for N. E. 27th Ave. & 16th St. (Project I) and for Atlantic Blvd & S. Riverside Dr. (Project II)

FIRM

RANKING

Baxter Woodman, Inc.

2

Chen Moore and Associates

1

Kimley-Horn and Associates

3

List the reasons for this evaluation (justify the rating/scoring):

- Provided detailed approach for each project
- Schedule was tailored for each project
- Provided design alternatives
- Provided detail on existing conditions
- Provided understanding of utility, land use, easements construction


Signature of Evaluator

1/27/2020
Date

Anthony A. Horn
Printed Name

FINAL ORDINAL RANKING

RFQ E-21-19

Stormwater Improvements for N. E. 27th Ave. & 16th St. (Project I) and for Atlantic Blvd & S. Riverside Dr. (Project II)

FIRM

RANKING

Baxter Woodman, Inc.

2

Chen Moore and Associates

1

Kimley-Horn and Associates

3

List the reasons for this evaluation (justify the rating/scoring):

- CHEN SEEMED TO HAVE THE BEST OVERALL UNDERSTANDING OF WHAT IS REQUIRED TO MAKE THIS A TURN KEY PROJECT BASE ON THE FOLLOWING OBSERVATION. UNDERSTANDING SCOPE OF WORK, RESOURCES AVAILABILITY, SUB-CONTRACTORS AVAILABILITY, PROJECT CLOSURE KNOWLEDGE
- BAXTER WOODMAN - CAPABLE ENGINEERING & CONSTRUCTION PERSONEL. WORKLOAD IS A UNKNOWN WITH THEM HAVING MULTIPLE PROJECTS W/ CITY.
- K/H & ASSOC - FELT THEY PRESENTED THEMSELVES AS OK. THEY WERE NOT IN MY TOP 3

Mary Gayle
Signature of Evaluator

01/27/20
Date

GARY EAGLE

Printed Name

FINAL ORDINAL RANKING

RFQ E-21-19

Stormwater Improvements for N. E. 27th Ave. & 16th St. (Project I) and for Atlantic Blvd & S. Riverside Dr. (Project II)

FIRM

RANKING

Baxter Woodman, Inc.

2

Chen Moore and Associates

1

Kimley-Horn and Associates

3

List the reasons for this evaluation (justify the rating/scoring):

Local based firm w/Staff available to handle work load.
Has a wealth of knowledge on City's System. They
helped in the City's Master Planning. They have the
background on the permitting, modeling & project approach.
Project Schedule was good and realistic. Was thorough
in answering questions along w/providing Staff w/a
presentation document.


Signature of Evaluator

Date

HECTOR R. GANDIA
Printed Name

FINAL ORDINAL RANKING

RFQ E-21-19

Stormwater Improvements for N. E. 27th Ave. & 16th St. (Project I) and for Atlantic Blvd & S.
Riverside Dr. (Project II)

FIRM

RANKING

Baxter Woodman, Inc.

2

Chen Moore and Associates

1

Kimley-Horn and Associates


3

List the reasons for this evaluation (justify the rating/scoring):

CHEN. Deputy PM, PM HAS LOW COMMITMENT; FS PROTECTS
AS PROMISE - STORMWATER MASTER PLAN EXPERIENCE -

Kimley-Horn - WORK LOAD COULD HAVE USED MORE DETAILED
SCHEDULE WAS COMPLETED. REVISED DID NOT ADDRESS STAFF FOR
CONCURRENT DESIGN.

BAXTER - DESIGN TEAM GOOD AVAILABILITY: IDEA/CONCEPT
FUTURE PUMP STATION - TIER 1/2 - SCHEDULE LONG.


Signature of Evaluator

01/27/2020
Date

MATTHEW KUDRNA
Printed Name

FINAL ORDINAL RANKING

RFQ E-21-19

Stormwater Improvements for N. E. 27th Ave. & 16th St. (Project I) and for Atlantic Blvd & S.
Riverside Dr. (Project II)

FIRM

RANKING

Baxter Woodman, Inc.

2

Chen Moore and Associates

1

Kimley-Horn and Associates

3

List the reasons for this evaluation (justify the rating/scoring):

Chen seemed more knowledgeable of the projects
listed. Pump station if needed.

Baxter had a good presentation.

Kimley Horn - presented well.


Signature of Evaluator

1/27/20
Date

Michael Taylor
Printed Name