

<b>Event Number</b>	E-36-18
<b>Event Title</b>	Emma Lou Olson Civic Center Lobby Renovation
<b>Event Type</b>	IFB
<b>Issue Date</b>	6/12/2018 04:44:02 PM (ET)
<b>Close Date</b>	7/20/2018 02:00:00 PM (ET)

Responding Supplier	City	State	Response Submitted	Lines Responded	Response Total
ARK CONSTRUCTION COMPANY, INC. (A RUIZ KASBAR CONSTRUCTION COMPANY, INC)	Plantation	FL	7/19/2018 07:51:35 PM (ET)	13	\$112,654.00
RPM General Contractors, Inc.	Pompano Beach	FL	7/20/2018 01:21:14 PM (ET)	13	\$122,377.00
C. Square Construction Management (C. Square Development Co.)	Pompano Beach	FL	7/20/2018 01:55:56 PM (ET)	13	\$128,150.00
Cosugas LLC	Sunrise	FL	7/20/2018 01:10:52 PM (ET)	13	\$128,500.00
Hatcher Construction & Development, Inc.	Boynton Beach	FL	7/20/2018 01:51:39 PM (ET)	13	\$154,025.68
Waypoint Contacting Inc	MIAMI	FL	7/20/2018 01:48:02 PM (ET)	13	\$189,680.50

				ARK CONSTRUCTION COMPANY, INC. (A RUIZ KASBAR CONSTRUCTION COMPANY, INC)		RPM General Contractors, Inc.		C. Square Construction Management (C. Square Development Co.)	
				6230 SW 6th Court		680 NE 26th Court		2641 E Atlantic Blvd #300	
				Plantation, FL 33317		Pompano Beach, FL 33064		Pompano Beach, FL 33062	
Line #	Description	QTY	UOM	Unit	Extended	Unit	Extended	Unit	Extended
1	General Conditions	1	LS	\$20,470.00	\$20,470.00	\$17,000.00	\$17,000.00	\$8,000.00	\$8,000.00
2	Demolition	1	LS	\$7,998.00	\$7,998.00	\$8,600.00	\$8,600.00	\$11,000.00	\$11,000.00
3	Framing and Drywall	1	LS	\$7,831.00	\$7,831.00	\$8,400.00	\$8,400.00	\$8,400.00	\$8,400.00
4	Fire Sprinkler Adjustment	1	LS	\$1,438.00	\$1,438.00	\$1,800.00	\$1,800.00	\$2,400.00	\$2,400.00
5	Carpentry	1	LS	\$12,018.00	\$12,018.00	\$9,650.00	\$9,650.00	\$12,355.00	\$12,355.00
6	Acoustical Ceiling Tile and Grid	1	LS	\$7,475.00	\$7,475.00	\$10,115.00	\$10,115.00	\$24,115.00	\$24,115.00
7	Slab Cutting and Patching	1	LS	\$3,105.00	\$3,105.00	\$580.00	\$580.00	\$3,000.00	\$3,000.00
8	Electrical	1	LS	\$33,272.00	\$33,272.00	\$39,550.00	\$39,550.00	\$22,870.00	\$22,870.00
9	Mechanical	1	LS	\$1,438.00	\$1,438.00	\$3,867.00	\$3,867.00	\$2,000.00	\$2,000.00
10	Flooring, Vinyl Base and Prep	1	LS	\$14,839.00	\$14,839.00	\$17,900.00	\$17,900.00	\$23,000.00	\$23,000.00
11	Painting Walls	1	LS	\$2,530.00	\$2,530.00	\$3,120.00	\$3,120.00	\$9,500.00	\$9,500.00
12	Painting Ceiling	1	LS	\$230.00	\$230.00	\$1,785.00	\$1,785.00	\$1,500.00	\$1,500.00
13	Indemnification	1	LS	\$10.00	\$10.00	\$10.00	\$10.00	\$10.00	\$10.00
				<b>Total Price</b>	<b>\$112,654.00</b>	<b>Total Price</b>	<b>\$122,377.00</b>	<b>Total Price</b>	<b>\$128,150.00</b>

				Cosugas LLC		Hatcher Construction & Development, Inc.		Waypoint Contracting Inc.	
				719 Shotgun Rd. # E		3300 S Congress Ave # 15		1324 NW 29 ST	
				Sunrise, FL 33326		Boynton Beach, FL 33426		Miami, FL 33142	
Line #	Description	QTY	UOM	Unit	Extended	Unit	Extended	Unit	Extended
1	General Conditions	1	LS	\$17,150.00	\$17,150.00	\$34,040.19	\$34,040.19	\$34,317.48	\$34,317.48
2	Demolition	1	LS	\$18,110.00	\$18,110.00	\$9,633.25	\$9,633.25	\$12,994.45	\$12,994.45
3	Framing and Drywall	1	LS	\$3,600.00	\$3,600.00	\$7,486.25	\$7,486.25	\$12,347.67	\$12,347.67
4	Fire Sprinkler Adjustment	1	LS	\$3,650.00	\$3,650.00	\$4,802.50	\$4,802.50	\$2,598.89	\$2,598.89
5	Carpentry	1	LS	\$7,500.00	\$7,500.00	\$5,198.00	\$5,198.00	\$6,950.58	\$6,950.58
6	Acoustical Ceiling Tile and Grid	1	LS	\$9,000.00	\$9,000.00	\$9,339.45	\$9,339.45	\$8,107.27	\$8,107.27
7	Slab Cutting and Patching	1	LS	\$2,350.00	\$2,350.00	\$2,825.00	\$2,825.00	\$8,052.44	\$8,052.44
8	Electrical	1	LS	\$34,500.00	\$34,500.00	\$55,751.94	\$55,751.94	\$72,028.08	\$72,028.08
9	Mechanical	1	LS	\$4,880.00	\$4,880.00	\$3,486.05	\$3,486.05	\$4,042.39	\$4,042.39
10	Flooring, Vinyl Base and Prep	1	LS	\$19,250.00	\$19,250.00	\$16,368.05	\$16,368.05	\$22,461.66	\$22,461.66
11	Painting Walls	1	LS	\$7,900.00	\$7,900.00	\$3,390.00	\$3,390.00	\$5,108.11	\$5,108.11
12	Painting Ceiling	1	LS	\$600.00	\$600.00	\$1,695.00	\$1,695.00	\$661.48	\$661.48
13	Indemnification	1	LS	\$10.00	\$10.00	\$10.00	\$10.00	\$10.00	\$10.00
				<b>Total Price</b>	<b>\$128,500.00</b>	<b>Total Price</b>	<b>\$154,025.68</b>	<b>Total Price</b>	<b>\$189,680.50</b>

Line	Responding Supplier	Supplier Notes
1	ARK CONSTRUCTION COMPANY, INC. (A RUIZ KASBAR CONSTRUCTION COMPANY, INC)	Includes Bid Bond and asbestos survey
5	ARK CONSTRUCTION COMPANY, INC. (A RUIZ KASBAR CONSTRUCTION COMPANY, INC)	Includes signage per RFI and display racks. Information sign above racks not requested/included.
7	ARK CONSTRUCTION COMPANY, INC. (A RUIZ KASBAR CONSTRUCTION COMPANY, INC)	Include termite treatment.
8	ARK CONSTRUCTION COMPANY, INC. (A RUIZ KASBAR CONSTRUCTION COMPANY, INC)	Kinetic pendant model # not provided - 38" model is used for this bid.Ecosense linear lighting spec is 1' fixtures. Quantity or spacing requirement was not specified. 15 units per side/ total 45 fixtures are included in bid.VE of light fixtures would be considerable savings.
10	ARK CONSTRUCTION COMPANY, INC. (A RUIZ KASBAR CONSTRUCTION COMPANY, INC)	Includes 4" wood base

<b>Line</b>	<b>Attribute Name</b>	<b>ARK CONSTRUCTION COMPANY, INC. (A RUIZ KASBAR CONSTRUCTION COMPANY, INC)</b>	<b>RPM General Contractors, Inc.</b>	<b>C. Square Construction Management (C. Square Development Co.)</b>	<b>Cosugas LLC</b>	<b>Hatcher Construction &amp; Development, Inc.</b>	<b>Waypoint Contacting Inc</b>
1	Substantial Project Completion	45	45	180	45	45	90
2	Final Project Completion	10	10	30	45	15	15
3	Conflict of Interest	No	No	No	No	No	No
4	Drug-Free Workplace	Yes	Yes	Yes	Yes	Yes	Yes
5	Local Business Participation Percentage	20%	65%	100%		26%	5.29%
6	Terms & Conditions	Agree	Agree	Agree	Agree	Agree	Agree
7	Acknowledgement of Addenda	Yes	Yes	Yes	Yes	Yes	Yes