

EVALUATION CRITERIA
RFP P-04-19 Amphitheater – Custom Roof Addition for Seating Coverage

VENDOR NAME: American

<u>Criteria</u>		<u>Point Range</u>	
1 Experience and Expertise	<ul style="list-style-type: none">Previous related work experience and qualifications in the subject area of personnel assigned.Demonstrates a clear understanding of scope of work and other technical or legal issues related to the project.	0-35	<u>25</u>
2 References	<ul style="list-style-type: none">History and performance of firm/project team on similar projects.References and recommendations from previous clients.	0-10	<u>5</u>
3 Resources and Methodology	<ul style="list-style-type: none">Adequacy of amount of quality resources assigned to the project.Overall approach to project. Consideration of services provided and approach to meeting goals and deadlines.Financial resources.	0-20	<u>15</u>
4 Cost	<ul style="list-style-type: none">Including the overall project-task budget and itemized cost breakdowns.	0-35	<u>30</u>
Total		0-100	<u>75</u>

Additional 0-5% Tier1/Tier2 Local Business will be calculated on combined scoring totals of each company.

COMMENTS _____

- listed as Prime but no experience,
- cost was good
- no add - alternate!
- budget for prime was vague

Mark A. Beaudron 1-31-19

Mark A. Beaudron

Signature of Evaluator Date

Printed Name

- questions on attachments - FS

EVALUATION CRITERIA

RFP P-04-19 Amphitheater – Custom Roof Addition for Seating Coverage

VENDOR NAME: Big Span

Criteria	Point Range	
1 Experience and Expertise	0-35	<u>33</u>
<ul style="list-style-type: none"> Previous related work experience and qualifications in the subject area of personnel assigned. Demonstrates a clear understanding of scope of work and other technical or legal issues related to the project. 		
2 References	0-10	<u>9</u>
<ul style="list-style-type: none"> History and performance of firm/project team on similar projects. References and recommendations from previous clients. 		
3 Resources and Methodology	0-20	<u>18</u>
<ul style="list-style-type: none"> Adequacy of amount of quality resources assigned to the project. Overall approach to project. Consideration of services provided and approach to meeting goals and deadlines. Financial resources. 		
4 Cost	0-35	<u>35</u>
<ul style="list-style-type: none"> Including the overall project-task budget and itemized cost breakdowns. 		
Total	0-100	<u>95</u>

Additional 0-5% Tier1/Tier2 Local Business will be calculated on combined scoring totals of each company.

COMMENTS questions on Instructions - FS- several Florida institutions, municipal experience!- Prime- add alternate?- 29 weeks- design estcs.Mark A. Beaudron1-31-19Mark A. Beaudron

Signature of Evaluator

Date

Printed Name

EVALUATION CRITERIA

RFP P-04-19 Amphitheater – Custom Roof Addition for Seating Coverage

VENDOR NAME: American Contractors

<u>Criteria</u>	<u>Point Range</u>	<u>23</u>
1 Experience and Expertise <ul style="list-style-type: none"> • Previous related work experience and qualifications in the subject area of personnel assigned. • Demonstrates a clear understanding of scope of work and other technical or legal issues related to the project. 	0-35	<u>23</u>
2 References <ul style="list-style-type: none"> • History and performance of firm/project team on similar projects. • References and recommendations from previous clients. 	0-10	<u>7</u>
3 Resources and Methodology <ul style="list-style-type: none"> • Adequacy of amount of quality resources assigned to the project. • Overall approach to project. Consideration of services provided and approach to meeting goals and deadlines. • Financial resources. 	0-20	<u>12</u>
4 Cost <ul style="list-style-type: none"> • Including the overall project-task budget and itemized cost breakdowns. 	0-35	<u>30</u>
Total	0-100	<u>72</u>

Additional 0-5% Tier1/Tier2 Local Business will be calculated on combined scoring totals of each company.

COMMENTS

47 - weeks licenses?
provided NO information on primes
did receive awards
cost + logistical
provided NO Alternatives issues (-)

Signature of Evaluator

Date

Printed Name

1/31/19Brian Donovan

EVALUATION CRITERIA

RFP P-04-19 Amphitheater – Custom Roof Addition for Seating Coverage

VENDOR NAME: Big Span

<u>Criteria</u>		<u>Point Range</u>
1 Experience and Expertise	<ul style="list-style-type: none"> Previous related work experience and qualifications in the subject area of personnel assigned. Demonstrates a clear understanding of scope of work and other technical or legal issues related to the project. 	0-35 <u>30</u>
2 References	<ul style="list-style-type: none"> History and performance of firm/project team on similar projects. References and recommendations from previous clients. 	0-10 <u>9</u>
3 Resources and Methodology	<ul style="list-style-type: none"> Adequacy of amount of quality resources assigned to the project. Overall approach to project. Consideration of services provided and approach to meeting goals and deadlines. Financial resources. 	0-20 <u>17</u>
4 Cost	<ul style="list-style-type: none"> Including the overall project-task budget and itemized cost breakdowns. 	0-35 <u>27</u>
Total		0-100 <u>83</u>

Additional 0-5% Tier1/Tier2 Local Business will be calculated on combined scoring totals of each company.

COMMENTS

COST is more, but better schedule
Financials - Audited Statement → Strong Assets
Fits more w/ scope.

29 weeks Exp w/ similar projects

More History

[Signature]

1/31/19

Brian Donovan

Signature of Evaluator

Date

Printed Name

EVALUATION CRITERIA

RFP P-04-19 Amphitheater – Custom Roof Addition for Seating Coverage

VENDOR NAME: American Contractors

<u>Criteria</u>	<u>Point Range</u>	
1 Experience and Expertise <ul style="list-style-type: none"> Previous related work experience and qualifications in the subject area of personnel assigned. Demonstrates a clear understanding of scope of work and other technical or legal issues related to the project. 	0-35	<u>0</u>
2 References <ul style="list-style-type: none"> History and performance of firm/project team on similar projects. References and recommendations from previous clients. 	0-10	<u>0</u>
3 Resources and Methodology <ul style="list-style-type: none"> Adequacy of amount of quality resources assigned to the project. Overall approach to project. Consideration of services provided and approach to meeting goals and deadlines. Financial resources. 	0-20	<u>5</u>
4 Cost <ul style="list-style-type: none"> Including the overall project-task budget and itemized cost breakdowns. 	0-35	<u>30</u>
Total	0-100	<u>35</u>

2,898 K

Additional 0-5% Tier1/Tier2 Local Business will be calculated on combined scoring totals of each company.

COMMENTS Australia Materials? - concern Hard time
47 week Timeline, \$2,898K
American Contractors provided no information as to what experience they
have in accomplishing construction projects (by themselves or others)
did not see any references.

Robert A McCaughan

Signature of Evaluator

11/31/19

Date

Robert A McCaughan

Printed Name

EVALUATION CRITERIA

RFP P-04-19 Amphitheater – Custom Roof Addition for Seating Coverage

VENDOR NAME: Big Span Structures LLC
"CRYSTAL River"
Criteria

		<u>Point Range</u>	
1 Experience and Expertise	<ul style="list-style-type: none"> Previous related work experience and qualifications in the subject area of personnel assigned. Demonstrates a clear understanding of scope of work and other technical or legal issues related to the project. 	0-35	<u>35</u>
2 References	<ul style="list-style-type: none"> History and performance of firm/project team on similar projects. References and recommendations from previous clients. 	0-10	<u>10</u>
3 Resources and Methodology	<ul style="list-style-type: none"> Adequacy of amount of quality resources assigned to the project. Overall approach to project. Consideration of services provided and approach to meeting goals and deadlines. Financial resources. 	0-20	<u>15</u>
4 Cost	<ul style="list-style-type: none"> Including the overall project-task budget and itemized cost breakdowns. 	0-35	<u>10</u>
Total	<u>\$3,497.9K</u>	0-100	<u>70</u>

Additional 0-5% Tier1/Tier2 Local Business will be calculated on combined scoring totals of each company.

COMMENTS

40-year history, 500,000K SF structures globally; variety of structures

3 References provided *Design Calcs Provided

Using Recreational Design & Construction sub

Robert McCaughan 1/31/19 Robert A McCaughan

Signature of Evaluator Date Printed Name

EVALUATION CRITERIA
RFP P-04-19 Amphitheater – Custom Roof Addition for Seating Coverage

VENDOR NAME: AMERICAN CONTRACTORS

	<u>Criteria</u>	<u>Point Range</u>	
1	Experience and Expertise <ul style="list-style-type: none">• Previous related work experience and qualifications in the subject area of personnel assigned.• Demonstrates a clear understanding of scope of work and other technical or legal issues related to the project.	0-35	<u>0</u>
2	References <ul style="list-style-type: none">• History and performance of firm/project team on similar projects.• References and recommendations from previous clients.	0-10	<u>0</u>
3	Resources and Methodology <ul style="list-style-type: none">• Adequacy of amount of quality resources assigned to the project.• Overall approach to project. Consideration of services provided and approach to meeting goals and deadlines.• Financial resources.	0-20	<u>0</u>
4	Cost <ul style="list-style-type: none">• Including the overall project-task budget and itemized cost breakdowns.	0-35	<u>25</u>
	Total	0-100	<u>25</u>

Additional 0-5% Tier1/Tier2 Local Business will be calculated on combined scoring totals of each company.

COMMENTS PROPOSAL APPEARS TO BE NOT PROPERLY COMPOSED ; EXPERIENCE ON THIS PROJECT IS NOT PROPERLY DEFINED . LICENSING IS NOT PROPERLY IDENTIFIED FOR THE VENDOR STRUCTURED . TIMELINE IS OVER THE AVERAGE OF THIS TYPE OF PROJECTS .

Miguel Nunez

1.31.19

MIGUEL NUNEZ

Signature of Evaluator

Date

Printed Name


EVALUATION CRITERIA
RFP P-04-19 Amphitheater – Custom Roof Addition for Seating Coverage

VENDOR NAME: BIG SPAN STRUCTURES, LLC.

<u>Criteria</u>		<u>Point Range</u>	
1	Experience and Expertise <ul style="list-style-type: none">Previous related work experience and qualifications in the subject area of personnel assigned.Demonstrates a clear understanding of scope of work and other technical or legal issues related to the project.	0-35	<u>35</u>
2	References <ul style="list-style-type: none">History and performance of firm/project team on similar projects.References and recommendations from previous clients.	0-10	<u>10</u>
3	Resources and Methodology <ul style="list-style-type: none">Adequacy of amount of quality resources assigned to the project.Overall approach to project. Consideration of services provided and approach to meeting goals and deadlines.Financial resources.	0-20	<u>15</u>
4	Cost <ul style="list-style-type: none">Including the overall project-task budget and itemized cost breakdowns.	0-35	<u>15</u>
Total		0-100	<u>75</u>

Additional 0-5% Tier1/Tier2 Local Business will be calculated on combined scoring totals of each company.

COMMENTS STRUCTURED PROJECT PROPOSAL W/ STATE OF FLORIDA AND
TYPE OF WORK EXPERIENCE; MATERIALS AND STORAGE WITHIN THE
US AND PROVIDED PRELIMINARY INFO TO SUSTANTIATE THEIR PROPOSAL.
CONSTRAINTS: THIS PROPOSAL PRICE IS MORE THAN OTHER VENDOR.

 1.31.19
Signature of Evaluator

Date

MIGUEL NUNEZ
Printed Name

EVALUATION CRITERIA

RFP P-04-19 Amphitheater – Custom Roof Addition for Seating Coverage

VENDOR NAME: American Contractors

Criteria	Point Range	
1 Experience and Expertise	0-35	<u>25</u>
<ul style="list-style-type: none"> Previous related work experience and qualifications in the subject area of personnel assigned. Demonstrates a clear understanding of scope of work and other technical or legal issues related to the project. 		
2 References	0-10	<u>7</u>
<ul style="list-style-type: none"> History and performance of firm/project team on similar projects. References and recommendations from previous clients. 		
3 Resources and Methodology	0-20	<u>15</u>
<ul style="list-style-type: none"> Adequacy of amount of quality resources assigned to the project. Overall approach to project. Consideration of services provided and approach to meeting goals and deadlines. Financial resources. 		
4 Cost	0-35	<u>30</u>
<ul style="list-style-type: none"> Including the overall project-task budget and itemized cost breakdowns. 		
Total	0-100	<u>72</u>


Additional 0-5% Tier1/Tier2 Local Business will be calculated on combined scoring totals of each company.

COMMENTS


American Contractors is not a registered or licensed contractor. Financial statement was for Surefix Handyman only \$111K last year, this project is 25 times that size. Estimate doesn't include foundation work.



Signature of Evaluator



Date



Printed Name

EVALUATION CRITERIA

RFP P-04-19 Amphitheater – Custom Roof Addition for Seating Coverage

VENDOR NAME: Big Span

Criteria	Point Range	
1 Experience and Expertise	0-35	<u>32</u>
<ul style="list-style-type: none"> • Previous related work experience and qualifications in the subject area of personnel assigned. • Demonstrates a clear understanding of scope of work and other technical or legal issues related to the project. 		
2 References	0-10	<u>9</u>
<ul style="list-style-type: none"> • History and performance of firm/project team on similar projects. • References and recommendations from previous clients. 		
3 Resources and Methodology	0-20	<u>20</u>
<ul style="list-style-type: none"> • Adequacy of amount of quality resources assigned to the project. • Overall approach to project. Consideration of services provided and approach to meeting goals and deadlines. • Financial resources. 		
4 Cost	0-35	<u>28</u>
<ul style="list-style-type: none"> • Including the overall project-task budget and itemized cost breakdowns. 		
Total	0-100	<u>89</u>


Additional 0-5% Tier1/Tier2 Local Business will be calculated on combined scoring totals of each company.

COMMENTS


Big Span has extensive experience, in house
engineering, strong financial statements.



Signature of Evaluator



Date



Printed Name