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INTERLOCAL AGREEMENT 
BETWEEN 

THE CITY OF POMPANO BEACH, FLORIDA, 
THE CITY OF MARGATE, FLORIDA, 

THE CITY OF NORTH LAUDERDALE, FLORIDA, 
THE CITY OF CORAL SPRINGS, FLORIDA, AND 

THE CITY OF COCONUT CREEK, FLORIDA, 
FOR SHARING THE COST OF THE 

DEVELOPMENT OF A BACTERIA POLLUTION CONTROL PLAN 
 

This is an Interlocal Agreement ("Interlocal Agreement" or "Agreement"), made and 
entered into by and between the City of Pompano Beach, a municipal corporation 
("Pompano Beach"), the City of Margate, a municipal corporation ("Margate"), the City of 
North Lauderdale, a municipal corporation ("North Lauderdale"), the City of Coral Springs, 
a municipal corporation ("Coral Springs"), and the City of Coconut Creek, a municipal 
corporation ("Coconut Creek") (collectively referred to as the "Parties"). 

 
RECITALS 

 
A. In 2017, the Parties entered into the fourth cycle of their National Pollutant 

Discharge Elimination System (NPDES) Municipal Separate Storm Sewer 
(MS4) permit as co-permittees with Broward County. 

 
B. Part VIII of the NPDES MS4 permit requires the development of a Bacteria 

Pollution Control Plan (BPCP) to address pollution levels within an 

Environmental Protection Agency (EPA)-designated impaired waterbody of the 

permittees’ choice through a prioritization process. 

 
C. In 2017, the Parties chose to prioritize the C-14 Cypress Creek Canal located 

in the northern part of Broward County. 

 

D. Pompano Beach offered to be the lead agency in the undertaking, and to use 
Hydro Solutions Consulting, LLC to develop a BPCP for the C-14 Cypress 
Creek Canal to satisfy the requirements of the NPDES MS4 permit for the 
Parties that prioritized said canal. 

 

E. Hydro Solutions Consulting, LLC entered into a service contract with Pompano 
Beach on March 14, 2018. 

 
F. Upon execution of the Interlocal Agreement by the Cities of Margate, Coconut 

Creek, North Lauderdale and Coral Springs, Pompano Beach will execute both 
the Interlocal Agreement and the Scope of Work between it and Hydro 
Solutions Consulting, LLC for the development of the BPCP for the C-14 Canal, 
attached hereto as Exhibit “A.” 
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G. The Parties to this Interlocal Agreement each agree to provide twenty percent 
(20%) of the final invoiced cost resulting from the Scope of Work between 
Hydro Solutions Consulting, LLC and Pompano Beach for the development of 
the BPCP for the C-14 Canal. 

 
H. This Agreement is entered into pursuant to Section 163.01, the “Florida 

Interlocal Cooperation Act of 1969,” of the Florida Statutes, and upon execution 
by the Parties shall be filed with the Clerk of the Circuit Court of Broward 
County. 

 
NOW, THEREFORE, IN CONSIDERATION of the mutual terms, conditions, 

promises, covenants, and payments hereinafter set forth, the Parties agree as follows: 
 

ARTICLE 1. DEFINITIONS 
 

1.1 Contract Administrator. Director of Pompano Beach's Utilities Department, or 
his/her designee. 

 
1.2 Consultant. Hydro Solution Consulting, LLC, as the authorized contractor of 

Pompano Beach, hired to develop the BPCP for the C-14 Canal per NPDES MS4 
permit requirements under a service contract. 

 
ARTICLE 2. SCOPE OF SERVICES 

 

2.1 Pompano Beach shall share with the other parties to this Agreement all materials, 
information, and data received from Consultant pursuant to the work more fully 
described in Exhibit “A,” attached hereto and made a part hereof, within a 
reasonable time following Pompano Beach’s receipt of that information from 
Consultant. 

 
2.2 It is understood and agreed that Pompano Beach may enter into separate 

agreements with Consultant; however, the other parties to this Agreement shall 
not be responsible for any additional costs or expenses associated with said 
separate agreements with Consultant unless the other parties otherwise agree in 
writing to such responsibility. Furthermore, the Scope of Work is understood to be 
solely between Pompano Beach and the Consultant, and the other parties to this 
Agreement shall have no right or responsibility to administer the Consultant 
Agreement. 

 
Article 3.  COST SHARING 

 
3.1 Upon completion of the project described in Exhibit “A,” the other parties to this 

Agreement agree to pay Pompano Beach, in the manner specified in Section 3.2, 
Method of Billing and Payment, its “Cost Share” of the Consultant’s study and 
drafting cost as set forth in the schedule attached as Exhibit “B,” attached hereto 
and made a part hereof. The failure of any city or governmental entity to provide 
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Pompano Beach payment or to enter into a separate interlocal agreement shall not 
increase the other parties’ obligation or relieve the other parties of their own 
obligation to pay Pompano Beach as provided herein. 

3.2 METHOD OF BILLING AND PAYMENT 

3.2.1 Pompano Beach must submit a final invoice for services completed under 
its Consultant Service Contract to the Parties of this Agreement in the 
amount, set forth as to each party, not to exceed the listed value in the "Cost 
Sharing Schedule" detailed in Exhibit “B.” The invoice to each Party must 
be in the form of one (1) original invoice plus one (1) copy. The invoice shall 
designate the nature of the services performed and/or the total expenses 
incurred. 

3.2.2 This Interlocal Agreement provides for strict accountability of all funds and 
the Parties have the right to conduct an audit of all receipts and 
disbursements. 

3.2.3 The invoiced Parties shall pay Pompano Beach within thirty (30) calendar 
days after receipt of Pompano Beach's invoice. 

3.3 Payment of the Pompano Beach invoice shall be made as follows: 

A. Randolph Brown
Utilities Director
1205 NE 5

th Avenue
Pompano Beach, FL 33060

ARTICLE 4. TERM AND TIME OF PERFORMANCE OF AGREEMENT 

4.1 

4.2 

This Interlocal Agreement shall become effective upon the last date that this 
Agreement is executed by all parties to this Agreement and shall continue in full 
force and effect until midnight, twelve (12) months following final execution of the 
Agreement. In addition, Contract Administrator is authorized to execute any 
amendments extending the term of this Interlocal Agreement with the appropriate 
amendment prepared with the same or similar formality, provided that any such 
amendment does not increase the compensation due by the other parties. 

All duties, obligations, and responsibilities of the parties to this Agreement, 
required by this Interlocal Agreement, shall remain in full force and effect through 
the termination date or any extended termination date, as set forth above, unless 
written notice of termination by a party is provided pursuant to Article 6, 
“Termination,” and Section 7.5, “Notices.” Time shall be deemed to be of 
the essence in performing the duties, obligations, and responsibilities required by 
this Interlocal Agreement. 
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ARTICLE 5. GOVERNMENTAL IMMUNITY 
 

5.1     Nothing herein is intended to serve as a waiver of sovereign immunity by any party 
nor shall anything included herein be construed as consent to be sued by third 
parties in any matter arising out of this Interlocal Agreement or any other contract. 
The parties to this Agreement are state agencies or political subdivisions as 
defined in Chapter 768.28, Florida Statutes, and agree to be fully responsible for 
the acts and omissions of their agents or employees to the extent permitted by law. 
The provisions of this section shall survive the expiration or earlier termination of 
this Agreement. 

 
ARTICLE 6. TERMINATION 

 
6.1 This Interlocal Agreement may be terminated for cause by an aggrieved party if 

the party in breach has not corrected the breach within ten (10) days after written 
notice from an aggrieved party (with a copy to the Contract Administrator) 
identifying the breach, or for convenience by any party upon not less than thirty 
(30) days' written notice to the Contract Administrator. An erroneous termination 
for cause shall be considered a termination for convenience. The same cost 
sharing methodology utilized in Exhibit B shall be utilized for the payment of costs 
incurred up to the time of the breach, upon early termination pursuant to this 
section. 

 
6.2 Notice of termination shall be provided in accordance with the "Notices" section of 

this Interlocal Agreement except that notice of termination by Contract 
Administrator, which Contract Administrator deems necessary to protect the public 
health, safety, or welfare may be verbal notice, which shall be promptly confirmed 
in writing in accordance with the "Notices" section of this Interlocal Agreement. 

 
6.3 Upon receiving notice of early termination by any party to this Agreement, the 

Contract Administrator shall notify Consultant to halt work under the Consultant 
Agreement so as to avoid further incurred costs, and immediately notify all Parties 
of same. 

 
ARTICLE 7. MISCELLANEOUS 

 

7.1 Public Records. The parties shall comply with all public records requirements of 
Chapter 119, Florida Statutes, as may be required by law. 

 
IF EITHER PARTY HAS QUESTIONS REGARDING THE APPLICATION 
OF CHAPTER 119, FLORIDA STATUTES, TO A PARTY’S DUTY TO 
PROVIDE PUBLIC RECORDS RELATING TO THIS CONTRACT, 
CONTACT THE POMPANO BEACH CUSTODIAN OF PUBLIC 
RECORDS AT, 
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CITY CLERK 
100 W. Atlantic Blvd., Suite 253 
Pompano Beach, Florida 33060 
(954) 786-4611 
RecordsCustodian@copbfl.com 

 

7.2 Assignment and Performance. Neither this Agreement nor any interest herein shall 
be assigned, transferred, or encumbered without the written consent of the other 
parties hereto, and any attempt to transfer or assign any interest in this Agreement 
without the written consent of the other parties shall be void. 

 
7.3 All Prior Agreements Superseded. This document incorporates and includes all 

prior negotiations, correspondence, conversations, agreements, or 
understandings applicable to the matters contained herein; and the parties agree 
that there are no commitments, agreements or understandings concerning the 
subject matter of this Agreement that are not contained in this document. 
Accordingly, the parties agree that no deviation from the terms hereof shall be 
predicated upon any prior representations or agreements whether oral or written. 

 
7.4 Amendments. Except as provided in Section 4.1, no modification, amendment, or 

alteration in the terms or conditions contained herein shall be effective unless 
contained in a written document executed with the same formality and of equal 
dignity herewith. 

 
7.5 Notices. In order for a notice to a party to be effective under this Agreement, notice 

must be sent via U.S. first-class mail with a contemporaneous copy via e-mail to 
the addresses listed below and shall be effective upon mailing. The addresses for 
notice shall remain as set forth herein unless and until changed by providing notice 
of such change in accordance with the provisions of this section. 

 
FOR POMPANO BEACH: 
Department of Utilities 
Attn: A. Randolph Brown, Utilities Director 
1205 NE 5th Avenue 
Pompano Beach, FL 33060 
Randolph.Brown@copbfl.com 

 
 

FOR MARGATE: 
Department of Environmental and Engineering Services 
Attn: Richard Nixon, Acting Director 
901 NW 66th Avenue, Suite B 
Margate, FL 33063 
rnixon@margatefl.com 

 
  
 

mailto:RecordsCustodian@copbfl.com
mailto:Randolph.Brown@copbfl.com
mailto:rnixon@margatefl.com
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FOR NORTH LAUDERDALE: 
Department of Public Works and Utilities 
Attn: George Krawczyk, Director 
701 SW 71st Avenue 
North Lauderdale, FL 33068 
gkrawczyk@nlauderdale.org 

 
 

FOR CORAL SPRINGS: 
Department of Public Works 
Attn: Richard Michaud, Director 
9500 West Sample Road 
Coral Springs, FL 33065 
RMichaud@coralsprings.org 

 
 

FOR COCONUT CREEK: 
Department of Utilities and Engineering 
Attn: Osama Elshami, Director 
5295 Johnson Road 
Coconut Creek, FL 33073 
OElshami@coconutcreek.net 

 
 

7.6 Interpretation. The language of this Agreement has been agreed to by the parties 
to express their mutual intent and no rule of strict construction shall be applied 
against either party hereto. The headings contained in this Agreement are for 
reference purposes only and shall not affect in any way the meaning or 
interpretation of this Agreement. All personal pronouns used in this Agreement shall 
include the other gender, and the singular shall include the plural, and vice versa, 
unless the context otherwise requires. Terms such as "herein," "hereof," 
"hereunder," and "hereinafter" refer to this Agreement as a whole and not to any 
particular sentence, paragraph, or section where they appear, unless the context 
otherwise requires. Whenever reference is made to a section or article of this 
Agreement, such reference is to the section or article as a whole, including all of the 
subsections of such section, unless the reference is made to a particular subsection 
or subparagraph of such section or article. 

 
 

mailto:gkrawczyk@nlauderdale.org
mailto:RMichaud@coralsprings.org
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7.7 Independent Contractor. Each party is an independent contractor and not an 

agent, employee, partner, or joint venturer of the other parties. Beyond what is 
provided herein, the parties have no authority to undertake or accept any 
obligation, liability or expense on behalf of the other parties, nor act in any other 
manner on behalf of the other parties, nor in the name of the other parties hereto. 

 
7.8 Third Party Beneficiaries. The parties do not intend to directly or substantially 

benefit a third party by this Agreement. Therefore, the parties acknowledge that 
there are no third party beneficiaries to this Agreement and that no third party shall be 
entitled to assert a right or claim against either of them based upon this Agreement. 

 
 

7.9 Materiality and Waiver of Breach. The parties agree that each requirement, duty, 
and obligation set forth herein was bargained for at arms-length and is agreed to 
by the parties in exchange for quid pro quo, that each is substantial and important 
to the formation of this Agreement, and that each is, therefore, a material term 
hereof. A party’s failure to enforce any provision of this Agreement shall not be 
deemed a waiver of such provision or modification of this Agreement. A waiver of 
any breach of a provision of this Agreement shall not be deemed a waiver of any 
subsequent breach and shall not be construed to be a modification of the terms of 
this Agreement. 

 
7.10 Compliance with Laws. The parties shall comply with all federal, state, and local 

laws, codes, ordinances, rules, and regulations in performing their duties, 
responsibilities, and obligations related to this Agreement. 

 
7.11 Severability. In the event any part of this Agreement is found to be unenforceable 

by any court of competent jurisdiction, that part shall be deemed severed from this 
Agreement and the balance of this Agreement shall remain in full force and effect. 

 
7.12 Joint Preparation. This Agreement has been jointly prepared by the parties hereto, 

and shall not be construed more strictly against any one (1) party. 
 

7.13 Priority of Provisions. If there is a conflict or inconsistency between any term, 
statement, requirement, or provision of any exhibit attached hereto, any document 
or events referred to herein, or any document incorporated into this Agreement by 
reference and a term, statement, requirement, or provision of this Agreement, the 
term, statement, requirement, or provision contained in Articles 1 through 7 of this 
Agreement shall prevail and be given effect. 

 
7.14 Law, Jurisdiction, Venue, Waiver of Jury Trial. This Agreement shall be interpreted 

and construed in accordance with and governed by the laws of the state of Florida. 
All parties acknowledge and accept that jurisdiction of any controversies or legal 
problems arising out of this Agreement, and any action involving the enforcement 
or interpretation of any rights hereunder, shall be exclusively in the state courts of 
the Seventeenth Judicial Circuit in Broward County, Florida, and venue for litigation 
arising out of this Agreement shall be exclusively in such state courts, forsaking 
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any other jurisdiction which either party may claim by virtue of its residency or other 
jurisdictional device. BY ENTERING INTO THIS AGREEMENT, THE PARTIES 
HEREBY EXPRESSLY WAIVE ANY RIGHTS THE PARTIES MAY HAVE TO A 
TRIAL BY JURY OF ANY CIVIL LITIGATION RELATED TO THIS AGREEMENT. 

 

7.15 Incorporation by Reference. Any and all Recital clauses stated above are true and 
correct and are incorporated herein by reference. The attached Exhibits are 
incorporated into and made a part of this Agreement. 

 
7.16 Representation of Authority. Each individual executing this Agreement on behalf 

of a party hereto hereby represents and warrants that he or she is, on the date he 
or she signs this Agreement, duly authorized by all necessary and appropriate 
action to execute this Agreement on behalf of such party and does so with full and 
legal authority. 

 
7.17 Counterparts. This Agreement may be executed in one (1) or more counterparts, 

each of which shall be an original, but together such counterparts shall constitute 
only one (1) instrument. 

 
 

THE REMAINDER OF THE PAGE IS INTENTIONALLY LEFT BLANK 
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IN WITNESS WHEREOF, the Parties hereto have made and executed this Agreement: 
 

INTERLOCAL AGREEMENT BETWEEN POMPANO BEACH, FLORIDA, MARGATE, 
FLORIDA, NORTH LAUDERDALE, FLORIDA, CORAL SPRINGS, FLORIDA, AND THE 
CITY OF COCONUT CREEK, FLORIDA, FOR SHARING THE COST OF THE 
DEVELOPMENT OF A BACTERIA POLLUTION CONTROL PLAN. 

 
THE CITY OF POMPANO BEACH, through its CITY COMMISSION, signing by and 
through its City Manager, authorized to execute same by Commission action on the 
  day of  , 20 . 

 
POMPANO BEACH 

 

 
ATTEST: 

 
 
 
 

 

  , City Clerk 

POMPANO BEACH, by and through 
its City Commission 

 

By   
  , City Manager 

 
  day of  , 20   

 
 

Approved as to form by: 

 
 

By   
  PRINT   
  TITLE   

(Date) 
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INTERLOCAL AGREEMENT BETWEEN POMPANO BEACH, FLORIDA, MARGATE, 
FLORIDA, NORTH LAUDERDALE, FLORIDA, CORAL SPRINGS, FLORIDA, AND THE 
CITY OF COCONUT CREEK, FLORIDA, FOR SHARING THE COST OF THE 
DEVELOPMENT OF A BACTERIA POLLUTION CONTROL PLAN. 

 
 

THE CITY OF MARGATE through its CITY COMMISSION, signing by and through its 
City Manager, authorized to execute same by Commission action on the  day of 
  , 20  . 

 
MARGATE 

 

 
ATTEST: 

 
 
 
 

 

  , City Clerk 

  , by and through 
its City Commission 

 

By   
  , City Manager 

 
  day of  , 20   

 
 

Approved as to form by: 

 
 

By   
  PRINT   
  TITLE   

(Date) 
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INTERLOCAL AGREEMENT BETWEEN POMPANO BEACH, FLORIDA, MARGATE, 
FLORIDA, NORTH LAUDERDALE, FLORIDA, CORAL SPRINGS, FLORIDA, AND THE 
CITY OF COCONUT CREEK, FLORIDA, FOR SHARING THE COST OF THE 
DEVELOPMENT OF A BACTERIA POLLUTION CONTROL PLAN. 

 
 

THE CITY OF NORTH LAUDERDALE through its CITY COMMISSION, signing by and 
through its City Manager, authorized to execute same by Commission action on the 
  day of  , 20 . 

 
NORTH LAUDERDALE 

 

 
ATTEST: 

 
 
 
 

 

  , City Clerk 

  , by and through 
its City Commission 

 

By   
  , City Manager 

 
  day of  , 20   

 
 

Approved as to form by: 

 
 

By   
  PRINT   
  TITLE   

(Date) 
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INTERLOCAL AGREEMENT BETWEEN POMPANO BEACH, FLORIDA, MARGATE, 
FLORIDA, NORTH LAUDERDALE, FLORIDA, CORAL SPRINGS, FLORIDA, AND THE 
CITY OF COCONUT CREEK, FLORIDA, FOR SHARING THE COST OF THE 
DEVELOPMENT OF A BACTERIA POLLUTION CONTROL PLAN. 

 
 

THE CITY OF CORAL SPRINGS through its CITY COMMISSION, signing by and through 
its City Manager, authorized to execute same by Commission action on the  day 
of  , 20 . 

 
CORAL SPRINGS 

 

 
ATTEST: 

 
 
 
 

 

  , City Clerk 

  , by and through 
its City Commission 

 

By   
  , City Manager 

 
  day of  , 20   

 
 

Approved as to form by: 

 
 

By   
  PRINT   
  TITLE   

(Date) 
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INTERLOCAL AGREEMENT BETWEEN POMPANO BEACH, FLORIDA, MARGATE, 
FLORIDA, NORTH LAUDERDALE, FLORIDA, CORAL SPRINGS, FLORIDA, AND THE 
CITY OF COCONUT CREEK, FLORIDA, FOR SHARING THE COST OF THE 
DEVELOPMENT OF A BACTERIA POLLUTION CONTROL PLAN. 

 
 

THE CITY OF COCONUT CREEK through its CITY COMMISSION, signing by and 
through its City Manager, authorized to execute same by Commission action on the 
  day of  , 20 . 

 
COCONUT CREEK 

 
 

 

Attest: CITY OF COCONUT CREEK 
 
 

By:     
 

Leslie Wallace May, MMC Mary C. Blasi, City Manager 
City Clerk 

 
 

APPROVED AS TO LEGAL FORM    
AND SUFFICIENCY: Date 

 
 

 

Terrill C. Pyburn, City Attorney 



 

EXHIBIT A 
Scope of Work 

 
National Pollutant Discharge Elimination System (NPDES) Municipal Separate Storm Sewer System 

(MS4) Permit Compliance Part VIII: Total Maximum Daily Load (TMDL) Implementation 
 

Hydro Solutions Consulting, LLC, (CONSULTANT) entered into a Service Contract (AGREEMENT) with City 
of Pompano Beach, Florida (CITY) on March 14, 2018. Pursuant to this AGREEMENT, the CITY has 
requested that the CONSULTANT provide certain professional services in support of NPDES MS4 Bacteria 
Pollution Control Plan (Project) as further detailed in this Scope of Work. 

 

A. PROJECT BACKGROUND AND DESCRIPTION 
The Broward County NPDES MS4 Cycle 3 Permit included Part VIII, which was a new section of the permit 
that requires permittees to self-implement adopted TMDLs. This requirement comes, in part, to assist the 
Environmental Protection Agency (EPA) to expedite the implementation of TMDLs, employing the permit 
as an enforcement mechanism and meet the agency water quality requirements under the Clean Water 
Act. Chapter 403.067, Florida Statues (FS) lays out a detailed plan to implement TMDLs through the Basin 
Management Action Plans (BMAPs). The State of Florida has several adopted BMAPs for fecal coliform 
and nutrients. 

 
The NPDES MS4 Cycle 4 Permit requires the CITY, and all co-permittees to Broward County, to implement 
an adopted TMDL during the 5-year permit cycle. The CITY has previously addressed the Pompano Canal 
Nutrient TMDL and must now focus on the fecal coliform impairment in the C-14 Cypress Creek Canal, 
WBID 3270. The CITY and the Cities of Margate, Coconut Creek, North Lauderdale, and Coral Springs 
indicated, in July 2017 to the Florida Department of Environmental Protection (FDEP), that their priority 
waterbody for TMDL implementation for self-implementation during the Cycle 4 permit is the C-14 
Cypress Creek Canal. There are distinct differences in addressing the requirements in a fecal coliform 
TMDL verses the steps required for the previous Pompano Canal Nutrient TMDL. The difficulty in 
implementing a fecal coliform TMDL is two-fold: 

 
1. Achieving the in-stream Waste Load Allocation (WLA) for fecal coliform to meet state water 

quality standards is not a cause and effect relationship between Best Management Practice (BMP) 
and water quality improvement, and 

 
2. Structural and non- structural BMPs do not have fecal coliform reduction like nutrient BMPS with 

specified treatment efficiencies. 
 

The solution, as presented in the permit, is to build a weight of evidence based on the identification of 
bacteria sources to the receiving watershed and develop actions to address or eliminate those sources. 
This forms an action plan to present to FDEP by which the permittee demonstrates a sufficiency of effort 
and action to the Maximum Extent Practicable (MEP) in implementation of the TMDL through a Bacteria 
Pollution Control Plan (BPCP). Permittees will provide information in their NPDES MS4 annual report on 
the actions taken as identified in the BPCP. The Walk the Waterbody is the cornerstone to the BPCP with 
the first step of Maps on the Table Workshop. The second step used the information generated in the 
Maps on the Table Workshop to guide the Walk the Water Body Identification Number (WBID) field 
evaluation. The field evaluation generated the action and focus areas for development of the BPCP. 
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B. SCOPE OF SERVICES 
Upon authorization to proceed from the CITY, the CONSULTANT will provide the following identified 
services. This authorization shall be in full force and effect until the CONSULTANT completes all services 
as described in this Scope of Work and any subsequent modifications to this Scope of Work. 

 
Task 1 - Walk the Waterbody (WBID) Post Field Event 
The Walk the WBID field was a collaborative event where field investigation were team members included 
representatives from FDEP, City of Pompano Beach, City of Margate, City of Coconut Creek, City of North 
Lauderdale, and the City of Coral Springs. The information collected during this exercise is the foundation 
for the (Bacteria Pollution Control Plan) BPCP, drives the follow-up sampling plan and source identification 
action items necessary within in the BPCP submitted to FDEP as a Part of the Year 3 Annual Report. This 
task includes the preparation of a detailed PowerPoint presentation to detail the findings in the pre-field 
investigation and Walk the WBID field event. This presentation is also intended as a briefing resource for 
each of the stakeholders (Pompano Beach, Margate, Coconut Creek, North Lauderdale, and Coral Springs) 
for internal communication on these activities necessary for NPDES MS4 permit compliance. At the 
conclusion of the presentation all comments will be documented and provided to the Client for 
confirmation. The client will provide edits or approval of the comments within 5 business days. Those 
comments will be incorporated, and the file presentation will be delivered. 
Task 101: Power Point Presentation Walk the WBID Results: 

The CONSULTANT shall create a detailed PowerPoint to include the following information: 
1. Majority of the pictures taken during the field event, 
2. Details about each site, 
3. Sources identified, 
4. Water quality sampling result, 
5. Action item(s) for each site. 

Budget: $1,764.00 
 

Task 102: Stakeholder BPCP Implementation Workshop 
The CONSULTANT shall conduct post-field event workshop with CITY and its partners (City of Margate, 
City of Coconut Creek, City of North Lauderdale, and the City of Coral Springs) to include the following 
draft agenda items: 

1. Review of PowerPoint Presentation 
2. Water Quality Sampling Plan 

a. Bracket Sampling 
i. Protocol 

ii. Cost share 
iii. Field event follow up 

b. Draft Water Quality Sampling Plan for BPCP 
i. Collaborative discussion with Pompano Beach, Margate, Coconut Creek, North 

Lauderdale, and Coral Springs partners to create a draft water quality sampling 
plan for the BPCP. 

1. Includes the identified hot spots from field events. 
2. Consider the needs of permittees in implementation of individual MS4. 

3. Formation of C-14 Action Team 
a. Identification of active participants, supporting resources & contact information 
b. Establish field follow up plan 
c. Develop Implementation Schedule (Quarterly meetings & In- Person vs. Teleconferences) 
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Budget: $6,481.00 
 

Task 103: Water Quality Sampling Plan 
The CONSULTANT shall transfer the results of the stakeholder workshop discussion into a water quality 
sampling plan to add to the BPCP. This will contain station identification and descriptions, sampling 
frequency, station maps (up to 20) and WBID scale station map, sampling protocol, including follow up 
procedures such as bracket sampling, action items from May 2018 field event, and team communication 
standard operating procedures (SOP). A draft plan will be provided for comments. The client project 
manager will review all the members comments and provide one final set of comments within 2 weeks 
from the draft submittal. Those comments will be incorporated or addressed, and a final sampling plan 
will be provided. 
Budget: $5,610.00 

 
Task 2 – Bacteria Pollution Control Plan 
According to the FDEP NPDES MS4 permit issued to Broward County, the BPCP is due no later than in the 
Year 3 annual report (June 2020). In Year 3, the Event Mean Concentration (EMC) for the current and 
previous cycles is also due to FDEP. Drafting the plan and submitting to FDEP for review and submitting 
during year 1 allows the permittees ample opportunity to receive FDEP feedback on the proposed 
approach and make any necessary adjustments. This proposed approach also allows, the stakeholders, to 
begin implementation of the plan and adjust the plan based on lessons learned, well before the deadline. 
This supports a regulatory obligation that is meaningful to Pompano Beach, Margate, Coconut Creek, 
North Lauderdale, and coral Springs. The permittees would provide BPCP update with each subsequent 
annual report. 

 
Task 201: Draft Bacteria Pollution Control Plan 
The CONSULTANT shall consolidate and transcribe field notes, photos, and description of identified 
sources, action items, and the draft sampling plan. This will also include a discussion of how permittees 
have organized themselves, as well as the tools and procedures instituted to collaborate to identify and 
eliminate sources throughout the life of BPCP. 
Budget: $7,616.00 

 
Task 202: Incorporate Stakeholder Comment 
The CONSULTANT shall integrate or address all comments from the CITY and Margate, Coconut Creek, 
North Lauderdale, and Coral Springs on the BPCP and any new issues on the water quality sampling plan. 
Budget: $3,288.00 

 
Task 203: Incorporate FDEP Comments 
The CONSULTANT shall review FDEP comments with Stakeholders in a teleconference. Then based on 
feedback from Pompano Beach, Margate, Coconut Creek, North Lauderdale and Coral Springs; integrate 
or address all comments from the FDEP into the draft final BPCP and the draft sampling plan. The 
comments will be summarized in an email to the client project manager who in coordination with 
CONSULTANT will review the comments and provide final guidance on how to incorporate the comments. 
The CONSUTLANT will finalize the draft BPCP and sampling plan with the FDEP and stakeholders 
comments. 
Budget: $873.00 

 
Task 3: Implementation Assistance for 1 Year 
Quarterly Follow Up Meetings (September 2018- September 2019) 
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The BPCP is the plan to implement the TMDL. The FDEP and EPA fully expect that through the 
implementation the waters of the state will obtain water quality standards. This task is to assist the cities 
of Pompano Beach, Margate, Coconut Creek, North Lauderdale, and Coral Springs to establish an 
implementation team and facilitate the actions and follow up for the course of one year through as 
needed services. 

 
 

Task 301: Field Identification (Fee is Single Site Visit) 
The CONSULTANT shall collaborate with C-14 team to plan for and attend one (1) follow up field 
investigation of the site(s) of concern as identified in the field event. This is a targeted field investigation 
of the system (stormwater and open conveyance), to identify sources within a specific geographic area 
rather than the entire waterbody. This includes pre-planning, mapping, one 8-hour field event, and post 
follow up summary. 
Budget: $5,333.00 

 
Task 302: Action Item Management 
The CONSULTANT shall keep an action item spreadsheet that includes the site description, previous action 
items for site, status, and the responsible party. For the period of 12 months, once a quarter the 
CONSULTANT will contact responsible parties to provide data to the update status in preparation for 
quarterly teleconference and update the action item list to include any activities that quarter, as discussed 
in the quarterly conference. 
Budget: $2,419.00 

 
Task 303: Quarterly Teleconferences 
For the period of one year, the CONSULTANT shall schedule and facilitate one teleconference per quarter, 
teleconferences will include a representative from the CITY, Margate, Coconut Creek, North Lauderdale, 
and Coral Springs to review the status of actions items, quarterly water quality sampling results, discuss 
the follow up actions necessary for the following quarter and confirm responsible party. An example of 
deliverables includes the preparation of a meeting agenda and meeting notes. 
Budget: $4,904.00 

 
Task 304: Update BPCP 
The CONSULTANT shall take the action items (completed and planned), water quality sampling results, 
identified sources and status and update the BPCP. This task will include a review of the draft water quality 
sampling plan review teleconference with CITY and stakeholders to discuss the sampling plan. The 
CONSULTANT will then adjust the plan based on feedback from the teleconference (sampling stations, 
locations, frequency) and update maps, as appropriate, based on one-year worth of data and field 
investigations for submission to FDEP before the June 2020 Year 3 deadline. The comments will be 
summarized in an email to the CITY client project manager who in coordination with CONSULTANT will 
review the comments and provide final guidance on how to incorporate the comments. The CONSUTLANT 
will finalize the draft BPCP and sampling plan with the incorporation of edits and comments from the cities 
of Pompano Beach, Margate, Coconut Creek, North Lauderdale, and Coral Springs. 
Budget: $6,357.00 

 
C. DELIVERABLES 
The CONSULTANT shall prepare and submit to the CITY, including electronic format when applicable, the 
following deliverables: 
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TASK ACTIVITY DELIVERABLE 

101 Presentation PowerPoint Presentation 

102 Stakeholder 
Workshop 

Meeting Agenda (PDF), Meeting Notes (MS Word) 

103 Water Quality 
Sampling Plan 

Electronic Copy (MS Word/Excel) 

201 Draft Bacteria 
Pollution Control 
Plan 

Electronic (MS Word) 

202 Incorporate 
Stakeholder 
Comments 

Electronic (MS Excel) Spreadsheet containing comments and status 
of comments. Electronic (MS Word) draft BPCP. 

203 Incorporate FDEP 
Comments 

Electronic (MS Excel) Spreadsheet containing FDEP comments. 
Electronic (MS Word) of updated BPCP. 

301 Field Identification Electronic (MS Excel) Spreadsheet with water quality sampling 
results and action items. 

302 Action Item 
Management 

Electronic (MS Excel) Spreadsheet for each station and field exercise 
with status and completed action items. 

303 Quarterly 
Teleconferences 

Meeting Agenda (PDF), Meeting Notes (MS Word) 

304 Update BCPC Based 
on Year of 
Information 

Electronic (MS Word) BPCP including sampling plan update based on 
year of implementation information for FDEP approval. 

 

D. SCHEDULE 
The length of this contract should not exceed 12 months. CONSULTANT will proceed with the services 
identified in this Scope of Work immediately upon receipt of an executed copy of a new Service Contract 
and a formal Notice-to- Proceed (NTP) from the CITY. An updated electronic version of the project 
schedule in Microsoft Project will be provided to the CITY within 10 working days from the issuance of the 
NTP. Delivery of the schedule may be in other electronic formats so long as they accurately portray the 
approved scope of services with sufficient detail subject to staff approval. 

 
E. COMPENSATION 
This work authorization establishes a fixed lump sum price and shall perform the services for the maximum 
not-to-exceed amount of $44,644.00 and shall be invoiced monthly on a percent complete basis. 
Reimbursable expenses incurred in connection with this TA will be itemized and included in monthly 
invoices and are not included in the not-to-exceed cost. These may include, but are not necessarily limited 
to, overnight hotel stays associated with workshop or one field event and other items as reproduction, 
travel, communication expenses, and postage and shipping. 

 

Invoices for not-to-exceed projects shall be accompanied by time and backup documentation, per 
Attachment 1 included with this scope for all billable hours appearing on the invoice. Additional 
documentation may be requested by the CITY and, if so requested, shall be furnished by the CONSULTANT 
to the CITY. In addition, all invoices shall be submitted with the AGREEMENT number, purchase order (PO) 
number and the CITY’s partners in cost-share numbers on the invoice. 
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F. SERVICES NOT INCLUDED 
 

The following services are not included in the Scope of Services for the Project: 
 

 On-line GIS Mapping; 

 Hard Copy Maps; 

 Collection and organization of Water Quality Sampling. 

 
 
 
 

The remainder of this page is intentionally left blank.
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EXHIBIT B – COST SHARING SCHEDULE 
 
 
 

Entity Portion Funding (not to exceed) 

Pompano 20% $ 8,928.80 

Margate 20% $ 8,928.80 

North Lauderdale 20% $ 8,928.80 

Coral Springs 20% $ 8,928.80 

Coconut Creek 20% $ 8,928.80 

Total: 100% $ 44,644.00 

 


