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September 7, 2018 
 
 

CITY OF POMPANO BEACH, FLORIDA 
 

REQUEST FOR QUALIFICATIONS (RFQ) 
P-50-18 

 
Planning and Design Services for Seven Park Facility Improvement Projects 

 
Pursuant to Florida Statutes Chapter 287.055 "Consultants' Competitive Negotiation Act" 
(CCNA) the City of Pompano Beach invites professional firms to submit qualifications and 
experience for consideration to provide engineering, architecture and landscape architectural 
services to the City for the following projects:  
 

 1 - McNair Park Renovations (estimated maximum design fees $475k, max.) 
 2 - Youth Sports Complex (estimated design fees $375k, max.) 
 3 - Centennial Park Improvements (estimated design fees $165k, max.) 
 4 - Kester Park Improvements (estimated design fees $220k, max.) 
 5 - North Pompano Park Improvements (estimated design fees $465k, max.) 
 6 - Ultimate Sports Park Improvements (estimated design fees $450k, max.) 
 7 - Mitchell Moore Park Improvements (estimated design fees $215k, max.) 

 
The City will receive sealed proposals until 2:00 p.m. (local), October 22, 2018. Proposals 
must be submitted electronically through the eBid System on or before the due date/time stated 
above. Any proposal received after the due date and time specified, will not be considered. Any 
uncertainty regarding the time a proposal is received will be resolved against the Proposer.  
 
Proposer must be registered on the City’s eBid System in order to view the solicitation 
documents and respond to this solicitation. The complete solicitation document can be 
downloaded for free from the eBid System as a pdf at: 
https://pompanobeachfl.ionwave.net/CurrentSourcingEvents.aspx. The City is not responsible 
for the accuracy or completeness of any documentation the Proposer receives from any source 
other than from the eBid System. Proposer is solely responsible for downloading all required 
documents. Responses will be electronically unsealed in a public forum and proposer names 
will be read aloud. 
 
Mandatory Pre-Submittal Meeting 
 
There will be a mandatory pre-submittal meeting to review the City’s expectations for the 

project, including backgrounds and scopes, and answer questions from potential 
proposers on October 9, 2018, beginning at 1:00 p.m. in the Development Services 
Conference Room, 100 West Atlantic Blvd., 3rd Floor, Pompano Beach, Florida, 33060.  
Proposals will not be accepted from firms that do not attend the pre-proposal 
conference. 

 
1. Scope Of Services 
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The City intends to issue a contract(s) to one or more professional engineering, architecture, 
and/or landscape architecture firm(s) to provide professional consulting services to the City for 
the design, bidding, and construction phase services for the seven park projects listed above. 
The City intends to short-list a minimum of one (1) and a maximum of three (3) firms. The 
number one ranked firm will be eligible for the contract with the highest anticipated fees’ 
schedule. The number two ranked firm will be eligible for the second highest, and so forth. 
Should the City choose to select three (3) firms, then the number one ranked firm would be 
eligible for projects 1, 2, and 3. The number two firm would be eligible for projects 4 and 5, and 
the number 3 firm for projects 6 and 7. Should the City choose to select two (2) firms, then the 
number one (1) ranked firm may be retained for projects 1, 2, 3 and 4, while the number two (2) 
firm would be eligible for projects 5, 6, and 7. 

  
Awards will be based on negotiated terms. Should the City be unable to come to terms with the 
number one ranked firm, then the City may choose to start negotiations with the number two 
firm. Should the City be unable to come to terms with the number two firm, the City may choose 
to negotiate with the number three firm. If the City is unable to come to terms with any of the 
short-listed firms, the City may choose to work with the number four ranked firm, and so forth. 
At any time, the City reserves the right to re-advertise and seek a new pool of applicants. 
  
Proposed improvements vary by park. Anticipated design elements may include expansion, 
renovation and equipping facilities to include lighted synthetic football/soccer field, running 
track, tennis court, basketball court, playground with water features to include splash pad, 
meeting rooms, concession and senior center; replacement of flooring and renovating front 
desk areas; expanding the playground, open fields, ball fields, replacing dug outs and 
installation of perimeter fencing, etc. Other improvements may also be necessary and may be 
determined during the design process. 

 
 The Scope of Services may include, but is not limited, to the following: 
 

 Prepare preliminary design reports, project schedules, feasibility analyses, site plans 
and/or design alternative recommendations and preliminary cost estimates. Identify 
any design restrictions resulting from unusual park-like configurations. 
 

 Identify any tests that may be necessary to carry out a sound design including soils, 
concrete strength, permeability/percolation, density, pot holeing, etc. 
 

 Prepare a detailed cost estimate at the 30%, 60% and 90% design intervals to 
confirm initial budget allocations and/or to seek City’s advice before proceeding with 
final designs. The firm will be responsible for cost controls throughout the design 
and construction project except for design and construction elements added or 
deleted by an expressed City directive. 
 

 Work hand-in-hand with a Construction Manager at Risk (CMAR) during the design 
process to ensure targeted construction costs can be met and constructability efforts 
will not result in a product that does not meet the City’s expectations. Value 
engineering may be considered as a function of meeting budgets, but not at the 
expense of lesser quality. 

 
 Conduct presentations to elected officials, advisory boards, staff, and the public. 
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 Prepare all required bidding and construction documents for the projects. This will 
include preparing surveys, design plans, supplementary contract requirements, 
technical specifications, cost estimates, responses to requests for information.  

 
 Prepare plans for review and approval by Development Review Committee (DRC); 

Planning and Zoning (P&Z); Architectural Appearance Committee (AAC); City’s 
Building Department; Broward County Traffic Engineering; Broward County Water 
Resources; Florida Department of Health (HRS); Florida Department of 
Environmental Protection (FDEP); Florida Department of Transportation (FDOT); 
and/or, any other government agency or City Department having jurisdiction or 
requiring plan review and approval. 

 
 Attendance at City Commission, Advisory Committee meetings, pre-design, design, 

bidding and bid award meetings will be required. 
 
 Firms and/or any subconsultants must have previous experience in infrastructure 

projects, and must be licensed to practice Professional Engineering, Architecture, 
Landscape Architecture, Electrical Engineering, and Irrigation in the State of Florida. 
 

 
PERMITTING/CONSTRUCTION ADMINISTRATION 

 
Selected firm shall be responsible for all aspects of permitting and approvals except for 
specific requirements affecting the contractor(s). This section refers to preparation of 
permit applications and necessary plans (whether paper or electronic submittals), 
minimum number of site inspections, close-outs, construction progress meetings, 
change order’s review, as-built plans, etc., as it may be deemed necessary for final 
project certification. The City, at its sole discretion, may choose to issue a contract for 
Construction Administration Services or carry out said activities with in-house Staff (i.e., 
own inspection services, etc.). 

 
 Firms must have previous municipal experience. 
 
2. Tasks/Deliverables 
 

Firms will provide plans at various intervals (30-60-90%) for City staff review. Firms will 
prepare 100% construction plans. Firms will assist during the permitting process and 
ensure documents are addressed in a timely fashion. Firms will provide onsite 
supervision on an as needed basis and as required for final project certification. 
 

3. Local Business Program 
 
  

On March 13, 2018, the City Commission approved Ordinance 2018-112, establishing a 
Local Business Program, a policy to increase the participation of City of Pompano 
Beach businesses in the City's procurement process. 

 
 For purposes of this solicitation, “Local Business” will be defined as follows: 
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1. TIER 1 LOCAL VENDOR. POMPANO BEACH BUSINESS EMPLOYING 
POMPANO BEACH RESIDENTS. A business entity which has maintained a 
permanent place of business within the city limits and maintains a staffing level, 
within this local office, of at least ten percent who are residents of the City of 
Pompano Beach or includes subcontracting commitments to Local Vendors 
Subcontractors for at least ten percent of the contract value. The permanent place of 
business may not be a post office box. The business must be located in a non-
residential zone, and must actually distribute goods or services from that location. 
The business must be staffed with full-time employees within the limits of the city. In 
addition, the business must have a current business tax receipt from the City of 
Pompano Beach for a minimum of one year prior to the date of issuance of a bid or 
proposal solicitation. 

2. TIER 2 LOCAL VENDOR. BROWARD COUNTY BUSINESS EMPLOYING 
POMPANO BEACH RESIDENTS OR UTILIZING LOCAL VENDOR 
SUBCONTRACTORS. A business entity  which has maintained a permanent place 
of business within Broward County and maintains a staffing level, within this local 
office, of at least 15% who are residents of the City of Pompano Beach or includes 
subcontracting commitments to Local Vendors Subcontractors for at least 20% of 
the contract value. The permanent place of business may not be a post office box. 
The business must be located in a non- residential zone, and must actually distribute 
goods or services from that location. The business must be staffed with full-time 
employees within the limits of the city. In addition, the business must have a current 
business tax receipt from the respective Broward County municipality for a minimum 
of one year prior to the date of issuance of a bid or proposal solicitation. 

3. LOCAL VENDOR SUBCONTRACTOR. POMPANO BEACH BUSINESS. A business 
entity which has maintained a permanent place of business within the city limits of 
the City of Pompano Beach. The permanent place of business may not be a post 
office box. The business must be located in a non-residential zone, and must 
actually distribute goods or services from that location. The business must be staffed 
with full-time employees within the limits of the city. In addition, the business must 
have a current business tax receipt from the City of Pompano Beach for a minimum 
of one year prior to the date of issuance of a bid or proposal solicitation. 

You can view the list of City businesses that have a current Business Tax Receipt on the 
City’s website, and locate local firms that are available to perform the work required by 
the bid specifications.  The business information, sorted by business use classification, 
is posted on the webpage for the Business Tax Receipt Division: 
www.pompanobeachfl.gov by selecting the Pompano Beach Business Directory in the 
Shop Pompano! section. 

  
The City of Pompano Beach is strongly committed to insuring the participation of City 
of Pompano Beach Businesses as contractors and subcontractors for the procurement 
of goods and services, including labor, materials and equipment.   Proposers are 
required to participate in the City of Pompano Beach's Local Business Program by 
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including, as part of their package, the Local Business Participation Form (Exhibit A,) 
listing the local businesses that will be used on the contract, and the Letter of Intent 
Form (Exhibit B) from each local business that will participate in the contract.   
 
The required goal for this RFP is 10% for Local Vendor. 
 
If a Prime Contractor/Vendor is not able to achieve the level of goal attainment of the 
contract, the Prime Vendor will be requested to demonstrate and document that good 
faith efforts were made to achieve the goal by providing the Local Business 
Unavailability Form (Exhibit C), listing firms that were contacted but not available, and 
the Good Faith Effort Report (Exhibit D), describing the efforts made to include local 
business participation in the contract.  This documentation shall be provided to the City 
Commission for acceptance. 
 
The awarded proposer will be required to submit “Local Business Subcontractor 
Utilization Reports” during projects and after projects have been completed.  The reports 
will be submitted to the assigned City project manager of the project. The Local 
Business Subcontractor Utilization Report template and instructions have been included 
in the bid document. 
 
Failure to meet Local Vendor Goal commitments will result in “unsatisfactory” 
compliance rating. Unsatisfactory ratings may impact award of future projects if a 
sanction is imposed by the City Commission. 
 

The city shall award a Local Vendor preference based upon vendors, contractors, or 
subcontractors who are local with a preferences follows: 

 
1. For evaluation purposes, the Tier 1 and Tier 2 businesses shall be a criterion for award 

in this Request for Proposal (RFP). No business may qualify for more than one tier level. 
 

2. For evaluation purposes, local vendors shall receive the following preferences: 
 
a. Tier 1 business as defined by this subsection shall be granted a preference in the 
amount of five percent of total score. 

 
b. Tier 2 business as defined by this subsection shall be granted a preference in the 
amount of two and one-half percent of total score. 

 
3. It is the responsibility of the awarded vendor/contractor to comply with all Tier 1&2 

guidelines.  The awarded vendor/contractor must ensure that all requirements are met 
before execution of a contract. 

 
4. Required Proposal Submittal 
 
 Sealed proposals shall be submitted electronically through the eBid System on or before 

the due date/time stated above. Proposer shall upload response as one (1) file to the 
eBid System.  The file size for uploads is limited to 100 MB. If the file size exceeds 100 
MB the response must be split and uploaded as two (2) separate files. 
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 Information to be included in the proposal:  In order to maintain comparability and 
expedite the review process, it is required that proposals be organized in the manner 
specified below, with the sections clearly labeled: 

 
 Title page: 
 Show the project name and number, the name of the Proposer’s firm, address, 

telephone number, name of contact person and the date. 
 
 Table of Contents: 
 Include a clear identification of the material by section and by page. 
 
 Letter of Interest: 
 A Letter of Interest, signed by an authorized representative of your firm, expressing your 

understanding of the project and expressing a positive commitment to provide the 
services described herein.  In the letter, include: 

 complete corporate name of the primary firm responding 
 applicable Federal Tax Identification Number 
 address 
 telephone and fax numbers 
 name, title, and email of the person to contact regarding your submission 

 
 Please limit this section to two pages. 
 
 Technical Approach: 
 Firms or teams shall submit their technical approach to the tasks described in the scope, 

including details of how each phase of the project would be completed, and how their 
firm proposes to maintain time schedules and cost controls. 
 

 Schedule: 
 Proposer shall provide a timeline that highlights proposed tasks that will meet all 

applicable deadlines.  
 
Project Team Form: 

 Submit a completed “Project Team” form.  The purpose of this form is to identify the key 
members of your team, including any specialty subconsultants.   

 
 Organizational Chart: 
 Specifically identify the management plan (if needed) and provide an organizational 

chart for the team.  The proposer must describe at a minimum, the basic approach to 
these projects, to include reporting hierarchy of staff and sub-consultants, clarify the 
individual(s) responsible for the co-ordination of separate components of the scope of 
services.  
 
Statement of Skills and Experience of Project Team: 

 Describe the experience of the entire project team as it relates to the types of projects 
described in the Scope section of this RLI.  Include the experience of the prime 
consultants as well as other members of the project team; i.e., additional personnel, 
sub-consultants, branch office, team members, and other resources anticipated to be 
utilized for this project.  Name specific projects (successfully completed within the past 
five years) where the team members have performed similar projects previously. 
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Resumes of Key Personnel 
Include resumes for key personnel for prime and subconsultants. 
 
References: 

 References for past 5 or more projects in the tri-county area (Broward, Palm Beach, and 
Miami-Dade.) Describe the scope of each project in physical terms and by cost, describe 
the respondent’s responsibilities, and provide the contact information (name, email, 
telephone number) of an individual in a position of responsibility who can attest to 
respondent’s activities in relation to the project. 

 
 List any prior projects performed for the City of Pompano Beach. 

 
Office Locations: 

 Identify the location of the office from which services will be rendered, and the number 
of professional and administrative staff at the prime office location.  Also identify the 
location of office(s) of the prime and/or sub consultants that may be utilized to support 
any or all of the professional services listed above and the number of professional and 
administrative staff at the prime office location. 

 
 If firms are situated outside the local area, (Broward, Palm Beach, and Miami-Dade 

counties) include a brief statement as to whether or not the firm will arrange for a local 
office during the term of the contract, if necessary. 
 
Local Businesses: 

 Completed Local Business program forms, Exhibits A-D.   
 
Minority Business Enterprises: 

 It is the intent of the City of Pompano Beach to encourage minority and women owned 
firms to participate in the process.  The methods by which this is accomplished should 
be developed and presented by the respondents in their submissions.  

 
 For any member of your team that is a certified Minority Business Enterprise (as defined 

by the State of Florida) you must include copies of their certifications for them to be 
considered toward Item 5 in the evaluation criteria.  Complete Exhibit I and include all 
certificates in your electronic submittal. 
 
Litigation: 

 Disclose any litigation within the past five (5) years arising out your firm’s performance, 
including status/outcome.  

 
 City Forms: 
 Responses should include all City forms as stated above. Required forms must be 

completed and submitted electronically through the City’s eBid System. 
 
5. Insurance 
 
 The insurance described herein reflects the insurance requirements deemed necessary 

for this contract by the City.  It is not necessary to have this level of insurance in effect 
at the time of submittal, but certificates indicating that the insurance is currently carried 
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or a letter from the Carrier indicating upgrade ability will speed the review process to 
determine the most qualified Proposer. 

 
 The successful Proposer(s) shall not commence operations until certification or proof of 

insurance, detailing terms and provisions of coverage, has been received and approved 
by the City of Pompano Beach Risk Manager. 

 
 The following insurance coverage shall be required. 
 
a. Worker’s Compensation Insurance covering all employees and providing benefits as 

required by Florida Statute, Chapter 440, regardless of the size of the company (number 
of employees).  The Contractor further agrees to be responsible for employment, control 
and conduct of its employees and for any injury sustained by such employees in the 
course of their employment. 

 
b. Liability Insurance 
 

1) Naming the City of Pompano Beach as an additional insured, on General Liability 
Insurance only, in connection with work being done under this contract. 

 
2) Such Liability insurance shall include the following checked types of insurance 

and indicated minimum policy limits.  
 

LIMITS OF LIABILITY 
 
      each 
 Type of Insurance  occurrence aggregate 
 
GENERAL LIABILITY: MINIMUM $1,000,000 per OCCURRENCE/$1,000,000 AGGREGATE 
 * Policy to be written on a claims incurred basis 
 
XX comprehensive form 
XX premises - operations bodily injury   
__ explosion & collapse 
 hazard property damage   
__ underground hazard _____________________________________________ 
__ products/completed 
 operations hazard bodily injury and 
XX contractual insurance property damage 
XX broad form property combined   
 damage _____________________________________________ 
XX independent contractors 
XX personal injury personal injury   
 -----------------------------------------------------------------------------------------------------------------------------  
 
AUTOMOBILE LIABILITY: MINIMUM $1,000,000 per OCCURRENCE/$1,000,000 

AGGREGATE 
 
  bodily injury 
  (each person)   
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  bodily injury 
XX comprehensive form (each accident)     _____  
XX owned property damage     _____  
XX hired bodily injury and 
XX non-owned property damage 
  combined   
 -----------------------------------------------------------------------------------------------------------------------------  
 
REAL & PERSONAL PROPERTY 
 
XX comprehensive form Consultant must show proof they have this coverage. 
 -----------------------------------------------------------------------------------------------------------------------------  
 
EXCESS LIABILITY 
  bodily injury and 
XX umbrella form property damage 
XX other than umbrella combined $2,000,000. $2,000,000. 
 -----------------------------------------------------------------------------------------------------------------------------  
 
XX PROFESSIONAL LIABILITY $2,000,000. $2,000,000. 
 * Policy to be written on a claims made basis 
 -----------------------------------------------------------------------------------------------------------------------------  
 
 The certification or proof of insurance must contain a provision for notification to the 

City, and the City’s contracted law enforcement provider if applicable, thirty (30) days in 
advance of any material change in coverage or cancellation. 

 
 The successful Proposer shall furnish to the City the certification or proof of insurance 

required by the provisions set forth above, within ten (10) days after notification of award 
of contract. 
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6. Selection/Evaluation Process 
 
 A Selection/Evaluation Committee will be appointed to select the most qualified firm(s).  

The Selection/Evaluation Committee will present their findings to the City Commission.   
 
 The Committee will rank responses based upon the following criteria.  
 

 Criteria Point Range 
 

1. Prior experience of the firm with projects of similar size and complexity:  
a. Number of similar projects 
b. Complexity of similar projects 
c. References from past projects performed by the firm  
d. Previous projects performed for the City 
e. Litigation within the past 5 years arising out of firm’s 
performance 
 

0-40 

2. Qualifications of personnel including sub consultants: 
a. Organizational chart for project 
b. Number of technical staff 
c. Qualifications of technical staff: 

(1) Number of licensed staff 
(2) Education of staff 
(3) Experience of staff on similar projects 
 

0-30 

3. Proximity of the nearest office to the project location: 
a. Location 
b. Number of staff at the nearest office  
 

0-5 

4. Technical approach to perform the tasks described in the Scope of 
Services: 

a. Level of effort 
b. Effectiveness of the technical approach to complete each 
phase of the project, maintain time schedules and cost control 
 

0-25 

   
 Total 0-100 

 
 Additional 0-5% for Tier1/Tier2 Local Business will be calculated on combined scoring 

totals of each company  
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Value of Work Previously Awarded to Firm (Tie-breaker) - In the event of a tie, the firm 
with the lowest value of work as a prime contractor on City of Pompano Beach projects 
within the last five years will receive the higher ranking, the firm with the next lowest 
value of work shall receive the next highest ranking, and so on.  The analysis of past 
work will be based on the City's Purchase Order and payment records. 

 
 The Committee has the option to use the above criteria for the initial ranking to short-list 

Proposers and to use an ordinal ranking system to score short-listed Proposers 
following presentations (if deemed necessary) with a score of “1” assigned to the short-
listed Proposer deemed most qualified by the Committee.   

 
 Each firm should submit documentation that evidences the firm’s capability to provide 

the services required for the Committee’s review for short listing purposes.  After an 
initial review of the Proposals, the City may invite Proposers for an interview to discuss 
the proposal and meet firm representatives, particularly key personnel who would be 
assigned to the project.  Should interviews be deemed necessary, it is understood that 
the City shall incur no costs as a result of this interview, nor bear any obligation in 
further consideration of the submittal. 

 
 When more than three responses are received, the committee shall furnish the City 

Commission (for their approval) a listing, in ranked order, of no fewer than three firms 
deemed to be the most highly qualified to perform the service.  If three or less firms 
respond to the RLI, the list will contain the ranking of all responses. 

 
 The City Commission has the authority to (including, but not limited to); approve the 

recommendation; reject the recommendation and direct staff to re-advertise the 
solicitation; or, review the responses themselves and/or request oral presentations and 
determine a ranking order that may be the same or different from what was originally 
presented to the City Commission. 

 
7. Hold Harmless and Indemnification 
 
 Proposer covenants and agrees that it will indemnify and hold harmless the City and all 

of its officers, agents, and employees from any claim, loss, damage, cost, charge or 
expense arising out of any act, action, neglect or omission by the Proposer, whether 
direct or indirect, or whether to any person or property to which the City or said parties 
may be subject, except that neither the Proposer nor any of its subcontractors will be 
liable under this section for damages arising out of injury or damage to persons or 
property directly caused by or resulting from the sole negligence of the City or any of its 
officers, agents or employees. 

 
8. Right to Audit 
 
 Contractor's records which shall include but not be limited to accounting records, written 

policies and procedures, computer records, disks and software, videos, photographs, 
subcontract files (including proposals of successful and unsuccessful bidders), originals 
estimates, estimating worksheets, correspondence, change order files (including 
documentation covering negotiated settlements), and any other supporting evidence 
necessary to substantiate charges related to this contract (all the foregoing hereinafter 
referred to as "records") shall be open to inspection and subject to audit and/or 
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reproduction, during normal working hours, by Owner's agent or its authorized 
representative to the extent necessary to adequately permit evaluation and verification 
of any invoices, payments or claims submitted by the contractor or any of his payees 
pursuant to the execution of the contract.  Such records subject to examination shall 
also include, but not be limited to, those records necessary to evaluate and verify direct 
and indirect costs (including overhead allocations) as they may apply to costs 
associated with this contract. 

 
For the purpose of such audits, inspections, examinations and evaluations, the Owner's 
agent or authorized representative shall have access to said records from the effective 
date of this contract, for the duration of the Work, and until 5 years after the date of final 
payment by Owner to Consultant pursuant to this contract. 
 
Owner's agent or its authorized representative shall have access to the Contractor's 
facilities, shall have access to all necessary records, and shall be provided adequate 
and appropriate work space, in order to conduct audits in compliance with this article.  
Owner's agent or its authorized representative shall give auditees reasonable advance 
notice of intended audits. 
 
Contractor shall require all subcontractors, insurance agents, and material suppliers 
(payees) to comply with the provisions of this article by insertion of the requirements 
hereof in any written contract agreement.  Failure to obtain such written contracts which 
include such provisions shall be reason to exclude some or all of the related payees' 
costs from amounts payable to the Contractor pursuant to this contract. 
 

9. Retention of Records and Right to Access 
 

The City of Pompano Beach is a public agency subject to Chapter 119, Florida Statutes.  
The Contractor shall comply with Florida’s Public Records Law, as amended.  
Specifically, the Contractor shall: 
 

 
a. Keep and maintain public records required by the City in order to perform the 

service;  
 
b. Upon request from the City’s custodian of public records, provide the City with a 

copy of requested records or allow the records to be inspected or copied within a 
reasonable time at a cost that does not exceed the cost provided in Chapter 119, 
Florida Statutes or as otherwise provided by law;  

 
c. Ensure that public records that are exempt or that are confidential and exempt 

from public record requirements are not disclosed except as authorized by law;  
 
d. Ensure that public records that are exempt or confidential and exempt from 

public records disclosure requirements are not disclosed except as authorized by 
law for the duration of the contract term and following completion of the contract 
if the Contractor does not transfer the records to the City; and 

 
e. Upon completion of the contract, transfer, at no cost to the City, all public records 

in possession of the Contractor, or keep and maintain public records required by 
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the City to perform the service.  If the Contractor transfers all public records to 
the City upon completion of the contract, the Contractor shall destroy any 
duplicate public records that are exempt or confidential and exempt from public 
records disclosure requirements.  If the Contractor keeps and maintains public 
records upon completion of the contract, the Contractor shall meet all applicable 
requirements for retaining public records.  All records stored electronically must 
be provided to the City, upon request from the City’s custodian of public records 
in a format that is compatible with the information technology systems of the 
City. 

 
  
10. No Discrimination 
 
 There shall be no discrimination as to race, sex, color, age, religion, or national origin in 

the operations conducted under any contract with the City. 
 
11. Independent Contractor 
 
 The selected firm will conduct business as an independent contractor under the terms of 

this contract.  Personnel services provided by the firm shall be by employees of the firm 
and subject to supervision by the firm, and not as officers, employees, or agents of the 
City.  Personnel policies, tax responsibilities, social security and health insurance, 
employee benefits, purchasing policies and other similar administrative procedures 
applicable to services rendered under this agreement shall be those of the firm. 

 
12. Staff Assignment 
 
 The City of Pompano Beach reserves the right to approve or reject, for any reasons, 

Proposer’s staff assigned to this project at any time.  Background checks may be 
required. 

 
13. Contract Terms 
 
 The contract resulting from this RFQ shall include, but not be limited to the following 

terms: 
 
 The contract shall include as a minimum, the entirety of this RFQ document, together 

with the successful Proposer’s proposal.  Contract shall be prepared by the City of 
Pompano Beach City Attorney. 

 
 If the City of Pompano Beach defends any claim, demand, cause of action, or lawsuit 

arising out of any act, action, negligent acts or negligent omissions, or willful misconduct 
of the contractor, its employees, agents or servants during the performance of the 
contract, whether directly or indirectly, contractor agrees to reimburse the City of 
Pompano Beach for all expenses, attorney’s fees, and court costs incurred in defending 
such claim, cause of action or lawsuit. 

 
14. Waiver 
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 It is agreed that no waiver or modification of the contract resulting from this RLI, or of 
any covenant, condition or limitation contained in it shall be valid unless it is in writing 
and duly executed by the party to be charged with it, and that no evidence of any waiver 
or modification shall be offered or received in evidence in any proceeding, arbitration, or 
litigation between the parties arising out of or affecting this contract, or the right or 
obligations of any party under it, unless such waiver or modification is in writing, duly 
executed as above.  The parties agree that the provisions of this paragraph may not be 
waived except by a duly executed writing. 

 
15. Survivorship Rights 
 
 This contract resulting from this RFQ shall be binding on and inure to the benefit of the 

respective parties and their executors, administrators, heirs, personal representative, 
successors and assigns. 

 
16. Termination 
 
 The contract resulting from this RFQ may be terminated by the City of Pompano Beach 

without cause upon providing contractor with a least sixty (60) days prior written notice. 
 
 Should either party fail to perform any of its obligations under the contract resulting from 

this RFQ for a period of thirty (30) days after receipt of written notice of such failure, the 
non-defaulting part will have the right to terminate the contract immediately upon 
delivery of written notice to the defaulting part of its election to do so.  The foregoing 
rights of termination are in addition to any other rights and remedies that such party may 
have. 

 
17. Manner of Performance 
 
 Proposer agrees to perform its duties and obligations under the contract resulting from 

this RFQ in a professional manner and in accordance with all applicable local, federal 
and state laws, rules and regulations. 

 
 Proposer agrees that the services provided under the contract resulting from this RFQ 

shall be provided by employees that are educated, trained and experienced, certified 
and licensed in all areas encompassed within their designated duties.  Proposer agrees 
to furnish the City of Pompano Beach with all documentation, certification, authorization, 
license, permit, or registration currently required by applicable laws or rules and 
regulations.  Proposer further certifies that it and its employees are now in and will 
maintain good standing with such governmental agencies and that it and its employees 
will keep all license, permits, registration, authorization or certification required by 
applicable laws or regulations in full force and effect during the term of this contract.  
Failure of Proposer to comply with this paragraph shall constitute a material breach of 
contract. 

 
18. Acceptance Period 

 
 Proposals submitted in response to this RFQ must be valid for a period no less than 

ninety (90) days from the closing date of this solicitation. 
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19. RFQ Conditions and Provisions 
 
 The completed proposal (together with all required attachments) must be submitted 

electronically to City on or before the time and date stated herein.  All Proposers, by 
electronic submission of a proposal, shall agree to comply with all of the conditions, 
requirements and instructions of this RFQ as stated or implied herein.  All proposals and 
supporting materials submitted will become the property of the City. 

 
 Proposer’s response shall not contain any alteration to the document posted other than 

entering data in spaces provided or including attachments as necessary.  By submission 
of a response, Proposer affirms that a complete set of bid documents was obtained from 
the eBid System or from the Purchasing Division only and no alteration of any kind has 
been made to the solicitation. Exceptions or deviations to this solicitation may not be 
added after the submittal date. 

 
 All Proposers are required to provide all information requested in this RFQ.  Failure to 

do so may result in disqualification of the proposal. 
 
 The City reserves the right to postpone or cancel this RFQ, or reject all proposals, if in 

its sole discretion it deems it to be in the best interest of the City to do so. 
 
 The City reserves the right to waive any technical or formal errors or omissions and to 

reject all proposals, or to award contract for the items herein, in part or whole, if it is 
determined to be in the best interests of the City to do so. 

 
 The City shall not be liable for any costs incurred by the Proposer in the preparation of 

proposals or for any work performed in connection therein. 
 
20. Standard Provisions 
 

a. Governing Law 
 
 Any agreement resulting from this RFQ shall be governed by the laws of the 

State of Florida, and the venue for any legal action relating to such agreement 
will be in Broward County, Florida. 

 
b. Licenses 
 
 In order to perform public work, the successful Proposer shall: 

Be licensed to do business in Florida, if an entity, and hold or obtain such 
Contractor’ and Business Licenses if required by State Statutes or local 
ordinances. 

 
c. Conflict Of Interest 
 
 For purposes of determining any possible conflict of interest, each Proposer 

must disclose if any Elected Official, Appointed Official, or City Employee is also 
an owner, corporate officer, or an employee of the firm.  If any Elected Official, 
Appointed Official, or City Employee is an owner, corporate officer, or an 
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employee, the Proposer must file a statement with the Broward County 
Supervisor of Elections pursuant to §112.313, Florida Statutes. 

 
d. Drug Free Workplace 
 
 The selected firm(s) will be required to verify they will operate a “Drug Free 

Workplace” as set forth in Florida Statute, 287.087. 
 
e. Public Entity Crimes 
 
 A person or affiliate who has been placed on the convicted vendor list following a 

conviction for public entity crime may not submit a proposal on a contract to 
provide any goods or services to a public entity, may not submit a proposal on a 
contract with a public entity for the construction or repair of a public building or 
public work, may not submit proposals on leases of real property to public entity, 
may not be awarded or perform work as a contractor, supplier, subcontractor, or 
consultant under a contract with any public entity, and may not transact business 
with any public entity in excess of the threshold amount provided in Florida 
Statute, Section 287.017, for CATEGORY TWO for a period of 36 months from 
the date of being placed on the convicted vendor list.  

 
f. Patent Fees, Royalties, And Licenses  
 
 If the selected Proposer requires or desires to use any design, trademark, 

device, material or process covered by letters of patent or copyright, the selected 
Proposer and his surety shall indemnify and hold harmless the City from any and 
all claims for infringement by reason of the use of any such patented design, 
device, trademark, copyright, material or process in connection with the work 
agreed to be performed and shall indemnify the City from any cost, expense, 
royalty or damage which the City may be obligated to pay by reason of any 
infringement at any time during or after completion of the work.  

 
g. Familiarity With Laws 
 
 It is assumed the selected firm(s) will be familiar with all federal, state and local 

laws, ordinances, rules and regulations that may affect its services pursuant to 
this RFQ.  Ignorance on the part of the firm will in no way relieve the firm from 
responsibility.  

 
h. Withdrawal Of Proposals 
 
 A firm may withdraw its proposal without prejudice no later than the advertised 

deadline for submission of proposals by written communication to the General 
Services Department, 1190 N.E. 3rd Avenue, Building C, Pompano Beach, 
Florida 33060. 

 
i. Composition Of Project Team 
 
 Firms are required to commit that the principals and personnel named in the 

proposal will perform the services throughout the contractual term unless 
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otherwise provided for by way of a negotiated contract or written amendment to 
same executed by both parties.  No diversion or substitution of principals or 
personnel will be allowed unless a written request that sets forth the 
qualifications and experience of the proposed replacement(s) is submitted to and 
approved by the City in writing.   

 
j. Invoicing/Payment 
 
 All invoices should be sent to City of Pompano Beach, Accounts Payable, P.O. 

Drawer 1300, Pompano Beach, Florida, 33061.  In accordance with Florida 
Statutes, Chapter 218, payment will be made within 45 days after receipt of a 
proper invoice.   

 
k. Public Records 
 

1. The City of Pompano Beach is a public agency subject to Chapter 119, 
Florida Statutes.  The Contractor shall comply with Florida's Public Records 
Law, as amended.  Specifically, the Contractor shall: 

 
a. Keep and maintain public records required by the City in order to perform 

the service;  
 
b. Upon request from the City’s custodian of public records, provide the City 

with a copy of requested records or allow the records to be inspected or 
copied within a reasonable time at a cost that does not exceed the cost 
provided in Chapter 119, Florida Statutes or as otherwise provided by 
law;  

 
c. Ensure that public records that are exempt or confidential and exempt 

from public records disclosure requirements are not disclosed except as 
authorized by law for the duration of the contract term and following 
completion of the contract if the Contractor does not transfer the records 
to the City; and 

 
d. Upon completion of the contract, transfer, at no cost to the City, all public 

records in possession of the Contractor, or keep and maintain public 
records required by the City to perform the service.  If the Contractor 
transfers all public records to the City upon completion of the contract, 
the Contractor shall destroy any duplicate public records that are exempt 
or confidential and exempt from public records disclosure requirements.  
If the Contractor keeps and maintains public records upon completion of 
the contract, the Contractor shall meet all applicable requirements for 
retaining public records.  All records stored electronically must be 
provided to the City, upon request from the City’s custodian of public 
records in a format that is compatible with the information technology 
systems of the City. 

 
2. Failure of the Contractor to provide the above described public records to the 

City within a reasonable time may subject Contractor to penalties under 
119.10, Florida Statutes, as amended. 
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PUBLIC RECORDS CUSTODIAN 

 
IF THE CONTRACTOR HAS QUESTIONS 
REGARDING THE APPLICATION OF CHAPTER 
119, FLORIDA STATUTES, TO THE 
CONTRACTOR’S DUTY TO PROVIDE PUBLIC 
RECORDS RELATING TO THIS CONTRACT, 
CONTACT THE CUSTODIAN OF PUBLIC RECORDS 
AT: 

   
CITY CLERK 
100 W. Atlantic Blvd., Suite 253 
Pompano Beach, Florida 33060 
(954) 786-4611 
RecordsCustodian@copbfl.com  

 
21. Questions and Communication 
 
 All questions regarding the RFQ are to be submitted using the Questions feature in the 

eBid System.  Questions must be received at least seven (7) calendar days before the 
scheduled solicitation opening.  Oral and other interpretations or clarifications will be 
without legal effect.  Addenda will be posted to the RFQ solicitation in the eBid System, 
and it is the Proposer's responsibility to obtain all addenda before submitting a response 
to the solicitation. 

 
22. Addenda 

 
 The issuance of a written addendum or posting of an answer in response to a question 

submitted using the Questions feature in the eBid System are the only official methods 
whereby interpretation, clarification, or additional information can be given.  If any 
addenda are issued to this RFQ solicitation the addendum will be issued via the eBid 
System. It shall be the responsibility of each Proposer, prior to submitting their 
response, to contact the City Purchasing Office at (954) 786-4098 to determine if 
addenda were issued and to make such addenda a part of their proposal. Addenda will 
be posted to the RFQ solicitation in the eBid System. 

 
23. Contractor Performance Report 

 
The City will utilize the Contractor Performance Report to monitor and record the 
successful proposer’s performance for the work specified by the contract. The 
Contractor Performance Report has been included as an exhibit to this solicitation. 

 
Note:  Communications 
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 No negotiations, decisions, or actions shall be initiated or executed by the firm as a 
result of any discussions with any City employee.  Only those communications, which 
are in writing from the City, may be considered as a duly authorized expression on 
behalf of the City.  In addition, only communications from firms that are signed and in 
writing will be recognized by the City as duly authorized expressions on behalf of firms.  
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COMPLETE THE PROJECT TEAM FORM ON THE ATTACHMENTS TAB IN THE EBID SYSTEM.  
PROPOSERS ARE TO COMPLETE FORM IN ITS ENTIRITY AND INCLUDE THE FORM IN YOUR 

PROPOSAL THAT MUST BE UPLOADED TO THE RESPONSE ATTACHMENTS TAB FOR THE RLI 
IN THE EBID SYSTEM. 

 
PROJECT TEAM 

 
 RFQ NUMBER ___________ 
 
 Federal I.D.#_____________ 
PRIME    
    
Role Name of Individual Assigned to 

Project 
Number of 
Years 
Experience 

Education, 
Degrees 

Principal-In-Charge ______________________________ _____________ _________ 
Project Manager ______________________________ _____________ _________ 
Asst. Project Manager ______________________________ _____________ _________ 
Other Key Member ______________________________ _____________ _________ 
Other Key Member ______________________________ _____________ _________ 
    
    
SUB-CONSULTANT    
    
Role Company Name and Address of 

Office Handling This Project 
Name of Individual Assigned 
to the Project 

Surveying ______________________________ ________________________ 
 ______________________________ ________________________ 
Landscaping ______________________________ ________________________ 
 ______________________________ ________________________ 
Engineering ______________________________ ________________________ 
 ______________________________ ________________________ 
Other Key Member ______________________________ ________________________ 
 ______________________________ ________________________ 
Other Key Member ______________________________ ________________________ 
 ______________________________ ________________________ 
Other Key Member ______________________________ ________________________ 
 ______________________________ ________________________ 
Other Key Member ______________________________ ________________________ 
 ______________________________ ________________________ 
 
(use attachments if necessary) 

Exhibit C RFQ P-50-18 and Consultant's Response

21 of 197



 

RFQ P-50-18   21 

Exhibit – Contractor Performance Report 
 

 

 

City of Pompano Beach, Purchasing Division 
1190 N.E. 3rd Avenue, Building C 
Pompano Beach, Florida, 33060 

 
 

CITY OF POMPANO BEACH 
CONTRACTOR PERFORMANCE REPORT  

 
 
1.  Report Period:  from ____________________________ to __________________________ 

 

2.  Contract Period: from ___________________________ to __________________________ 

 

3.  Bid# & or P.O.#: ____________________________________________________________ 

 

4.  Contractor Name: ___________________________________________________________ 

 

5.  City Department: ___________________________________________________________ 

 

6. Project Manager: ____________________________________________________________ 

 

7. Scope of Work (Service Deliverables):  ___________________________________________________ 
 
_____________________________________________________________________________________________ 
 
_____________________________________________________________________________________________ 
 
_____________________________________________________________________________________________ 
 
_____________________________________________________________________________________________ 
 
_____________________________________________________________________________________________ 
 
_____________________________________________________________________________________________ 
 
_____________________________________________________________________________________________ 
 
_____________________________________________________________________________________________ 
 
_____________________________________________________________________________________________ 
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Exhibit – Contractor Performance Report 
 

CATEGORY RATING COMMENTS 
1. Quality Assurance/Quality 
Control 
  - Product/Services of high quality 

  - Proper oversight 

  - Communication  

Poor =1 

Satisfactory =2 

Excellent =3 

  

2. Record Keeping 
   -Accurate record keeping 

   -Proper invoicing                    

 -Testing results complete 

     

Poor =1 

Satisfactory =2 

Excellent =3 

     

3. Close-Out Activities 
  - Restoration/Cleanup 

  - Deliverables met 

  - Punch list items addressed 

 

Poor =1 

Satisfactory =2 

Excellent =3 

 

4. Customer Service 
  - City Personnel and Residents 

  - Response time 

  - Communication 

   

Poor =1 

Satisfactory =2 

Excellent =3 

 

5. Cost Control 
  - Monitoring subcontractors 

  - Change-orders 

  - Meeting budget 

Poor =1 

Satisfactory =2 

Excellent =3 

  

6. Construction Schedule 
  - Adherence to schedule  

  - Time-extensions 

  - Efficient use of resources 

Poor =1 

Satisfactory =2 

Excellent =3 

 

 
SCORE 

 
___________ 

ADD ABOVE RATINGS/DIVIDE TOTAL 
BY NUMBER OF CATEGORIES BEING 
RATED 

 

RATINGS  
Poor Performance (1.0 – 1.59): Marginally responsive, effective and/or efficient; delays require significant 

adjustments to programs; key employees marginally capable; customers somewhat satisfied.  
Satisfactory Performance (1.6 – 2.59): Generally responsive, effective and/or efficient; delays are excusable 

and/or results in minor program adjustments; employees are capable and satisfactorily providing service without 

intervention; customers indicate satisfaction. 

Excellent Performance (2.6 – 3.0): Immediately responsive; highly efficient and/or effective; no delays; key 

employees are experts and require minimal direction; customers expectations are exceeded. 
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Would you select/recommend this contractor again?   _____ Yes     _____ No 

 

Please attach any supporting documents to this report to substantiate the ratings that have been provided. 

 
 
 
____________________________________ _________________________________ ___________ 

Ratings completed by (print name)        Ratings completed by signature Date 

   

____________________________________ _________________________________ ____________ 

        Department Head (print name)         Department Head Signature Date 

   

___________________________________ _________________________________ ____________ 

  Vendor Representative (print name)        Contractor Representative Signature Date 
 
 
 
 

Comments, corrective actions etc., use additional page if necessary: 
____________________________________________________________________________________________________ 

____________________________________________________________________________________________________ 

____________________________________________________________________________________________________ 

____________________________________________________________________________________________________ 

____________________________________________________________________________________________________ 

____________________________________________________________________________________________________ 

____________________________________________________________________________________________________ 

____________________________________________________________________________________________________ 

____________________________________________________________________________________________________ 

____________________________________________________________________________________________________ 

____________________________________________________________________________________________________ 

____________________________________________________________________________________________________ 

____________________________________________________________________________________________________ 
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City of Pompano Beach Florida 
Local Business Subcontractor Utilization Report 

 
Project Name (1) Contract Number and Work Order Number (if applicable) (2) 

Report Number (3) Reporting Period (4) 

to 
Local Business Contract Goal (5) Estimated Contract Completion Date (6) 

Contractor Name (7) Contractor Telephone Number (8) 

( ) - 
Contractor Email Address (9) 

Contractor Street Address (10) Project Manager Name (11) Project Manager Telephone Number (12) 

( ) - 
Project Manager Email Address (13) 

 
Local Business Payment Report 

Federal 
Identification 
Number (14) 

 
Local 

Subcontractor 
Business Name (15) 

 

Description of Work (16) 

 
Project 

Amount (17) 

Amount Paid 
this 

Reporting 
Period (18) 

 
Invoice 

Number 
(19) 

 
Total Paid to 

Date (20) 

       

       

       

       

       

       

       

       

       

       

Total Paid to Date for All Local Business Subcontractors (21) $ 0.00 
 

I certify that the above information is true to the best of my knowledge. 
Contractor Name – Authorized Personnel (print) (22) Contractor Name – Authorized Personnel (sign) (23) Title (24) Date (25) 
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Local Business Subcontractor Utilization Report Instructions 
 
Box (1) Project Name – Enter the entire name of the project. 
 
Box (2) Contract Number (work order) – Enter the contract number and the work order number, if applicable 

(i.e., 4600001234, and if work order contract include work order number – 4600000568 WO 01). 
 
Box (3) Report Number - Enter the Local Business Subcontractor Utilization Report number.  Reports must 

be in a numerical series (i.e., 1, 2, 3). 
 
Box (4) Reporting Period - Enter the beginning and end dates this report covers (i.e., 10/01/2016 – 

11/01/2016). 
 
Box (5) Local Contract Goal - Enter the Local Contract Goal percentage on entire contract. 
 
Box (6) Contract Completion Date - Enter the expiration date of the contract, (not work the order). 
 
Box (7) Contractor Name - Enter the complete legal business name of the Prime Contractor. 
 
Box (8) Contractor Telephone Number - Enter the telephone number of the Prime Contractor. 
 
Box (9) Contractor Email Address - Enter the email address of the Prime Contractor. 
 
Box (10) Contractor Street Address – Enter the mailing address of the Prime Contractor. 
 
Box (11) Project Manager Name - Enter the name of the Project Manager for the Prime Contractor on the 

project. 
 
Box (12) Project Manager Telephone Number – Enter the direct telephone number of the Prime Contractor’s 

Project Manager. 
 
Box (13) Project Manager Email Address – Enter the email address of the Prime Contractor’s Project 

Manager. 
 
Box (14) Federal Identification Number – Enter the federal identification number of the Local 

Subcontractor(s). 
 
Box (15) Local Subcontractor Business Name – Enter the complete legal business name of the Local 

Subcontractor(s). 
 
Box (16) Description of Work – Enter the type of work being performed by the Local Subcontractor(s) (i.e., 

electrical services). 
 
Box (17) Project Amount – Enter the dollar amount allocated to the Local Subcontractor(s) for the entire 

project (i.e., amount in the subcontract agreement). 
 
Box (18) Amount Paid this Reporting Period – Enter the total amount paid to the Local Subcontractor(s) 

during the reporting period. 
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Box (19) Invoice Number – Enter the Local Subcontractor’s invoice number related to the payment reported 
this period. 

 
Box (20) Total Paid to Date – Enter the total amount paid to the Local Subcontractor(s) to date. 
 
Box (21) Total Paid to Date for All Local Subcontractor(s) – Enter the total dollar amount paid to date to all 

Local Subcontractors listed on the report. 
 
Box (22) Contractor Name Authorized Personnel (print) – Print the name of the employee that is authorized 

to execute the Local Subcontractor Utilization Report. 
 
Box (23) Contractor Name Authorized Personnel (sign) – Signature of authorized employee to execute the 

Local Subcontractor Utilization Report. 
 
Box (24) Title – Enter the title of authorized employee completing the Local Subcontractor Utilization Report. 
 
Box (25) Date – Enter the date of submission of the Local Subcontractor Utilization Report to the City. 
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REQUESTED INFORMATION BELOW IS ON LOCAL BUSINESS PROGRAM AND SMALL BUSINESS ENTERPRISE FORM ON THE BID 
ATTACHMENTS TAB. BIDDERS ARE TO COMPLETE FORM IN ITS ENTIRITY AND INCLUDE COMPLETED FORM IN YOUR PROPOSAL THAT 

MUST BE UPLOADED TO THE RESPONSE ATTACHMENTS TAB IN THE EBID SYSTEM. 
 

EXHIBIT A 
CITY OF POMPANO BEACH, FLORIDA 

LOCAL BUSINESS PARTICIPATION FORM 
 
RFQ Number & Title: ___________________________ Prime Contractor’s Name: _________________________ 
 
 

Name of Firm, Address 
Contact Person, 

Telephone Number 
Type of Work to be Performed/Materials to 

be Purchased 
Contract 

Percentage 
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EXHIBIT B 
LOCAL BUSINESS 

LETTER OF INTENT TO PERFORM AS A SUBCONTRACTOR 
 

RFQ Number_______________ 
 
TO: ____________________________ 
 (Name of Prime or General Bidder) 
 
The undersigned City of Pompano Beach business intends to perform subcontracting work in 
connection with the above contract as (check below) 
 
 _____ an individual _____ a corporation 
 
 _____ a partnership _____ a joint venture 
 
The undersigned is prepared to perform the following work in connection with the above 
Contract, as hereafter described in detail: 
 
_____________________________________________________________________ 
 
_____________________________________________________________________ 
 
_____________________________________________________________________ 
 
_____________________________________________________________________ 
 
_____________________________________________________________________ 
 
_____________________________________________________________________ 
 
_____________________________________________________________________ 
 
 
 
________________ _____________________________________ 
 (Date)                                              (Name of Local Business Contractor) 
 
  _____________________________________ 
                                                         (address) 
 
  _____________________________________ 
                                                                    (address City, State Zip Code) 
 
  BY: __________________________________ 
                                                                                        (Name) 
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EXHIBIT C 
LOCAL BUSINESS UNAVAILABILITY FORM 

 
RFQ #_________________ 

 
I,_______________________________________________________________ 
(Name and Title) 
 
of_________________________________, certify that on the _______day of 
 
______________, _____, I invited the following LOCAL BUSINESSES to bid work 
(Month)        (Year) 
 
items to be performed in the City of Pompano Beach. 

 

Business Name, Address Work Items Sought 

Form of Bid Sought (i.e., 
Unit Price, Materials/Labor, 
Labor Only, etc.) 

 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

 
Said Local Businesses: 
 
 ___ Did not bid in response to the invitation 
 
 ___ Submitted a bid which was not the low responsible bid 
 
 ___ Other:________________________________________ 
 
   

 Name and Title: _______________________________ 
 
   Date: ________________________ 
 
 
Note:  Attach additional documents as available. 
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EXHIBIT D 
GOOD FAITH EFFORT REPORT 

LOCAL BUSINESS PARTICIPATION 
 

RFQ #__________________ 
 
 

1. What portions of the contract have you identified as Local Business opportunities? 
 
_____________________________________________________________________ 
 
_____________________________________________________________________ 
 
_____________________________________________________________________ 
 
_____________________________________________________________________ 
 
2. Did you provide adequate information to identified Local Businesses?  Please comment 

on how you provided this information. 
 
_____________________________________________________________________ 
 
_____________________________________________________________________ 
 
_____________________________________________________________________ 
 
3. Did you send written notices to Local Businesses? 
 
 ____ Yes ____ No 
 

If yes, please include copy of the notice and the list of individuals who were forwarded 
copies of the notices. 

 
4. Did you advertise in local publications? 
 
 ____ Yes ____ No 
 

If yes, please attach copies of the ads, including name and dates of publication. 
 
5. What type of efforts did you make to assist Local Businesses in contracting with you? 
 
___________________________________________________________________ 
 
 ___________________________________________________________________ 
 
7. List the Local Businesses you will utilize and subcontract percentage of work. 
 
 ________________________________   _______________ 
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LOCAL BUSINESS EXHIBIT “D” – Page 2 
  
Local Business      % of Work 
 

________________________________   _______________ 
 
 ________________________________   _______________ 
 

________________________________   _______________ 
 

________________________________   _______________ 
 

________________________________   _______________ 
 
 
8. Other comments: __________________________________________________ 
 
 ________________________________________________________________ 
 
 ________________________________________________________________ 
 
 ________________________________________________________________ 
 
 ________________________________________________________________ 
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EXHIBIT “E” 
CITY OF POMPANO BEACH, FLORIDA 

SMALL BUSINESS ENTERPRISE PARTICIPATION FORM 
 
RFQ Number & Title: ______________________________ Contractor’s Name: _______________________________ 
 

Name of Firm, Address 
Contact Person, 

Telephone Number 
Type of Work to be Performed/Materials to be 

Purchased 
Contract 

Percentage 
 
 

   

    

 
 

   

 
 

   

 
 

   

    

 
 

   

    

 
 

   

 
 
 
(INCLUDE CERTIFICATES FOR ANY FIRMS LISTED ON THIS PAGE) 
 

 
FOR CITY USE ONLY 

 
Total SBE Contract Participation ____________________ 
 
Are documents requested submitted accordingly ___ YES     ___ NO 
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EXHIBIT “F” 
SMALL BUSINESS ENTERPRISE 

LETTER OF INTENT TO PERFORM AS A SUBCONTRACTOR 
 

RFQ Number _______________ 
 
TO: ______________________________________ 
        (Name of Prime or General Contractor) 
 
The undersigned intends to perform subcontracting work in connection with the above contract 
as (check below) 
 
 _____ an individual _____ a corporation 
 
 _____ a partnership _____ a joint venture 
 
The undersigned is prepared to perform the following work in connection with the above 
Contract, as hereafter described in detail: 
 
________________________________________________________________ 
 
________________________________________________________________ 
 
________________________________________________________________ 
 
________________________________________________________________ 
 
________________________________________________________________ 
 
 
 
________________ _____________________________________ 
 (Date) (Name of SBE Contractor) 
 
  _____________________________________ 
                                                        (address) 
 
  _____________________________________ 
                                                                   (address City, State Zip Code) 
 
  BY: __________________________________ 
                                                                                        (Name) 
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EXHIBIT “G” 
SMALL BUSINESS ENTERPRISE 

UNAVAILABILITY FORM 
 

RFQ #______________ 
 
I,_______________________________________________________________ 
(Name and Title) 
 
of_________________________________, certify that on the _______day of 
 
______________, _____, I invited the following SBE CONTRACTOR(s) to bid work 
(Month)        (Year) 
 
items to be performed in the City of Pompano Beach. 

SBE Contractor 
Address Work Items Sought 

Form of Bid Sought (i.e., 
Unit Price, 

Materials/Labor, Labor 
Only, etc.) 

 

 ____________________________________________________________________________  

 ____________________________________________________________________________  

 ____________________________________________________________________________  

 ____________________________________________________________________________  

 ____________________________________________________________________________  

Said SBE CONTRACTOR(s): 

___ Did not bid in response to the invitation 

___ Submitted a bid that was not the low responsible bid 

___ Other:  ____________________________________________________ 

 
 Name and Title: _________________________________________ 
 
 Date: _________________________ 
 

 

Note:  Attach additional documents as available. 
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RFQ P-50-18   35 

EXHIBIT “H” 
SMALL BUSINESS ENTERPRISE 
GOOD FAITH EFFORT REPORT 

 
RFQ #____________________ 

 
1. What portions of the contract have you identified as SBE opportunities? 
 
 ________________________________________________________________ 
 
 ________________________________________________________________ 
 
 ________________________________________________________________ 
 
2. Did you provide adequate information to identified SBE?  Please comment on how you 

provided this information. 
 
 ________________________________________________________________ 
 
 ________________________________________________________________ 
 
 ________________________________________________________________ 
 
3. Did you send written notices to SBEs? 
 
   ____ Yes  ____ No 
 If yes, please include copy of the notice and the list of individuals who were forwarded 

copies of the notices. 
 
4. Did you advertise in local publications? 
 
   ____ Yes  ____ No 
 If yes, please attach copies of the ads, including name and dates of publication. 
 
5. Did you contact any organizations with large constituents of SBE members for possible 

sub-contractors?  Please attach list of resource organizations used. 
 
6. What type of efforts did you make to assist SBEs in contracting with you? 
 
 ________________________________________________________________ 
 
 ________________________________________________________________ 
 
7. List the SBEs you will utilize and subcontract percentage of work. 
 
 ________________________________   _______________ 
 
 ________________________________   _______________ 
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RFQ P-50-18   36 

SBE EXHIBIT “H” – Page 2 
  

SBE Name       % of Work 
 

________________________________   _______________ 
 

________________________________   _______________ 
 
 ________________________________   _______________ 

 
________________________________   _______________ 

 
 ________________________________   _______________ 
 
 
8. Other comments: __________________________________________________ 
 
 ________________________________________________________________ 
 
 ________________________________________________________________ 
 
 ________________________________________________________________ 
 
 ________________________________________________________________ 
 
 
Note: Please attach the unavailability letters with this report.
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RFQ P-50-18 Page 37  

REQUESTED INFORMATION BELOW IS ON THE MINORITY BUSINESS ENTERPRISE 
PARTICIPATION FORM ON THE BID ATTACHMENTS TAB. BIDDERS ARE TO COMPLETE FORM 
IN ITS ENTIRITY AND UPLOAD COMPLETED FORM TO THE EBID SYSTEM 

 
EXHIBIT I 

 
MINORITY BUSINESS ENTERPRISE PARTICIPATION 

 
RFQ #__________________ 

 
 

List all members of your team that are a certified Minority Business Enterprise (as 
defined by the State of Florida.)  You must include copies of the MBE certificates for 
each firm listed with your electronic submittal. 
 

Name of Firm Certificate Included? 
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City of Pompano Beach, Purchasing Division 
1190 N.E. 3rd Avenue, Building C 
Pompano Beach, Florida, 33060 

 
October 2, 2018 
 

ADDENDUM #1, RFQ P-50-18 
 

PLANNING AND DESIGN SERVICES FOR  
SEVEN PARK FACILITY IMPROVEMENT PROJECTS 

 
To Whom It May Concern, 
 
RFQ P-50-18.- Corrected Name Change 
 
The remainder of the solicitation is unchanged at this time. 
 
Sincerely, 
 
Jill Klaskin Press, CPPO 
Purchasing Consultant 
 
cc: website 
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City of Pompano Beach, Purchasing Division 
1190 N.E. 3rd Avenue, Building C 
Pompano Beach, Florida, 33060 

 
October 9, 2018 
 

ADDENDUM #2, RFQ P-50-18 
 

PLANNING AND DESIGN SERVICES FOR  
SEVEN PARK FACILITY IMPROVEMENT PROJECTS 

 
To Whom It May Concern, 
 
Please review the following additional requirements for RFQ P-50-18. 
 
Reviewed and Audited Financial Statements: 
 
Proposers shall be financially solvent and appropriately capitalized to be able to service 
the City for the duration of the contract. Proposers shall provide a complete financial 
statement of your firm’s most recent reviewed and audited financial statements 
indicating organization’s financial condition and uploaded as a separate file titled 
“Financial Statements” to the Response Attachments tab in the eBid System. 
Financial statements provided shall not be older than six (6) months prior to the date of 
filing this Prequalification Application. The financial statements are to be reviewed and 
submitted with any accompanying notes and supplemental information.  
 
The City of Pompano Beach reserve the right to reject financial statements in which the 
financial condition shown is of a date six (6) months or more prior to the date of filing. 
The City is a public agency subject to Chapter 119, Florida’s Public Records Law and is 
required to provide the public with access to public records, however, financial 
statements that are required as submittals to prequalify for a solicitation will be exempt 
from public disclosure. 
 
The City reserves the right to request additional information to ensure the proposer is 
financially solvent and has sufficient financial resources to perform the contract and 
shall provide proof thereof of its financial solvency. The City may as at its sole discretion 
ask for additional proof of financial solvency, including additional documents post 
proposal opening, and prior to evaluation that demonstrates the Proposer’s ability to 
perform the resulting contract and provide the required materials and/or services. 
 
The remainder of the solicitation is unchanged at this time. 
 
Sincerely, 
 
Jill Klaskin Press, CPPO 
Purchasing Consultant 
 
cc: website 
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City of Pompano Beach, Purchasing Division 
1190 N.E. 3rd Avenue, Building C 
Pompano Beach, Florida, 33060 

 
October 2, 2018 
 

ADDENDUM #3, RFQ P-50-18 
 

PLANNING AND DESIGN SERVICES FOR  
SEVEN PARK FACILITY IMPROVEMENT PROJECTS 

 
To Whom It May Concern, 
 
RFQ P-50-18.- Identification of items required for submission on “Response 
Attachment” tab. 
 
The remainder of the solicitation is unchanged at this time. 
 
Sincerely, 
 
Jill Klaskin Press, CPPO 
Purchasing Consultant 
 
cc: website 
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City of Pompano Beach, Purchasing Division 
1190 N.E. 3rd Avenue, Building C 
Pompano Beach, Florida, 33060 

 
October 9, 2018 
 

ADDENDUM #4, RFQ P-50-18 
 

PLANNING AND DESIGN SERVICES FOR  
SEVEN PARK FACILITY IMPROVEMENT PROJECTS 

 
To Whom It May Concern, 
 
Attached are the Sign In Sheets for RFQ P-50-18 Mandatory Pre-Proposal conference. 
 
NOTE: Proposals will not be accepted from firms that did not attend the pre-proposal 
conference. 
 
The remainder of the solicitation is unchanged at this time. 
 
Sincerely, 
 
Jill Klaskin Press, CPPO 
Purchasing Consultant 
 
cc: website 
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City of Pompano Beach, Purchasing Division 
1190 N.E. 3rd Avenue, Building C 
Pompano Beach, Florida, 33060 

October 11, 2018 
ADDENDUM #5, RFQ P-50-18 

 
PLANNING AND DESIGN SERVICES FOR  

SEVEN PARK FACILITY IMPROVEMENT PROJECTS 
 
To Whom It May Concern, 
 

1) RFQ P-50-18.Removal of “Essential Requirements” form from “Response 
Attachment” tab. 

 
2) Replace verbiage for “Reviewed and Audited Financial Statements” with the 

following:  
 
Reviewed and Audited Financial Statements: 
Proposers shall be financially solvent and appropriately capitalized to be able to service 
the City for the duration of the contract. Proposers shall provide a complete financial 
statement of the firm’s most recent audited financial statements, indicating 
organization’s financial condition and uploaded as a separate file titled “Financial 
Statements” to the Response Attachments tab in the eBid System. 
  
Financial statements provided shall not be older than twelve 12) months prior to the 
date of filing this solicitation response. The financial statements are to be reviewed and 
submitted with any accompanying notes and supplemental information. The City of 
Pompano Beach reserve the right to reject financial statements in which the financial 
condition shown is of a date twelve (12) months or more prior to the date of submittals.  
 
The City is a public agency subject to Chapter 119, Florida’s Public Records Law and is 
required to provide the public with access to public records, however, financial 
statements that are required as submittals to prequalify for a solicitation will be exempt 
from public disclosure. 
 
The City reserves the right to request additional information to ensure the proposer is 
financially solvent and has sufficient financial resources to perform the contract and 
shall provide proof thereof of its financial solvency. The City may as at its sole 
discretion ask for additional proof of financial solvency, including additional documents 
post proposal opening, and prior to evaluation that demonstrates the Proposer’s ability 
to perform the resulting contract and provide the required materials and/or services. 
 
A combination of two (2) or more of the following may substitute for audited financial 
statements: 
 

1) Bank letters/statements for the past 3 months 
2) Balance sheet, profit and loss statement, cash flow report 
3) IRS returns for the last 2 years 
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Addendum #3, P-54-18 

 

 

 

4) Letter from CPA showing profits and loss statements (certified) 
5) NOTE: 

NOTE: Financial statements that are required as submittals to prequalify for a 
solicitation will be exempt from public disclosure; however, financial statements 
submitted to prequalify for a solicitation, and are not required by the City, may be 
subject to public disclosure 
The remainder of the solicitation is unchanged at this time. 
 
Sincerely, 
Jill Klaskin Press, CPPO 
Purchasing Consultant 
cc: website 
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P-50-18 Addendum 5
Supplier Response

BERMELLO AJAMIL & PARTNERS, INC.

Event Information

Number: P-50-18 Addendum 5
Title: Planning & Design Services for Seven Park Facility Improvement Projects
Type: Request for Qualifications
Issue Date: 9/7/2018
Deadline: 10/22/2018 02:00 PM (ET)
Notes: Pursuant to Florida Statutes Chapter 287.055 "Consultants' Competitive Negotiation Act"

(CCNA) the City of Pompano Beach invites professional firms to submit qualifications and
experience for consideration to provide engineering, architecture and landscape architectural
services to the City for the following projects: 

• 1 - McNair Park Renovations (estimated maximum design fees $475k, max.)
• 2 - Youth Sports Complex (estimated design fees $375k, max.)
• 3 - Centennial Park Improvements (estimated design fees $165k, max.)
• 4 - Kester Park Improvements (estimated design fees $220k, max.)
• 5 - North Pompano Park Improvements (estimated design fees $465k, max.)
• 6 - Ultimate Sports Park Improvements (estimated design fees $450k, max.)
• 7 - Mitchell Moore Park Improvements (estimated design fees $215k, max.)

The City will receive sealed proposals until 2:00 p.m. (local), October 22, 2018. Proposals
must be submitted electronically through the eBid System on or before the due date/time
stated above. Any proposal received after the due date and time specified, will not be
considered. Any uncertainty regarding the time a proposal is received will be resolved against
the Proposer. 

Proposer must be registered on the City’s eBid System in order to view the solicitation
documents and respond to this solicitation. The complete solicitation document can be
downloaded for free from the eBid System as a pdf at:
https://pompanobeachfl.ionwave.net/CurrentSourcingEvents.aspx. The City is not responsible
for the accuracy or completeness of any documentation the Proposer receives from any
source other than from the eBid System. Proposer is solely responsible for downloading all
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required documents. Responses will be electronically unsealed in a public forum and
proposer names will be read aloud.

Mandatory Pre Submittal Meeting

There will be a mandatory pre submittal meeting to review the City’s expectations for the
project, including backgrounds and scopes, and answer questions from potential proposers
on October 9, 2018, beginning at 1:00 p.m. in the Development Services Conference Room,
100 West Atlantic Blvd., 3rd Floor, Pompano Beach, Florida, 33060. Proposals will not be
accepted from firms that do not attend the pre-proposal conference

BERMELLO AJAMIL & PARTNERS, INC. Information

Contact: Janeen Skelly
Address: 2601 S. BAYSHORE DRIVE

SUITE 1000
MIAMI
MIAMI, FL 33133

Phone: (305) 859-2050
Email: jskelly@bermelloajamil.com

By submitting this Response I affirm I have received, read and agree to the all terms and conditions as set forth herein. I
hereby recognize and agree that upon execution by an authorized officer of the City of Pompano Beach, this Response,
together with all documents prepared by or on behalf of the City of Pompano Beach for this solicitation, and the resulting
Contract shall become a binding agreement between the parties for the products and services to be provided in
accordance with the terms and conditions set forth herein. I further affirm that all information and documentation
contained within this response to be true and correct, and that I have the legal authority to submit this response on behalf
of the named Supplier (Offeror).

Randy Hollingworth ba@bermelloajamil.com
Signature Email

Submitted at 10/22/2018 11:23:52 AM

Requested Attachments

Bid Proposal RFQ P-50-18 POMPANO BEACH SEVEN PARKS.pdf

Electronic version of proposal must be uploaded to the Response Attachments tab. The file size for uploads is limited
to 100 MB. If the file size exceeds 100 MB the response must be split and uploaded as two (2) separate files.

Reviewed and Audited Financial Statement FINANCIAL STATEMENTS - TAX RETURNS 2016 - 2017.pdf

Will remain confidential pursuant to section 119.071 of the State of Florida Statutes.
Local Business 12 LOCAL BUSINESSES.pdf

Local Business Program Forms from the attachments tab must be completed and uploaded to this tab.
Qualification Of Bidders QUALIFICATIONS OF BIDDERS.pdf

Project Team Form 06 PROJECT TEAM FORM.pdf

This form is to be completed and uploaded to the Response Attachments tab.
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Bid Attributes

1 Acknowledgement of Addenda

Check this box to acknowledge that you have reviewed all addenda issued for this solicitation.
Yes

2 Terms & Conditions

Check the box indicating you agree to the terms and conditions of this solicitation.
Agree

3 Conflict of Interest

For purposes of determining any possible conflict of interest, all bidders must disclose if any City of Pompano
Beach employee is also an owner, corporate officer, or employee of their business. Indicate either "Yes" (a City
employee is also associated with your business), or "No". (Note: If answer is "Yes", you must file a statement with the
Supervisor of Elections, pursuant to Florida Statutes 112.313.)Indicate yes or no below with the drop down menu.
No

4 Drug-Free Workplace

Whenever two or more bids which are equal with respect to price, quality, and service are received for the
procurement of commodities or contractual service, a bid received from a business that certifies that it has
implemented a Drug-free Workplace Program shall be given preference in the award process. If bidder's company
has a Drug-free Workplace Program as outlined in General Conditions, section 32., indicate that by selecting yes in
the drop down menu.
Yes

5 Vendor Certification Regarding Scrutinized Companies Lists (Any Dollor Amount)

Section 215.4725, Florida Statutes, prohibits agencies from contracting (at any dollar amount) with companies on
the Scrutinized Companies that Boycott Israel List, or with companies that are engaged in a boycott of Israel. As the
person authorized to electronically sign on behalf of Respondent, I hereby certify by selecting the box below that the
company responding to this solicitation is not listed on the Scrutinized Companies that Boycott Israel List. I also
certify that the company responding to this solicitation is not participating in a boycott of Israel, and is not engaged
in business operations in Syria or Cuba. I understand that pursuant to sections 287.135 and 215.4725, Florida
Statutes, the submission of a false certification may subject company to civil penalties, attorney’s fees, and/or costs.
Certified
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Bidder Company Name _______________________________ 
 
Qualifications Of Bidders 
 
To demonstrate qualifications to perform the work, and to be considered for award, each bidder 
shall submit at least three (3) business customer references. Provide information for business 
customers for whom you have performed work of this nature which you list as references, 
excluding the City of Pompano Beach.  (Use an attachment if necessary.) 
 
1. Name and address of customer: _________________________________________________ 

 __________________________________________________________________________ 

Contact person name, telephone number and email address: __________________________ 

__________________________________________________________________________ 

 Description of services provided and date(s) of service: ______________________________ 

 ___________________________________________________________________________ 

___________________________________________________________________________ 

 
 

2. Name and address of customer: _________________________________________________ 

 __________________________________________________________________________ 

Contact person name, telephone number and email address: __________________________ 

__________________________________________________________________________ 

 Description of services provided and date(s) of service: ______________________________ 

 ___________________________________________________________________________ 

___________________________________________________________________________ 

 
 
3. Name and address of customer: _________________________________________________ 

 __________________________________________________________________________ 

Contact person name, telephone number and email address: __________________________  

__________________________________________________________________________ 

 Description of services provided and date(s) of service: ______________________________ 

 ___________________________________________________________________________ 

___________________________________________________________________________ 
 

Architecture, Landscape Architecture, Bidding & Permitting, Construction Administration,Civil 

Engineering for Doral Triangle Park and Cultural Center

Master Planning, Architecture, Landscape Architecture, Public Outreach, Construction Management, 

Cost Estimating, Permitting, Civil Engineering, LEED Certification for B.F. James Park & Aquatic Facility

Master Planning, Architecture, Civil, Landscape Architecture, Permitting Assistance, Construction 

Administration for Optimist Park

305.593.6600 Ext. 5000 - Barbara.herandez@cityofdoral.com

954.457.1452 - CShanz@CoHB.org

305.364.6100 - LopezT@miamilakes-fl.gov

Barbara Hernandez 

Cathie Schanz, CPRE 

Tony Lopez 

City of Doral 

Bermello Ajamil & Partners, Inc

City of Hallandale Beach 

Town of Miami Lakes  

8401 NW 53rd Terrace, Doral, FL 33166

400 South Federal Highway Hallandale Beach, FL 33009

6601 Main Street, Miami Lakes, FL 33014
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Bidder Company Name _______________________________ 

Qualifications Of Bidders 

To demonstrate qualifications to perform the work, and to be considered for award, each bidder 
shall submit at least three (3) business customer references. Provide information for business 
customers for whom you have performed work of this nature which you list as references, 
excluding the City of Pompano Beach.  (Use an attachment if necessary.) 

4. Name and address of customer: _________________________________________________

__________________________________________________________________________

Contact person name, telephone number and email address: __________________________

__________________________________________________________________________

Description of services provided and date(s) of service: ______________________________

___________________________________________________________________________

___________________________________________________________________________

5. Name and address of customer: _________________________________________________

__________________________________________________________________________

Contact person name, telephone number and email address: __________________________

__________________________________________________________________________

Description of services provided and date(s) of service: ______________________________

___________________________________________________________________________

___________________________________________________________________________

6. Name and address of customer: _________________________________________________

__________________________________________________________________________

Contact person name, telephone number and email address: __________________________

__________________________________________________________________________

Description of services provided and date(s) of service: ______________________________

___________________________________________________________________________

___________________________________________________________________________

Master Planning, Architecture, Landscape Architecture, Irrigation, Permitting 

for James Archer Smith Park

Architecture, Landscape Architecture, Master Planning, Schematic Design and Construction 

Administration for Intracoastal Park North and South

305.224.4570 - dmaytan@cityofhomestead.com

Former City Engineer - 305.622-8000 Ext. 2806 - hgray@miamigardens-fl.gov

Dennis Maytan

Helen Grey, PE

City of Homestead 

City of Sunny Isles Beach

100 Civic Court, Homestead, FL 33030

18070 Collins Avenue Sunny Isles Beach, FL 33160

Bermello Ajamil & Partners, Inc
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REQUEST FOR QUALIFICATIONS
PLANNING & DESIGN SERVICES FOR SEVEN PARK  
FACILITY IMPROVEMENT PROJECTS 

P-50-18

Submitted By
Bermello Ajamil & Partners, Inc.
900 SE 3rd Ave. Suite 203
Ft. Lauderdale, FL 33316
P 954.278.3240
F 954.467.1116

Contact & Partner-In-Charge:
Randy P. Hollingworth
P 954.467.1113 x5109
C 305.989.9953
ba@bermelloajamil.com

Date
October 22, 2018
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October 22, 2018

City of Pompano Beach,
Purchasing Office
1190 N.E. 3rd Avenue, Building C
Pompano Beach, FL 33060

RE:	 City of Pompano Beach, RFQ P-50-18 
	 Planning and Design Services for Seven Park Facility Improvement Projects

Dear Evaluation Committee Members,

Bermello Ajamil & Partners, Inc. (B&A) along with our partnering sub-consultants, are pleased to provide our response 
to the Request For Qualifications: Planning & Design Services for Seven Park Facility Improvement Projects. B&A will be 
the Prime Consultant for this proposal and has assembled a team of exemplary professionals uniquely qualified with 
significant experience in the City of Pompano Beach and South Florida, bringing a level of understanding and first-hand 
knowledge of the overall vision and goals the City has for its parks. 

B&A has over 30 years of experience designing parks and public spaces for a variety of agencies including the City of 
Pompano Beach. Our team brings all of the necessary technical, management, and creative skills needed to execute the 
anticipated scope of work in a manner that will provide the City with superb design and planning skills while keeping 
within established budgets and project schedules.  

B&A has successfully developed and built numerous park and municipal projects for a wide number of clients which 
include the Pompano Beach Library, 31st. Avenue, Collier City Park and George Brummer Park, in Pompano Beach, 
James Archer Smith and Wittkop Parks in Homestead, Margaret Pace Park in the City of Miami, Palmetto Bay Park in the 
Village of Palmetto Bay, and several parks in the City of Doral including Doral Meadows Park, Morgan Levy Park and 
J.C. Bermudez Park.

As the Partner-In-Charge for this project, I will be responsible for overall management of this contract. As Vice President 
and Partner at B&A and Director of the Planning, Landscape Architecture, and Urban Design Studios, I have overseen 
and managed numerous park projects and brings a diversity of skills required. In addition, Kirk Olney, our senior 
landscape architect, will serve as the Project Manager and the direct contact between our team and the City for the 
duration of the projects. Mr. Olney will be responsible for ensuring that the City’s needs are met on a daily basis.  

Along with B&A, each of the firms selected for our team understands how to tackle projects of varying sizes and 
complexity from conceptual design through construction. Moreover, our team is a collection of highly qualified local 
talent, representing some of the most prominent consulting firms in their respective fields of expertise. The individual team
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roles for this assignment are as follows:

PRIME CONSULTANT
Bermello Ajamil & Partners, Inc.
FEIN # 59-1722486
900 SE 3rd Ave. Suite 203
Ft. Lauderdale, FL 33316
T 954.278.3240
F 954.467.1116

SERVICES

Landscape Architecture
Architecture
Urban Design & Planning
Master Planning
Project Management 

Land Development Regulations
Construction Management
Public Involvement

SUB-CONSULTANTS
Harris Engineering, Inc. 
Civil Engineering 

MUEngineers, Inc 
Structural Engineering

Delta G Consulting Engineers 
Mechanical, Electrical, Plumbing 
Engineering

Tierra South Florida 
Geotechnical 

Kenneth DiDonato, Inc. 
Irrigation Design

Aquadynamics Design Group 
Aquatic Engineering

RIB U.S. Cost 
Cost Estimating

Gibbs Land Surveyor 
Surveying

Ballard King & Associates, LTD. 
Needs Assessment, Park Operations, 
Recreation Programming

Traf Tech Engineering, Inc. 
Traffic Engineering

Team Pain 
Skate Park Specialists

Yazi Miami 
Chris Rogers

The B&A team is committed to this assignment and we welcome the opportunity to work with the City of Pompano 
Beach again and present our proposal to you and the selection committee. 

Respectfully, 

Randy P. Hollingworth
Vice President - Partner - Director Landscape Architecture - Planning - Urban Design 
Rhollingworth@bamiami.com
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Technical Approach

Our Team’s approach and design philosophy strives to achieve our Client’s needs 
and vision while reflecting our passion for innovation and design excellence. From 
years of consulting experience, we have learned that successful projects require a 
thorough understanding of our Client’s goals as well as methodical planning with 
respect to existing conditions, permitting, budgetary constraints, scheduling, security 
and long-term maintenance. By listening, partnering and becoming an extension 
of your City staff, we will develop the foundation for successful park projects. We 
also understand that you as a public Client is a fundamentally unique Client type 
with multiple  stakeholders and regulatory review entities requiring a very important 
public involvement role. Our Team is well versed in the process required for this type 
of Client and is able to mediate between expedience to meet schedule constraints 
and patience with the process of stakeholder review in support of achieving a 
project’s design objectives. Having reviewed the City’s RFQ for professional 
services, we understand the scope of work the City anticipates under this contract. 
The Team  we have assembled for this assignment offers all of the services outlined 
in the Scope of Work and we are confident we can provide unparalleled service 
for each assignment. 

The following are the key components of the scope of services listed in the RFQ and 
how our Team will address them for each park assignment:

1.	 Design Reports/Project Schedules/Feasibility Analyses/Site 	
	 Plans/Design Restrictions

Although these tasks cover a wide range of work assignments within the park plan 
development  process, the B&A Team has extensive experience in all of them. The 
Team has developed Design Reports for a wide range of project types and will 
assist the City in developing such reports if needed.  These reports are valuable 
summaries of the project status and helpfull  in disseminating information about the 
project at any one point in the design process. 

We will develop flexible project schedules that are based on realistic goals, task 
identification and task interrelationships. We will confirm that each task fits within 
the overall project and target dates and provides for contingencies within the work 

plan. We will develop a complete time line for each project depending on the 
scope of work. Whether this be a simple assignment to replace plant material or 
the design of a regional park, we will meet with the City at the beginning of each 
project to understand the needs of the City and confirm the schedule meets the City’s 
expectations. From that point on, we will regularly review the schedule to confirm 
the project is meeting specific milestones and if not, what steps need to be taken to 
meet the time line commitments. We have found that delays during construction can 
be substantially reduced by regular clear communication between the Client, our 
Team and the selected CM@R Contractor. We also understand the need to provide 
prompt responses to any RFI’s released by the Contractor.

The Team has carried out various assignments requiring the need for a comprehensive  
Feasibility Analysis. With our in house expertise and subconsultants, we have the 
breadth of knowledge that will allow us to provide the City with a complete review 
of any land development opportunity taking into consideration the wide range of 
factors that will impact a project. 
 
Our approach to every assignment is to first, listen. This occurs before we draw a 
single line or even develop a free hand sketch. We understand that you as our Client 
have very specific budgets, time lines, goals and objectives for your projects and 

Consultancy Services for Preparation of Masterplan,
Design and Construction Supervision of 

Infrastructure Works at Les Salines

October 22, 2018

Preliminary Design Report

+

 
PORT LOUIS, MAURITIUS

GIBB
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to tight municipal budgets, we are accustomed to value engineering our plans to 
develop projects which meet high levels of design intent yet are realistic for our 
Client’s budget. B&A has the experience in park development and design to help 
the City create memorable and successful public open spaces. 

We have included one of the leading cost estimating firms in south Florida, RIB US 
Cost on our team. They will be constantly monitoring the project’s costs as we move 
through the design process and will prepare detailed cost estimates at each milestone, 
working closely with the Team and the City to assure the budget is maintained and 
the project can be built with the available funds. Our past experience with US Cost 
has indicated the cost estimates they develop are very accurate and provide the 
level of detail needed to fully evaluate project budgets. If needed, they will also 
work closely with our Team and the City to effectively value engineer the project 
without sacrificing project quality. 
 
If the City utilizes a Construction Manager at Risk process, the 60% and 90% 
estimates may not be necessary as they are often performed by the CM@R.  This 
can be a considerable cost saving for the City.  The B&A Team will work closely with 
the selected CMAR to develop accurate cost estimates at all phases of the project. 

understanding those elements are critical to assuring a project’s success. We also 
believe our role is to provide both the City and the community viable and creative 

alternatives in our site plans. This allows all stakeholders to view a project from a 
different perspective and encourages solutions which are unique to their location 
and context. We do not simply copy the successful parks we have designed in 
other communities. Although certainly not the only communication method, detailed 
readable site plans play a critical role in the development process and how design 
ideas and concepts are communicated to you as the Client and the community at 
large. Our site plans are the result of creative thinking and a collaborative effort of 
Team work and City involvement. 

The identification of design restrictions are what we consider to be one of the most 
important first steps in the development of any park project. Understanding the 
limitations that affect a design are critical in the process of developing plans which 
are both realistic and appropriate. 

2.	 Testing (Soils, Concrete Strength, Permeability/Percolation, 	
	 Density, Pot Holeing) 

We have a complete Team of inhouse and subconsultant professionals who can  
identify, manage and direct a wide range of testing programs. We will also inform 
the City if any tests that have already been completed require further data collection 
or if different testing is required. 

Since soil composition and percolation are critical factors when developing parks, 
we have included Tierra South Florida on our team, an excellent Geotechnical firm 
with extensive experience in this area. A critical elements to establishing efficient  
drainage, plant growth and building design are the soils composition and our Team  will 
thoroughly investigate these before any conceptual or detailed design work is begun. 

3.	 Detailed Cost Estimates (30%, 60%, 90%) and Cost Controls

We will design each project to meet the budgetary constraints established by the 
City. We will assist the City in establishing a project budget, and if needed, value 
engineer the project to ensure that it is within the established project budget. Due

Miami Dade Parks

Order of Magnitude Cost Estimate

Amelia Earhart Park

Estimate Date: March 14, 2018

Prepared By:

03/14/2018 RIB U.S. Cost, Inc. Page 1 of 8

OOM Cost Estimate
Amelia Earhart Park

Qty UOM UC Subtotal Total

Amelia Earhart Park

Regional Recreation Center Site Work 1 LSg
Fountains, Pools, & Watercourses
Teaching Pool 40'x40'x4' Deep (Including Pool Equipment) 1 EA $430,000 $430,000
ADA Pool Lift 1 EA $7,500 $7,500
Play Pool 50'x50'x0 to 1'-8" Deep (Including Pool Equipment) 1 EA $400,000 $400,000
Water Slide/Interactive Features Allowance 1 LS $100,000 $100,000
Parking Lots
Allowance for Parking Lot Grading 5,000 SY $10 $50,000
New Parking Areas at Grade 45,000 SF $12 $540,000
Parking Signage Allowance 1 LS $5,000 $5,000

$ $Parking Lot Lighting- Assumed 9 Poles 9 EA $7,000 $63,000
Landscaping
New Landscape Areas 35,000 SF $4.5 $157,500
Irrigation System 35,000 SF $2 $70,000
Site Utilities
Water Supply Tie-in 1 LS $50,000 $50,000
Site Electrical Tie-in 1 LS $50,000 $50,000
Sanitary Sewer Tie-in 1 LS $50,000 $50,000
Storm Sewer (Excluded) $0 $0
Subtotal $1 973 000Subtotal $1,973,000
Direct Cost Development 20% $394,600
Subtotal Direct Cost Regional Recreation Center Site Work $2,367,600
Total Direct Cost Regional Recreation Center $9,077,556

Project B: SOCCER FIELDS 324,000 GSF
Site Earthwork
Allowance for Site Grading 36,000 SY $1 $36,000
Pedestrian Paving
4” Concrete Sidewalk 14 360 SF $6 $86 1604 Concrete Sidewalk 14,360 SF $6 $86,160
4” Concrete Pad for Bleachers 4,320 SF $6 $25,920
Landscaping
12' Tall Live Oak Trees 20 EA $900 $18,000
Remove Small Trees 15 EA $180 $2,700
Site Development
Soccer Field Natural Turf 324,000 SF $1.5 $486,000
Allowance for Goals/Paint Markings 1 LS $12,000 $12,000
Irrigation System 324,000 SF $1 $324,000
Bleachers - Assumed Aluminum Frame/Picket Guardrail 8 EA $4,500 $36,000, ,
Covered Structure for Bleachers In-ground Mount 8 EA $10,000 $80,000
Site Electrical
Field Lighting - Includes Poles, Lights, Power Distribution. 4 EA $40,000 $160,000
Other Site Utilities
Allowance for Water Supply Tie-in - Irrigation 1 LS $10,000 $10,000
Subtotal $1,276,780
Direct Cost Development 20% $255,356
Total Direct Cost Soccer Fields 324,000 GSF $5 $1,532,136

Project C: WALKWAY LOOP 85,416 GSF
Pedestrian Paving
4” Concrete Walkway 85,416 SF $6 $512,496
Pedestrian Bridge - Assumed Precast Concrete 20'L 240 SF $150 $36,000
Landscaping
12' Tall Live Oak Trees 248 EA $900 $223,200
Remove Dead Oaks 15' Tall 30 EA $350 $10,500
Site Utilities
Allowance for Culvert Under Pedestrian Bridge 1 LS $50,000 $50,000
S bt t l $832 196Subtotal $832,196
Direct Cost Development 20% $166,439
Total Direct Cost Walkway Loop 85,416 GSF $12 $998,635

03/14/2018 RIB U.S. Cost, Inc. Page 5 of 8
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4.	 Construction Manager at Risk (CMAR)

The B&A Team has worked on projects based on various Contractor/Owner 
scenarios but in our experience, seasoned owners and developers are leaning more 
and more towards a CMAR project delivery model. So much so that CMAR delivery 
accounts for almost 85% of all our projects in the past decade. Three of our largest 
and most recent park projects were successfully constructed utilizing the CMAR 
system. The governing priorities which underlie our support of this process are 
that CMAR’s mandate a unified commitment by all stakeholders for transparency, 
collaboration, and budget/schedule control and construction innovation. 

Our team’s experience and success with Construction Manager at Risk projects are 
unprecedented. So much so, we would hardly call the process a “risk.”

5.	 Presentations to elected officials, advisory boards, staff and 	
	 the public

The B&A Team will be available throughout the design process to attend and prepare 
any type of presentation needed by the City. We have considerable experience 
at  conducting presentations for a wide range of stakeholders, public officials and 
review boards. In addition, working with our own inhouse public involvement group, 

headed by Tere Garcia, we are capable of leading the City through any type of 
public meetings, presentations or workshops.  We will utilize design communication 
tools, such as renderings, surveys, models, computer animations, simulations 
and material samples to communicate the design intent and elicit comments at 
meetings.  These presentations are tools to educate the public , elected officials and 
stakeholders about the project, to hear their concerns, and to profit from their insights 
during design phase. The design critiques are then taken back to the drawing board 
in order to integrate the user groups’ ideas into the final design. Obtaining the 
community’s support in projects of this nature is critical. Understanding the needs of 
the community and managing expectations will be a key element within the design 
process. 

Should it be needed, Tere’s many years of experience managing public workshops, 
developing and implementing community outreach programs and working closely 
with community groups in Cities throughout South Florida allows us to fully manage 
a complete Community participation process.  We would keep this group involved 
throughout the process from design to the final construction phase where interaction 
with the community can alleviate many construction activity/community conflicts. 

We  assist our Clients in developing public awareness programs that promote public 
buy-in to public improvement projects through activities such as forums, open houses, 
community meetings quarterly newsletters websites and public hearings. We believe 
the most successful park projects are those that “evolve” from the community and 
are a direct response to community needs and desires. 

6.	 Bidding Documents/Construction Drawings/Surveys/		
	 Specifications/RFI’s

Successful projects rely on carefully prepared plans and documents which do not 
expose the City to cost over runs or change orders. Quality is an important issue 
that must be addressed throughout an entire project. A consistent philosophy must 
be set which will be carried through the planning, design and construction process. 
B&A has a company-wide Quality Control Program that commences at the start 
of a project. This provides for a continuous check process and quality assurance 
throughout the entire development of the project. It is our Firm’s view that quality 
work is the direct result of careful, properly sequenced production, and continuous 
“responsible professional” checking of each work element for completion and correctness.
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Our Quality Control Program will perform detailed checks for accuracy, errors and 
omissions prior to substantial completion and before each “phase” submittal for the 
City’s review. Established checking procedures are at each “phase” of the design 
to assure our special effort to produce accurate documents and “red flag” elements 
that need further attention. This allows continuous monitoring and coordination of 
all aspects of a project, assures the inclusion of any City staff review comments and 
requirements and results in the acceptance of only high quality work.

When the project reaches the construction phase, we will assure that every effort 
is made to see that construction proceeds in accordance with the contractual 
requirements, plans, specifications, and applicable codes in force at the time of 
permitting. As part of this quality control process, samples of materials, shop drawings, 
mock-ups, etc., may be required prior to the commencement of the physical work of 
that component from various contractors or subcontractors to establish acceptable 
levels of workmanship. A control process is then put in place to document and 
ensure that these goals are delivered, while maintaining direct communication with 
the City staff to advise on the status of approved work, specification infractions 
and corrective measures. The purpose of this ongoing program is to assure the 

implementation of the project is in accordance with the contractual requirements, 
plans, specifications, applicable codes, accepted industry standards and within a 
predetermined cost and time framework.

7.	 Plans for Review (DRC, P&Z, AAC, Building Department, 	
	 HRS, FDEP and FDOT) 

One of the key principals our Team has learned working with approval agencies, 
is the need to meet with them early in the design process. By clearly understanding 
their requirements in the preparation of review plans, we have saved our Clients 
considerable time and money. Long, drawn out review periods resulting from 
inadequate drawings can cost serious time delays and cost over runs. The 
preparation of all of our review plans will undergo the same scrutiny in our Quality 
Control Program as the construction drawings and specifications.  

8.	 Meetings (City Commission, Advisory Committee, Pre 		
	 Design, Bidding and Award)
 
Throughout the development of each project, the B&A Team members will be 
available to attend any meetings or presentations the City requires. Our offices are  
in close proximity to Pompano Beach and we can provide assistance on a moment’s 
notice whether it be meeting local residents or attending a City Commission meeting. 
With David Harris serving as the Civil Engineer on our team and with his business 
located in the City, we are virtually in the community 24/7. 

The B&A Team  fully understands the Scope of Services specified in the RFQ and is 
committed to providing the City of Pompano Beach with projects which contribute 
to the community, improve the quality of life for your residents and expand the City’s 
recreational opportunities with projects that set the Pompano Beach Parks system 
apart from any other community in South Florida.  
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ENVIRONMENTAL LAND USE CONTROLS NOTE:
PRIOR TO ANY AND ALL CONSTRUCTION ACTIVITIES, THE
CONTRACTOR IS RESPONSIBLE FOR VERIFYING IF
LOCATION OF CONSTRUCTION ACTIVITIES ARE SUBJECT TO
ENVIRONMENTAL LAND USE CONTROLS (LUC). ANY AND ALL
E N C O U N T E R E D C O N T A M I N A T E D S O I L A N D O R
GROUNDWATER SHALL BE HANDLED PER THE “SOIL AND
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CONTRACTOR SHALL VERIFY THAT LUC CONSTRUCTION
PERMIT HAS BEEN FILED AND APPROVED FOR THIS WORK.

ALTERNATE NO. 1: SAW CUTTING CONCRETE
SAW CUT CURVING EDGE ALONG EAST SIDE
OF QUAY/PEDESTRIAN PROMENADE (IN NTP3;
NORTH OF BUILDING 103 AS INDICATED ON
THE DRAWINGS) SEE LF-07. REMOVE /REUSE
DEMOLISHED CONCRETE, MANAGE/DISPOSE
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DRAWINGS AND TECHNICAL SPECIFICATIONS.

ALTERNATE NO. 2: STAINING CONCRETE
FURNISH AND INSTALL / APPLY STAINED
CONCRETE WAVY PATTERN ON WALKWAYS AS
SHOWN ON THE HARDSCAPE PAVING AND
FINISHES PLANS AND DETAILS AND
TECHNICAL SPECIFICATIONS.
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1
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TECHNICAL APPROACH

CITY OF POMPANO BEACH • RFQ #P-50-18
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9

Project Management Method

To meet the needs of the City, B&A understands that a strong project management 
program is crucial. B&A has developed an extremely effective methodology for all 
of its projects. It starts by understanding both the micro and macro issues. 
 
The most critical first step of any project is the preparation of a preliminary perfor-
mance schedule and project management strategy. In addition to the performance 
schedule, B&A will implement the following project management tools:

PROJECT GUIDELINES
At the start of the project, B&A will prepare Project Guidelines which 
will include all requirements by the review agencies, code requirements 
and design approvals the project must follow by City, County, State and 
Federal jurisdictions. In essence, this will provide a manual to the entire team 
establishing the “Authority Having Jurisdiction” for the project.

COMMUNICATIONS
It is critical at the start of the project to establish proper protocol and follow a 
“Chain of Command” and point of contact for each discipline. This will assure 
agreement on the format for memos, phone conversations and e-mails.   Our 
Team believes that regular communication with you, our Client is critical to 
the success of the project. Our Clients are always kept aware of the status of 
a project and are immediately informed  of any potential issues or conflicts.   

TEAM MEETINGS
For each phase of the project, B&A will prepare a schedule for Team 
workshops and Team meetings to insure that decisions are made when 
needed and the momentum of the project remains constant during the project. 

ACTION ITEMS/HOT LIST
As part of the meeting minutes, we will prepare a “Hot List”, which is a 
comprehensive list of issues and action items that require resolution by 
established key dates. The Hot List is reviewed at every team meeting and 
tracks the development and/or progress of items that are on the “Critical 
Path of Travel” for that particular phase.

1

2

3

4
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SCHEDULE

CITY OF POMPANO BEACH • RFQ #P-50-18

5

10

At this stage, the scope of each project is varied based on the park selected and 
it is difficult for our team to determine a timeline for any specific assignment. Once 
our team is awarded a project, we will meet with City of Pompano Beach staff to 
determine a realistic time schedule for the project scope. 

We will routinely update this schedule throughout the project to assure the City of 
Pompano Beach expectations are met and that key components in the program are 
completed on schedule.

 
TASK I ‐ Project Kick off Meeting 
TASK II ‐ Base Data Inventory‐Analysis
Site Vist/Tree Inventory and Analysis
Preparation and Review of Base Maps
Conduct Appropriate Surveys
Geotechnical Investigations
Meetings to Refine Program and Review Opportunities and 
Constraints 
Preliminary Meetings with Permitting Agencies
TASK III ‐ Plan Design Alternatives
Preparation of Conceptual Alternatives
Presentation of Alternatives

TASK IV ‐ Preferred Plan Selection and Refinement 

Alternative Design Refinement
Site Plans/Architectural/Engineering  Design
Preliminary Order of Magnitude Cost 
Presentation of Schematic Design/Review
TASK V ‐ Design Development
Hardscape/Landscaping/Lighting
Engineering/Architecture
Cost Estimate
Presentation/Review
TASK VI ‐ Construction Documents
60% Submittal  
Hardscape/Landscaping/Lighting
Engineering/Architecture
Construction Specification Outline
Updated Cost Estimate
Plan Submission
Review
90% Submittal 
Hardscape/Landscaping/Lighting
Engineering
Architecture
Irrigation 
Construction Specifications
Updated Cost Estimate
Permitting Agencies
City Review
100% Submittal 
Hardscape/Landscaping/Lighting
Engineering
Architecture
Irrigation 
Construction Specifications
Updated Cost Estimate
Preliminary Construction Schedule
Regulatory Permitting

TASK VII ‐ Bidding/Award/Construction/Closeout

Bidding and Award
Construction Administration 
Closeout

              Meetings with City Staff                               Meetings with Community            Meetings with Permitting  Agencies

Month 7 Month 8 Month 9Month 1 Month 2 Month 3 Month 4 Month 10 Month 11 Month 12 Month 24

SAMPLE PROJECT SCHEDULE (TO BE DETERMINED)
Pompano Beach Parks Project

Month 5 Month 6

CONCEPTUAL
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ORGANIZATIONAL CHART

CITY OF POMPANO BEACH • RFQ #P-50-18
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PARTNER-IN-CHARGE
Bermello Ajamil & Partners, Inc.

Randy P. Hollingworth

PROJECT MANAGER
Bermello Ajamil & Partners, Inc.

Kirk Olney, RLA

PUBLIC INVOLVEMENT
Bermello Ajamil & Partners, Inc.

Public Involvement Director 
Teresita C. Garcia

CONSTRUCTION ADMINISTRATION
Bermello Ajamil & Partners, Inc.

Senior Project Engineer
Tony Hernandez, P.E.

ARCHITECTURE
Bermello Ajamil & Partners, Inc.

Lead Designer
Scott Bakos 

 
Architect

Ian Dixon, RA, LEED AP BD+C

MEP/FP ENGINEERING
Delta G Consulting Engineers

Principal Engineer
Stephen Bender P.E., LEED AP

COST ESTIMATING
RIB U.S. COST

Principal Engineer
Patrick Pedigo, CEP

STRUCTURAL ENGINEERING
MUEngineers, Inc 

Principal Engineer
Marcus Unterweger,  

P.E., S.I., LEED AP

NEEDS ASSESSMENT
Ballard King & Associates, LTD.

Principal Engineer
Ken Ballard, C.P.R.P.

CIVIL ENGINEERING
Harris Engineering, Inc.

Principal Engineer
David W. Harris, P.E.

TRAFFIC ENGINEERING
Traf Tech Engineering, Inc.

Principal Engineer
Joaquin E. Vargas, P.E. 

SIGNAGE / WAYFINDING
Yazi Miami

Principal Engineer
Chris Rodgers

GEOTECHNICAL ENGINEERING
Tierra South Florida

Principal Engineer
Francois Thomas, P.E.

SKATE PARK DESIGN
Team Pain Skate Parks

Principal Designer
Tim Payne

IRRIGATION
Kenneth DiDonato, Inc

Principal Engineer
Kenneth DiDonato, P.E.

SURVEYING
Gibbs Land Surveyors 

Principal Engineer
Stephen K. Seeley, P.S.M.

AQUATIC ENGINEERING
Aquadynamics Design Group

Principal Engineer
John J. Wahler

PLANNING
Bermello Ajamil & Partners, Inc.

Senior Planner
Alfredo Sanchez, AIA, AICP, LEED AP

 
Planner

Joshua Rak, LEED GA

LANDSCAPE ARCHITECTURE
Bermello Ajamil & Partners, Inc.

Senior Landscape Architect
Kirk Olney, RLA

 
Designers

Tania Nuño, LEED AP 
David Gerwurtz, CA

SUB CONSULTANT TEAM SPECIALTY CONSULTANT TEAM
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STATEMENT OF SKILLS & EXPERIENCE OF PROJECT TEAM

CITY OF POMPANO BEACH • RFQ #P-50-18
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13

Overview of the Project Team

BERMELLO AJAMIL & PARTNERS, INC.  
Architecture, Landscape Architecture & Planning
Bermello Ajamil & Partners Inc. (B&A) is a local firm providing Architecture, 
Engineering,  Landscape Architecture, Planning, Urban Design, Interior Design and 
Construction Services. We specialize in providing these services to both public and 
private clients. 

B&A has extensive experience in providing Architectural and Engineering services 
for the City of Pompano Beach, as well as other municipalities. Our municipal clients 
range in size and complexity from small towns and villages to large metropolitan 
areas. Because of our first-hand experience in working for the City of Pompano 
Beach, we fully understand the dynamics that are involved with contracts for the 
City, and will work hard to be responsive to the City’s needs throughout the duration 
of the project. 

B&A’s experience ranges from community centers, parks and recreational facilities, 
streetscapes, and neighborhood/community master plans, to aquatic facilities, 
public safety complexes, parking garages, roadways, construction, and many 
others. 

For this proposal, we have put together a seasoned team of inhouse professionals 
and sub-consultants that have previous experience working for the City of Pompano 
Beach, and we are confident that they will bring all of the necessary technical, 
management, and creative skills necessary to execute the scope of work outlined 
in the RFQ. Our Team can achieve this in a manner that will provide the City of 
Pompano Beach with superb design and engineering skills while keeping within 
established budgets and meeting specific project schedules. Our broad experience 
base, coupled with the unique composition of our Team, allows the City to work with 
one multidisciplinary group to achieve multiple successful projects.

HARRIS ENGINEERING, INC.
Civil Engineering
Harris Engineering, Inc. is a local Pompano Beach based general civil engineering 
firm that has developed thousands of acres of residential, commercial, and industrial 
property throughout Broward County. These developments include utility extension 
projects, transportation improvement projects, and general water, sewer, paving, 
and drainage plans for new developments. 

Mr. Harris has contributed to the design or redevelopment of numerous park projects 
throughout his career. Mr. Harris has an extensive water management background 
and has served as the district engineer for the North Springs Improvement District, 
the Coral Springs Improvement District, and the Sunshine Water Control District. 
Harris Engineering, Inc. is currently working on and has recently completed several 
projects for the City of Coconut Creek’s utility department where the City’s sanitary 
sewer collection system has been analyzed; the system’s flexibility has been greatly 
enhanced by upgrading small segments and adding new isolation valves. Harris 
Engineering, Inc. also recently completed the civil engineering, grading, and water 
management for the Pompano Beach Library - Beach Branch, a collaboration with 
Bermello Ajamil & Partners, Inc.
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MUENGINEERS, INC.
Structural Engineering

MUEngineers, Inc. is a full service, dynamic structural engineering and inspection 
firm. They have a sound understanding of all types of building processes and 
provide services for commercial, industrial, legal, and residential clients for any 
type and size of project. Whether they are designing a one floor, an eight floor or 
a thirty-floor building, it is important for us to select the structural system which best 
suits the project, while keeping in mind the project budget, constructability, and local 
construction techniques and methods. 

Their integrated approach to engineering is process driven, utilizing an open office 
and collaborative design environment to provide a well-coordinated design within 
the shortest possible timeline. They are committed to creating the best solutions for 
every project, while maintaining client satisfaction. This approach has accounted for 
over 90% of our work stemming from either “repeat” or “referral” clients.   

They offer a full range of structural engineering services, including: structural design, 
specialty engineering, structural assessments, threshold, special and 40-year 
inspections, restoration and peer reviews and feasibility studies. 

In addition to new construction, they have extensive experience with remodels, 
restorations and renovations of existing structures needing additional space, 
upgrades, or repairs of failing structural components. Example projects include: 
wood observation deck and tower repairs, hotel remodels, sea wall restorations, 
water proofing replacements, all types of concrete restoration and corrosion 
protections, airport expansions, water park features, etc. 

As a company, they strive to be the industry leaders in terms of our design approach. 
They use the latest editions of the structural design and analysis software, as well 
as building information modeling (BIM) software to deliver a high quality set of 
construction documents. Our collaborative, solutions-oriented approach combined 
with our expansive experience and creativity provide for competent, practical, 
economical and sustainable outcomes.

DELTA G CONSULTING ENGINEERS
Mechanical, Electrical, Plumbing and Fire Protection Engineering

Delta G Consulting Engineers, Inc. was founded in 1992 and registered with the 
USGBC.  They are a full service consulting engineering firm dedicated to providing 
our clients with the highest quality electrical, HVAC, plumbing and fire protection 
engineering services at a competitive cost.  Delta G office has a total of 5 Registered 
Professional Engineers, 13 Engineers/Designers, and support staff; including, 12 
LEED Accredited Professionals. They have over 300 years of Engineering Experience 
with the average engineer having 18 years of experience.

They are experienced in low-rise, mid-rise and high-rise residential and office building 
design, hospitals, fire and police stations, airports, schools, library, municipal, 
retail, hotel, and single family custom homes design. Delta G is centrally located 
to serving clients in Miami-Dade, Monroe, Broward and Palm Beach Counties. 
Our headquarters is located in Downtown Fort Lauderdale and they have offices 
in Coral Gables. Possessing a firm understanding of large-scale projects; Delta G 
professionals bring to the design team strong relationships with major institutional 
clients and an in-depth knowledge of the engineering disciplines. Clients trust 
them to conduct research, present options, and deliver thorough, accurate, timely 
construction documents, reports, and analysis.

Stephen Bender joines the team with over 24 years of design experience in the 
Mechanical Engineering industry, including 8 years as a Project Manager for
Delta G Consulting Engineers Inc.
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TIERRA SOUTH FLORIDA
Geotechnical Engineering

Tierra South Florida, Inc. (TSF) is a full-service consulting geotechnical engineering, 
construction materials testing and inspections engineering firm with capabilities to 
provide test borings, engineering analyses and reports, AutoCAD and Microstation 
plan sheets, laboratory soils testing, and construction materials testing. Their services 
also include threshold/special inspections and roofing inspection services. TSF was 
incorporated in the State of Florida in 2003. 

TSF provides a complete range of geotechnical engineering services. Their 
organization helps define the construction and long-term performance risks associated 
with subsurface conditions. TSF will evaluate and then develop recommendations 
regarding both existing structures and new construction.  Applications are for all 
types of buildings, airport facilities, transportation systems, landfills, dams, and other 
civil and private projects.

Their professional team has been working together since 2000 and is committed to 
providing quality, responsive service establishing a reputation for sound approaches 
and professional competence in a wide range of technically demanding areas. TSF 
is a certified Disadvantaged Business Enterprise (DBE) with the Florida Department 
of Transportation and a certified Minority Business Enterprise (MBE) with the State 
of Florida’s Office of Supplier Diversity.  Their main office is in West Palm Beach, 
Florida with a branch office and CMEC laboratory in Miami Lakes, Florida and a 
branch office in Altamonte Springs, Florida.  Their staff includes principal engineers 
with more than 31 years of experience in geotechnical, construction, laboratory 
and field materials testing and inspection services. They feature Master’s Degree 
level or higher educational background amongst the majority of our Registered 
Professional Engineers and maintain licenses in the State of Florida.

RIB U.S. COST
Cost Estimating

Since 1983, RIB U.S. Cost has been providing construction cost estimating, 
cost engineering, scheduling, project controls, value engineering services and 
developing leading-edge computer software to facility owners, designers and 
contractors throughout the world.  

RIB U.S. Cost’s clients – architects, engineers, contractors, government agencies, 
utilities and Fortune 500 companies, rely on construction cost management 
information that is accurate, up to date and easy to access. RIB U.S. Cost’s Consulting 
Services and Integrated Cost Management software put the information where it 
belongs – in your hands.

RIB U.S. Cost continuously perfects construction cost management professionals – 
supplying them with the technology / resources necessary to give clients reliable 
cost information. Cost consulting and management is all about value. As a leader 
in providing cost consulting services, RIB U.S. Cost will assist in managing the cost 
of your project and stay within budget.  Schedule controls assure that each job is 
delivered on time and provide the software tools, which support cost management 
and project control professionals – to do their jobs most efficiently. In all cases, the 
RIB U.S. Cost Team acts as technical extension for the client “in house” resources.

RIB U.S. Cost has a successful portfolio of estimating services for South Florida projects 
of all types. RIB U.S. Cost’s experience in South Florida includes cost estimating, 
scheduling, program management, project controls and value engineering studies. 
They currently have several contracts to provide ongoing cost estimating services in 
South Florida.
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KENNETH DIDONATO, P.E.
Irrigation Design

Kenneth DiDonato has over 35 years of experience in the design and installation 
of irrigation systems. He has worked on projects ranging from golf courses, parks 
and recreational, institutional and commercial. He has also worked with numerous 
public clients such as Broward County, City of Hollywood, City of Miramar, Metro-
Dade, City of Boca Raton, Cooper City, Town of Davie, City of Hialeah, City of 
Miami Beach, and Miami Dade Public Schools.

Most recently, Mr. DiDonato has worked on Pompano Beach projects in which the 
irrigation systems were responding to current Xeriscape and LEED Ordinances, as 
well as utilizing the latest in computer technology from the irrigation industry. Mr. 
DiDonato approaches his work with tireless energy to meet the needs of his client 
with designs that are both efficient and practical to implement. Mr. DiDonato has 
been registered as a Professional Engineer in the state since 1974.

TRAF TECH ENGINEERING, INC.
Traffic Engineering

Traf Tech Engineering, Inc. specializes in traffic engineering, parking studies, safety 
analyses, pedestrian studies, access evaluation, and hurricane evacuation studies. 

Traf Tech Engineering, Inc. was established in 2005 by Joaquin E. Vargas with two 
municipal clients (Coral Springs and Sunrise) and three private sector developers. In 
the past 12 years, the firm has completed over 1,000 traffic-engineering assignments 
for the private sector, and has provided traffic engineering consulting services to 
15 South Florida municipalities (10 in Broward County and five in Miami-Dade 
County). The firm also worked with the Florida Department of Transportation on 
hurricane evacuation issues in the Florida Keys, Florida City and regarding the 
potential one-way Turnpike plan for a potential mandatory hurricane evacuation 
of South Florida residents. They have served clients in Jacksonville, New Smyrna 
Beach, St. Lucie, Martin, Palm Beach, Broward, Miami-Dade, Monroe, Collier, 
and Lee Counties. The firm also provided transportation services for a future resort 
development planned to be located near Cancun, Mexico, a mixed-use project in 
Honduras, Central America and recently completed a transportation study for the 
Port of Ghana in Africa.

BALLARD KING & ASSOCIATES, LTD.
Needs Assessment, Park Operations, Recreation Programming

Ballard King & Associates, was established in 1992 by Ken Ballard and Jeff King 
in response to the need for market-driven and reality-based planning for parks and 
recreation agencies.  They focus their park planning efforts on market assessment, 
park amenity development, and park operations and maintenance.  From pinpointing 
specifics to broad visions, B*K provides direction to ensure the long-term viability 
of a parks project. 

B*K has achieved over 26 years of success with over 70 combined years of 
recreation and parks planning experience in the public sector, their consulting firm 
has been involved with 20 park plan studies and 65 parks and recreation system 
plans.  

Their firm has a keen awareness of the impact parks and recreation services have on 
a community and the organization that is responsible for delivering these services.  
Thanks to their extensive field experience, they are able to provide assistance with 
practical tools, an uncommon ability to see the overlooked and view studies from a 
wealth of expertise and knowledge.

AQUADYNAMICS DESIGN GROUP, INC.
Aquatic Engineering

Aquadynamics Design Group, Inc is an Aquatic Design and Engineering Firm 
founded by John J Wahler, a veteran design professional educated and experienced 
in both architecture and engineering. Mr. Wahler has over 30 years of aquatic 
design engineering experience with projects in Florida and elsewhere. With respect 
to this project, he has been the Project Designer and Principal-in-Charge for several 
Aquatic Facilities, including High School and Municipal competition Pool Facilities 
that are similar in scope and complexity to this project.

Their clients differ within the public and private sector. Public sector clients include 
Municipalities, Parks and Recreation Departments & Architectural Firms involved 
with master planning. Private sector clients include developers, contractors, swim 
school instructors, architects, and homeowners. 
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GIBBS LAND SURVEYORS
Surveying

Gibbs Land Surveyors has been offering Land Survey Services for over 30 years. 
Part of their commitment to the community is their location at the Landmark Building 
at 2131 Hollywood Boulevard, Suite 204. From this office, they have provided a 
wide range of services related to this discipline including: Boundary, Topographic, 
Hydrographic, As-Built and Utility locations, Construction Staking, Vertical and 
Horizontal Control Surveys, ALTA/NSPS Land Title Surveys, Plat Recordation, 
Condominium Document preparation, Legal Descriptions and Expert Witness 
Testimony. 

The company president, Mr. Stephen Seeley has over 35 years of experience in the 
field of Land Surveying, including boundary and topographic surveying, subdivision 
construction layout, survey project management, field and office team management 
and special survey projects coordination for FOOT and SFWMD contracts. He 
has acquired most of his experience in Broward County and has over 20 years 
experience in the Hollywood area. 

YAZI MIAMI
Signage and Wayfinding

With over 35 years experience in the fields of environmental graphics and 
wayfinding, Yazi provides complete design and management services including: 
wayfinding analysis and recommendations for interior and exterior spaces; creation 
of wayfinding plans including sign type development, sign locations and sign 
message schedules; design and development of signage including design intent 
documents, sections and details; complete project management services including 
review of shop drawings, prototypes, work in progress and project installation.

Over the past seventeen years, Chris Rogers and Yazi have completed complex 
environmental graphic design & wayfinding projects for a variety of public and 
projects including the Town of Surfside, City of Pembroke Pines, City of Fort 
Lauderdale, Doral Design District, Downtown Kissimmee Master Plan, CocoWalk, 
Aventura Mall, Miami River Greenway, Bayfront Park Master Plan, Aventura 
ParkSquare, Mercato Naples, CityPlace, Calder Casino & Racetrack, The Cushman 
School, Fontainebleau Aviation, the University of Miami, and Town Square Las Vegas. 

TEAM PAIN SKATE PARKS
Skate Park Designers

Team Pain is a Florida based skate park specialist working world-wide for over 30 
years creating custom skate parks and skate structures for municipal and government 
agencies, communities, private sector, production companies for motion picture 
and televised events and professional skateboarders and bmx riders. As the Skate 
Park Specialists, they utilize experienced employees in the design concepts of the 
skateable features to the actual construction of these features, allowing the company 
to deliver high quality; custom skate parks, on-line quickly and within budget.

Team Pain specializes in three mediums of custom skate structures; concrete skate 
park facilities, indoor wood facilities and high profile specialty structures. Many 
years of experience and developed knowledge have given the company an ability 
to work with municipalities around the world by providing design and construction 
experience in custom poured in place concrete skate park facilities since 1997. This 
stems from over 30 years personal experience, Team Pain’s Founder & President, Tim 
Payne, has with professional riders for extremely challenging “first-ever” structures 
that push the limits of skateboarding, including numerous private training facilities 
for core industry companies, movies and television, in addition to, privately owned 
skateparks and skateboard summer camps. 

Exhibit C RFQ P-50-18 and Consultant's Response

85 of 197



STATEMENT OF SKILLS & EXPERIENCE OF PROJECT TEAM

CITY OF POMPANO BEACH • RFQ #P-50-18

8

18

POMPANO BEACH CITY WIDE PARKS MASTER PLAN
Pompano Beach, Florida

All forty one of the City’s parks existing conditions were evaluated. Early action 
projects included a new community center, the conversion of baseball fields to 
rectangular fields for soccer and football, and the expansion of McNair Park on 
the west side of the City.

Project Relevance
•	 Master Planning
•	 Landscape Architecture
•	 Public Outreach
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Project Relevance
•	 Master Planning
•	 Landscape Architecture
•	 Architecture
•	 Public Outreach
•	 Civil Engineering

•	 Cost Estimating 
•	 Permitting
•	 LEED Certification
•	 Construction Management 

B&A developed an extensive program for the redevelopment of this existing park, 
including a new swimming facility, relocated basketball courts, picnic areas, exercise 
stations, and an expanded covered playground for a greater range of age groups. 

B.F. JAMES PARK AND AQUATIC FACILITY
Hallandale Beach, Florida
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DORAL MEADOWS PARK
Doral, Florida

The redevelopment of this 14 acre park included two lighted baseball fields, 
bleachers, a shade covered playground, concession/restroom building with a 
covered pavilion, one Sportex synthetic turf football/soccer field, Vita Course 
exercise path, fitness walking/jobbing trail, batting cages and parking.

Project Relevance
•	 Master Planning
•	 Landscape Architecture
•	 Public Outreach
•	 Civil Engineering
•	 Cost Estimating 

•	 Permitting
•	 Construction Management 
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GEORGE BRUMMER PARK
Pompano Beach, Florida

Improvements to this former Tennis Center included six new tennis courts, two 
handball courts, six tennis courts, two playgrounds, a basketball court, an outdoor 
covered open air fitness facility, restroom facilities, sand volleyball courts, two bocce 
ball courts and a large waterfront open space for community events and activities.

Project Relevance
•	 Master Planning
•	 Landscape Architecture
•	 Architecture
•	 Public Outreach
•	 Civil Engineering

•	 Cost Estimating 
•	 Permitting
•	 Construction Management 
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INTRACOASTAL PARKS NORTH & SOUTH
Sunny Isles Beach, Florida

The park master plan provides two new linear passive parks for visitors and lcal 
residents to relax in the sun or shade, throw a Frisbee, kick around a soccer ball or 
enjoy a walk along the meandering walkway extending through the two 1.5 acre 
parcels adjacent to the Intracoastal Waterway. 

Project Relevance
•	 Master Planning
•	 Landscape Architecture
•	 Cost Estimating 
•	 Permitting
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JAMES ARCHER SMITH PARK
Homestead, Florida

This final park master plan included two secured dog exercise parks, a children’s 
playground area for two different age groups, an interactive water feature with  
an adjacent restroom facility, a 20 station state-of-the-art exercise pathway system, 
open play and picnic areas with shelters, landscaping, on street perpenduicular 
parking, perimeter fencing and both decorative and security lighting.

Project Relevance
•	 Master Planning
•	 Landscape Architecture
•	 Architecture
•	 Public Outreach
•	 Civil Engineering

•	 Cost Estimating 
•	 Permitting
•	 Construction Management 
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JOSEPH SCAVO PARK
Hallandale Beach, Florida

Renovation of the existing 7.25 acre park included architectural design of a 
restroom facility, two covered playground areas, site furniture, picnic shelters, a 
new pedestrian circulation system, landscaping and new park lighting.  

Project Relevance
•	 Master Planning
•	 Landscape Architecture
•	 Architecture
•	 Public Outreach
•	 Civil Engineering

•	 Cost Estimating 
•	 Permitting
•	 Construction Management 
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MARGARET PACE PARK
Miami, Florida

The implementation of the BA park master plan has transformed this underused site 
into a social magnet for the community. The completed park now attracts vistors 
from all age groups and socio economic backgrounds.  The incorporation of locally 
inspired public art provided the park its own identity and sense of place in the 
community.

Project Relevance
•	 Master Planning
•	 Landscape Architecture
•	 Architecture
•	 Public Outreach
•	 Civil Engineering

•	 Cost Estimating 
•	 Permitting
•	 Construction Management 
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POMPANO BEACH LIBRARY 
Pompano Beach, Florida

The primary purpose of the master plan for this small urban open space was to 
provide an outdoor passive seating area and park like setting for the new public 
library. Due to the extensive tree and palm coverage on the site, B&A developed 
a plan to relocate and preserve many of the existing trees. Large seagrapes were 
relocated on-site to create a dramatic impact to the new landscape design. The new 
park serves as an outdoor extension of the library.

Project Relevance
•	 Master Planning
•	 Landscape Architecture
•	 Cost Estimating 
•	 Permitting
•	 Construction Management 

Exhibit C RFQ P-50-18 and Consultant's Response

94 of 197



STATEMENT OF SKILLS & EXPERIENCE OF PROJECT TEAM

CITY OF POMPANO BEACH • RFQ #P-50-18

8

27

MIAMI SPRINGS AQUATIC FACILITY
Miami Springs, Florida

Project Relevance
•	 Landscape Architecture
•	 Architecture
•	 Public Outreach
•	 Community Presentations
•	 Community Surveys

•	 City Council Presentations
•	 Design Criteria Package
•	 Bidding Phase Assistance
•	 Owner’s Representative 

Services during Construction 
Phase

The project includes the demolition of the existing pool, deck, building and parking 
lot, a the addition of a new hybrid pool, deck, pool building/multi-purpose building, 
parking lot, landscaping and site improvements.
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PEACE PARK 
Aventura, Florida

This 3.2-acre waterfront park program includes a covered outdoor gym with 
exercise equipment, two covered playgrounds, a waterfront promenade, an oval 
multi-use public open space and exercise trail. 

Project Relevance
•	 Master Planning
•	 Landscape Architecture
•	 Public Outreach
•	 Cost Estimating 

•	 Permitting
•	 Construction Management 
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PERRINE WAYSIDE DOG PARK
Palmetto Bay, Florida

The Perrine Wayside Park is a lushly-landscaped, three acre dog-oriented family 
park where “all” members of the family, including the family dogs can relax and 
enjoy the park atmosphere.

Project Relevance
•	 Master Planning
•	 Landscape Architecture
•	 Cost Estimating 
•	 Permitting
•	 Construction Management 
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SOUTH CITY BEACH PARK
Hallandale Beach, Florida

The 3.5-acre park is divided into four quadrants where each has its own identity 
and use. From sand volleyball to bocce courts as well as covered playgrounds with 
safety surface to a large beach front concession building.

Project Relevance
•	 Master Planning
•	 Landscape Architecture
•	 Architecture
•	 Public Outreach
•	 Civil Engineering

•	 Cost Estimating 
•	 Permitting
•	 Construction Management 
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SULLIVAN PARK
Deerfield Beach, Florida

The City of Deerfield Beach worked with B&A to convert the historic 3-acre park 
from an underutilized waterfront setting into an irresistible community attraction with 
breathtaking views of the Intracoastal Waterway.

Project Relevance
•	 Master Planning
•	 Landscape Architecture
•	 Architecture
•	 Public Outreach
•	 Civil Engineering

•	 Cost Estimating 
•	 Permitting
•	 Construction Management 

Exhibit C RFQ P-50-18 and Consultant's Response

99 of 197



STATEMENT OF SKILLS & EXPERIENCE OF PROJECT TEAM

CITY OF POMPANO BEACH • RFQ #P-50-18

8

32

PORT TAMPA CHANNELSIDE PARK
Tampa, Florida

This seven acre waterfront park will feature an elevated promenade from which 
residents and visitors will enjoy panoramic views of the working port and the lower 
level park. Within the park, the plan provides for an array of recreational and 
entertainment opportunities to anchor the larger 45 acre waterfront redevelopment 
plan developed by BA. 

Project Relevance
•	 Master Planning
•	 Landscape Architecture
•	 Architecture
•	 Public Outreach
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TRUMAN WATERFRONT PARK
Key West, Florida

The development of the 21 acre Truman Waterfront Park was envisioned as a 
regional focal point for the community on the last largest undeveloped waterfront 
parcel in Key West. The park includes a wide range of recreational activites including 
playgrounds, exercise trails, sports fields, interactive water feature, exercise trail, 
promenade, community center, amphitheater, parking and restaurant. 

Project Relevance
•	 Master Planning
•	 Landscape Architecture
•	 Architecture
•	 Public Outreach
•	 Cost Estimating 

•	 Permitting
•	 Construction Management 
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PALMETTO BAY PARK
Palmetto Bay, Florida

This 5 acre neighborhood park features a skateboard pavilion, basketball courts, 
the largest Boundless Playground in South Florida and a six field, state-of-the-art 
softball complex making it a true multi-recreational facility.

Project Relevance
•	 Master Planning
•	 Landscape Architecture
•	 Architecture
•	 Public Outreach
•	 Civil Engineering

•	 Cost Estimating 
•	 Permitting
•	 Construction Management 
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WITTKOP PARK
Homestead, Florida

Within this 2.5 acre park are two professional level basketball courts, two separate 
age defined tot lots, two handball courts, a walking trail, picnic areas with shelters 
and restroom facilities.

Project Relevance
•	 Master Planning
•	 Landscape Architecture
•	 Architecture
•	 Public Outreach
•	 Civil Engineering

•	 Cost Estimating 
•	 Permitting
•	 Construction Management 
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DORAL TRIANGLE PARK & CULTURAL CENTER
City of Doral, Florida

This park master plan included the development of a new, 10,000 sf cultural center 
and the expansion of the City’s central urban park. The goal was to create a design 
which seamlessly linked the new cultural center to the exsting park and incorporate 
the architecture into the landscape as much as possible. The result is a project where 
park and building “flow” into each other.   

Project Relevance
•	 Master Planning
•	 Landscape Architecture
•	 Architecture
•	 Public Outreach
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Project Relevence
•	 Mechanical Engineering
•	 Electrical Engineering
•	 Plumbing Engineering
•	 Energy Efficient Design

•	 Sustainable Practices
•	 Design-Build
•	 CM-at-Risk

Delta G Consulting Engineers implemented energy efficient design and sustainable 
practices as part of our design services. This is a Design-Build with CM-at-Risk 
currently under construction. The building portion is approximately 50,000 SF and 
includes a parking garage for approximately 500 cars.

FORT LAUDERDALE AQUATIC COMPLEX
Ft. Lauderdale, Florida

Exhibit C RFQ P-50-18 and Consultant's Response
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Project Relevence
•	 Structural Engineering

MUEngineers’s role on this project was to structurally design a free standing 10’0” 
tall 32’0” wide tennis practice wall, as well as a design of a concrete slab for a new 
60’0” x 120’0” tennis court. The entire Quigley Park Tennis Center remodeled its 
practice courts, clubhouse and tennis courts.

QUIGLEY PARK & TENNIS CENTER
Parkland, Florida

Exhibit C RFQ P-50-18 and Consultant's Response
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Project Relevence
•	 Geotechnical Engineering
•	 Material Testing 
•	 Threshold/Special Inspections

Tierra South Florida provided Geotechnical Engineering, Material Testing and 
Threshold/Special Inspection Services for the Shirley Branca Park Addition located 
in Miramar, Florida. The construction included a restroom and amphitheater, new 
sidewalks, and concrete drive with total footprint area of approximately 3,060 SF.

SHIRLEY BRANCA PARK ADDITION
Miramar, Florida

Exhibit C RFQ P-50-18 and Consultant's Response
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Project Relevence
•	 Geotechnical Engineering
•	 Material Testing 
•	 Threshold/Special Inspections

Tierra South Florida provided Geotechnical Engineering, Material Testing 
and Threshold/Special Inspection Services on all concrete and structural steel 
construction for the Miramar Regional Park Amphitheater. The project consists of a 
new Cultural Amphitheater, Covered Canopy, Back Stage Storage, and Restroom.

MIRAMAR REGIONAL PARK AMPHITHEATER
Miramar, Florida

Exhibit C RFQ P-50-18 and Consultant's Response
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Project Relevence
•	 Master Planning
•	 Irrigation

Kenneth DiDonato provided irrigation services for Sunset Park, a neighborhood 
park that got a redesign in 2017. Upgrades for the park included: new playground 
with rubberized surface and shade structures, new decorative fence, new concrete 
walking trail, new park entry, as well as upgraded park furniture and landscaping.

SUNSET PARK
Hallandale Beach, Florida

Exhibit C RFQ P-50-18 and Consultant's Response
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Project Relevence
•	 Aquatic Engineering

With lush trees and manicured foliage, the Pompano Beach Community Park complex 
provides the local community with a park containing sports fields, basketball courts, 
an outdoor pool, tennis courts, outdoor gym stations, an open-air amphitheater, 
jogging paths, a kids playground, pavilions and BBQ grills.

POMPANO BEACH COMMUNITY PARK
Pompano Beach, Florida

Exhibit C RFQ P-50-18 and Consultant's Response
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Project Relevence
•	 Master Planning
•	 Architecture
•	 Landscape Architecture
•	 Permitting

•	 ADA Title II
•	 Architectural Construction 

Management
•	 Cost Estimating

RIB U.S. Cost prepared a conceptual cost estimate for improvements to Amelia 
Earhart Park, a 515-acre regional suburban park and offers a number of recreational 
actives such as bike trails, water sports, skateboarding, fishing and a farm village 
and petting zoo. 

AMELIA EARHART PARK
Hialeah, Florida

Exhibit C RFQ P-50-18 and Consultant's Response
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Project Relevence
•	 Master Planning
•	 Park Operations & Recreation 

Programming

•	 Needs Assessment
•	 Operations & Maintenance 

Costs

Ballard*King & Associates completed the master planning for the development 
of a 161-acre Carmel Clay Central Park complex that includes both active sports 
elements (baseball & softball fields), specialized facilities such as a 10,000 sq. ft. 
skateboard park, an outdoor water park, plus an indoor recreation center.

CARMEL CLAY CENTRAL PARK MASTER PLAN
Carmel, Indiana

Exhibit C RFQ P-50-18 and Consultant's Response
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Project Relevence
•	 Master Planning
•	 Architecture
•	 Public Involvement

Team Pain Skate Parks provided a skate park concept to the City of Jacksonville 
Beach and the City Council approved the park’s concept to move forward. Public 
input meetings were held with the skating community to develop the overall design. 
The park consists of advanced, intermediate and beginner levels.

JAX BEACH SKATE PARK
Jacksonville Beach, Florida

Exhibit C RFQ P-50-18 and Consultant's Response
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•	 Annie Gillis Park 

•	 Easterlin Park Laundry-Restroom Building 

•	 Sabal Pines Park Restroom Building 

•	 Ingalls Park Community Center and Restroom Building 
Renovations

•	 City of Lauderhill Westwind Park Improvements 

•	 Pompano Beach Golf Park 

•	 Veterans Park at Lauderhill DCP

•	 Bunche Park and Gym

•	 Buccanner Pool and Park

•	 Brian Piccolo Park Administration Building Renovation 

•	 Brian Piccolo Park Restrooms 

•	 Everglades Holiday Park Improvements 

•	 Maintenance Building at Everglades Holiday Park 

•	 Aventura Park 

•	 Windmills Park 

•	 Sunview Park Building 

•	 Dania Beach Ocean Park Design

•	 Boys Scouts of America – Obstacle Course 

•	 Boys Scouts of America – Climbing Tower

•	 Boys Scouts of America – Platform Extensions

•	 Nova Southeastern University – Ballfields Renovations

•	 Silver Palm Park – ADA Bathroom Ramp

•	 Kelsey Park – Restroom & Storage Facility

•	 Quigley Park – Practice Tennis Court

•	 Mills Pond Park – Observation Deck & Platform

•	 Westwind Park Various Improvements

•	 Markham Park Shelter Renovations

•	 Sunny Lakes Park – Observation Deck Renovation

•	 Secret Woods Nature Center

•	 Tree Tops Park – Gazebo Restoration

•	 Essex Park – Pedestrian Dock Renovation

•	 Trails End Park & Doris Davis Forman  
Wilderness Preserve

•	 Anchorage Park

•	 Babcock Ranch

•	 Biscayne Shores and Garden Park

•	 Bradley Park Improvements

•	 Canyon District Park

•	 Chaves Lake

•	 Sunrise Park

•	 Miramar Civic Center Park Expansion

•	 Miramar Country Lakes West Park

•	 Miami Dadeland Park

•	 Dock/Pier Improvements at Currie Park

•	 Drainage Improvements to Norman & Jean Reach Park

•	 Forzano Park

•	 Gibson Park

•	 Green Briar Park

•	 Hollywood North Beach Park

•	 Indian Trace Park Improvements

•	 John Prince Memorial 

•	 Lakeshore Park

•	 Lauderhill Sports Complex Baseball/Cricket Pitch

•	 Monarch Lakes Park

•	 Nob Hill Road Passive Park

•	 Nob Hill Soccer Club Park

•	 Norman and Jean Park

•	 Olympic Park Fitness Zone

•	 Bert Winters Park

•	 Osprey Point Golf Course-Pro Shop and Café

•	 Shooting Sports Park

•	 Pelican Harbor Park Parking Lot Improvements

•	 Pine Island Athletic Complex

•	 Pine Island Road Park

•	 Quiet Waters Park

•	 River Run Park Improvements

•	 Samson Oceanfront Park Reconstruction

•	 Shirley Blanca Park

•	 West Palm Beach Skate Park

•	 South Shore Community Park

•	 Sunset Strip Park

•	 Grapeland Water Park

•	 Victory Park

•	 City of Weston YMCA

•	 Wilson Park Aquatic Facility & Community Center

•	 C.B. Smith Park

•	 Gulliver Prepatory School Competition Pool

•	 Coconut Grove Aquatic Complex & Recreation Center

•	 Mast Academy Competition Pool & Dive Well

•	 Nova High School Competition Pool

•	 Pinecrest School Competition Pool

•	 Jacobs Aquatic Center

•	 Juno Beach Town Hall Park

•	 Trail Glades Range Improvements

•	 Tree Island Park

•	 Veteran’s Memorial Park

•	 U.S. Play Family Entertainment Center

•	 Gwinnett Arena Parking Deck

•	 Scott Rakow Youth Center Ice Rink

•	 The Ritz Carlton Members Golf Club 

•	 Oak Harbor Clubhouse 

•	 Pelicans Nest Golf Clubhouse

Additional Relevant Experience

Exhibit C RFQ P-50-18 and Consultant's Response
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•	 Kiawah Island Resorts Ocean Course Clubhouse

•	 Purdue University – Northwest Athletic Complex

•	 City of Allen Senior Citizens Recreational Facility

•	 Appalachian Convocation Center

•	 Texas Tech University Student Recreation Center

•	 Grauwyler Recreational Park

•	 Trinity River Vision

•	 Monroe Park Renovation and Restoration

•	 National Botanic Gardens

•	 Chesapeake and Ohio National Historic Park

•	 Washington D.C. Tennis Center

•	 Dalton Village Master Plan HOPE VI

•	 Forest Park Southeast Neighborhood Master Plan

•	 Aventura Waterways Park

•	 Welleby Park Expansion

•	 West Park Improvements

•	 Williams Randolph Community Park

•	 Pompano Beach House of God

•	 Farmington Sports Complex

•	 Pelican Park

•	 Raccoon River Regional Park Sports Complex

•	 Lake Charles Multi-Sports Complex

•	 Lucas County Recreation Center & Sports Complex

•	 Principal Riverwalk Plan

•	 Central Moore Park

•	 Clark County Southwest Regional Sports Park

•	 Clement Park Redevelopment Master Plan

•	 Fort Missoula Regional Park

•	 Freemont Athletic Complex Study

•	 Recreation District 16 Master Plan

•	 Sinaloa Park

•	 Treasure Island Marina Feasibility Study

•	 Kansas City Waterfront Park Master Plan

•	 West Hollywood Optimist Park

•	 Zinkil Park

•	 Boggs Field

•	 Holland Park

•	 David Park

•	 Stan Goldman Park

•	 Rotary Park

•	 Dowdy Field

•	 Young Circle

•	 OB Johnson Park

•	 Golden Isles Park & Tennis Center

•	 Everglades National Park

•	 Avondale Park

•	 Brian Piccolo Park

•	 Brighton Concession Stand

•	 Canal Point Park

•	 Central Broward Rec. Park

•	 City of Miramar Parks Restrooms Building

•	 Cornell Park

•	 Easterlin Park Administration Building

•	 Frost Park Community Center

•	 Furn Forest Park

•	 Gwen Margolis Park Pedestrian Lighting

•	 Howard Park

•	 John Mullen Park 

•	 Little Haiti Park Project

•	 Long Key Nature Center

•	 Markham Park “G”

•	 Markham Park East

•	 Markham Park Maintenance Building

•	 Meli Park

•	 Miramar Pinelands Park

•	 Mullins Park

•	 Nature Center at Wetlands of Passive Park

•	 North Broward Park

•	 North Lauderdale Park

•	 Pembroke Pines Soccer Park

•	 Plantation Kennedy Park

•	 Potter Park Restroom Addition

•	 Renaissance/Wyndemere Park Photometrics

•	 STOF Immolalee Recreation Concession Stand

•	 Sunny Isles Active Park

•	 Sunview Park

•	 Tree Tops Park

•	 Vista View Park

•	 Weston Regional Sports Park

•	 Florida International University Baseball Stadium

•	 Flamingo Park Athletic Fields

•	 Florida Atlantic University Soccer Fields

•	 Courts of South Beach

•	 Atlantic Avenue Beautification

•	 Fort Lauderdale Beach Revitalization

•	 Kenned Park

•	 Heritage Park

•	 Patch Reef Park

•	 Sugar Sand Park

•	 Cypress Park

•	 Hickory Point Recreational Facility

•	 Mel Reese Golf Courses

•	 Golf Club of Miami

•	 Indian Creek Golf Club

•	 The Links at Key Biscayne

•	 Doral Golf Club and Resort

•	 Hollybrook Golf and Tennis Club

•	 Pembroke Lakes Golf Course

•	 Orangebrook Golf Course

•	 Emerald Hills Club at Bonaventura

•	 Rolling Hills Golf Course

Exhibit C RFQ P-50-18 and Consultant's Response
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Randy P. Hollingworth 
Partner-in-Charge, Director of Planning and Landscape Architecture Design Studio

Education 
Master of Landscape Architecture in  
Urban Design, Harvard University, 1984

Bachelor of Landscape Architecture,  
University of Guelph, 1978

Affiliations
Smart Growth Partnership

Highlights 

•	 Director of Planning & Landscape Architecture 

•	 30 years experience in Urban Design & Landscape

•	 Prepared development plans for a wide range of project types

•	 Has a large and diverse portfolio of landscape design oriented projects

•	 Developed master plans and design guidelines for commercial and retail 
areas, office parks and residential communities in numerous waterfront 
locations throughout Florida

Relevant Experience

George Brummer Park • Pompano Beach, Florida 

Aventura Peace Park • Aventura, Florida

Amelia Earhart Park & Community Center • Hialeah, Florida

Joseph Scavo Park • Hallandale Beach, Florida

City-Wide Parks Master Plan • Pompano Beach, Florida

Downtown Doral Triangle • Doral, Florida

City-Wide Parks Master Plan • Hallandale Beach, Florida

Sullivan Park • Deerfield Beach, Florida

Beautification Master Plan • Miami Lakes, Florida

Beach Plaza Redevelopment and Public Beach  
Revitalization Design • Pompano Beach, Florida 

Wittkop Neighborhood Park • Homestead, Florida

South City Beach Park • Hallandale Beach, Florida 

Highlands Park & Community Center • Deerfield Beach, Florida 

Pinecrest Community Center Master Plan • Pinecrest, Florida 

Truman Waterfront Park Master Plan • Key West, Florida 

City of Ft. Lauderdale Landscape Architect  
Continuing Services • Ft. Lauderdale, Florida 

James Archer Smith Park • Homestead, Florida 

Port Tampa Bay Channelside Master Plan • Tampa, Florida 

Intracoastal Parks • Sunny Isles Beach, Florida 

Miami-Dade County Parks, Recreation and Open Spaces (PROS)  

Exhibit C RFQ P-50-18 and Consultant's Response
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Kirk Olney, RLA 
Project Manager, Senior Landscape Architect

Education 
Bachelor of Science in Landscape Architecture, 
The Ohio State University, 1995

Registration 
State of Florida, Registered Landscape 
Architect, Reg. No. LA0001705

Affiliations
Smart Growth Partnership

Highlights 

•	 Extensive experience in managing landscape architectural and multi-
disciplinary design, production and construction projects

•	 Most of his career has been focused on the public realm providing his 
experience on the design and implementation of parks, streetscapes and 
roadway landscape design

•	 Areas of practice include master planning, conceptual and detailed 
design, preparation of construction contract documents and construction 
services

Relevant Experience

Tobie Wilson Park • Medley, Florida 

Amelia Earhart Park & Community Center • Hialeah, Florida

Ives Estates Park Adult Sports Complex • Miami, Florida

Miami Springs Senior Center • Miami Springs, Florida

Pompano Beach Public Safety Complex • Pompano Beach, Florida

Downtown Doral Triangle • Doral, Florida

Miami Springs Aquatic Facility • Miami Springs, Florida

Pompano Beach Library • Pompano Beach, Florida

Utilities Field Services Complex • Pompano Beach, Florida

Aventura Peace Park • Aventura, Florida

Highlands Park & Community Center • Deerfield Beach, Florida

B.F. James Park & Aquatic Facility • Hallandale Beach, Florida

Intracoastal Parks • Sunny Isles Beach, Florida

Sullivan Park • Deerfield Beach, Florida

Truman Waterfront Park • Key West, Florida

South City Beach Park • Hallandale Beach, Florida

Joseph Scavo Park • Hallandale Beach, Florida

Brampton Cove Park • Wellington, Florida

Hillsboro Inlet Park • Pompano Beach, Florida

Sunrise Roller Hockey Facility • Sunrise, Florida 

Tamarac Sports Complex • Tamarac, Florida

Exhibit C RFQ P-50-18 and Consultant's Response
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Alfredo C. Sanchez, AIA, AICP, LEED AP
Senior Planner

Education 
Master of Architecture,                                       
University of Pennsylvania, 1978

Master of City Planning,                                           
University of Pennsylvania, 1978

Bachelor of Architecture,                                        
University of Florida, 1972

Registration 
Registered Architect, State of Florida,                         
Reg. No. AR0007968

LEED Accredited Professional

American Institute of Certified Planners, 1994

Affiliations
Smart Growth Partnership

Highlights 

•	 More than 45 years of experience in the development of urban design 
plans, station area plans and architecture

•	 Florida-registered architect and AICP-certified planner with more than 45 
years of experience in architecture, urban planning and design 

•	 Past experience directing a number of major planning studies and urban 
design plans in the South Florida area and throughout the world

•	 Project experience encompasses city wide master plans, corridor plans, 
major reconstruction efforts, pedestrian improvements, urban, retail and 
mixed-use development projects, and seaport master plans, as well as  
land planning projects including redevelopment and design of new 
communities

Relevant Experience

City-Wide Parks Master Plan • Hallandale Beach, Florida 

City-Wide Parks Master Plan • Pompano Beach, Florida 

DECOMAP Collier Neighborhood Development Master Plan • Pompano Beach, 
Florida 

Collier Neighborhood Development Master Plan • Pompano Beach, Florida

City-Wide Master Plan • Hollywood, Florida 

Village of Palmetto Bay Downtown Master Plan and Downtown Urban Village 
Form-Based Code • Palmetto Bay, Florida

City of Homestead Historic Downtown Master Plan and Form-Based Code • 
Homestead, Florida

Cresthaven Community Center Site Identification and Evaluation Analysis •  
Pompano Beach, Florida 

31st Avenue 10 Acre Site Community Recreation Evaluation Analysis • Pompano 
Beach, Florida 

Beach Plaza Redevelopment and Public Beach Revitalization Design • Pompano 
Beach, Florida 

Town Center Master Plan • Coconut Creek, Florida 

Urban Design Consultant • Homestead, Florida 

South Creek Neighborhood Landscape Improvements • Coconut Creek, Florida 

South Dade Redevelopment Plan • Miami-Dade County, Florida 

New Orleans Neighborhoods Rebuilding Plan, A Strategy for Reconstruction •  
New Orleans, Louisiana 

New Haven Empowerment Zone Neighborhood Plan • New Haven,Connecticut 

Central Park Village Hope VI • Tampa, Florida

Exhibit C RFQ P-50-18 and Consultant's Response
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Joshua Rak, LEED GA 
Planner

Education 
Master of Architecture,
University of Miami, 2008

Bachelor of Architecture,
University of Miami, 2006

Registration
LEED Green Associate

Affiliations
Smart Growth Partnership
Congress for New Urbanism (CNU)

Highlights 

•	 Over 11 years of experience in master planning, urban design details, 
zoning ordinances, and form-based codes

•	 Strong multidisciplinary background rooted in urban design, planning, 
architecture, and business

•	 Brings a rationally based design perspective to the preparation of area 
plans, with a special emphasis on placemaking through design and 
implementation of Form -Based Codes

Relevant Experience

Ives Estates Park Adult Sports Complex • Miami, Florida

Tampa Channelside Waterfront District Rezoning & Design                         
Guidelines • Tampa, Florida

Miami Shores Community Center Feasibility Study • Miami Shores, Florida

La Chorrera Development Plan • Panama City, Panama

Tampa Channelside TIGER (Transportation Investment Generating Economic 
Recovery) Grant • Tampa, Florida

Marassi Marina Update • Sidi-Abdel-El-Rahman, Egypt

MDX 2040 Strategic Master Plan • Miami-Dade County, Florida

Poinciana Industrial Park • Miami, Florida

Palmer Lake Charrette • Miami, Florida

Coral Villa Estates Charrette • Miami, Florida

Bird Road Corridor Study • Miami, Florida

Transit-Oriented Development • Miami Gardens, Florida

Village of El Portal Charrette • El Portal, Florida

Village of Palmetto Bay Downtown Master Plan and Downtown Urban Village 
Form-Based Code • Palmetto Bay, Florida

North Miami Beach Urban Design and Form-Based Code • North Miami Beach, 
Florida

Tampa Channelside Waterfront District Master Plan and Form-Based Code • 
Tampa, Florida

Bird Road Urban Area Zoning District (Form-Based Code) • Miami, Florida

Richmond Heights Charrette • Miami, Florida

Exhibit C RFQ P-50-18 and Consultant's Response
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Tania Nuño, LEED AP 
Landscape Designer

Education 
Master of Architecture,  
Florida International University, 2007 

Bachelor of Design in Architectural Studies, 
Florida International University, 2005 

Honors College Graduate, Florida 
International University, 2005

Registration
LEED Accredited Professional 

Affiliations
Smart Growth Partnership

Highlights 

•	 Over 11 years of experience with a unique understanding of tropical 
and sub-tropical landscapes in areas including North America, Asia and 
Africa

•	 Special area of interest and expertise is conceptual and detailed design, 
production of construction documents, sustainable design, industrial 
reclamation and rehabilitation at the intersection of urbanization, habitat 
restoration, residential design, streetscapes, and recreational planning 
and design projects for both public and private sector

Relevant Experience

Ives Estates Park Adult Sports Complex • Miami, Florida 

Aventura Peace Park • Aventura, Florida 

B.F. James Park & Aquatic Facility • Hallandale Beach, Florida

Downtown Doral Park • Doral, Florida

Port Tampa Channelside Master Plan • Tampa, Florida

Sullivan Park • Deerfield Beach, Florida 

Truman Waterfront Park & Streetscape • Key West, Florida 

MSC Ocean Cay Marine Reserve • Bahamas 

Intracoastal Parks • Sunny Isles Beach, Florida 

Joseph Caleb Center • Miami, Florida

Pompano Beach Library • Pompano Beach, Florida

Highlands Park & Community Center • Deerfield Beach, Florida

Puerto Peñasco Port • Sonora, Mexico

NE 188th Street Roadway Widening & Streetscape • Aventura, Florida

Oceana Key Biscayne Right of Way • Key Biscayne, Florida

Exhibit C RFQ P-50-18 and Consultant's Response
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David Gerwurtz, CA 
Landscape Designer

Education 
Master of Landscape Architecture, 
Florida International University, 2013

Associate of Architecture, 
Miami Dade College, 2010

Registration
ISA Certified Arborist, State of Florida,  
Reg. No. FL-6724A

Affiliations
International Society of Arboriculture

Relevant Experience

Tobie Wilson Park • Medley, Florida

Truman Waterfront Park & Esplanade • Key West, Florida

Amelia Earhart Park & Community Center • Hialeah, Florida

Ives Estates Park Adult Sports Complex • Miami, Florida

Truman Waterfront Park Master Plan & Streetscape • Key West, Florida

Everglades Holiday Park • Ft. Lauderdale, Florida

Crandon Park • Key Biscayne, Florida

Haulover Park • Miami Beach, Florida

Quigley Park • Parkland, Florida

Ian Dixon, RA, LEED AP BD+C
Architect

Education 
Bachelor of Architecture,   
University of Miami, 2013

Registration
Registered Architect, State of Florida,            
Reg. No. AR98966

LEED Accredited Professional

Relevant Experience

Altos de Tequila Master Plan • Tequila, Jalisco, Mexico

City-Wide Parks Master Plan • Hallandale Beach, Florida

Canaveral Port Authority General Consulting Services • Cape Canaveral, Florida

Joseph Scavo Park • Hallandale Beach, Florida 

Joseph Caleb Center Parking Garage • Miami, Florida

American Airlines Admirals Club • Santo Domingo, Dominican Republic

JFK Auditorium • Aruba

Master Planning for Tender Pier and Village • Santorini, Greece 

Port of Durban • South Africa

Port of Montreal • Canada
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Scott A. Bakos
Architecture Design Lead

Education 
Bachelor of Architecture, 
Syracuse University, 1991

Highlights 

•	 25+ years of architectural experience with a variety of project types 
including parks and recreation, maritime/waterfront, commercial office, 
transportation, and military facility projects

•	 Expertise in developing close working relationships with clients and 
maintaining involvement with all disciplines of the project

•	 Managing Director of our Ft. Lauderdale office, overseeing a staff 
comprised of architects, designers, administrative and support personnel

•	 Experienced working with City of Pompano Beach and other municipalities 
in South Florida

Relevant Experience

City-Wide Parks Master Plan • Pompano Beach, Florida

City-Wide Parks Master Plan • Hallandale Beach, Florida

George Brummer Park • Pompano Beach, Florida

City of Pompano Beach Miscellaneous Services • Pompano Beach, Florida 

Utilities Field Services Complex • Pompano Beach, Florida

Pompano Beach Boulevard Kiosk Building • Pompano Beach, Florida

Pompano Beach Boulevard - Bathrooms and Pavilions • Pompano Beach, Florida

Pompano Beach Public Safety Complex • Pompano Beach, Florida

City of Pompano Beach Community Redevelopment Agency (CRA) 
Miscellaneous Services • Pompano Beach, Florida

Fire Training Tower Exterior Improvements • Pompano Beach, Florida

Port Canaveral Cruise Terminal Master Plan • Cape Canaveral Florida

Miami Springs Senior Center • Miami Springs, Florida

Downtown Doral Triangle • Doral, Florida

Miami Springs Aquatic Facility • Miami Springs, Florida

Highlands Park & Community Center • Deerfield Beach, Florida

Ives Estates Park Adult Sports Complex • Miami, Florida

Gaines Park & Community Center • West Palm Beach, Florida

Sullivan Park • Deerfield Beach, Florida

Truman Waterfront Park Master Plan & Streetscape • Key West, Florida

B.F. James Park & Aquatic Facility • Hallandale Beach, Florida

Wittkop Neighborhood Park • Homestead, Florida
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Tony Hernandez, PE
Construction Administration

Education 
Bachelor of Civil Engineering, 
Universidad Catolica Madre Y Maestra, 1983

Registration
Professional Engineer, State of Florida,       
Reg. No. PE0051394

Affiliations
Florida Engineering Society

Highlights 

•	 30+ years in Construction Management and the successful delivery 
of Construction Engineering and Inspection (CE&I) Services for the 
Florida Department of Transportation (FDOT), Miami-Dade Expressway 
Authority (MDX) and Miami-Dade County (MDC)

•	 Extensive experience in Project Management, Quality Control (QC), and 
Materials Testing and Inspection Services

Relevant Experience

Reconstruction of Calle Ocho - SW 8th Street • Miami, Florida

MDX - SR-836 NW 17th Avenue Toll Plaza Reconstruction • Miami, Florida

MDX - SR-836 Auxiliary Lanes and Improvements • Miami, Florida

MDX - SR-924 Auxiliary Lanes and Improvements • Miami, Florida

Okeechobee Road Widening and LeJeune Road Flyover Project Grouping • 
Miami, Florida

SR-836 NW 17th Avenue Toll Plaza Reconstruction • Miami, Florida 

MDX: SR-112 Infrastructure Modifications for (ORT) and Miscellaneous 
Improvements (MDX WP # 11209.060, 30030.060, 30031.060 and 
40027.060) • Miami, Florida

FDOT Contract # T6257, T6275, T6263 & E6G58 - Krome North Grouping - 
North Miami-Dade Residency • Miami, Florida

I-4 Expansion Project, Florida Design-Build MIA Mover Automated Train System • 
Tampa, Florida

MIC/MIA Package 2 Collector Distributor Project Grouping • Miami, Florida

Registration
CTQP, QC Manager
CTQP, Asphalt Paving Level 1
CTQP, Asphalt Paving Technician Level 
2
OSHA, 30 Hours Training in 
Construction Safety & Health
Advanced MOT Certification

FDOT, Pile-Driving Installation 
ACI Concrete Field Training, 
Technician, Grade I 
Troxler Electronic Lab, Radiological 
Safety & Gauge, 065653 
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Teresita C. Garcia
Public Involvement

Education 
Master of Urban Planning, 
University of Puerto Rico,1979

Master of Architecture,
Tulane University, 1974

Bachelor of Architecture,
Tulane University, 1974

Highlights 

•	 Over 30 years experience in the fields of planning, public participation, 
governmental and media relations

•	 Oversees all public outreach activities for planning and design projects 
for MDX including educational and informational efforts dealing with the 
implementation of Open Road Tolling in the MDX System

•	 Former Principal-in-Charge of FDOT District Six, Districtwide Public 
Involvement Contract which includes public involvement services for over 
100 planning or design projects since the onset of the contract in 2006

•	 Ms. Garcia directs all community and public outreach programs for 
public, as well as private Clients. She also acts as a liaison between B&A 
and Miami-Dade County and its municipalities in regulatory, permitting 
and public affairs matters

Relevant Experience

Oakland Park Professional Services Contract • Oakland Park, Florida

Pinecrest Community Center Master Plan • Miami, Florida

Port Canaveral Strategic Master Plan • Cape Canaveral, Florida

Dolphin Park and Ride Station Master Plan • Miami, Florida

Port Tampa Bay Continuing Services Contract • Tampa, Florida

Port Tampa Bay Channelside Master Plan • Tampa, Florida

 City of Marathon Professional Engineering Services • Marathon, Florida

Miami-Dade Expressway Authority (MDX) • Miami-Dade County, Florida

FDOT District 6, Public Involvement Districtwide  
Contract (2006 - 2011) • Miami-Dade County & the Keys

South Dade Neighborhood Development Concept • Miami, Florida

PortMiami Tunnel Freight Mobility Evaluation Study • Miami, Florida

PortMiami 2040 Master Plan • Miami, Florida

Port Everglades 2018 Master/Vision Plan Update • Ft. Lauderdale, Florida

Public Involvement
Board of Governors Greater Miami 
Chamber of Commerce

Greater Miami Chamber of Commerce 
Executive

Transportation Committee Carrfour 
Supportive, Housing, Board Immediate 
Past Chair, 2009

Leadership Florida, Council of Advisors, 
Past Regional Chair and Board of 
Regents

TEAMFL (Toll Expressway Authorities 
Members of Florida), Member
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Marcus Unterweger, PE, SI, LEED AP
Structural Engineer

Ricardo Madriz, PE, LEED AP 
Structural Engineer

Education 
Master of Engineering: Dipl. Ing. Technical 
University of Munich, 1999 

Master of Business,  
Business School of Edinburgh, 2004 

Registration
Professional Engineer, State of Florida,  
Reg. No. PE 63860 
Registered Special Inspector/Threshold 
Buildings, State of Florida, Reg. No. 7027309 

Affiliations
American Society of Civil Engineers 

Education 
Master of Engineering,  
McGill University, 2004 

Bachelor of Civil Engineering,  
McGill University, 2002  

Registration
Professional Engineer, State of Florida  
Reg. No. PE 68444  

Relevant Experience

Kelsey Park • Lake Park, Florida

Quigley Park Tennis Center • Parkland, Florida

Tree Tops Park • Davie, Florida

Mills Pond Park • Ft. Lauderdale, Florida 

Windermere Basketball Courts • Lauderhill, Florida

NSU Ballfields • Davie, Florida

Silver Palm Park • Boca Raton, Florida

Boynton Intracoastal Park-Open Wood Park Buildings • Boynton Beach, Florida

Riverside Park Wood Dock Restoration • Coral Springs, Florida

Relevant Experience

Kelsey Park • Lake Park, Florida

Secret Woods Park • Ft. Lauderdale, Florida

Sunny Lakes Observation Deck • Davie, Florida

Mills Pond Park • Ft. Lauderdale, Florida 

NSU Ballfields • Davie, Florida

Hyatt Regency Water Park • Bonita Springs, Florida

Lauderhill Westwind Park Improvements • Lauderhill, Florida
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Stephen Bender PE, LEED AP
Mechanical Engineer

Bryce Toolan, CGC 
Electrical Engineer

Education 
Bachelor of Mechanical Engineering, 
Rutgers University, 1989 

Registration
Professional Engineer,                                 
Licenses Held in 2 States   

Affiliations
LEED Accredited Professional

Education 
Bachelor of Science, 1998
Associate of Arts, 1994 

Registration
General Contractors License

Relevant Experience

Central Broward Recreational Park • Lauderhill, Florida

Markham Park Maintenance Building • Sunrise, Florida

Tradewinds Park Admin. Building • Coconut Creek, Florida

Pompano Park Phase III • Doral, Florida

North Broward Park • Pompano Beach, Florida

Relevant Experience

Sullivan Park • Deerfield Beach, Florida 

Central Broward Recreational Park • Lauderhill, Florida

West Regional Sports Park • Lauderhill, Florida

Markham Park Maintenance Building • Sunrise, Florida

Tradewinds Park Admin. Building • Coconut Creek, Florida

Pompano Park Phase III • Doral, Florida

North Broward Park • Pompano Beach, Florida

Aventura Park • Aventura, Florida

Windmill Park • Coconut Creek, Florida

Everglades Park • Ft. Lauderdale, Florida

Plantation Kennedy Park • Plantation, Florida

Miramar Pinelands Park • Miramar, Florida
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Jorge Bahamonde, LEED AP
Fire Protection Engineer

David Harris, PE, CGC
Civil Engineer

Education 
Bachelor of Mechanical Engineering,
Catholic University of Peru, 2004 

Registration 
LEED Accredited Professional

Education 
Bachelor of Civil Engineering, 
University of Florida 

Registration
Professional Engineer, State of Florida,       
Reg. No. 37942 

Certified General Contractor, State of Florida, 
Reg. No. CGC060714

Relevant Experience

Central Broward Recreational Park • Lauderhill, Florida

West Regional Sports Park • Lauderhill, Florida

Markham Park Maintenance Building • Sunrise, Florida

Tradewinds Park Admin. Building • Coconut Creek, Florida

Pompano Park Phase III • Doral, Florida

North Broward Park • Pompano Beach, Florida

Aventura Park • Aventura, Florida

Windmill Park • Coconut Creek, Florida

Sullivan Park • Deerfield Beach, Florida

Everglades Park • Ft. Lauderdale, Florida

Plantation Kennedy Park • Plantation, Florida

Miramar Pinelands •Miramar, Florida

Relevant Experience

Pompano Beach Library • Pompano Beach, Florida

James Archer Smith Park • Homestead, Florida

NE 14th Avenue Streetscape Improvement • Hallandale Beach, Florida

Tamarac Recreation Center • Tamarac, Florida

Tradewinds Park Utility Research and Modifications • Coconut Creek, Florida

Sunset Pointe Park • Tamarac, Florida

Doris Davis Forman Preserve Boardwalk • Parkland, Florida

Terramar Park and Preserve Modifications • Parkland, Florida

Tequesta Trace Park • Arvida, Florida

Peace Mound Park • Arvida, Florida

Terramar Park • Kennedy Homes, Florida

Veteran’s Park • Coconut Creek Florida

•	 NEED PHOTO
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Francois Thomas, PE, LEED AP
Geotechnical Engineer

Patrick Pedigo, CEP
Senior Cost Estimator

Education 
Master of Geotechnical Engineering, 
University of Alabama, 1993

Bachelor of Civil Engineering,  
University of Alabama, 1991

Registration
Professional Engineer, State of Florida,        
Reg. No. 56381

Special Inspector, State of Florida,              
Reg. No. 7021399

Affiliations
LEED Accredited Professional

Education 
Aviation Technology, Southeastern Oklahoma 
State University

Construction Management, Dallas County 
Community College

Registration
Certified Estimating Professional #43094

Relevant Experience

Miramar Regional Park Amphitheater • Miramar, Florida

Pine Island Park • Sunrise, Florida

War Memorial Hall-Rebar Scanning • Ft. Lauderdale, Florida

Lauderhill Sports Complex Baseball/Cricket Pitch • Lauderhill, Florida

Veteran’s Memorial Park • Sunrise, Florida

Lakeshore Park • Miramar, Florida

Welleby Park Expansion • Sunrise, Florida

Quiet Waters Park • Broward County, Florida

Country Lakes West Park • Miramar, Florida

Sunset Strip Park • Sunrise, Florida

Hollywood North Beach Park • Hollywood, Florida

City Park • Sunrise, Florida

Relevant Experience

Sullivan Park Expansion • City of Deerfield Beach, Florida

Downtown Doral Triangle • Doral, Florida

City of Miami Springs Aquatic Facility • Miami Springs, Florida

Amelia Earhart Park • Hialeah, Florida

Neighborhood No. 5 / La Gorce Right of Way Infrastructure Improvement •     
City of Miami Beach, Florida

Truman Waterfront Park • Key West, Florida

Truman Waterfront Park Amphitheater Design • Key West, Florida 

Tobie Wilson Park • Town of Medley, Florida

Golf Course Maintenance • Lauderhill, Florida

Sadkin Improvements • Lauderhill, Florida

Westwind Park Building • Lauderhill, Florida
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Stephen K. Seeley, PSM
Surveyor

Kenneth DiDonato, PE 
Irrigation

Education 
Bachelor of Architecture,
University of Miami, 1974 

Registration
Professional Surveyor and Mapper,  
Reg. No. LS4574 State of Florida

Affiliations
LEED Accredited Professional 

Education 
Master of Civil Engineering,                
University of Florida, 1968 

Bachelor of Civil Engineering,                  
Newark College of Engineering, 1966

Registration
Professional Engineer, State of Florida,  
Reg. No. 0020892

Relevant Experience

Optimist Park • Miami Lakes, Florida

B.F. James Park & Aquatic Facility • Hallandale Beach, Florida

South Beach Park • Miami Beach, Florida

OB Johnson Park • Hallandale Beach, Florida

Joseph Scavo Park • Hallandale Beach, Florida

Golden Isles Park & Tennis Club • Hallandale Beach, Florida

Miami Lakes Dog Park • Miami Lakes, Florida

Holland Park • Hollywood, Florida

David Park • Hollywood, Florida

Stan Goldman Park • Hollywood, Florida

Rotary Park • Hollywood, Florida

Dowdy Field •Hollywood, Florida

Relevant Experience

Sullivan Park • Deerfield Beach, Florida

Truman Park • Key West, Florida

Florida International University Baseball Stadium • Miami, Florida

Flamingo Park Athletic Fields • Miami Beach, Florida

Florida Atlantic University Soccer Fields • Boca Raton, Florida

Courts of South Beach • Miami Beach, Florida

Atlantic Avenue Beautification • Delray Beach, Florida

Opa Locka Airport Landscape Improvements • Opa Locka, Florida

Ft. Lauderdale Beach Revitalization Phases I, II & III • Ft. Lauderdale, Florida

Kenned Park • Hollywood, Florida

Tradewinds Park • Broward County, Florida

Heritage Park • Broward County, Florida

Kenneth DiDonato, Inc.
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Joaquin E. Vargas, PE
Transportation Engineer

Ken Ballard, CPRP
Needs Assessment, Park Operations, Recreation Programming

Education 
Master of Civil Engineering,                    
Georgia Institute of Technology, 1987

Bachelor of Civil Engineering, Santo Domingo 
Institute of Technology (INTEC), 1986

Registration
Professional Engineer, State of Florida,        
Reg. No. 44174

Professional Traffic Operations Engineer,    
Reg. No.1262

Education 
University of Colorado, 
Bachelor of Recreation and History

Registration
Certified Parks & Recreation Professional

Affiliations 
Athletic Business Conference Advisory Board

Colorado Parks & Recreation Association

National Recreation & Park Association

Metropolitan State College of Denver – 
Former Adjunct Faculty

Relevant Experience

Pompano Beach Plaza Master Plan • Pompano Beach, Florida

Traffic Engineering Services • Coral Springs, Florida

Traffic Consultant • Sunrise, Florida

Traffic Consultant • Tamarac, Florida

Project Manager and Senior Traffic Engineer for the FDOT • Florida

Sistrunk Boulevard Streetscape • Ft. Lauderdale, Florida

Traffic Consultant • Lauderdale-By-The-Sea, Florida

Traffic Consultant • Oakland Park, Florida

Relevant Experience

Truman Waterfront Park • Key West, Florida

Raccoon River Regional Park • West Des Moines, Iowa

Pelican Park • Mandeville, Louisiana

Lake Charles Multisport Complex • Lake Charles, Louisiana

Central Moore Park • Moore, Oklahoma

Clark County Southwest Regional Park • Las Vegas, Nevada

Ft. Missoula Regional Park • Missoula, Montana

JC Bermudez Park Study • Doral, Florida

Sinaloa Park • Simi Valley, California

Fremont Athletic Complex Study • Fremont, Nebraska

Clement Park Redevelopment Study • Littleton, Colorado

Carmel/Clay Central Park Study • Carmel, Indiana

Traf Tech
ENGINEERING, INC.

1

Joaquin E. Vargas, P.E.
Transportation Engineer

Education

Master of Science in Civil Engineering
(Transportation Engineering) – Georgia Institute of
Technology, 1987

Bachelor of Science in Civil Engineering – Santo Domingo Institute of
Technology (INTEC), 1986

Registration

Professional Engineer – Florida (PE# 44174), 1991

Professional Traffic Operations Engineer (PTOE# 1262), 2003

Municipal Experience

Joaquin Vargas is an accomplished transportation engineer specializing in traffic
engineering, parking studies, traffic impact studies, access, internal-site
circulation, traffic concurrency, Development of Regional Impacts (DRI),
pedestrian mobility studies, safety evaluations, and signal warrant studies. He
has reviewed hundreds of traffic studies and site plans on behalf of
municipalities, especially for the City of Sunrise. Furthermore, Mr. Vargas has
conducted over 200 traffic engineering assignments for the Florida Department of
Transportation (FDOT). He is currently serving as traffic consultant to the cities
of Pompano Beach, Sunrise, Miramar, Oakland Park, Deerfield Beach, Tamarac
and Coral Springs. He has also provided traffic engineering consulting services
to the cities of Bay Harbor Islands, Cooper City, Destin, Fort Lauderdale,
Hollywood, Homestead, Lauderdale-By-The Sea, Miami, Miami Beach, Miami
Springs, North Miami Beach, Ocala, Pembroke Pines and Surfside.

Mr. Vargas has also served as expert witness for the public and private sectors.
For the FDOT, Mr. Vargas served as expert witness on several cases involving
parking, access, and internal site circulation. He also represented the City of
Tamarac in a traffic-concurrency related case.

Representative Projects

Pompano Beach Plaza Master Plan Project: As a sub-consultant to Bermello
Ajamil and Partners, Traf Tech Engineering was retained by the City of Pompano
Beach to conduct traffic and parking studies in connection with the Pompano
Beach Plaza Master Plan project. The traffic study addressed the existing and

 

 

 

Ken Ballard, C.P.R.P 

 

KEN BALLARD, C.P.R.P 
President 
 

*Professional Experience 

 
As a founding partner of Ballard*King & Associates, Ken has 

over 35 years of experience in recreation operation and planning.  

Ballard*King & Associates was established in 1992 by Ken 

Ballard and Jeff King in response to the need for market driven 

and reality based planning for recreation facilities. In his years of 

work with B*K, Ken has provided planning, feasibility and 

operations consulting to more than 300 recreation projects across 

the country. Ken is well known for his vast knowledge of 

recreation facility development and operations. His expertise has 

been developed over the years from a wide breadth of 

experiences within the recreational field. 
 

Ken’s diverse knowledge has led to his active involvement with 

the Colorado Parks and Recreation Association’s Recreation 

Facilities Design and Management School.  Ken was a faculty 

member at the Athletic Business Conferences, where he 

presented numerous sessions on recreation facility planning. He 

has also been a speaker at several National Recreation and Park 

Association Congresses and numerous state parks and recreation 

conferences. 
 

Prior to co-founding B*K, he was the Recreation Manager for 

the City of Thornton, CO, and was a key member of the team 

responsible for the pre-design phase of their recreation center. 

For 12 years before joining them he was the Director of the 

Englewood, CO, Recreation Center, in charge of the operation 

and administration of the Englewood Recreation Center, which 

received the “Facility of Merit” award from Athletic Business 

Magazine for design and operations excellence.  Ken’s expertise, 

down to earth approach and proven practical experience 

combined with solid ethical values gives each client superior 

counsel. 

  

*Education 
 
 University of Colorado  

 BS Recreation, BA History 

 

Certified Parks & Recreation 

Professional 

 

*Professional Affiliations 
  
Athletic Business Magazine 

Advisory Board 

 

Colorado Parks & Recreation 

Association 

 

National Recreation & Park 

Association 

 

Metropolitan State College of 

Denver – Former Adjunct Faculty 

Traf Tech
ENGINEERING, INC.

POMPANO BEACH PLAZA MASTER PLAN, Pompano Beach Florida

Client
City of Pompano Beach
100 W. Atlantic Boulevard
Pompano Beach, Florida 33060

Project Description
As a sub-consultant to Bermello Ajamil and Partners, Traf Tech Engineering was
retained by the City of Pompano Beach to conduct traffic and parking studies in
connection with the Pompano Beach Plaza Master Plan project. The traffic study
addressed the existing and future operating conditions of the study area, evaluated
the effects of modifying existing traffic patterns such as implementing one-way streets,
and provided recommendations regarding pedestrian facilities, public transportation,
traffic calming, and access management in order to improve vehicular and pedestrian
mobility within the study area.

The parking study addressed the existing public parking facilities located within the
study area, the existing parking demand of these public parking facilities, the future
parking needs for the study area, and recommendations intended to improve parking
conditions in connection with the Pompano Beach Plaza Master Plan project.

COMPLETE STREETS – ATLANTIC BLVD + DIXIE HIGHWAY
Pompano Beach Florida

Client
City of Pompano Beach
100 W. Atlantic Boulevard
Pompano Beach, Florida 33060

Project Description
As a sub-consultant to EDSA, Traf Tech Engineering evaluated the potential for lane
reductions on Atlantic Boulevard, from NE 6th Avenue to east of Federal Highway
and on Dixie Highway, both north and south of Atlantic Boulevard.

 

 

FIRM PROFILE 
 

Ballard*King & Associates, Ltd (B*K) was established in 1992 by Ken Ballard and Jeff King in 

response to the need for market-driven and reality-based recreation planning. B*K has achieved 

over 20 years of success by realizing that each client’s needs are specific and unique. With over 75 

combined years of facility management and planning experience in the collegiate, public, non-profit 

and private sector, our consulting firm has completed over 500 projects in 48 states and has 

working relationships with more than 100 architects coast-to-coast. B*K is also honored to be the 

recipient of five Athletic Business Facilities of Merit Awards.  

  

B*K forms a consulting team that provides a variety of pre-and post-design services for clients who 

are considering the development of a sports, recreation, aquatic, park, or wellness facility. Our vast 

practical experience enables us to guide clients through the challenges of planning, constructing, 

opening and operating a park or recreation facility. From pinpointing specifics to broad visions, 

B*K provides services to ensure the long-term success of your project.  

  

B*K offers a broad range of services that can be integrated into a design team or contracted 

independently. Some of our services include: feasibility studies, operations analysis, maintenance 

cost estimates, revenue projections, staffing levels, budgeting, marketing plans and third party 

design review. Additionally, we perform assessments for existing facilities as well as recreation 

master plans.  

  

By bringing practical, proven experience to a project we can accurately represent the client’s best 

interests. B*K has a keen awareness of the impact a park, sports, or recreational facility has on a 

community and subsequently the entity that operates it.  Thanks to our extensive field experience 

we are able to provide assistance with practical tools, an uncommon ability to see the overlooked 

and view your project from a wealth of expertise and knowledge.  

  

Teamwork is a core aspect of our firm. We work together ensuring all clients are receiving the 

wealth of knowledge our B*K team brings. The success of any project begins with an integrated, 

mutually valued approach to the individual needs and goals of each client. Thus, we team with you 

and for you. First and foremost to B*K is our reputation of being a company of strong ethical 

character. Our top concern is our client’s best interests and our approach is always honest and 

down-to-earth. We aim to help each client see the full potential of their project by providing 

trustworthy services to achieve their goal. 

 

Let us help you, move forward! 
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Tim Payne
Skate Park Lead Designer

John J. Wahler
Aquatic Engineering

Recent Awards 
•	 March 2017: Denver Westword News 

voted Ulysses Golden Skate Park “Best 
Skate Park in Colorado”

•	 2015 “White House Champions of 
Change” - Apex, NC

•	 “2014 Build It Award” - FL Ch. American 
Planning Assoc. - Lakeland Skate Park 

•	 “May 2012: Wall Street Journal 

•	 “The Architect of Awesome Ripping” 

•	 March 2012: Denver Westword News 
voted Arvada Skate Park “Best Skate Park 
in Colorado” 

•	 2011 Starburst Award - Lafayette, CO 

Education 
Associate Degree Construction Technology,
State University of New York, 1976

Bachelor of Architecture,
University of Miami, 1980

Registration
Licensed Engineering Business, State of Florida,
Certificate of Authorization Reg. No. EB 4694

Affiliations 
World Water Park Association
United Swimming Pool Association

Relevant Experience

Bradenton Riverwalk Skate Park • Bradenton, Florida

Zephyrhills Skate Park • Zephyrhills, Florida

Jax Beach Skate Park • Jacksonville Beach, Florida

Lakeland Skate Park at Fletche Park • Lakeland, Florida

Perry Harvey Sr. Park aka “Bro Bowl 2.0” Replacement • Tampa, Florida

Apollo Beach Skate Park • Apollo Beach, Florida

Camp Woodward PA The Cage 2.0 Replacement • Woodward, Pennsylvania

Ulysses Skate Park • Golden, Colorado

Skate Charleston Skate Park • Charleston, South Carolina

Rodgers Family Skate Plaza • Apex, North Carolina

El Centro Del Quinto So Skate Park • Pueblo, Colorado

Kingdom Park Skate Park • Breckenridge, Colorado

Relevant Experience

Wilson Park Aquatic Facility and Community Center • Boynton Beach, Florida 

C.B. Smith Park • Broward County, Florida 

Gulliver Prepatory School • Miami, Florida 

Jacobs Aquatic Center • Key Largo, Florida

Coconut Cove Aquatic Complex and Recreation Center • Boca Raton, Florida 

Victory Park • Miami, Florida

Mast Academy • Miami, Florida

Weston YMCA • Weston, Florida

Nova High School • Broward County, Florida

Pinecrest School • Broward County, Florida

       AWARDS & RECOGNITION

March 2017: Denver Westword 
News voted Ulysses Golden 
SKate Park “Best Skate Park in 
Colorado”

2015 “White House Champions of 
Change” - Apex, NC

“2014 Build It Award” - FL Ch. 
American Planning Assoc. - 
Lakeland Skate Park 

“May 2012: Wall Street Journal 
“The Architect of Awesome 
Ripping”

March 2012: Denver Westword 
News voted Arvada Skate Park 
“Best Skate Park in Colorado”

2011 Starburst Award - Lafayette, 
CO Skate Park

2010 Award of Excellence from 
American Concrete Institute  - 
Lafayette, CO Skate Park

2010 Starburst Award - 
Steamboat Springs, CO Bear 
River Skate Park

March 2010: Denver Westword 
News voted Roxborough  Skate 
Park “Best Skate Park in 
Colorado”

April 2009:  “The 10 Best of 
Everything  Families” publication 
National Geographic

March 2009: Denver Westword 
News:Colorado Springs, CO “Best 
Skate Park in Colorado”

January 2007: Tim Payne: 
Induction to Florida Skater “Hall of 
Fame”

August 2006: Time Magazine: “It’s 
All In The Swoop” 

June 2003: Tim Payne: “Lifetime 
Achievement Award” from 
FloridaSkater.com

2002: “Merit Award for Design” by 
the Colorado Chapter American 
Society of Landscape Architects

TIM PAYNE  
FOUNDER | PRESIDENT 
LEAD DESIGNER

 

BRIEF HISTORY 

Team Pain’s Founder & President, Tim Payne is renowned for his 30 + years of 
continuous contribution to the skate park industry.  Since his humble beginnings of 
building skate ramps in central Florida back in the late 1970’s, Mr. Payne has only 
had one profession and that is designing and building skate parks.  His many years of 
skateboarding and surfing experience coupled with his unique design and construction 
capabilities has made him a leader in the skate park industry; personally designing 
and building over 200 skate structures worldwide.  He is respectfully acknowledged  
for developing  extremely challenging “first-ever” structures that push the limits 
of skateboarding and bmx biking for professional riders, in addition to, providing 
numerous private training facilities for core industry companies, televised  media 
events like the X-Games and MTV Sports & Music Festivals, as well as, several motion 
pictures. Because of this he has received Lifetime Achievement Awards, inductions 
into industry Hall of Fames and interviews and articles in prestigious publications.   

When forming Team Pain in 1997, Tim knew the only way to continue producing high 
quality, one of a kind custom skate parks was to ensure everyone in the company was 
an expert at skating. With the exception of 2 administrative staff, every Team Pain 
member has a minimum of 10 years skateboarding experience.  This quality coupled 
with extensive design knowledge and meticulous craftsmenship contributes to the overall 
core understanding of how the design and final product is achieved to develop a true 
custom skate park that the users will get the most enjoyment of for years to come.  Mr. 
Payne, his staff and colleagues work closely with communities, municipalities, general 
contractors, architects, engineers and professional skateboarders to develop a one of 
kind Team Pain skate park.  

Today, Tim has the overall responsibility for the management and outcome of each 
Skate Park Project. He ensures the final design is developed in relation to the Owner 
and community’s input by overseeing the design concepts and project engineer during 
the design development phase.  He also ensures a streamlined construction plan is in 
place by managing Team Pain’s Construction Superintendents, as well as, the general 
site contractor, for the overall site work, during the entire construction  process, to 
achieve a high quality skate park  while staying within the Owner’s overall schedule and 
budget.  

     KEY RESUME 

SKATE PARK DESIGN-BUILD SPECIALIST

www.teampain.com   info@teampain.com

890 Northern Way  Suite D1
Winter Springs, FL 32708

ph 407-366-9221
www.teampain.com
info@teampain.com 
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Chris Rogers
Signage & Wayfinding

Education 
Boston University, Bachelor of Science
in Graphic Design, cum laude

Registration
Society for Experiential Graphic Design
AIGA - American Institute of Graphic Arts

Relevant Experience

Aventura Mall • Aventura, Florida
Aventura ParkSquare • Aventura, Florida
Bahamas Paradise Cruise Line • Riviera Beach, FL
Bayfront Park • Miami, Florida
Calder Casino & Racetrack • Miami Gardens, Florida
CityPlace • West Palm Beach, Florida
CocoWalk • Coconut Grove, Florida
City of Columbia • Columbia, South Carolina
Cushman School, Miami, Florida
Doral Design District • Doral, Florida
Fontainebleau Aviation • Opa Locka, Florida
City of Fort Lauderdale • Fort Lauderdale, Florida

•	 PHOTO?

Licenses
Bermello Ajamil & Partners, Inc.

State of Florida
Department of State

I certify from the records of this office that BERMELLO, AJAMIL &
PARTNERS, INC. is a corporation organized under the laws of the State of
Florida, filed on February 28, 1977.

The document number of this corporation is 528526.

I further certify that said corporation has paid all fees due this office through
December 31, 2018, that its most recent annual report/uniform business report
was filed on January 2, 2018, and that its status is active.

I further certify that said corporation has not filed Articles of Dissolution.

Given under my hand and the
Great Seal of the State of Florida
at Tallahassee, the Capital, this
the Second day of January, 2018

Tracking Number: CC2506947646

To authenticate this certificate,visit the following site,enter this number, and then
follow the instructions displayed.

https://services.sunbiz.org/Filings/CertificateOfStatus/CertificateAuthentication
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Harris Engineering, Inc.

MUEngineers, Inc. 
MUEngineers Certifications and Licenses 

 

 

  

 

MUEngineers Certifications and Licenses 

 

 

  

 

MUEngineers Certifications and Licenses 

 

 

  

 

MUEngineers Certifications and Licenses 

 

 

  

 

Delta G Consulting Engineers

Tierra South Florida
 

Professional Licenses 

 
 
Tierra South Florida, Inc., CA 28073; Expires 2/28/2019 

Raj Krishnasamy, P.E., FL P.E. 53567; Expires 2/28/2019 

 

Francois Thomas, P.E., S.I., FL P.E. 56381; S.I. 7021399; Expires 2/28/2019 

Kumar Vedula, P.E., FL P.E. 54873; Expires 2/28/2019 

State of Florida
Department of State

I certify from the records of this office that TIERRA SOUTH FLORIDA, INC.
is a corporation organized under the laws of the State of Florida, filed on
October 7, 2003, effective October 17, 2003.

The document number of this corporation is P03000110144.

I further certify that said corporation has paid all fees due this office through
December 31, 2018, that its most recent annual report/uniform business report
was filed on January 2, 2018, and that its status is active.

I further certify that said corporation has not filed Articles of Dissolution.

Given under my hand and the
Great Seal of the State of Florida
at Tallahassee, the Capital, this
the Second day of January, 2018

Tracking Number: CC2804829417

To authenticate this certificate,visit the following site,enter this number, and then
follow the instructions displayed.

https://services.sunbiz.org/Filings/CertificateOfStatus/CertificateAuthentication

Minority Business Certification

Tierra South Florida, Inc.

11/01/2017 11/01/2019

 

Professional Licenses 

 
 
Tierra South Florida, Inc., CA 28073; Expires 2/28/2019 

Raj Krishnasamy, P.E., FL P.E. 53567; Expires 2/28/2019 

 

Francois Thomas, P.E., S.I., FL P.E. 56381; S.I. 7021399; Expires 2/28/2019 

Kumar Vedula, P.E., FL P.E. 54873; Expires 2/28/2019 

Exhibit C RFQ P-50-18 and Consultant's Response

134 of 197



RESUMES OF KEY PERSONNEL

CITY OF POMPANO BEACH • RFQ #P-50-18

9

66

RIB U.S. COST Kenneth Didonato, P.E.

Traf Tech Engineering, Inc.

State of Florida
Department of State

I certify from the records of this office that U.S. COST INCORPORATED is a
Georgia corporation authorized to transact business in the State of Florida,
qualified on September 12, 1996.

The document number of this corporation is F96000004676.

I further certify that said corporation has paid all fees due this office through
December 31, 2018, that its most recent annual report/uniform business report
was filed on January 2, 2018, and that its status is active.

I further certify that said corporation has not filed a Certificate of Withdrawal.

Given under my hand and the
Great Seal of the State of Florida
at Tallahassee, the Capital, this
the Second day of January, 2018

Tracking Number: CC0182215326

To authenticate this certificate,visit the following site,enter this number, and then
follow the instructions displayed.

https://services.sunbiz.org/Filings/CertificateOfStatus/CertificateAuthentication

 

Valerie Venters, CCP  
Chair, Certification Board 

R     
 
 
 
  
 
 
 
 
 
 

This certifies that 
Patick  Pedigo 

having given satisfactory evidence of qualifications 
and fitness, is hereby certified as a 

Certified Estimating Professional 
Originally certified September 8, 2012   No. 201 

 
 
 

October 21, 2015 
 In Witness Whereof Our Hand and Seal 

 
This Certificate Expires:  October 22, 2018 

AACE ID: 43094 
 

 

Aquadynamics Design Group, Inc. Gibbs Land Surveyors
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Project Scope Contact

Doral Triangle Park and  
Cultural Center
Doral, Florida
Construction Cost: Confidential

The project consists of the conceptual design of a 12,500 square foot (maximum) cultural arts 
center and surrounding park space for the 1.44 acre triangle shaped parcel located between 
Downtown Doral Park and the intersection of NW 53rd Street and NW 53rd Terrace. 

Services: Architecture, Landscape Architecture, Bidding & Permitting, Construction 
Administration,Civil

Barbara Hernandez
City of Doral
305.593.6600 x 5000
Barbara.herandez@cityofdoral.com

B.F. James Park & Aquatic Facility
Hallandale Beach, Florida
Construction Cost: $2.5 Million

Developed an extensive program for the new park, including a new swimming facility, relocated 
basketball courts, picnic areas, exercise stations, and an expanded playground for a greater 
range of age groups and meet LEED Gold Certification.

Services: Master Planning, Architecture, Landscape Architecture, Public Outreach, Construction 
Management, Cost Estimating, Permitting, Civil Engineering, LEED Certification

Cathie Schanz, CPRE
City of Hallandale Beach
954.457.1452
CShanz@CoHB.org

Pompano Beach City Wide Parks 
Master Plan
Pompano Beach, Florida
Construction Cost: $15 Million

Working in close cooperation with the City’s Parks, Recreation and Cultural Arts Department, 
the B&A Team carried out a City Wide Master Plan for existing conditions analysis, a parks and 
recreation needs analysis, identified park and recreation improvements and new facility needs. 

Services: Master Planning, Architecture, Landscape Architecture, Urban Design, Schematic 
Design and Construction Administration

Mark Beaudreau
City of Pompano Beach
954.786.4111
Mark.Beaudreau@copbfl.com

Optimist Park
Miami Lakes, Florida
Construction Cost: $4 Million

This project consists of reconfiguration of the baseball fields and open space areas; new 
concession stand/bathroom facility, new state of the art, energy efficient sports field lighting, 
redevelopment of the tennis and basketball courts, an airnasium, park amenities such as seating 
areas and water fountains, potential telecommunications tower and a walking path with exercise 
stations throughout the park.

Services: Master Planning, Architecture, Civil, Landscape Architecture. Permitting Assistance, 
Construction Administration

Tony Lopez
Town of Miami Lakes 
305-364-6100
LopezT@miamilakes-fl.gov
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Project Scope Contact

James Archer Smith Park
Homestead, Florida
Construction Cost: $3 Million

Renovation and revitalization of an 4.73 acre park previously underutilized and deteriorated 
state In order to breathe new life into this community park, our designers developed a master 
plan that included the addition of amenities two secured dog parks with specialty canine exercise 
equipment, a children’s interactive water feature with an adjacent restroom facility, a playground 
area utilizing both existing and new playground equipment, a 20 station state-of-the-art exercise 
system for various age groups, open play and picnic areas with shelters, a peripheral on street 
parking layout, extensive landscaping and both decorative and security lighting throughout the 
park.

Services: Master Planning, Architecture, Landscape Architecture, Irrigation, Permitting

Dennis Maytan
City of Homestead 
Parks and Recreation Dept. Director 

305.224.4570
dmaytan@cityofhomestead.com

Intracoastal Park North and South
Sunny Isles Beach, Florida
Construction Cost: $1.5 Million

Development of two, vacant 1.5 acre parcels, located between Collins Avenue and the Intracoastal 
Waterway to the west. The project included the addition of a 5’ tall concrete/CMU screen wall 
along the southern property line, decorative stone columns, and an aluminum picket fence along 
the Intracoastal Waterway (which are consistent with the City’s theme), a playground, seating, 
landscaping and new park signage.

Services: Architecture, Landscape Architecture, Master Planning, 
Schematic Design and Construction Administration

Helen Grey, PE  
Former City Engineer  
City of Sunny Isles Beach

(305) 622-8000 EXT 2806
hgray@miamigardens-fl.gov

Village of Palmetto Bay Downtown 
Master Plan and Downtown Urban 
Village Form-Based Code
Palmetto Bay, Florida 
Construction Cost: $110,000

Designed a Downtown Master Plan that is centered on the future Main Street (currently Franjo Road).  
Large five-acre sites that face this street are proposed to be subdivided with internal streets to create 
a grid pattern that will allow permeability to these large sites and bolster interest in Main Street.  Land 
use changes were proposed as part of the Master Plan.   A Form Based Code was prepared as part 
of the Master Plan to ascertain that the development will be carried out as intended in the overall 
urban design plan. Designs included bicycle lanes and alternate redevelopment of the site plan. 

Services: Master Planning

Darby Delsalle
Former Village of Palmetto Bay Planning & 
Zoning Director

305.364.6100
delsalled@miamilakes-fl.gov
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Prior projects B&A performed for the  
City of Pompano Beach 

•	 Pompano Beach Waterfront Master Plan 
•	 Harbor Village Public Open Space
•	 East Atlantic Blvd. Streetscape
•	 Collier Neighborhhood Development Master Plan
•	 Emergency Generator Design
•	 Fire Training Tower
•	 Window Replacement Fire Admin Bldg
•	 George Brummer Park
•	 Public Safety Complex Exterior and Site Improvements
•	 City-wide Parks Master Plan Update 2017
•	 Pompano Beach Fire Station 61 Beach “Kiosk” Building 

 
 
 

•	 Hillsboro Inlet Bridge Aesthetic Improvements
•	 9th Avenue Bridge Replacement
•	 Beach Bathrooms and Beach Pavilions
•	 61 NE 1st Street 
•	 Pompano Beach Library
•	 31st. Avenue Collier City Park
•	 Cresthaven Community Center Analysis & Masterplan
•	 NE 1st Street Streetscape
•	 Pompano Beach Plaza Workshop
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Prime Consultant

BERMELLO AJAMIL & PARTNERS, INC.

Fort Lauderdale Office
900 SE 3rd. Avenue, Suite 203 
Fort Lauderdale, FL 33316

Professional Staff	 18
Administrative Staff	 5 

Miami Office 
2601 S. Bayshore Drive, Suite 1000
Miami, FL 33133

Professional Staff	 76
Administrative Staff	 34 

Subconsultants

GIBBS LAND SURVEYOR
2131 Hollywood Blvd., STE 204 
Hollywood, FL 33020 

Professional Staff	 5
Administrative Staff	 4

HARRIS ENGINEERING, INC.
2743 NW 19th St.,  
Pompano Beach, FL 33069 

Professional Staff	 2
Administrative Staff	 1

DELTA G CONSULTING ENGINEERS
707 NE 3rd Ave. STE 200, 
Ft. Lauderdale, FL 33304 

Professional Staff	 19
Administrative Staff	 5

MUENGINEERS, INC.
3440 NE 12th Ave., 
Oakland Park, FL 33334 

Professional Staff	 5
Administrative Staff	 3

KENNETH DIDONATO, INC.
2210 Hollywood Blvd,
Hollywood, FL 33020 

Professional Staff	 1
Administrative Staff	 1

TIERRA SOUTH FLORIDA
2765 Vista Parkway, STE 10,
West Palm Beach, FL 33411 

Professional Staff	 41
Administrative Staff	 8

RIB U.S. COST
1200 Abernathy Rd, NE Bldn 600, STE 
950, Atlanta, GA 30328 

Professional Staff	 42
Administrative Staff	 7

TRAF TECH ENGINEERING, INC.
8400 N. University Dr, STE 309, 
Tamarac, FL 33321 

Professional Staff	 1
Administrative Staff	 1

BALLARD KING & ASSOCIATES, LTD.
3440 NE 12th Ave.,  
Oakland Park, FL 33334 

Professional Staff	 3
Administrative Staff	 1

TEAM PAIN SKATE PARKS
890 Northern Way STE D1,  
Winter Springs, FL 32708 

Professional Staff	 28
Administrative Staff	 4

AQUADYNAMICS DESIGN GROUP
5000 SW 75th Avenue, STE 103, 
Miami, Florida 33155 

Professional Staff	 9
Administrative Staff	 9

YAZI MIAMI
230 Viscaya  Avenue  
Coral Gables, Florida  33134 

Professional Staff	 1
Administrative Staff	 1
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RFQ P-50-18   27 

REQUESTED INFORMATION BELOW IS ON LOCAL BUSINESS PROGRAM AND SMALL BUSINESS ENTERPRISE FORM ON THE BID 
ATTACHMENTS TAB. BIDDERS ARE TO COMPLETE FORM IN ITS ENTIRITY AND INCLUDE COMPLETED FORM IN YOUR PROPOSAL THAT 

MUST BE UPLOADED TO THE RESPONSE ATTACHMENTS TAB IN THE EBID SYSTEM. 
 

EXHIBIT A 
CITY OF POMPANO BEACH, FLORIDA 

LOCAL BUSINESS PARTICIPATION FORM 
 
RFQ Number & Title: ___________________________ Prime Contractor’s Name: _________________________ 
 
 

Name of Firm, Address 
Contact Person, 

Telephone Number 
Type of Work to be Performed/Materials to 

be Purchased 
Contract 

Percentage 
 
 

   

 
 

   

 
 

   

 
 

   

 
 

   

 
 

   

 
 

   

 
 

   

 
 

   

 
 

   

 
 

   

David W. Harris, PE
954-971-7200 Civil Engineering 20 %

P-50-18 Planning & Design Services for 
Seven Park Facility Improvement Projects Bermello Ajamil and Partners, Inc.

Harris Engineering, Inc.  
2743 NW 19th St., Pompano Beach, FL 
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RFQ P-50-18   32 

EXHIBIT “E” 
CITY OF POMPANO BEACH, FLORIDA 

SMALL BUSINESS ENTERPRISE PARTICIPATION FORM 
 
RFQ Number & Title: ______________________________ Contractor’s Name: _______________________________ 
 

Name of Firm, Address 
Contact Person, 

Telephone Number 
Type of Work to be Performed/Materials to be 

Purchased 
Contract 

Percentage 
 
 

   

    

 
 

   

 
 

   

 
 

   

    

 
 

   

    

 
 

   

 
 
 
(INCLUDE CERTIFICATES FOR ANY FIRMS LISTED ON THIS PAGE) 
 

 
FOR CITY USE ONLY 

 
Total SBE Contract Participation ____________________ 
 
Are documents requested submitted accordingly ___ YES     ___ NO 

Delta G Consulting Engineers.
707 NE 3rd Ave. STE 200, Ft. Lauderdale, FL 33304
Tierra South Florida
2765 Vista Parkway, STE 10, West Palm Beach, FL 33411

Stephen Bender
954.527.1112
Raj Krishnasamy
561.687.8536

MEP / FP Engineering

Geotechnical Engineering

20 %

ESTIMATED

5 %

P-50-18 Planning & Design Services for 
Seven Park Facility Improvement Projects Bermello Ajamil and Partners, Inc.
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Tierra South Florida
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Delta G Consulting Engineers, Inc.
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Tierra South Florida
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Delta G Consulting Engineers, Inc.
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Bermello Ajamil and Partners, Inc. (B&A) has no litigation within the past five (5) 
years arising out of our firm’s performance. 
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REQUESTED INFORMATION BELOW IS ON LOCAL BUSINESS PROGRAM AND SMALL BUSINESS ENTERPRISE FORM ON THE BID 
ATTACHMENTS TAB. BIDDERS ARE TO COMPLETE FORM IN ITS ENTIRITY AND INCLUDE COMPLETED FORM IN YOUR PROPOSAL THAT 

MUST BE UPLOADED TO THE RESPONSE ATTACHMENTS TAB IN THE EBID SYSTEM. 
 

EXHIBIT A 
CITY OF POMPANO BEACH, FLORIDA 

LOCAL BUSINESS PARTICIPATION FORM 
 
RFQ Number & Title: ___________________________ Prime Contractor’s Name: _________________________ 
 
 

Name of Firm, Address 
Contact Person, 

Telephone Number 
Type of Work to be Performed/Materials to 

be Purchased 
Contract 

Percentage 
 
 

   

 
 

   

 
 

   

 
 

   

 
 

   

 
 

   

 
 

   

 
 

   

 
 

   

 
 

   

 
 

   

Harris Engineering, Inc.  
2743 NW 19th St., Pompano Beach, FL 

David W. Harris, PE
954-971-7200 Civil Engineering 20 %

P-50-18 Planning & Design Services for 
Seven Park Facility Improvement Projects Bermello Ajamil and Partners, Inc.
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EXHIBIT “E” 
CITY OF POMPANO BEACH, FLORIDA 

SMALL BUSINESS ENTERPRISE PARTICIPATION FORM 
 
RFQ Number & Title: ______________________________ Contractor’s Name: _______________________________ 
 

Name of Firm, Address 
Contact Person, 

Telephone Number 
Type of Work to be Performed/Materials to be 

Purchased 
Contract 

Percentage 
 
 

   

    

 
 

   

 
 

   

 
 

   

    

 
 

   

    

 
 

   

 
 
 
(INCLUDE CERTIFICATES FOR ANY FIRMS LISTED ON THIS PAGE) 
 

 
FOR CITY USE ONLY 

 
Total SBE Contract Participation ____________________ 
 
Are documents requested submitted accordingly ___ YES     ___ NO 

Delta G Consulting Engineers.
707 NE 3rd Ave. STE 200, Ft. Lauderdale, FL 33304
Tierra South Florida
2765 Vista Parkway, STE 10, West Palm Beach, FL 33411

Stephen Bender
954.527.1112
Raj Krishnasamy
561.687.8536

MEP / FP Engineering

Geotechnical Engineering

20 %

ESTIMATED

5 %

P-50-18 Planning & Design Services for 
Seven Park Facility Improvement Projects Bermello Ajamil and Partners, Inc.
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Architecture

Landscape Architecture

Engineering

Planning

Interior Design

Construction Services
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RFQ P-50-18 20 

COMPLETE THE PROJECT TEAM FORM ON THE ATTACHMENTS TAB IN THE EBID SYSTEM.  
PROPOSERS ARE TO COMPLETE FORM IN ITS ENTIRITY AND INCLUDE THE FORM IN YOUR 

PROPOSAL THAT MUST BE UPLOADED TO THE RESPONSE ATTACHMENTS TAB FOR THE RLI 
IN THE EBID SYSTEM. 

PROJECT TEAM 

RFQ NUMBER ___________ 

Federal I.D.#_____________ 
PRIME 

Role Name of Individual Assigned to 
Project 

Number of 
Years 
Experience 

Education, 
Degrees 

Principal-In-Charge ______________________________ _____________ _________ 
Project Manager ______________________________ _____________ _________ 
Asst. Project Manager ______________________________ _____________ _________ 
Other Key Member ______________________________ _____________ _________ 
Other Key Member ______________________________ _____________ _________ 

SUB-CONSULTANT 

Role Company Name and Address of 
Office Handling This Project 

Name of Individual Assigned 
to the Project 

Surveying ______________________________ ________________________ 
______________________________ ________________________ 

Landscaping ______________________________ ________________________ 
______________________________ ________________________ 

Engineering ______________________________ ________________________ 
______________________________ ________________________ 

Other Key Member ______________________________ ________________________ 
______________________________ ________________________ 

Other Key Member ______________________________ ________________________ 
______________________________ ________________________ 

Other Key Member ______________________________ ________________________ 
______________________________ ________________________ 

Other Key Member ______________________________ ________________________ 
______________________________ ________________________ 

(use attachments if necessary) 

Randy P. Hollingworth

Bermello Ajamil and Partners, Inc.
900 SE 3rd Ave., STE 203, Ft. Lauderdale, FL 33316

Gibbs Land Surveyor
2131 Hollywood Blvd., STE 204 Hollywood, FL 33020

Randy P. Hollingworth / Kirk J. Olney

Master of Landscape 
Architecture in Urban Design
Bachelor of Science in 
Landscape Architecture

Bachelor of Architecture

Bachelor of Science in Civil 
Engineering

Master of Architecture 
Master of City Planning

39

P-50-18

59-1722486

23

30

Kirk J. Olney , RLA

Scott A. Bakos

Tony Hernandez, P.E.

Planning /

Architecture /

Const. Admin / 

Civil

45

30

Alfredo C. Sanchez, AIA, AICP, LEED AP

Stephen K. Seeley, PSM

Harris Engineering, Inc.
2743 NW 19th St., Pompano Beach, FL 33069
Delta G Consulting Engineers.
707 NE 3rd Ave. STE 200, Ft. Lauderdale, FL 33304
MUEngineers, Inc.
3440 NE 12th Ave., Oakland Park, FL 33334

RIB U.S. Cost
11900 Biscayne Boulevard, Suite 620 , Miami, Florida 

Tierra South Florida
2765 Vista Parkway, STE 10, West Palm Beach, FL 33411

Kenneth DiDonato, Inc. 
2210 Hollywood Blvd, Hollywood, FL 33020

Traf Tech Engineering, Inc.
8400 N. University Dr, STE 309, Tamarac, FL 33321 Joaquin E. Vargas, P.E.

Patrick Pedigo, CEP

Francois Thomas, P.E.

Kenneth DiDonato, P.E.

Marcus Unterweger, P.E., S.I., LEED AP

Stephen Bender P.E., LEED AP

David W. Harris, P.E.

Ken Ballard, C.P.R.P.Ballard King & Associates, LTD.
3440 NE 12th Ave., Oakland Park, FL 33334
Team Pain Skate Parks
890 Northern Way STE D1, Winter Springs, FL 32708
Aquadynamics Design Group
5000 SW 75th Avenue, STE 103, Miami, Florida 33155
Yazi Miami
230 Viscaya  Avenue  Coral Gables, Florida  33134

Tim Payne

John J Wahler

Chris Rogers

MEP

Structural

Geotechnical

Irrigation

Cost Estimating

Traffic Eng.

Needs Assess.

Skate Park Eng.

Aquatic Eng.

Signage
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RFQ P-50-18   27 

REQUESTED INFORMATION BELOW IS ON LOCAL BUSINESS PROGRAM AND SMALL BUSINESS ENTERPRISE FORM ON THE BID 
ATTACHMENTS TAB. BIDDERS ARE TO COMPLETE FORM IN ITS ENTIRITY AND INCLUDE COMPLETED FORM IN YOUR PROPOSAL THAT 

MUST BE UPLOADED TO THE RESPONSE ATTACHMENTS TAB IN THE EBID SYSTEM. 
 

EXHIBIT A 
CITY OF POMPANO BEACH, FLORIDA 

LOCAL BUSINESS PARTICIPATION FORM 
 
RFQ Number & Title: ___________________________ Prime Contractor’s Name: _________________________ 
 
 

Name of Firm, Address 
Contact Person, 

Telephone Number 
Type of Work to be Performed/Materials to 

be Purchased 
Contract 

Percentage 
 
 

   

 
 

   

 
 

   

 
 

   

 
 

   

 
 

   

 
 

   

 
 

   

 
 

   

 
 

   

 
 

   

David W. Harris, PE
954-971-7200 Civil Engineering 20 %

P-50-18 Planning & Design Services for 
Seven Park Facility Improvement Projects Bermello Ajamil and Partners, Inc.

Harris Engineering, Inc.  
2743 NW 19th St., Pompano Beach, FL 
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RFQ P-50-18   29 

EXHIBIT C 
LOCAL BUSINESS UNAVAILABILITY FORM 

 
RFQ #_________________ 

 
I,_______________________________________________________________ 
(Name and Title) 
 
of_________________________________, certify that on the _______day of 
 
______________, _____, I invited the following LOCAL BUSINESSES to bid work 
(Month)        (Year) 
 
items to be performed in the City of Pompano Beach. 

 

Business Name, Address Work Items Sought 

Form of Bid Sought (i.e., 
Unit Price, Materials/Labor, 
Labor Only, etc.) 

 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

 
Said Local Businesses: 
 
 ___ Did not bid in response to the invitation 
 
 ___ Submitted a bid which was not the low responsible bid 
 
 ___ Other:________________________________________ 
 
   

 Name and Title: _______________________________ 
 
   Date: ________________________ 
 
 
Note:  Attach additional documents as available. 

 
 
 
 
 

N/A
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RFQ P-50-18   30 

EXHIBIT D 
GOOD FAITH EFFORT REPORT 

LOCAL BUSINESS PARTICIPATION 
 

RFQ #__________________ 
 
 

1. What portions of the contract have you identified as Local Business opportunities? 
 
_____________________________________________________________________ 
 
_____________________________________________________________________ 
 
_____________________________________________________________________ 
 
_____________________________________________________________________ 
 
2. Did you provide adequate information to identified Local Businesses?  Please comment 

on how you provided this information. 
 
_____________________________________________________________________ 
 
_____________________________________________________________________ 
 
_____________________________________________________________________ 
 
3. Did you send written notices to Local Businesses? 
 
 ____ Yes ____ No 
 

If yes, please include copy of the notice and the list of individuals who were forwarded 
copies of the notices. 

 
4. Did you advertise in local publications? 
 
 ____ Yes ____ No 
 

If yes, please attach copies of the ads, including name and dates of publication. 
 
5. What type of efforts did you make to assist Local Businesses in contracting with you? 
 
___________________________________________________________________ 
 
 ___________________________________________________________________ 
 
7. List the Local Businesses you will utilize and subcontract percentage of work. 
 
 ________________________________   _______________ 
 
  

N/A
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RFQ P-50-18   31 

LOCAL BUSINESS EXHIBIT “D” – Page 2 
  
Local Business      % of Work 
 

________________________________   _______________ 
 
 ________________________________   _______________ 
 

________________________________   _______________ 
 

________________________________   _______________ 
 

________________________________   _______________ 
 
 
8. Other comments: __________________________________________________ 
 
 ________________________________________________________________ 
 
 ________________________________________________________________ 
 
 ________________________________________________________________ 
 
 ________________________________________________________________ 
 N/A

Exhibit C RFQ P-50-18 and Consultant's Response

186 of 197



 

RFQ P-50-18   32 

EXHIBIT “E” 
CITY OF POMPANO BEACH, FLORIDA 

SMALL BUSINESS ENTERPRISE PARTICIPATION FORM 
 
RFQ Number & Title: ______________________________ Contractor’s Name: _______________________________ 
 

Name of Firm, Address 
Contact Person, 

Telephone Number 
Type of Work to be Performed/Materials to be 

Purchased 
Contract 

Percentage 
 
 

   

    

 
 

   

 
 

   

 
 

   

    

 
 

   

    

 
 

   

 
 
 
(INCLUDE CERTIFICATES FOR ANY FIRMS LISTED ON THIS PAGE) 
 

 
FOR CITY USE ONLY 

 
Total SBE Contract Participation ____________________ 
 
Are documents requested submitted accordingly ___ YES     ___ NO 

Delta G Consulting Engineers.
707 NE 3rd Ave. STE 200, Ft. Lauderdale, FL 33304
Tierra South Florida
2765 Vista Parkway, STE 10, West Palm Beach, FL 33411

Stephen Bender
954.527.1112
Raj Krishnasamy
561.687.8536

MEP / FP Engineering

Geotechnical Engineering

20 %

ESTIMATED

5 %

P-50-18 Planning & Design Services for 
Seven Park Facility Improvement Projects Bermello Ajamil and Partners, Inc.
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Tierra South Florida
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Delta G Consulting Engineers, Inc.
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RFQ P-50-18   34 

EXHIBIT “G” 
SMALL BUSINESS ENTERPRISE 

UNAVAILABILITY FORM 
 

RFQ #______________ 
 
I,_______________________________________________________________ 
(Name and Title) 
 
of_________________________________, certify that on the _______day of 
 
______________, _____, I invited the following SBE CONTRACTOR(s) to bid work 
(Month)        (Year) 
 
items to be performed in the City of Pompano Beach. 

SBE Contractor 
Address Work Items Sought 

Form of Bid Sought (i.e., 
Unit Price, 

Materials/Labor, Labor 
Only, etc.) 

 

 ____________________________________________________________________________  

 ____________________________________________________________________________  

 ____________________________________________________________________________  

 ____________________________________________________________________________  

 ____________________________________________________________________________  

Said SBE CONTRACTOR(s): 

___ Did not bid in response to the invitation 

___ Submitted a bid that was not the low responsible bid 

___ Other:  ____________________________________________________ 

 
 Name and Title: _________________________________________ 
 
 Date: _________________________ 
 

 

Note:  Attach additional documents as available. 

N/A
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RFQ P-50-18   35 

EXHIBIT “H” 
SMALL BUSINESS ENTERPRISE 
GOOD FAITH EFFORT REPORT 

 
RFQ #____________________ 

 
1. What portions of the contract have you identified as SBE opportunities? 
 
 ________________________________________________________________ 
 
 ________________________________________________________________ 
 
 ________________________________________________________________ 
 
2. Did you provide adequate information to identified SBE?  Please comment on how you 

provided this information. 
 
 ________________________________________________________________ 
 
 ________________________________________________________________ 
 
 ________________________________________________________________ 
 
3. Did you send written notices to SBEs? 
 
   ____ Yes  ____ No 
 If yes, please include copy of the notice and the list of individuals who were forwarded 

copies of the notices. 
 
4. Did you advertise in local publications? 
 
   ____ Yes  ____ No 
 If yes, please attach copies of the ads, including name and dates of publication. 
 
5. Did you contact any organizations with large constituents of SBE members for possible 

sub-contractors?  Please attach list of resource organizations used. 
 
6. What type of efforts did you make to assist SBEs in contracting with you? 
 
 ________________________________________________________________ 
 
 ________________________________________________________________ 
 
7. List the SBEs you will utilize and subcontract percentage of work. 
 
 ________________________________   _______________ 
 
 ________________________________   _______________ 
 
  

N/A
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SBE EXHIBIT “H” – Page 2 
  

SBE Name       % of Work 
 

________________________________   _______________ 
 

________________________________   _______________ 
 
 ________________________________   _______________ 

 
________________________________   _______________ 

 
 ________________________________   _______________ 
 
 
8. Other comments: __________________________________________________ 
 
 ________________________________________________________________ 
 
 ________________________________________________________________ 
 
 ________________________________________________________________ 
 
 ________________________________________________________________ 
 
 
Note: Please attach the unavailability letters with this report.N/A
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RFQ P-50-18 Page 37  

REQUESTED INFORMATION BELOW IS ON THE MINORITY BUSINESS ENTERPRISE 
PARTICIPATION FORM ON THE BID ATTACHMENTS TAB. BIDDERS ARE TO COMPLETE FORM 
IN ITS ENTIRITY AND UPLOAD COMPLETED FORM TO THE EBID SYSTEM 

 
EXHIBIT I 

 
MINORITY BUSINESS ENTERPRISE PARTICIPATION 

 
RFQ #__________________ 

 
 

List all members of your team that are a certified Minority Business Enterprise (as 
defined by the State of Florida.)  You must include copies of the MBE certificates for 
each firm listed with your electronic submittal. 
 

Name of Firm Certificate Included? 
  

  

  

  

  

  

  

  

  

  

  

 

Tierra South Florida

Delta G Consulting Engineers, Inc.

 Yes

 Yes

P-50-18
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Tierra South Florida
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Delta G Consulting Engineers, Inc.
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