Work Authorization No. 6 Contract for Consulting/Professional Services Between the City of Pompano Beach and McCafferty Brinson Consulting, LLC

Membrane Element Replacement **Pilot Test Unit Permitting and Extended Pilot Testing Services**

Scope of Work

The services rendered pursuant to this Work Authorization No. 6 are in accordance with the terms and conditions of the Agreement for Consulting/Professional Services between the City of Pompano Beach (CITY) and McCafferty Brinson Consulting, LLC (CONSULTANT), dated January 19th 2016 and approved by City Ordinance No. 2016-26.

I. **Background and General Description of Services**

On April 5, 2016, the City of Pompano Beach authorized CONSULTANT under Work Authorization No. 1 to provide engineering services for the replacement of the 1,820 nanofiltration (NF) membrane elements in the 10 million gallon per day capacity NF process at the CITY's water treatment plant. NF elements typically have a useful service life of 5 to 7 years. The existing NF membrane elements have performed satisfactorily since they were installed in 2008, and the City's Capital Improvement Plan (CIP) has funds budgeted for replacement of the NF elements.

CONSULTANT's scope of services under Work Authorization No. 1 included the following tasks:

- 1. Schematic design of a new NF pilot test unit for the City's NF process
- 2. Technical Specifications for the new replacement NF elements
- 3. Permitting (notification to the Florida Department of Health in Broward County (FDHBC) of the City's intention to replace the NF elements)
- 4. Limited pilot-scale proof testing of the new membrane elements
- 5. Bidding services, and
- 6. Engineering services during the replacement period.

CONSULTANT has completed tasks 1 through 3 under Work Authorization No. 1. During the course of specifications development and fabrication by the City of the pilot test unit, the City decided to conduct additional pilot testing to evaluate different chemical pretreatment schemes in an effort to reduce long-term chemical usage rates and associated operating costs. Use of the pilot test unit for this purpose (i.e., operating the pilot unit with proposed modifications to the treatment process) will require a permit from the FDHBC for the pilot unit, and extended pilot testing.

This work authorization is for professional engineering services to obtain a FDHBC permit for the pilot test unit from the FDHBC, and to provide engineering support during pilot testing, including the additional pilot testing referenced above. The budget associated with



pilot testing referenced above (Task 4) in Work Authorization No. 1 will not be invoiced under Work Authorization No. 1.

II. Scope of Work

Task 1.0 – Pilot Test Unit Permitting

CONSULTANT shall prepare and submit an application for a Public Water System Construction Permit, with supporting documentation, for the pilot test unit. Based ono discussions with the FDHBC, the application fee for this permit is expected to be \$4,150 (City shall issue the check for the application fee). CONSULTANT shall respond to up to two Requests for Additional Information (RFIs) from the FDHBC as necessary to clarify the original application.

Task 2.0 – Pilot Testing

The City intends to evaluate membrane element selections from two Membrane Element Manufacturers (MEMs). Testing of each membrane element selection will include 90 days of "prequalification" testing under current, typical full-scale plant operating conditions, utilizing the full-scale plant pretreatment scheme. Subsequent to the prequalification testing, the City will conduct an additional 30 days of testing to evaluate different chemical pretreatment schemes (including eliminating chemicals entirely) and recovery rates to optimize the membrane process. This scope of services provides for two continuous 120-day testing runs. CONSULTANT shall provide the following assistance associated with the proposed pilot testing:

- Assistance with loading of membrane elements and start-up of the pilot unit for each test run. This scope of services includes one 8-hour day for each run (total of 16 hours).
- Monitoring of operation of the pilot test unit during pilot testing. This scope of services includes one 4-hour site visit per week and 4 hours of engineering data review time per week over the course of pilot testing (total of 280 hours).
- Analysis of performance and water quality data during, and at the conclusion of each test run. CONSULTANT shall prepare and submit a brief letter report summarizing the data and conclusions for each of the two test runs.

III. Assumptions and Assistance to be Provided by City

Services and/or materials to be provided by the CITY and other related key assumptions include:

- 1. CITY staff will be available for discussions with CONSULTANT.
- 2. CONSULTANT will have access to the water treatment plant and pilot test unit during pilot testing.



3. For the estimated completion time below, it is assumed that the pilot test unit will be ready for operation when the permit is received. Also, it is assumed that a permit may be obtained within 60 days of application submittal.

IV. Budget

CONSULTANT shall perform the professional services provided herein for a not-to-exceed fee of **\$49,220.00**. CONSULTANT will invoice CITY monthly. CITY shall provide a written Notice to Proceed. The basis for proposed compensation is presented in Exhibit A.

IV. Completion Time

Due to permitting requirements and the fact that the City is assembling the pilot test unit, the project completion time is not within CONSULTANT's control. The following is a preliminary estimate of the project schedule based on the assumptions noted above:

Milestone	Days from Previous Task	Days from NTP
Notice to Proceed (NTP)	0	0
Submittal of permit application	30	30
Permit issuance (assumed)	60	90
Start first test run	14	104
Submit letter report first test run	134	238
Start second test run	7	245
Submit letter report second test run	134	379



"CONSULTANT":

Witnesses:

Milling A Lynd Andrew Longla.

McCafferty Brinson Consulting, LLC

CONSULTANT Name


Signature

Frank A. Brinson, Manager Name and Title

STATE OF FLORIDA COUNTY OF BROWARD

The foregoing instrument was acknowledged before me this _____ day of February___, 2017 by Frank A. Brinson, as Manager of McCafferty Brinson Consulting, LLC, a limited liability company, on behalf of the company. He/she is personally known to me or has produced (type of identification) as identification.

NOTARY'S SEAL:



NOTARY PUBLIC, STATE OF FLORIDA

<u>Jucen Paolo Villegas</u> (Name of Acknowledger Typed, Printed or Stamped)

FF957515

Commission Number



"CITY":

Witnesses: **CITY OF POMPANO BEACH** By:_ LAMAR FISHER, MAYOR By:__ DENNIS W. BEACH, CITY MANAGER Attest:

ASCELETA HAMMOND, CITY CLERK

Approved As To Form:

MARK E. BERMAN, CITY ATTORNEY

STATE OF FLORIDA COUNTY OF BROWARD

The foregoing instrument was acknowledged before me this day of , 2017 by LAMAR FISHER as Mayor, DENNIS W. BEACH as City Manager and ASCELETA HAMMOND as City Clerk of the City of Pompano Beach, Florida, a municipal corporation, on behalf of the municipal corporation, who are personally known to me.

NOTARY'S SEAL:

NOTARY PUBLIC, STATE OF FLORIDA

(Name of Acknowledger Typed, Printed or Stamped)

(SEAL)

Commission Number



Exhibit A City of Pompano Beach Work Authorization No. 6 Membrane Element Replacement Pilot Test Unit Permitting and Extended Pilot Testing Services

Engineering Budget Estimate

	Principal L	Engineer	Enginee	r Intern	Cleric	cal	Total L	abor	Reimbursables	Subcon	sultant(1)	
	\$200	per hour	\$85	per hour	\$50 p	er hour				\$130	per hour	Total
Task Description	hours	budget	hours	budget	hours	budget	hours	budget		hours	budget	Budget
1.0 Pilot Test Unit Permitting	8	\$1,600	32	\$2,720	4	\$200	44	\$4,520	\$100	0	\$0	\$4,620
2.0 Pilot Testing												
Assistance with loading and start-up	2	\$400	4	\$340	0	\$0	6	\$740	\$0	16	\$2,080	\$2,820
Monitoring of pilot testing	12	\$2,400	0	\$0	0	\$0	12	\$2,400	\$0	280	\$36,400	\$38,800
Analysis at conclusion and letter reports	4	\$800	0	\$0	0	\$0	4	\$800	\$100	16	\$2,080	\$2,980
Totals:	26	\$5,200	36	\$3,060	4	\$200	66	\$8,460	\$200	<u>i </u>		\$49,220

TOTAL NOT-TO-EXCEED FEE, USE: \$49,220

(1) William B. Suratt, P.E., membrane specialist consultant.



CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY) 4/18/2016

1

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS									
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALLER THE COVERAGE AT ORDER SO, AUTHORIZED BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED DEPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.									
www.e.m.r.a.htm. if the anothing to helder in on it	ADDITIONAL INSUIDED the	policy(les) must be	endorsed.	If SUBROGATION IS WAIVED	, subject to				
the terms and conditions of the policy, certain	in policies may require an e	ndorsement. A sta	tement on th	is certificate does not comer	ngins to the				
certificate holder in lieu of such endorsemen	K(\$)	CONTACT Greta M	lielsen						
Corporate Insurance Advisors		PHONE (A/C, No, Ext): (954)	315-5000	FAX (A/C, No): (954) 3	15-5050				
1401 E Broward Blvd		E-MAIL ADDRESS: greta.r	ielsen@h						
Suite 103					NAIC #				
Ft. Lauderdale FL 33301		INSURER A CTUM							
INSURED		INSURER B Travel			25658				
McCafferty Brinson Consulting, In	ic.	INSURER C :Transp	ortation	Insurance Co	20494				
633 S. Andrews Ave.		INSURER D :							
Suite 402		INSURER E :							
Fort Lauderdale FL 33301	ATT NUMPER 16-17	INSURER F :		REVISION NUMBER:	l				
THIS IS TO CEPTIEN THAT THE POLICIES OF IN	ATE NUMBER: 16-17	VE BEEN ISSUED TO	THE INSUR	ED NAMED ABOVE FOR THE PO	LICY PERIOD				
INDICATED, NOTWITHSTANDING ANY REQUIRE CERTIFICATE MAY BE ISSUED OR MAY PERTA EXCLUSIONS AND CONDITIONS OF SUCH POLICI	EMENT, TERM OR CONDITION	OF ANY CONTRACT	OR OTHER	DOCUMENT WITH RESPECT TO D HEREIN IS SUBJECT TO ALL	WHICH THIS				
INSR TYPE OF INSURANCE ADDL S	UBR	POLICY EFF (MWDD/YYYY)	POLICY EXP (MIWDD/YYYY)	LIMITS					
COMMERCIAL GENERAL LIABILITY				EACH OCCURRENCE \$	1,000,000				
A CLAIMS-MADE X OCCUR				DAMAGE TO RENTED PREMISES (Ea occurrence) \$	50,000				
x \$2500 Deductible	EFR112200	4/11/2016	4/11/2017	MED EXP (Any one person) \$	5,000				
				PERSONAL & ADV INJURY \$	1,000,000				
GEN'L AGGREGATE LIMIT APPLIES PER:				GENERAL AGGREGATE	1,000,000				
X POLICY PRO- JECT LOC				PRODUCTS - COMP/OP AGG \$ Pollution Liability \$	1,000,000				
					1,000,000				
T ANY AUTO				(Ea accident) 80DILY INJURY (Per person) \$					
B ALLOWNED SCHEDULED	BA-8810X181-16	4/26/2016	4/26/2017	BODILY INJURY (Per accident) \$					
AUTOS AUTOS AUTOS HIRED AUTOS AUTOS				PROPERTY DAMAGE \$					
				PIP-Basic \$	10,000				
UMBRELLA LIAB X OCCUR				EACH OCCURRENCE \$	2,000,000				
A X EXCESS LIAB CLAIMS-MADE				AGGREGATE \$	2,000,000				
DED X RETENTIONS 10,000	BFX105268	4/11/2016	4/11/2017	PER OTH- STATUTE ER					
AND EMPLOYERS' LABILITY Y/N				EL. EACH ACCIDENT \$	1,000,000				
C (Mandatory In NH)	WC431076569	10/30/2015	10/30/2016	E.L. DISEASE - EA EMPLOYEE \$	1,000,000				
If yes, describe under DESCRIPTION OF OPERATIONS below				E.L. DISEASE - POLICY LIMIT \$	1,000,000				
A Professional Liability	EPK112200	4/11/2016	4/11/2017	Each Claim	\$1,000,000				
Claims Made	- ALLER OG	4/11/2010	4/11/201/	Deductible	\$2500				
					,				
DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (AC	CORD 101, Additional Remarks Sched	lule, may be attached if m	ore space is requ	uired)					
1 /	ISK MANAGEMENT								
		11							
DATE: SEC PADE #2									
	SEC PHOL	> 7							
BY:					-				
		CANCELLATION							
	nley@copbfl.com	STRUCES BALLION	· · · · · · · · · · · · · · · · · · ·						
City of Pompano Beach		SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE							
		ACCORDANCE WI		EREOF, NOTICE WILL BE DE	LIVERED IN				
Post Office Drawer 1300 Pompano Beach, FL 33061									
	AUTHORIZED REPRESENTATIVE								
		Mark Schwartz,	ANGELA	Mark R. Sch	warte				

© 1988-2014 ACORD CORPORATION. All rights reserved.

The ACORD name and logo are registered marks of ACORD

COMMENTS/REMARKS

(Incidental Contractors Pollution Liab. (ICPL)-Occurrence. ENV01 200 (04/07) Contractor's Pollution Liab. Endt. ENV01300 (08/10) Cov. D- Environmental Consultants Prof. Liab. RE: RLI#H-49-10 \$2,500 per Occ. Deductible Continuing Contract for Civil Engineering Services for Various City Projects. City of Pompano Beach is included as additional insured with respect to General Liability and Auto Liability as required by written contract.

#2

APPROVED RISK MANAGEMENT -16 DÁTE: N BY:

OFREMARK

COPYRIGHT 2000, AMS SERVICES INC.