

EXHIBIT "A"
RLI E-61-14

Work Authorization No. 1

Professional Engineering and Related Services for the Relocation of Taxiway Delta Construction Phase Services

TASK		Project Manager	Junior Professional	Support Staff	TOTAL HOURS	TOTAL COST
1.1	Prepare for and Conduct 2 Pre-construction Meetings	\$230.00	\$125.00	\$85.00	28.0	\$ 4,600.0
1.2	Shop Drawing Review	12.0	12.0	4.0	28.0	\$ 4,600.0
1.3	Review Request for information (PM 4hrs/wk, Jr. Eng. 8 hrs wk- 30 weeks	20.0	25.0	4.0	49.0	\$ 8,065.0
1.4	Review Contractor's Quality Control Testing reports	120.0	240.0	16.0	376.0	\$ 58,960.0
1.5	Coordinate with Quality Assurance Testing Lab.	4.0	30.0	0.0	34.0	\$ 4,670.0
1.6	Weekly Progress Meetings (4 hours a week)(includes site visit)	2.0	0.0	2.0	4.0	\$ 630.0
1.7	Review monthly pay request, certified payrolls	120.0	240.0	8.0	368.0	\$ 58,280.0
1.8	Review request for change orders	16.0	18.0	8.0	42.0	\$ 6,610.0
1.9	Additional Site Visits 2 per month (4 hours each)	8.0	20.0	8.0	36.0	\$ 5,020.0
1.10	One semi-final inspection	0.0	0.0	0.0	0.0	\$ -
1.11	Final Inspection	8.0	10.0	4.0	22.0	\$ 3,430.0
1.12	Prepare closeout documents	10.0	16.0	4.0	30.0	\$ 4,640.0
		12.0	20.0	16.0	48.0	\$ 6,620.0
	Total Hours by Category	332.0	631.0	74.0	1037.0	\$ 161,525.00
	Total Fee by Category	\$76,360.00	\$78,875.00	\$6,290.00	1,037.0	\$161,525.00

Base Salary Cost	\$161,525.00
Direct Expenses - Reproduction	\$1,575.00
Subconsultant (Hillers)	\$26,635.00
TOTAL FEE ESTIMATE	\$189,735.00