

STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION
CONSTRUCTION AGREEMENT

850-040-89
MAINTENANCE
OGC - 07/13
Page 1 of 4

Construction Agreement No.: 2016-C-491-0004

THIS CONSTRUCTION AGREEMENT (this "Agreement") is made and entered into by and between the State of Florida, Department of Transportation, (3400 West Commercial Blvd, Ft. Lauderdale FL 33309), (hereinafter referred to as the "DEPARTMENT") and City of Pompano Beach (100 West Atlantic Boulevard Pompano Beach FL 33060) (hereinafter referred to as the "Construction Coordinator").

WITNESSETH:

WHEREAS, the DEPARTMENT is authorized and required by Section 334.044(13), Florida Statutes, to coordinate the planning, development, and operation of the State Highway System; and

WHEREAS, pursuant to Section 339.282, Florida Statutes, the DEPARTMENT may contract with a property owner to finance, construct, and improve public transportation facilities; and

WHEREAS, the Construction Coordinator proposes to construct certain improvements to SR 814 Section 86130 Subsection 000 /000 from Begin MP 7.624 to End MP 7.750 Local Name Atlantic Boulevard located in Broward County (hereinafter referred to as the "Project"), and

WHEREAS, the parties desire to enter into this Agreement for the Construction Coordinator to make improvements within the DEPARTMENT'S right of way to construct the Project, which will become the property of the Department upon acceptance of the work.

NOW, THEREFORE, based on the premises above, and in consideration of the mutual covenants contained herein, the parties hereby agree that the construction of the Project shall proceed in accordance with the following terms and conditions:

1. The recitals set forth above are specifically incorporated herein by reference and made a part of this Agreement. The Construction Coordinator is authorized, subject to the conditions set forth herein, to enter the DEPARTMENT'S right of way to perform all activities necessary for the construction of See attached exhibit A scope of services/special provisions.

2. The Project shall be designed and constructed in accordance with the latest edition of the DEPARTMENT'S Standard Specifications for Road and Bridge Construction and DEPARTMENT Design Standards and Manual of Uniform Traffic Control Devices ("MUTCD"). The following guidelines shall apply as deemed appropriate by the DEPARTMENT: the DEPARTMENT Structures Design Manual, AASHTO Guide Specifications for the Design of Pedestrian Bridges, AASHTO LRFD Bridge Design Specifications, and the DEPARTMENT Plans Preparation Manual ("PPM") Manual for Uniform Minimum Standards for Design, Construction and Maintenance for Streets and Highways (the "Florida Green Book") and the DEPARTMENT Traffic Engineering Manual. The Construction Coordinator will be required to submit any construction plans required by the DEPARTMENT for review and approval prior to any work being commenced. Should any changes to the plans be required during construction of the Project, the Construction Coordinator shall be required to notify the DEPARTMENT of the changes and receive approval from the DEPARTMENT prior to the changes being constructed. The Construction Coordinator shall maintain the area of the project at all times and coordinate any work needs of the DEPARTMENT during construction of the project.

3. The Construction Coordinator shall notify the DEPARTMENT a minimum of 48 hours before beginning construction within DEPARTMENT right of way. The Construction Coordinator shall notify the DEPARTMENT should construction be suspended for more than 5 working days.

4. Pursuant to Section 7-13 of the DEPARTMENT Standard Specifications, the Construction Coordinator is required to possess a general liability insurance naming the DEPARTMENT as an additional insured and insuring the DEPARTMENT and the Construction Coordinator against any and all claims for injury or damage to persons and property, and for the loss of life or property that may occur (directly or indirectly) by reason of the Construction Coordinator accessing DEPARTMENT right of way and the Construction Coordinator's performance of the Project. Such amount shall be carried in a minimum amount of not less than one million and 00/100 Dollars (\$ 1,000,000.00) for bodily injury or death to any one person or any number of persons in any one occurrence, and not less than fifty thousand and 00/100 Dollars (\$ 50,000.00) for property damage, or a combined coverage of not less than one million fifty thousand and 00/100 Dollars (\$ 1,050,000.00). Additionally, the Construction Coordinator shall supply the DEPARTMENT with a payment and performance bond in the amount of the estimated cost of construction, provided by a surety authorized to do business in the State of Florida, payable to the DEPARTMENT. The bond and insurance shall remain in effect until completion of construction and acceptance by the DEPARTMENT. Prior to commencement of the Project and on such other occasions as the DEPARTMENT may reasonably require, the Construction Coordinator shall provide the DEPARTMENT with certificates documenting that the required insurance coverage is in place and effective. If the Construction Coordinator is a governmental entity they will be exempt from these requirements.

5. The Construction Coordinator shall be responsible for monitoring construction operations and the maintenance of traffic ("MOT") throughout the course of the project in accordance with the latest edition of the DEPARTMENT Standard Specifications, section 102. The Construction Coordinator is responsible for the development of a MOT plan and making any changes to that plan as necessary. The MOT plan shall be in accordance with the latest version of the DEPARTMENT Design Standards, Index 600 series. Any MOT plan developed by the Construction Coordinator that deviates from the DEPARTMENT Design Standards must be signed and sealed by a professional engineer. MOT plans will require approval by the DEPARTMENT prior to implementation.

6. The Construction Coordinator shall be responsible for locating all existing utilities, both aerial and underground, and for ensuring that all utility locations be accurately documented on the construction plans. All utility conflicts shall be fully resolved directly with the applicable utility.

7. The Construction Coordinator will be responsible for obtaining all permits that may be required by other agencies or local governmental entities.

8. It is hereby agreed by the parties that this Agreement creates a permissive use only and all improvements resulting from this agreement shall become the property of the DEPARTMENT. Neither the granting of the permission to use the DEPARTMENT right of way nor the placing of facilities upon the DEPARTMENT property shall operate to create or vest any property right to or in the Construction Coordinator, except as may otherwise be provided in separate agreements. The Construction Coordinator shall not acquire any right, title, interest or estate in DEPARTMENT right of way, of any nature or kind whatsoever, by virtue of the execution, operation, effect, or performance of this Agreement including, but not limited to, the Construction Coordinator's use, occupancy or possession of DEPARTMENT right of way. The parties agree that this Agreement does not, and shall not be construed to, grant credit for any future transportation concurrency requirements pursuant to chapter 163, Florida Statutes.

9. The Construction Coordinator shall perform all required testing associated with the design and construction of the project. Testing results shall be made available to the DEPARTMENT upon request. The DEPARTMENT shall have the right to perform its own independent testing during the course of the Project.

10. The Construction Coordinator shall exercise the rights granted herein and shall otherwise perform this Agreement in a good and workmanlike manner, with reasonable care, in accordance with the terms and provisions of this Agreement and all applicable federal, state, local, administrative, regulatory, safety and environmental laws, codes, rules, regulations, policies, procedures, guidelines, standards and permits, as the same may be constituted and amended from time to time, including, but not limited to, those of the DEPARTMENT, applicable Water Management District, Florida Department of Environmental Protection, Environmental Protection Agency, the Army Corps of Engineers, the United States Coast Guard and local governmental entities.

11. If the DEPARTMENT determines a condition exists which threatens the public's safety, the DEPARTMENT may, at its discretion, cause construction operations to cease and immediately have any potential hazards removed from its right of way at the sole cost, expense, and effort of the Construction Coordinator. The Construction Coordinator shall bear all construction delay costs incurred by the DEPARTMENT.

12. All work and construction shall be completed within 365 days of the date of the last signature affixed to this agreement. If construction is not completed within this time, the DEPARTMENT may make a claim on the bond. The DEPARTMENT may terminate this Agreement at any time, with or without cause and without DEPARTMENT liability to the Construction Coordinator, by providing sixty (60) days prior written notice of termination to the Construction Coordinator.

13. The Construction Coordinator shall be responsible to maintain and restore all features that might require relocation within the DEPARTMENT right of way.

14. The Construction Coordinator will be responsible for clean up or restoration required to correct any environmental or health hazards that may result from construction operations.

15. Upon completion of construction, the Construction Coordinator will be required to submit to the DEPARTMENT final as-built plans and an engineering certification that construction was completed in accordance to the plans. Prior to the termination of this Agreement, the Construction Coordinator shall remove its presence, including, but not limited to, all of the Construction Coordinator's property, machinery, and equipment from DEPARTMENT right of way and shall restore those portions of DEPARTMENT right of way disturbed or otherwise altered by the Project to substantially the same condition that existed immediately prior to the commencement of the Project.

16. If the DEPARTMENT determines that the Project is not completed in accordance with the provisions of this Agreement, the DEPARTMENT shall deliver written notification of such to the Construction Coordinator. The Construction Coordinator shall have thirty (30) days from the date of receipt of the DEPARTMENT'S written notice, or such other time as the Construction Coordinator and the DEPARTMENT mutually agree to in writing, to complete the Project and provide the DEPARTMENT with written notice of the same (the "Notice of Completion"). If the Construction Coordinator fails to timely deliver the Notice of Completion, or if it is determined that the Project is not properly completed after receipt of the Notice of Completion, the DEPARTMENT, within its discretion may: 1) provide the Construction Coordinator with written authorization granting such additional time as the DEPARTMENT deems appropriate to correct the deficiency(ies); or 2) correct the deficiency(ies) at the Construction Coordinator's sole cost and expense, without DEPARTMENT liability to the Construction Coordinator for any resulting loss or damage to property, including, but not limited to, machinery and equipment. If the DEPARTMENT elects to correct the deficiency(ies), the DEPARTMENT shall provide the Construction Coordinator with an invoice for the costs incurred by the DEPARTMENT and the Construction Coordinator shall pay the invoice within thirty (30) days of the date of the invoice.

17. Nothing in this Agreement shall be deemed or otherwise interpreted as waiving the DEPARTMENT'S sovereign immunity protections, or as increasing the limits of liability as set forth in Section 768.28, Florida Statutes. The DEPARTMENT'S liability for breach of this Agreement is limited in amount and shall not exceed the limitations of liability for tort actions as set forth in Section 768.28(5), Florida Statutes.

18. All formal notices, proposed changes and determinations between the parties hereto and those required by this Agreement, including, but not limited to, changes to the notification addresses set forth below, shall be in writing and shall be sufficient if mailed by regular United States mail, postage prepaid, to the parties at the contact information listed below.

19. The Construction Coordinator shall not cause any liens or encumbrances to attach to any portion of DEPARTMENT right of way.

20. This Agreement shall be governed by the laws of the State of Florida in terms of interpretation and performance. Venue for any and all actions arising out of or in any way related to the interpretation, validity, performance or breach of this Agreement shall lie exclusively in a state court of appropriate jurisdiction in Leon County, Florida.

21. The Construction Coordinator may not assign, pledge or transfer any of the rights, duties and obligations provided in this Agreement without the prior written consent of the DEPARTMENT'S District Secretary or his/her designee. The DEPARTMENT has the sole discretion and authority to grant or deny proposed assignments, with or without cause. Nothing herein shall prevent the Construction Coordinator from delegating its duties hereunder, but such delegation shall not release the Construction Coordinator from its obligation to perform this Agreement.

22. This Agreement shall be binding upon and inure to the benefit of the parties hereto and their respective successors and assigns. Nothing in this Agreement is intended to confer any rights, privileges, benefits, obligations or remedies upon any other person or entity except as expressly provided for herein.

23. This instrument, together with the attached exhibits and documents made part hereof by reference, contain the entire agreement of the parties and no representations or promises have been made except those that are specifically set out in this Agreement. All prior and contemporaneous conversations, negotiations, possible and alleged agreements and representations, covenants, and warranties with respect to the subject matter of this Agreement, and any part hereof, are waived, merged herein and superseded hereby.

24. By their signature below, the parties hereby acknowledge the receipt, adequacy and sufficiency of consideration provided in this Agreement and forever waive the right to object to or otherwise challenge the same.

25. The failure of either party to insist on one or more occasions on the strict performance or compliance with any term or provision of this Agreement shall not be deemed a waiver or relinquished in the future of the enforcement thereof, and it shall continue in full force and effect unless waived or relinquished in writing by the party seeking to enforce the same.

26. No term or provision of this Agreement shall be interpreted for or against any party because that party or that party's legal representative drafted the provision.

27. If any section, paragraph, clause or provision of this Agreement is adjudged by a court, agency or authority of competent jurisdiction to be invalid, illegal or otherwise unenforceable, all remaining parts of this Agreement shall remain in full force and effect and the parties shall be bound thereby so long as principle purposes of this Agreement remain enforceable.

28. A modification or waiver of any of the provisions of this Agreement shall be effective only if made in writing and executed with the same formality as this Agreement.

29. The Construction Coordinator agrees to promptly indemnify, defend, save and hold harmless the DEPARTMENT and all of its officers, agents and employees from and pay all demands, claims, judgments, liabilities, damages, fines, fees, taxes, assessments, penalties, costs, expenses, attorneys' fees and suits of any nature or kind whatsoever caused by, or arising out of or related to the performance or breach of this Agreement by the Construction Coordinator, including, without limitation, performance of the Project within the DEPARTMENT'S right of way. The term "liabilities" shall specifically include, without limitation, any act, action, neglect or omission by the Construction Coordinator, its officers, agents, employees or representatives in any way pertaining to this Agreement, whether direct or indirect, except that neither the Construction Coordinator nor any of its officers, agents, employees or representatives will be liable under this provision for damages arising out of injury or damages directly caused or resulting from the sole negligence, intentional or wrongful acts of the DEPARTMENT or any of its officers, agents or employees. The Construction Coordinator shall notify the DEPARTMENT in writing immediately upon becoming aware of such liabilities. The Construction Coordinator's inability to evaluate liability, or its evaluation of liability, shall not excuse performance of the provisions of this paragraph. The indemnities assumed by the Construction Coordinator shall survive termination of this Agreement. The insurance coverage and limits required in this Agreement may or may not be adequate to protect the DEPARTMENT and such insurance coverage shall not be deemed a limitation on the Construction Coordinator's liability under the indemnities granted to the DEPARTMENT in this Agreement.

30. Construction Coordinator:

- (1) shall utilize the U.S. Department of Homeland Security's E-Verify system to verify the employment eligibility of all new employees hired by the Construction Coordinator during the term of the contract; and
- (2) shall expressly require any subcontractors performing work or providing services pursuant to the state contract to likewise utilize the U.S. Department of Homeland Security's E-Verify system to verify the employment eligibility of all new employees hired by the subcontractor during the contract term.

31. COMPLIANCE WITH LAWS

The Construction Coordinator shall allow public access to all documents, papers, letters, or other material subject to the provisions of Chapter 119, Florida Statutes, and made or received by the Construction Coordinator in conjunction with this Agreement. Specifically, if the Construction Coordinator is acting on behalf of a public agency the Construction Coordinator shall:

- (1) Keep and maintain public records that ordinarily and necessarily would be required by the Department in order to perform the services being performed by the Construction Coordinator.
- (2) Provide the public with access to public records on the same terms and conditions that the Department would provide the records and at a cost that does not exceed the cost provided in Chapter 119, Florida Statutes, or as otherwise provided by law.
- (3) Ensure that public records that are exempt or confidential and exempt from public records disclosure requirements are not disclosed except as authorized by law.
- (4) Meet all requirements for retaining public records and transfer, at no cost, to the Department all public records in possession of the Construction Coordinator upon termination of the contract and destroy any duplicate public records that are exempt or confidential and exempt from public records disclosure requirements. All records stored electronically must be provided to the Department in a format that is compatible with the information technology systems of the Department. Failure by the Construction Coordinator to grant such public access shall be grounds for immediate unilateral cancellation of this Agreement by the Department. The Construction Coordinator shall promptly provide the Department with a copy of any request to inspect or copy public records in possession of the Construction Coordinator and shall promptly provide the Department a copy of the Construction Coordinator's response to each such request.

CONSTRUCTION COORDINATOR CONTACT INFORMATION

Name: Robert McCaughan Title: Publics Works Director
Office No. 954-7864097 Cell _____ Email robert.mccaughan@copbfi.com

Name Horacio Danovich Title: CIP Engineer
Office No. 954-786-7834 Cell 954-980-2208 Email horacio.danovich@copbfi.com

Mail Address _____

IN WITNESS WHEREOF, Construction Coordinator and the DEPARTMENT have executed this Agreement for the purposes herein expressed on the dates indicated below.

CONSTRUCTION COORDINATOR

By: _____ (Signature)

Robert McCaughan (Print Name)

Publics Works Director (Title)

(Date)

DEPARTMENT OF TRANSPORTATION

By: _____ (Signature)

Morteza Alian (Print Name)

District 4 Maintenance Engineer (Title)

(Date)

Legal Review:

Construction Agreement

2016-C-491-0004

EXHIBIT A

I. SCOPE OF SERVICES

The Pompano Community Redevelopment Agency wishes to fund aesthetic improvements to the Atlantic Boulevard Bridge (Bridge No. 860157) over the Intracoastal Waterway. These improvements include replacement of the existing concrete barrier wall with a Wyoming open-type rail, application of mountable artwork on the bridge bascule piers, replacement of the existing tenders house roof, and installation of tensile structures at each corner of the bridge to create a gateway to Pompano's beach area.

Elements to be permitted under FDOT's CAF agreement include 4 tensile structures, "Guy Harvey" Composite Aluminum Mural (affixed to the bascule piers) and mural lighting. The tensile structures are 56' tall tensile structures at each corner of the bridge. These structures are free standing and are not attached to the bridge in any way. No messages or graphics are proposed on the tensile structures. A variation for the height of the tensile structures was approved by FDOT on October 22, 2014. Accent lighting is proposed for the tensile structures. The source of this lighting will not be directly visible from the roadway.

II. PROJECT PLANS

The Construction Coordinator is authorized to install the Project in accordance with the attached construction drawings signed and sealed on April 7, 2016 prepared by:

- Matthew Fursetzer, P.E.
- Anthony Bevilacqua, P.E.
- Angelina Fairchild, P.E.
- Jonathan Haigh, RLA
- Anjuli Panse, P.E.
- Jess Sowards, Architect

Any revisions must be approved by the DEPARTMENT in writing.

III. SPECIAL PROVISIONS FOR CONSTRUCTION

- Prior to any work requiring lane closures, mobile operations or traffic pacing operations, the contractor or permittee shall submit a request to the Department that includes the time, location, and description of work being performed. The lane closure request shall be submitted to the Department a minimum of 2 weeks prior to the proposed closure date and must be approved by the Department before work requiring the closure may begin within the FDOT Right of Way. You must also comply with the lane closure analysis as outlined in the Plans Preparation Manual; Volume 1, Chapter 10.12.7. The request shall be entered into the Lane Closure Information System (LCIS) by the permittee at the following URL address: <https://LCIS.dot.state.fl.us>. Each request will be reviewed by the appropriate Department personnel for compliance with contract or permit requirements and coordination with adjacent projects or work activities.
- Maintenance of Traffic (lane closures on the state road system occurring during peak hours 7:00-9:00 AM or 4:00 –6:00 PM), lasting over 24 hours and/or at limited access facilities must contact Barbara Kelleher two weeks prior closures.

Barbara Kelleher can be reached at 954-777-4090

Florida Department of Transportation
Public Information Office
3400 West Commercial Blvd.
Fort Lauderdale, Florida 33309

- Construction Coordinator will coordinate all work with Michael Doonan at Mobile # 954-242-7060 prior to construction. Construction Agreement is valid only for work proposed within the Department of Transportation (D.O.T.) right-of-way. Certification acceptance and final approval is contingent upon conformity of all work completed according to this permit and the restoration of the Right of Way.
- All materials and construction within the FDOT right-of-way shall conform to the latest FDOT Design Standards and latest Standard Specifications for Road and Bridge construction.
- Pavement Markings must be thermoplastic and be installed per latest FDOT Design Standard Index 17346 and Raised Pavement Markings (RPM's) per latest FDOT Design Standard Index 17352.
- Unless otherwise approved by the local Resident Operations Engineer, the Construction Coordinator and/or their contractor shall perform deep pole removal inclusive of complete removal of the above ground portion of the pole and attachments and the complete removal of the pole foundation, at their sole expense.
- It is the Construction Coordinator's responsibility to obtain final acceptance of permitted work (completed) and the restoration of the Right-of-Way from the Department prior to usage.
- Construction Coordinator will provide the necessary densities in accordance with the Department's latest edition of the Standard Specifications for Road & Bridge Construction prior to final acceptance by the Department.
- Ownership of all suitable excavated materials, as determined by the Department, shall remain in the Department until a final acceptance of the permitted project is fulfilled. Excavated materials shall be hauled by the Construction Coordinator, at their cost & expense from the site to the Palm Beach Operations Center or stockpiled in those areas as directed by the Department, including asphalt millings.
- Construction Coordinator will restore the Right of Way as a minimum, to its original condition or better in accordance w/ Florida Department of Transportation's latest Standard Specifications for Road & Bridge Construction or as directed by the Resident Operations Engineer.
- During the removal/installation of any curb and gutter section, the Construction Coordinator will be responsible for any damage done to the abutting asphalt. The damaged asphalt repair will be in accordance with the current specifications and/or as directed by the Resident Operations Engineer.
- Construction Coordinator will provide the Producers Certification for the CLASS 1 CONCRETE prior to final acceptance by the DEPARTMENT. The certification must bear the original signature of a legally responsible person from the producer and is provided

on the producer's letterhead.

- Sodded areas will be in accordance with Standard Index 105 and sections 162, 575, 981, 982, 983, 987 of the Department's Standard Specifications for Road and Bridge Construction, latest edition. All disturbed areas will be sodded within one (1) week of installation of said permitted work.
- All HDPE conduit used for traffic signals or other electrically powered or operated traffic control devices, shall use a standard dimension Ratio of 11 (SDR 11).
- Construction Coordinator's representative & an FDOT Inspector must be on site during all boring activities. Upon completion of the boring activities, Construction Coordinator shall provide all documentation to be in accordance with FDOT Standard Specifications, Section 555 or 556, whichever is applicable.

CONSTRUCTION COORDINATOR:

- Construction Coordinator's contractor that is performing directional drilling and/or jack and bore activities shall provide the Department (Permits Office) proof of a proper state contractor's license and certificate of liability insurance prior to any commencement of permitted work.
- Construction Coordinator will ensure that all locates have been performed prior to scheduling of any boring activities. This shall include soft digs to verify vertical & horizontal alignment.
- Storm Water Pollution Prevention Plan - The Construction Coordinator shall implement best management practices for erosion and pollution control to prevent violation of state water quality standards. The Construction Coordinator shall be responsible for the correction of any erosion, shoaling, or water quality problems that result from the construction or operation of the surface water management system.
- Please be aware that a Portable Traffic Monitoring Site (PTMS) or a Telemetry Traffic Monitoring Site (TTMS) may exist within the vicinity of your proposed work. It is the responsibility of the Construction Coordinator to locate and avoid damage to these sites. If a PTMS or TTMS is encountered during construction, the Planning and Environmental Management Office (PL&EM) must be contacted immediately at 954-777-4601.
- During construction, highest priority must be given to pedestrian safety. If permission is granted to temporarily close a sidewalk, it should be done with the express condition that an alternate route will be provided, and shall continuously maintain pedestrian features to meet Americans Disability Act (ADA) standards.
- A copy of this agreement and plans must be on the job site at all times during the construction of this facility.
- Restricted hours of operation will be from 9:00am to 3:30 pm, (Monday-Friday), unless otherwise approved by the Operations Engineer, or designee.
- Maintenance of Traffic M.O.T. for this project will comply with the Florida Department of Transportation F.D.O.T. Design Standard Index 611, 612, 613, and 660.

- Traffic Control shall be in accordance with the project plans, the current edition of the Florida Department of Transportation Design Standards (600 series) and the latest edition of the Manual on Uniform Traffic Control Devices (MUTCD).
 - All maintenance of traffic (MOT) will be in accordance with the Department's current edition of the Design Standards, (600 series). The Operations Engineer or his designee reserves the right to direct the removal/relocation/modification of any traffic device(s) at the Construction Coordinator's sole expense. Traffic Control Plans (TCP) must be submitted and reviewed during the pre-construction meeting
-
- A. Section 4 in the basic agreement shall be modified by not requiring the Construction Coordinator to obtain a payment and performance bond for this agreement.
 - B. Section 12: The DEPARTMENT and *Robert McCaughan – Public Works Director* of the CONSTRUCTION COORDINATOR may extend the completion date, if mutually agreed to in writing.
 - C. Section 17: The following shall be added: Nothing in this agreement shall be interpreted as waiving the CONSTRUCTION COORDINATOR'S sovereign immunity protection as set forth in Section 768.28, Florida Statutes.

National Pollutant Discharge Elimination System

Broward County



BE A RESPONSIBLE NEW NEIGHBOR ON THE STATE'S HIGHWAY

- If you see a spill (oil or other hazardous materials) on the highway or any adjacent property, please call the
STATE WATCH OFFICE 1-800-320-0519
- To report an illicit discharge or illegal dumping on the highway, please call
FDOT-(954) 776-4300
- If you have hazardous waste materials to dispose of, please call :
INTEGRATED WASTE MANAGEMENT HOTLINE (954) 765-4999



- Return used oil to your nearest service station or any auto supply store for recycling.
- To keep up to date on your storm water responsibility please contact the
BROWARD COUNTY DEPARTMENT OF PLANNING AND ENVIRONMENTAL PROTECTION AT (954) 519-1270
or visit <http://www.dep.state.fl.us/water>
<http://www.broward.org/knowtheflow>

SWEEP AND REMOVE, Do not wash fertilizers, grass clippings, pesticides, soil, or sediment into the storm drains system.

DURING CONSTRUCTION, clean equipment tires before leaving your site and don't allow any erosion or sediment to enter the highway storm drain system. Control waste that may cause adverse impacts to water quality.

Remember, what goes into a storm drain ends up floating in our waterways or washing up on our beaches !!!!

PLEASE DON'T POLLUTE OUR WATER IN SOUTH FLORIDA

