Exhibit A

Cost Estimate for Overhead Ultilities to Underground Conversion

January 10, 2019

@ Sheehan Cadillac

Total feet (includes US 1 and NE 51%' St) | 1200 feet
FPL Costs (inciudes $85 K hardening credit, see attached) $210,000
Comcast and AT&T (30% of FPL Costs prior to hardening credit) | $95,000
Total $305,000
Engineering and PM (15%) $45,000
Grand Total $350,000

| City Contribution of 40%

$140,000 (Not to Exceed) |
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FPL

September 28, 2018
John Sfiropoulos

City of Pompano Beach
Pompano Beach, FL

Re: Overhead fo Underground Conversion - 5101 N Federal Hwy, Pompano Beach

Dsar John Sfiropoulos:

In response to your request for a cost estimate on Septembar 10, 2018, to convert FPL overhead

feeder cables to underground the non-binding “ballpark” estimate is $310,000 with a

-

consideration for an estimated hardening credit of $95,000. This amount is an "order of
magnitude” estimate only. This estiniate is not an offer from EPL to perform the requested work
and should not be construad or used as such for detailed planning purposes. It is provided strictly
to assist your preliminary decision making. FPL shall not be held liable for any variations that may
occur between this “order of magnitude" estimate and any detailed cost estimates that may
subsequenty be provided by FPL. Applicant understands that this ‘ballpark® estimate is solely for
the retocation of FPL facilities. It is the Applicant's responsibilily to contact the owners of facilities
co-focated on FPL's poles (such as telephone, cable and wirelessicell phone providers), and to
negotiate, and pay the cost of, the relocation of such facilities,

Should you desire to pursue this malter further by requesting a "binding" detailed Engineering
Cost Eslimate, an engineering deposit in the amount of $1,500.00 will be required. This request
must be made in writing and shall specify, in detall, the scope of work to be Included in the
estimate. Binding Detailed Engineering Cost Estimates are valid for six months and subject to
change in the event of awork scope change.

Should you pay an engineering deposit and elect to have the work performed (the work included
in the estimate for which the deposit was paid), that deposit will be applied to the FPL work order
as Customer Contribution in Ald of Construction (CIAC). This applied amount would contribute
toward the total CIAC amount determined hy the detailed cost astinate, if the CIAC is paid while
the estimate is valid. If you elect not to have that work performed, or if no CIAC payment is made
while the estimate is valid, the deposit will be withheld by FPL to defray a portion of FPL's cost fo
produce the estimate. Should additional detailed estimates be required for work not included in
the criginal request, you may be required to pay any additional FPL engineering costs to produce
those eslimates.

Should you have any questions or wish to consider a binding cost estimate, please call me at
954-956-2010.

Sincgrely, N
~Akeem Bakare

Project Engineer

ANEXTera ENERGY Company
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