

CITY OF POMPANO BEACH -- BID TABULATION  
 Bid #: E-36-16 Title: Repainting of Water Treatment Plant Storage Tanks  
 Date 06/08/16

| Bidder:                                                                 | Crom Coatings, a division<br>of Crom, LLC<br>250 SW 36th Terr.<br>Gainesville, FL 32607 | Cunano Builders, Corp.<br>16259 SW 81 St.<br>Miami, FL 33193              | Eagle Painting<br>10062 NW 50 St.<br>Sunrise, FL 33351 | Harry's Painting &<br>Enterprises Inc.<br>5250 Avery Rd.<br>New Port Richey, FL.<br>34652 |
|-------------------------------------------------------------------------|-----------------------------------------------------------------------------------------|---------------------------------------------------------------------------|--------------------------------------------------------|-------------------------------------------------------------------------------------------|
| Repaint Water Treatment Plant<br>Storage Tanks                          | \$84,000.00                                                                             | \$80,000.00                                                               | \$39,000.00                                            | \$73,920.00                                                                               |
| Total for 1 LS                                                          | \$84,000.00                                                                             | \$80,000.00                                                               | \$39,000.00                                            | \$73,920.00                                                                               |
| Repaint Reuse Water Treatment<br>Plant Storage Tanks                    | \$54,000.00                                                                             | \$75,000.00                                                               | \$25,000.00                                            | \$55,440.00                                                                               |
| Total for 1 LS                                                          | \$54,000.00                                                                             | \$75,000.00                                                               | \$25,000.00                                            | \$55,440.00                                                                               |
| Contingency (10%)                                                       | \$13,800.00                                                                             | \$15,500.00                                                               | \$6,400.00                                             | \$12,936.00                                                                               |
| Total for 1 LS                                                          | \$13,800.00                                                                             | \$15,500.00                                                               | \$6,400.00                                             | \$12,936.00                                                                               |
| Indemnification                                                         | \$10.00                                                                                 | \$10.00                                                                   | \$10.00                                                | \$10.00                                                                                   |
| Total for 1 LS                                                          | \$10.00                                                                                 | \$10.00                                                                   | \$10.00                                                | \$10.00                                                                                   |
| <b>GRAND TOTAL</b>                                                      | <b>\$151,810.00</b>                                                                     | <b>\$170,510.00</b>                                                       | <b>\$70,410.00</b>                                     | <b>\$142,306.00</b>                                                                       |
| Bid Bond?                                                               | 5%                                                                                      | 5%                                                                        | 5%                                                     | 5%                                                                                        |
| Addenda Acknowledged?                                                   | yes, 1-3                                                                                | yes, 1-3                                                                  | yes, 1-3                                               | yes, 1-3                                                                                  |
| Calendar days before substantial<br>completion of job                   | 49                                                                                      | 90                                                                        |                                                        | 30                                                                                        |
| Calendar days before job is<br>completed and ready for final<br>payment | 98                                                                                      | 180                                                                       |                                                        | 45                                                                                        |
| Percent Local Business<br>Participation                                 | 0.0%                                                                                    | 19.1%                                                                     | 0.0%                                                   | 0.0%                                                                                      |
| Percent Small Business<br>Participation                                 | 0.0%                                                                                    | 19.1%                                                                     | 0.0%                                                   | 0.0%                                                                                      |
| Notes:                                                                  | Solicited 5 local<br>businesses                                                         | Contingency,<br>Indemnification, and<br>total corrected for<br>tabulation | Solicited 2 local<br>businesses                        |                                                                                           |

CITY OF POMPANO BEACH -- BID TABULATION  
 Bid #: E-36-16 Title: Repainting of Water Treatment Plant Storage Tanks  
 Date 06/08/16

| Bidder:                                                                 | Roof Painting By Hartzell<br>2301 NW 33rd Ct. Ste.<br>112<br>Pompano Beach, FL<br>33069 | Shamrock Restoration<br>Services Inc.<br>27091 Osage St.<br>Brooksville, FL 34601 | Thousand and One<br>Painting, Corp.<br>3195 N Powerline Rd.,<br>Ste. 112<br>Pompano Beach, FL<br>33069 |
|-------------------------------------------------------------------------|-----------------------------------------------------------------------------------------|-----------------------------------------------------------------------------------|--------------------------------------------------------------------------------------------------------|
| Repaint Water Treatment Plant<br>Storage Tanks                          | \$145,507.00                                                                            | \$122,944.00                                                                      | \$100,080.00                                                                                           |
| Total for 1 LS                                                          | \$145,507.00                                                                            | \$122,944.00                                                                      | \$100,080.00                                                                                           |
| Repaint Reuse Water Treatment<br>Plant Storage Tanks                    | \$77,600.00                                                                             | \$74,789.00                                                                       | \$78,712.20                                                                                            |
| Total for 1 LS                                                          | \$77,600.00                                                                             | \$74,789.00                                                                       | \$78,712.20                                                                                            |
| Contingency (10%)                                                       | \$22,310.00                                                                             | \$19,773.00                                                                       | \$19,865.80                                                                                            |
| Total for 1 LS                                                          | \$22,310.00                                                                             | \$19,773.00                                                                       | \$19,865.80                                                                                            |
| Indemnification                                                         | \$10.00                                                                                 | \$10.00                                                                           | \$10.00                                                                                                |
| Total for 1 LS                                                          | \$10.00                                                                                 | \$10.00                                                                           | \$10.00                                                                                                |
|                                                                         |                                                                                         |                                                                                   |                                                                                                        |
| <b>GRAND TOTAL</b>                                                      | <b>\$245,427.00</b>                                                                     | <b>\$217,516.00</b>                                                               | <b>\$198,668.00</b>                                                                                    |
|                                                                         |                                                                                         |                                                                                   |                                                                                                        |
| Bid Bond?                                                               | 5%                                                                                      | 5%                                                                                | cashiers check 5%                                                                                      |
| Addenda Acknowledged?                                                   | yes, 1-3                                                                                | yes, 1-3                                                                          | yes, 1-3                                                                                               |
| Calendar days before substantial<br>completion of job                   |                                                                                         | 45                                                                                | 280                                                                                                    |
| Calendar days before job is<br>completed and ready for final<br>payment |                                                                                         | 60                                                                                | 310                                                                                                    |
| Percent Local Business<br>Participation                                 | 0.0%                                                                                    | 0.0%                                                                              | 0.0%                                                                                                   |
| Percent Small Business<br>Participation                                 | 0.0%                                                                                    | 0.0%                                                                              | 0.0%                                                                                                   |
| Notes:                                                                  |                                                                                         |                                                                                   | Total corrected for<br>tabulation                                                                      |