

Event Number	T-14-19
Event Title	Construction Management at Risk (CMAR) Services for Senior Activity Center Project
Event Type	RFQ
Issue Date	1/30/2019 02:00:00 PM (ET)
Close Date	2/28/2019 02:00:00 PM (ET)

Responding Supplier	City	State	Response Submitted
D. Stephenson Construction	Fort Lauderdale	FL	2/28/2019 12:29:37 PM (ET)
DiPompeo Construction Corp.	Pompano Beach	FL	2/28/2019 10:31:28 AM (ET)
Gulf Building LLC	Fort Lauderdale	FL	2/28/2019 09:26:57 AM (ET)
Hedrick Brothers Construction (Hedrick Brothers Construction Co., Inc.)	WEST PALM BEACH	FL	2/27/2019 05:22:18 PM (ET)
Kaufman Lynn Construction (Kaufman Lynn Construction, Inc.)	Delray Beach	FL	2/28/2019 11:22:36 AM (ET)
Pirtle Construction Company (James B. Pirtle Construction Company, Inc.)	Davie	FL	2/28/2019 10:58:02 AM (ET)
The Morganti Group	West Palm Beach	FL	2/28/2019 01:58:32 PM (ET)
The Whiting-Turner Contracting Company	Ft Lauderdale	FL	2/28/2019 01:12:00 PM (ET)
Thornton Construction Co., Inc.	Miami	FL	2/28/2019 12:35:15 PM (ET)
Verdex Construction LLC	West Palm Beach	FL	2/28/2019 12:23:26 PM (ET)

Line # Attribute Name		The Morganti Group	Pirtle Construction Company (James B. Pirtle Construction Company, Inc.)	The Whiting-Turner Contracting Company	Verdex Construction LLC	Thornton Construction Co., Inc.	DiPompeo Construction Corp.	D. Stephenson Construction	Gulf Building LLC	Kaufman Lynn Construction (Kaufman Lynn Construction, Inc.)	Hedrick Brothers Construction (Hedrick Brothers Construction Co., Inc.)
1	Conflict of Interest	No	No	No	No	No	No	No	No	No	No
2	Drug-Free Workplace	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
3	Vendor Certification Regarding Scrutinized Companies Lists (Over \$1,000,000.00)	Certified	Certified	Certified	Certified	Certified	Certified	Certified	Certified	Certified	Certified
4	Local Business Participation Percentage	0%	20%	35%	25%	20%	35%	10%	10%	17%	0%
5	Terms & Conditions	Agree	Agree	Agree	Agree	Agree	Agree	Agree	Agree	Agree	Agree
6	Acknowledgement of Addenda	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes