

Selection Evaluation Committee Ranking, L-09-17 Construction Services for Old Pompano Streetscape Improvements Section 108 Loan
Project (Step 1)

	Total Potential Points	Burkhardt Construction, Inc.	ENCO, LLC	Florida Engineering and Development, Corp.	MBR Construction, Inc.	State Contracting & Engineering Corporation
Committee Member	Potential Points					
<u>Anthony Alhashemi</u>						
Overall Approach and methodology	0-25	20	18	18	19	20
Prior Experience	0-30	30	18	23	28	27
Knowledge of Site	0-5	5	4	4	5	4
Financial Capability	0-10	9	6	9	6	8
Qualifications of Personnel	0-20	20	13	15	20	20
Scheduling/Cost Control	0-10	8	6	7	7	9
	Total =	92	65	76	85	88

Committee Member	Potential Points					
<u>Harold Beard</u>						
Overall Approach and methodology	0-25	24	12	15	16	23
Prior Experience	0-30	29	15	15	25	25
Knowledge of Site	0-5	5	2	4	2	4
Financial Capability	0-10	10	6	7	2	5
Qualifications of Personnel	0-20	19	15	16	7	17
Scheduling/Cost Control	0-10	10	5	6	5	9
	Total =	97	55	63	57	83

Selection Evaluation Committee Ranking, L-09-17 Construction Services for Old Pompano Streetscape Improvements Section 108 Loan Project (Step 1)

	The Whiting-Turner Contracting Company	West Construction, Inc.
Committee Member		
<u>Anthony Alhashemi</u>		
Overall Approach and methodology	24	23
Prior Experience	29	29
Knowledge of Site	4	4
Financial Capability	0	8
Qualifications of Personnel	20	20
Scheduling/Cost Control	9	8
	86	92

Committee Member		
<u>Harold Beard</u>		
Overall Approach and methodology	21	22
Prior Experience	28	28
Knowledge of Site	4	3
Financial Capability	10	9
Qualifications of Personnel	18	18
Scheduling/Cost Control	7	5
	88	85

Selection Evaluation Committee Ranking, L-09-17 Construction Services for Old Pompano Streetscape Improvements Section 108 Loan
Project (Step 1)

	Total Potential Points	Burkhardt Construction, Inc.	ENCO, LLC	Florida Engineering and Development, Corp.	MBR Construction, Inc.	State Contracting & Engineering Corporation
--	------------------------	-------------------------------------	------------------	---	-------------------------------	--

Committee Member	Potential Points					
<u>Emily Marcus</u>						
Overall Approach and methodology	0-25	22	15	18	15	18
Prior Experience	0-30	24	15	15	20	23
Knowledge of Site	0-5	5	3	3	5	3
Financial Capability	0-10	7	6	6	2	7
Qualifications of Personnel	0-20	15	12	18	10	15
Scheduling/Cost Control	0-10	6	5	8	5	10
	Total =	79	56	68	57	76

Committee Member	Potential Points					
<u>Salvatore Reginello</u>						
Overall Approach and methodology	0-25	24	15	19	20	24
Prior Experience	0-30	30	15	20	24	30
Knowledge of Site	0-5	5	3	4	5	4
Financial Capability	0-10	10	5	8	8	10
Qualifications of Personnel	0-20	19	10	16	16	20
Scheduling/Cost Control	0-10	10	5	5	8	9
	Total =	98	53	72	81	97

<u>Committee Members (Average)</u>	Potential Points					
Overall Approach and methodology	0-25	23	15	18	18	21
Prior Experience	0-30	28	16	18	24	26
Knowledge of Site	0-5	5	3	4	4	4
Financial Capability	0-10	9	6	8	5	8
Qualifications of Personnel	0-20	18	13	16	13	18

Selection Evaluation Committee Ranking, L-09-17 Construction Services for Old Pompano Streetscape Improvements Section 108 Loan Project (Step 1)

	The Whiting-Turner Contracting Company	West Construction, Inc.
--	---	--------------------------------

Committee Member		
<u>Emily Marcus</u>		
Overall Approach and methodology	20	20
Prior Experience	25	25
Knowledge of Site	5	5
Financial Capability	10	9
Qualifications of Personnel	20	18
Scheduling/Cost Control	8	10
	88	87

Committee Member		
<u>Salvatore Reginello</u>		
Overall Approach and methodology	25	22
Prior Experience	29	22
Knowledge of Site	5	4
Financial Capability	10	10
Qualifications of Personnel	20	18
Scheduling/Cost Control	9	9
	98	85

<u>Committee Members (Average)</u>		
Overall Approach and methodology	23	22
Prior Experience	28	26
Knowledge of Site	5	4
Financial Capability	8	9
Qualifications of Personnel	20	19

Selection Evaluation Committee Ranking, L-09-17 Construction Services for Old Pompano Streetscape Improvements Section 108 Loan
Project (Step 1)

	Total Potential Points	Burkhardt Construction, Inc.	ENCO, LLC	Florida Engineering and Development, Corp.	MBR Construction, Inc.	State Contracting & Engineering Corporation
Scheduling/Cost Control	0-10	9	5	7	6	9
Average Score =		92	57	70	70	86

Selection Evaluation Committee Ranking, L-09-17 Construction Services for Old Pompano Streetscape Improvements Section 108 Loan Project (Step 1)

	The Whiting-Turner Contracting Company	West Construction, Inc.
Scheduling/Cost Control	8	8
	90	87

Selection Evaluation Committee Ranking, L-09-17 Construction Services for Old Pompano Streetscape Improvements Section 108 Loan
Project (Step 1)

	Total Potential Points	Burkhardt Construction, Inc.	ENCO, LLC	Florida Engineering and Development, Corp.	MBR Construction, Inc.	State Contracting & Engineering Corporation
--	------------------------	-------------------------------------	------------------	---	-------------------------------	--

<u>Committee Members (Total)</u>	Potential Points					
Overall Approach and methodology	0-100	90	60	70	70	85
Prior Experience	0-120	113	63	73	97	105
Knowledge of Site	0-20	20	12	15	17	15
Financial Capability	0-40	36	23	30	18	30
Qualifications of Personnel	0-80	73	50	65	53	72
Scheduling/Cost Control	0-40	34	21	26	25	37
	Grand Total=	366	229	279	280	344

Selection Evaluation Committee Ranking, L-09-17 Construction Services for Old Pompano Streetscape Improvements Section 108 Loan
Project (Step 1)

	The Whiting-Turner Contracting Company	West Construction, Inc.
--	---	--------------------------------

<u>Committee Members (Total)</u>		
Overall Approach and methodology	90	87
Prior Experience	111	104
Knowledge of Site	18	16
Financial Capability	30	36
Qualifications of Personnel	78	74
Scheduling/Cost Control	33	32
	360	349