



Florida's Warmest Welcome

Procurement & Contracts Department

Mary Rivero, Director

mary.rivero@copbfl.com

RLI #: RLI26-003 Tentative City Commission Meeting Date*: March 10, 2026

RLI Title: CONTINUING CONTRACT FOR CIVIL ENGINEERING SERVICES (CCNA) # Notified: 1269 # Downloaded: 28

of Responses Rec'd: 21 # of "No Bids": 1

For: Engineering Department RLI Opening Date: December 18, 2025
(Department)

POSTING OF RLI RECOMMENDATION/TABULATION: RLI Recommendations and Tabulations will be posted in the eBid System, IonWave, on February 26, 2026, at 3:50 pm (Eastern Time), and will remain posted for 72 hours. Any person who may be adversely affected by the decision or intended decision shall file a Notice of Protest in writing within 72 hours of posting the notice of the decision or intended decision. The formal written protest shall be filed within ten (10) days after the date the notice of protest is filed. Failure to file a notice of protest or a formal written protest shall constitute a waiver of proceedings under this chapter. Section 120.57(3)(b), Florida Statutes, states that "The formal written protest shall state with particularity the facts and law upon which the protest is based." Saturdays, Sundays, state holidays, and days when the City is closed shall be excluded from the computation of the 72-hour time period provided. Filings shall be at the office of the Director of Procurement and Contracts, 1010 NE 3rd Avenue, Pompano Beach, FL 33060. Any person who files an action protesting an intended decision shall post with the City, at the time of filing the formal written protest, a protest bond, payable to the City of Pompano Beach, Florida, in an amount equal to one percent (1%) of the estimated value of the contract. Failure to submit the protest bond within the time allowed for filing a bond shall constitute a waiver of the right to protest. Failure to file a protest within the time prescribed in Section 120.57(3), Florida Statutes, or failure to post the protest bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under Chapter 120, Florida Statutes.

(*) The "Cone of Silence" shall terminate upon the City's award or approval of a contract, rejection of all Proposals or responses, or any other formal action that concludes the solicitation or other procurement process. For confirmation of the official termination date of the Cone of Silence, contact the Purchasing Agent of record.

RECOMMENDATION TABULATION

The City of Pompano Beach, Florida, received fifteen (21) proposals in response to RLI26-003 - CONTINUING CONTRACT FOR CIVIL ENGINEERING SERVICES (CCNA).

Pursuant to Section H of the Request for Letters of Interest, proposals were required to be organized as detailed therein. Design2Form, LLC, was deemed non-responsive for failing to submit the required documentation for this submittal.

The Evaluation Committee reviewed and scored the Submittals in accordance with the evaluation criteria established in the RLI. The Evaluation Committee completed scoring and ranked firms in order of qualification in accordance with the criteria set forth in the RLI. The Evaluation Committee passed a motion to recommend that the City execute continuing contracts with the eight (8) highest-ranked firms as listed below:

Bidder	Ranking
Kimley-Horn and Associates, Inc.	1st Highest Ranked Firm
Baxter & Woodman, Inc.	2nd Highest Ranked Firm
Keith and Associates, Inc.	3rd Highest Ranked Firm
Thompson & Associates (Thompson & Associates, Inc. Civil Engineering)	4th Highest Ranked Firm
Chen Moore and Associates	5th Highest Ranked Firm
Munson Design and Consulting, Inc	5th Highest Ranked Firm
McKim & Creed (McKim & Creed, Inc.)	7th Highest Ranked Firm
Arcadis US, Inc.	8th Highest Ranked Firm

The complete ranking of all responsive firms is on file with the Procurement and Contracts Department and available upon request.

By: Eric Seifer Dated: February 26, 2026, at 3:50 pm (Eastern Time)
(Purchasing Agent)