

|                     |                                       |
|---------------------|---------------------------------------|
| <b>Event Number</b> | P-27-21 Addendum 5                    |
| <b>Event Title</b>  | SW 2nd Street Stormwater Improvements |
| <b>Event Type</b>   | ITB                                   |
| <b>Issue Date</b>   | 7/9/2021 02:00:05 PM (ET)             |
| <b>Close Date</b>   | 9/1/2021 02:00:00 PM (ET)             |

| <b>Responding Supplier</b>      | <b>City</b>   | <b>State</b> | <b>Response Total</b> |
|---------------------------------|---------------|--------------|-----------------------|
| DBF CONSTRUCTION LLC            | POMPANO BEACH | FL           | \$923,895.50          |
| Sun Up Enterprises              | Weston        | FL           | \$970,770.00          |
| Southern Underground Industries | Pompano Beach | FL           | \$1,075,486.22        |
| David Mancini & Sons, Inc.      | Pompano Beach | FL           | \$1,486,380.00        |
| C&W pipeline,inc.               | Opa-locka     | FL           | \$1,750,835.00        |