Event Number E-05-18

Nitshall Maara Park Consession & Restroom

Event Title Mitchell Moore Park Concession & Restroom Replacement

Event Type IFB

 Issue Date
 10/24/2017 01:30:00 PM (ET)

 Close Date
 12/6/2017 02:00:00 PM (ET)

Responding Supplier	City	State	Response Submitted	Lines Responded	Response Total
C. Square Construction					
Management (C. Square			12/5/2017 11:57:05 PM (ET)	39	\$227,210.00
Development Co., LLC)	Pompano Beach	FL			
Azulejo Inc	Hallandale Beach	FL	12/6/2017 01:07:59 PM (ET)	39	\$507,810.00
Caliste Construction LLC	North Miami Beach	FL	12/6/2017 01:27:47 PM (ET)	39	\$521,672.00
West Construction, Inc.	Lantana	FL	12/6/2017 01:55:56 PM (ET)	39	\$605,570.00
Republic Construction Corp.	Delray Beach	FL	12/6/2017 01:56:47 PM (ET)	39	\$611,180.92
LEE Construction Group Inc.	Doral	FL	12/6/2017 01:50:34 PM (ET)	39	\$624,773.21
Waypoint Contacting Inc	MIAMI	FL	12/6/2017 01:55:35 PM (ET)	39	\$640,826.21
ATF Builders, Inc.	Miami Lakes	FL	11/30/2017 02:12:35 PM (ET)	39	\$664,031.64
Graham Contracting	Fort Lauderdale	FL	12/6/2017 12:41:10 PM (ET)	39	\$719,500.00

				C. Square Construction Management (C. Square Development Co., LLC)		Azulejo Inc		Caliste Construction LLC		
				2641 E Atlantic Blvd. #300			l0th Terr.	633 NE 167 St. #315		
					ach, FL 33062	Hallandale Beach, FL 33009		N. Miami Beach, FL 33162		
	Description	QTY	иом	Unit	Extended	Unit	Extended	Unit	Extended	
1	Tree Protection	1	LS	\$700.00	\$700.00	\$1,500.00	\$1,500.00	\$1.00	\$1.00	
2	Temporary Fence and Security	1	LS	\$1,000.00	\$1,000.00	\$2,000.00	\$2,000.00	\$1.00	\$1.00	
3	Engineering and Testing Services	1	LS	\$2,000.00	\$2,000.00	\$500.00	\$500.00	\$1.00	\$1.00	
4	Temporary Electrical/Water	1	LS	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1.00	\$1.00	
5	Parking/Striping/Paving	1	LS	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00	\$1.00	\$1.00	
6	Site-work	1	LS	\$2,000.00	\$2,000.00	\$9,000.00	\$9,000.00	\$20,000.00	\$20,000.00	
7	Clearing, Grubbing and Demolition	1	LS	\$3,000.00	\$3,000.00	\$4,500.00	\$4,500.00	\$1.00	\$1.00	
8	Irrigation	1	LS	\$4,000.00	\$4,000.00	\$8,000.00	\$8,000.00	\$1.00	\$1.00	
9	Fencing	1	LS	\$1,500.00	\$1,500.00	\$4,500.00	\$4,500.00	\$1.00	\$1.00	
10	Underground Utilities	1	LS	\$4,000.00	\$4,000.00	\$16,000.00	\$16,000.00	\$30,000.00	\$30,000.00	
12	Landscaping	1	LS	\$18,000.00	\$18,000.00	\$14,000.00	\$14,000.00	\$1.00	\$1.00	
13	Concrete	1	LS	\$6,000.00	\$6,000.00	\$78,000.00	\$78,000.00	\$1.00	\$1.00	
14	Sidewalks	1	LS	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00	\$1.00	\$1.00	
15	Curbing/Flatwork	1	LS	\$2,000.00	\$2,000.00	\$800.00	\$800.00	\$1.00	\$1.00	
16	Masonry	1	LS	\$8,000.00	\$8,000.00	\$17,000.00	\$17,000.00	\$89,539.00	\$89,539.00	
17	Stucco	1	LS	\$4,000.00	\$4,000.00	\$15,000.00	\$15,000.00	\$1.00	\$1.00	
18	Steel	1	LS	\$2,700.00	\$2,700.00	\$77,500.00	\$77,500.00	\$50,250.00	\$50,250.00	
19	Carpentry	1	LS	\$10,000.00	\$10,000.00	\$3,000.00	\$3,000.00	\$60,375.00	\$60,375.00	
20	Damp-proofing/Caulking	1	LS	\$2,000.00	\$2,000.00	\$500.00	\$500.00	\$1.00	\$1.00	
21	Roofing	1	LS	\$18,500.00	\$18,500.00	\$21,000.00	\$21,000.00	\$19,792.00	\$19,792.00	

				•	Construction					
				_	nt (C. Square	Azule	jo Inc	Caliste Construction LLC		
				•	ent Co., LLC)					
				2641 E Atlan	tic Blvd. #300	307 NW 1	LOth Terr.	633 NE 167 St. #315		
				Pompano Be	ach, FL 33062	Hallandale Be	ach, FL 33009	N. Miami Beach, FL 33162		
Line	Description	QTY	UOM	Unit	Extended	Unit	Extended	Unit	Extended	
22	Gutter/Downspouts	1	LS	\$1,400.00	\$1,400.00	\$2,000.00	\$2,000.00	\$1.00	\$1.00	
23	Doors/Frames/Hardware	1	LS	\$2,600.00	\$2,600.00	\$4,000.00	\$4,000.00	\$1.00	\$1.00	
24	Windows	1	LS	\$3,500.00	\$3,500.00	\$11,000.00	\$11,000.00	\$1.00	\$1.00	
25	Drywall/FRP	1	LS	\$3,500.00	\$3,500.00	\$20,000.00	\$20,000.00	\$1.00	\$1.00	
26	Painting Interior	1	LS	\$1,500.00	\$1,500.00	\$2,500.00	\$2,500.00	\$1.00	\$1.00	
27	Painting Exterior	1	LS	\$2,000.00	\$2,000.00	\$2,000.00	\$2,000.00	\$1.00	\$1.00	
28	Flooring	1	LS	\$5,800.00	\$5,800.00	\$6,000.00	\$6,000.00	\$5,000.00	\$5,000.00	
29	Signage	1	LS	\$3,500.00	\$3,500.00	\$500.00	\$500.00	\$1.00	\$1.00	
32	Restroom Fixtures	1	LS	\$3,000.00	\$3,000.00	\$9,000.00	\$9,000.00	\$2,500.00	\$2,500.00	
33	Food Service Equipment Installation	1	LS	\$3,500.00	\$3,500.00	\$15,000.00	\$15,000.00	\$9,500.00	\$9,500.00	
35	Plumbing	1	LS	\$16,000.00	\$16,000.00	\$46,000.00	\$46,000.00	\$35,000.00	\$35,000.00	
36	HVAC/Mechanical	1	LS	\$21,000.00	\$21,000.00	\$38,000.00	\$38,000.00	\$13,800.00	\$13,800.00	
37	Electrical	1	LS	\$18,000.00	\$18,000.00	\$25,000.00	\$25,000.00	\$22,358.00	\$22,358.00	
38	Lighting Interior	1	LS	\$6,000.00	\$6,000.00	\$5,000.00	\$5,000.00	\$1.00	\$1.00	
39	Lighting Exterior	1	LS	\$8,000.00	\$8,000.00	\$5,000.00	\$5,000.00	\$1.00	\$1.00	
40	Restoration/Clean Up	1	LS	\$1,500.00	\$1,500.00	\$7,000.00	\$7,000.00	\$133,525.00	\$133,525.00	
41	Indemnification	1	LS	\$10.00	\$10.00	\$10.00	\$10.00	\$10.00	\$10.00	
42	Owners Utilities Services	1	LS	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	
43	Owners Contingency	1	LS	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	
				Total Price	\$227,210.00	Total Price	\$507,810.00	Total Price	\$521,672.00	

				West Construction, Inc.		Republic Cons	struction Corp.	LEE Construction Group Inc.	
				820 N 4th St.		601 N Congr	ess Ave. #437	9485 N\	N 12 St.
				Lantana,	FL 33462	Delray Bea	ch, FL 33445	Doral, F	L 33172
Line	Description	QTY	UOM	Unit	Extended	Unit	Extended	Unit	Extended
1	Tree Protection	1	LS	\$900.00	\$900.00	\$975.00	\$975.00	\$79,506.00	\$79,506.00
2	Temporary Fence and Security	1	LS	\$1,300.00	\$1,300.00	\$10,270.00	\$10,270.00	\$4,410.00	\$4,410.00
3	Engineering and Testing Services	1	LS	\$7,800.00	\$7,800.00	\$2,600.00	\$2,600.00	\$1,890.00	\$1,890.00
4	Temporary Electrical/Water	1	LS	\$1,040.00	\$1,040.00	\$7,800.00	\$7,800.00	\$1,890.00	\$1,890.00
5	Parking/Striping/Paving	1	LS	\$2,600.00	\$2,600.00	\$3,250.00	\$3,250.00	\$8,618.40	\$8,618.40
6	Site-work	1	LS	\$2,000.00	\$2,000.00	\$19,500.00	\$19,500.00	\$5,670.00	\$5,670.00
7	Clearing, Grubbing and Demolition	1	LS	\$4,810.00	\$4,810.00	\$2,600.00	\$2,600.00	\$10,836.00	\$10,836.00
8	Irrigation	1	LS	\$9,800.00	\$9,800.00	\$7,150.00	\$7,150.00	\$13,671.00	\$13,671.00
9	Fencing	1	LS	\$15,200.00	\$15,200.00	\$15,197.00	\$15,197.00	\$10,684.80	\$10,684.80
10	Underground Utilities	1	LS	\$16,800.00	\$16,800.00	\$35,685.00	\$35,685.00	\$41,454.00	\$41,454.00
12	Landscaping	1	LS	\$20,000.00	\$20,000.00	\$13,830.70	\$13,830.70	\$19,240.20	\$19,240.20
13	Concrete	1	LS	\$111,260.00	\$111,260.00	\$112,450.00	\$112,450.00	\$30,870.00	\$30,870.00
14	Sidewalks	1	LS	\$2,500.00	\$2,500.00	\$13,000.00	\$13,000.00	\$14,868.00	\$14,868.00
15	Curbing/Flatwork	1	LS	\$650.00	\$650.00	\$1,950.00	\$1,950.00	\$1,512.00	\$1,512.00
16	Masonry	1	LS	\$17,000.00	\$17,000.00	\$7,800.00	\$7,800.00	\$16,884.00	\$16,884.00
17	Stucco	1	LS	\$16,600.00	\$16,600.00	\$12,350.00	\$12,350.00	\$18,144.00	\$18,144.00
18	Steel	1	LS	\$90,600.00	\$90,600.00	\$65,000.00	\$65,000.00	\$62,748.00	\$62,748.00
19	Carpentry	1	LS	\$8,800.00	\$8,800.00	\$15,600.00	\$15,600.00	\$19,819.80	\$19,819.80
20	Damp-proofing/Caulking	1	LS	\$1,300.00	\$1,300.00	\$2,600.00	\$2,600.00	\$0.01	\$0.01
21	Roofing	1	LS	\$25,000.00	\$25,000.00	\$18,200.00	\$18,200.00	\$25,830.00	\$25,830.00

				West Construction, Inc.		Republic Cons	struction Corp.	LEE Construction Group Inc.	
				820 N	4th St.	601 N Congre	ess Ave. #437	9485 NW 12 St.	
			<u> </u>	Lantana,	FL 33462	Delray Beach, FL 33445		Doral, FL 33172	
Line	Description	QTY	UOM	Unit Extended		Unit	Extended	Unit	Extended
22	Gutter/Downspouts	1	LS	\$5,200.00	\$5,200.00	\$2,600.00	\$2,600.00	\$0.01	\$0.01
23	Doors/Frames/Hardware	1	LS	\$19,500.00	\$19,500.00	\$18,070.00	\$18,070.00	\$13,986.00	\$13,986.00
24	Windows	1	LS	\$16,000.00	\$16,000.00	\$15,268.05	\$15,268.05	\$8,064.00	\$8,064.00
25	Drywall/FRP	1	LS	\$10,000.00	\$10,000.00	\$10,432.05	\$10,432.05	\$10,483.20	\$10,483.20
26	Painting Interior	1	LS	\$3,800.00	\$3,800.00	\$3,250.00	\$3,250.00	\$2,469.60	\$2,469.60
27	Painting Exterior	1	LS	\$1,700.00	\$1,700.00	\$3,900.00	\$3,900.00	\$3,994.20	\$3,994.20
28	Flooring	1	LS	\$9,500.00	\$9,500.00	\$10,810.08	\$10,810.08	\$8,729.60	\$8,729.60
29	Signage	1	LS	\$1,500.00	\$1,500.00	\$790.04	\$790.04	\$5,137.02	\$5,137.02
32	Restroom Fixtures	1	LS	\$4,350.00	\$4,350.00	\$3,823.00	\$3,823.00	\$0.01	\$0.01
33	Food Service Equipment Installation	1	LS	\$2,000.00	\$2,000.00	\$3,500.00	\$3,500.00	\$604.80	\$604.80
35	Plumbing	1	LS	\$39,000.00	\$39,000.00	\$29,200.00	\$29,200.00	\$49,075.74	\$49,075.74
36	HVAC/Mechanical	1	LS	\$43,000.00	\$43,000.00	\$37,070.00	\$37,070.00	\$42,210.00	\$42,210.00
37	Electrical	1	LS	\$37,500.00	\$37,500.00	\$53,450.00	\$53,450.00	\$56,700.00	\$56,700.00
38	Lighting Interior	1	LS	\$9,000.00	\$9,000.00	\$11,700.00	\$11,700.00	\$0.01	\$0.01
39	Lighting Exterior	1	LS	\$13,000.00	\$13,000.00	\$7,500.00	\$7,500.00	\$0.01	\$0.01
40	Restoration/Clean Up	1	LS	\$4,550.00	\$4,550.00	\$2,000.00	\$2,000.00	\$4,762.80	\$4,762.80
41	Indemnification	1	LS	\$10.00	\$10.00	\$10.00	\$10.00	\$10.00	\$10.00
42	Owners Utilities Services	1	LS	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00
43	Owners Contingency	1	LS	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00
				Total Price	\$605,570.00	Total Price	\$611,180.92	Total Price	\$624,773.21

				Waypoint Contacting Inc		ATF Builders, Inc.		Graham Contracting	
				1324 NW 29th St.		6625 Miami l	akes Dr. #427	2805 Oakland Park Blvd.	
				Miami,	FL 33142	Miami Lake	es, FL 33014	Fort Lauderdale, FL 33306	
Line	Description	QTY	UOM	Unit	Extended	Unit	Extended	Unit	Extended
1	Tree Protection	1	LS	\$1,757.55	\$1,757.55	\$413.37	\$413.37	\$1,100.00	\$1,100.00
2	Temporary Fence and Security	1	LS	\$4,101.75	\$4,101.75	\$1,772.59	\$1,772.59	\$7,200.00	\$7,200.00
3	Engineering and Testing Services	1	LS	\$3,855.22	\$3,855.22	\$7,893.31	\$7,893.31	\$13,500.00	\$13,500.00
4	Temporary Electrical/Water	1	LS	\$4,068.40	\$4,068.40	\$4,435.91	\$4,435.91	\$3,500.00	\$3,500.00
5	Parking/Striping/Paving	1	LS	\$1.00	\$1.00	\$2,877.43	\$2,877.43	\$17,000.00	\$17,000.00
6	Site-work	1	LS	\$6,521.57	\$6,521.57	\$5,000.00	\$5,000.00	\$34,000.00	\$34,000.00
7	Clearing, Grubbing and Demolition	1	LS	\$5,127.25	\$5,127.25	\$4,746.47	\$4,746.47	\$55,000.00	\$55,000.00
8	Irrigation	1	LS	\$10,577.85	\$10,577.85	\$19,181.99	\$19,181.99	\$15,000.00	\$15,000.00
9	Fencing	1	LS	\$6,916.29	\$6,916.29	\$5,917.67	\$5,917.67	\$8,000.00	\$8,000.00
10	Underground Utilities	1	LS	\$4,754.06	\$4,754.06	\$801.35	\$801.35	\$11,000.00	\$11,000.00
12	Landscaping	1	LS	\$18,966.25	\$18,966.25	\$46,558.42	\$46,558.42	\$12,000.00	\$12,000.00
13	Concrete	1	LS	\$134,239.63	\$134,239.63	\$114,536.56	\$114,536.56	\$65,000.00	\$65,000.00
14	Sidewalks	1	LS	\$9,465.96	\$9,465.96	\$4,287.17	\$4,287.17	\$4,500.00	\$4,500.00
15	Curbing/Flatwork	1	LS	\$1.00	\$1.00	\$1,080.54	\$1,080.54	\$4,500.00	\$4,500.00
16	Masonry	1	LS	\$54,431.95	\$54,431.95	\$12,821.62	\$12,821.62	\$55,000.00	\$55,000.00
17	Stucco	1	LS	\$15,378.57	\$15,378.57	\$8,876.51	\$8,876.51	\$27,000.00	\$27,000.00
18	Steel	1	LS	\$61,510.00	\$61,510.00	\$9,616.22	\$9,616.22	\$66,000.00	\$66,000.00
19	Carpentry	1	LS	\$7,909.58	\$7,909.58	\$8,468.68	\$8,468.68	\$10,000.00	\$10,000.00
20	Damp-proofing/Caulking	1	LS	\$1.00	\$1.00	\$500.00	\$500.00	\$4,000.00	\$4,000.00
21	Roofing	1	LS	\$23,189.91	\$23,189.91	\$23,793.98	\$23,793.98	\$35,000.00	\$35,000.00

				Waypoint Contacting Inc		ATF Builders, Inc.		Graham Contracting	
				1324 NW	29th St.	6625 Miami L	akes Dr. #427	2805 Oakland Park Blvd.	
				Miami, I	L 33142	Miami Lake	es, FL 33014	Fort Lauderdale, FL 33306	
Line	Description	QTY	UOM	Unit	Extended	Unit	Extended	Unit	Extended
22	Gutter/Downspouts	1	LS	\$1.00	\$1.00	\$61,950.64	\$61,950.64	\$500.00	\$500.00
23	Doors/Frames/Hardware	1	LS	\$10,176.71	\$10,176.71	\$12,457.23	\$12,457.23	\$6,200.00	\$6,200.00
24	Windows	1	LS	\$20,488.00	\$20,488.00	\$5,177.36	\$5,177.36	\$6,600.00	\$6,600.00
25	Drywall/FRP	1	LS	\$18,714.66	\$18,714.66	\$21,204.99	\$21,204.99	\$16,500.00	\$16,500.00
26	Painting Interior	1	LS	\$2,278.31	\$2,278.31	\$7,088.88	\$7,088.88	\$5,000.00	\$5,000.00
27	Painting Exterior	1	LS	\$2,603.78	\$2,603.78	\$6,903.95	\$6,903.95	\$5,000.00	\$5,000.00
28	Flooring	1	LS	\$9,816.00	\$9,816.00	\$17,876.30	\$17,876.30	\$7,000.00	\$7,000.00
29	Signage	1	LS	\$644.20	\$644.20	\$499.30	\$499.30	\$500.00	\$500.00
32	Restroom Fixtures	1	LS	\$7,974.07	\$7,974.07	\$4,232.37	\$4,232.37	\$2,500.00	\$2,500.00
33	Food Service Equipment Installation	1	LS	\$1,301.89	\$1,301.89	\$8,931.99	\$8,931.99	\$17,000.00	\$17,000.00
35	Plumbing	1	LS	\$38,080.27	\$38,080.27	\$101,943.01	\$101,943.01	\$43,000.00	\$43,000.00
36	HVAC/Mechanical	1	LS	\$60,767.81	\$60,767.81	\$54,245.36	\$54,245.36	\$14,000.00	\$14,000.00
37	Electrical	1	LS	\$52,061.91	\$52,061.91	\$37,372.57	\$37,372.57	\$72,390.00	\$72,390.00
38	Lighting Interior	1	LS	\$6,704.73	\$6,704.73	\$3,082.12	\$3,082.12	\$32,500.00	\$32,500.00
39	Lighting Exterior	1	LS	\$5,695.77	\$5,695.77	\$3,082.12	\$3,082.12	\$10,000.00	\$10,000.00
40	Restoration/Clean Up	1	LS	\$732.31	\$732.31	\$4,393.66	\$4,393.66	\$2,500.00	\$2,500.00
41	Indemnification	1	LS	\$10.00	\$10.00	\$10.00	\$10.00	\$10.00	\$10.00
42	Owners Utilities Services	1	LS	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00
43	Owners Contingency	1	LS	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00
				Total Price	\$640,826.21	Total Price	\$664,031.64	Total Price	\$719,500.00

	Γ	<u> </u>	ı	I	1	I	1	I	1	
Line	Attribute Name	C. Square Construction Management (C. Square Development Co., LLC)	Azulejo Inc	Caliste Construction LLC		Republic Construction Corp.		Waypoint Contacting Inc		Graham Contracting
4	Substantial Project						·	Ţ.		
1	Completion	180	165	180	180	180	180	180	180	180
	Final Project									
2	Completion	195	195	180	195	210	15	195	195	195
3	Conflict of Interest	No	No	No	No	No	No	No	No	No
4	Drug-Free Workplace	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
5	Local Business Participation Percentage	80%	13%	50%	15.3%		4%		15.2%	
6	Small Business Enterprise Participation	909/	1009/	1009/	10.5%		20%		0.909/	150/
7	Percentage	80%	100%	100%	10.5%	Agraa	20%		0.89%	15%
/	Terms & Conditions	Agree	Agree	Agree	Agree	Agree	Agree	Agree	Agree	Agree
8	Acknowledgement of Addenda	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes