

Event Number	E-11-21
Event Title	Water System Interconnect Upgrades
Event Type	ITB
Issue Date	3/8/2021 02:27:27 PM (ET)
Close Date	4/8/2021 02:00:00 PM (ET)

Responding Supplier	City	State	Response Submitted	Lines Responded	Response Total
Southeastern Engineering Contractors, Inc.	Hialeah Gardens	FL	4/8/2021 11:03:19 AM (ET)	7	\$642,890.00
DBF CONSTRUCTION LLC	Pompano Beach	FL	4/8/2021 10:28:44 AM (ET)	7	\$705,523.07
Foster Marine Contractors, Inc.	Wellington	FL	4/8/2021 01:47:01 PM (ET)	7	\$851,071.20
Intercounty Engineering, Inc.	Pompano Beach	FL	4/8/2021 01:46:45 PM (ET)	7	\$1,007,401.00

				Southeastern Engineering Contractors, Inc.		DBF CONSTRUCTION LLC		Foster Marine Contractors, Inc.		Intercounty Engineering, Inc.	
Line	Description	QTY	UOM	Unit	Extended	Unit	Extended	Unit	Extended	Unit	Extended
1	Lump sum price for all work in the Contract Documents associated with the new flow meter interconnect installation located within the right of way on Northeast 25th Street (Drawings C-1 and M-1).	1	LS	\$144,000.00	\$144,000.00	\$173,879.88	\$173,879.88	\$194,225.00	\$194,225.00	\$258,672.00	\$258,672.00
2	Lump sum price for all work in the Contract Documents associated with the new flow meter interconnect installation located within the right of way on State Road A1A (Drawings C-2 and M-2).	1	LS	\$164,000.00	\$164,000.00	\$196,588.74	\$196,588.74	\$256,350.00	\$256,350.00	\$258,452.00	\$258,452.00
3	Lump sum price for all work in the Contract Documents associated with the new flow meter interconnect installation located within the right of way on Northeast 20th Terrace (Drawings C-3 and M-3).	1	LS	\$113,000.00	\$113,000.00	\$88,638.33	\$88,638.33	\$121,150.00	\$121,150.00	\$160,846.00	\$160,846.00
4	Lump sum price for all work in the Contract Documents associated with the new flow meter interconnect installation located within the right of way on West McNab Road (Drawings C-4 and M-4).	1	LS	\$153,000.00	\$153,000.00	\$170,814.37	\$170,814.37	\$188,150.00	\$188,150.00	\$221,486.00	\$221,486.00
5	General Requirements	1	EA	\$57,400.00	\$57,400.00	\$62,993.13	\$62,993.13	\$75,988.50	\$75,988.50	\$89,946.00	\$89,946.00
6	Contingency	1	EA.	\$11,480.00	\$11,480.00	\$12,598.62	\$12,598.62	\$15,197.70	\$15,197.70	\$17,989.00	\$17,989.00
7	Indemnification	1	EA.	\$10.00	\$10.00	\$10.00	\$10.00	\$10.00	\$10.00	\$10.00	\$10.00
				Total Price	\$642,890.00	Total Price	\$705,523.07	Total Price	\$851,071.20	Total Price	\$1,007,401.00

Line	Attribute Name	Southeastern Engineering Contractors, Inc.	DBF CONSTRUCTION LLC	Foster Marine Contractors, Inc.	Intercounty Engineering, Inc.
1	Substantial Project Completion	90	90	120	240
2	Final Project Completion	120	120	150	60
3	Conflict of Interest	No	No	No	No
4	Drug-Free Workplace	Yes	Yes	Yes	Yes
5	Vendor Certification Regarding Scrutinized Companies Lists (Over \$1,000,000.00)	Certified	Certified	Certified	Certified
6	Local Business Participation Percentage	25%	100%	5.28%	10%
7	Terms & Conditions	Agree	Agree	Agree	Agree
8	Acknowledgement of Addenda	Yes	Yes	Yes	Yes