

P-26-19 Construction Management at Risk (CMAR) Services for Various Parks Improvements Projects 5/28/2019

		Kaufman Lynn Const.	Shiff Const.	DiPompeo Const.	West Const.	Gulf Building	Hedrick Bros.	MBR Const.	Verdex Const	Waypoint Cont.	Emerald Const.	Hellas Const.	American Const.
Committee Member	Potential Points												
<u>Anthony Alhashemi</u>													
Experience	0-30	25	25	12	26	27	20	25	24	20	20	25	10
Approach and Methodology	0-15	14	12	20	12	14	12	12	12	12	9	10	5
Knowledge of Site	0-5	5	5	5	5	4	4	4	4	3	3	2	2
Financial Capability	0-30	25	20	20	25	22	23	20	20	15	20	25	10
Scheduling/Cost	0-20	18	15	12	16	15	15	13	13	13	12	11	10
	Total =	87	77	69	84	82	74	74	73	63	64	73	37
Committee Member	Potential Points												
<u>Brian Donovan</u>													
Experience	0-30	25	23	24	26	25	24	21	20	22	25	25	22
Approach and Methodology	0-15	15	15	10	14	14	11	12	10	12	10	10	13
Knowledge of Site	0-5	5	5	5	5	4	4	3	3	3	3	2	4
Financial Capability	0-30	26	24	23	23	25	24	25	25	21	24	24	20
Scheduling/Cost	0-20	19	17	15	19	17	16	16	17	15	16	15	17
	Total =	90	84	77	87	85	79	77	75	73	78	76	76
Committee Member	Potential Points												
<u>Kaitlyn Kerr</u>													
Experience	0-15	30	20	15	30	23	26	25	10	23	15	15	5
Approach and Methodology	0-30	15	10	26	10	10	10	10	15	8	5	8	8
Knowledge of Site	0-5	5	5	5	5	3	5	3	5	5	2	2	3

P-26-19 Construction Management at Risk (CMAR) Services for Various Parks Improvements Projects 5/28/2019

		Kaufman Lynn Const.	Shiff Const.	DiPompeo Const.	West Const.	Gulf Building	Hedrick Bros.	MBR Const.	Verdex Const	Waypoint Cont.	Emerald Const.	Hellas Const.	American Const.
Financial Capability	0-30	27	25	25	25	25	23	20	23	15	23	20	15
Scheduling/Cost	0-20	18	20	15	12	17	17	10	13	13	5	5	5
	Total =	95	80	86	82	78	81	68	66	64	50	50	36
Committee Member	Potential Points												
<u>Robert McCaughan</u>													
Experience	0-30	28	30	28	20	15	25	25	15	18	20	10	2
Approach and Methodology	0-15	15	15	12	10	8	10	12	8	10	8	5	3
Knowledge of Site	0-5	5	5	5	5	5	5	5	5	5	5	2	5
Financial Capability	0-30	28	28	28	25	25	25	25	25	25	25	25	25
Scheduling/Cost	0-20	20	20	20	15	12	15	15	15	15	15	12	8
	Total =	96	98	93	75	65	80	82	68	73	73	54	43
Committee Member (AVE)													
Experience	0-30	27	25	20	26	27	24	24	17	21	20	19	10
Approach and Methodology	0-15	15	13	17	12	12	11	12	11	11	8	8	7
Knowledge of Site	0-5	5	5	5	5	4	5	4	4	4	3	2	4
Financial Capability	0-30	27	24	24	25	24	24	23	23	19	23	24	18
Scheduling/Cost	0-20	19	18	16	16	15	16	14	15	14	12	11	10
	Total =	92	85	81	82	82	79	75	71	68	66	63	48
<u>Committee Members (Total)</u>	Potential Points												
Experience	0-120	108	98	79	102	90	95	75	69	83	80	75	39

P-26-19 Construction Management at Risk (CMAR) Services for Various Parks Improvements Projects 5/28/2019

		Kaufman Lynn Const.	Shiff Const.	DiPompeo Const.	West Const.	Gulf Building	Hedrick Bros.	MBR Const.	Verdex Const	Waypoint Cont.	Emerald Const.	Hellas Const.	American Const.
Approach and Methodology	0-60	59	52	68	46	46	43	46	45	42	32	33	29
Knowledge of Site	0-20	20	20	20	20	16	16	15	17	16	13	8	14
Financial Capability	0-120	106	97	96	98	97	95	95	93	76	92	94	70
Scheduling/Cost	0-80	75	72	62	62	61	63	54	58	56	48	43	40
	Sub Total =	368	339	325	328	310	312	285	282	273	265	253	192
Tier 1/Tier 2 Local Business	0-5%	0	16.95	16.25	8.20	7.75	0	7.125	0	0	6.625	6.325	9.6
	Grand Total	368.0	356.0	341.3	336.2	317.8	312.0	292.1	282.0	273.0	271.63	259.3	201.6