

<b>Event Number</b>	E-12-21
<b>Event Title</b>	Lyons Park Stormwater and Wastewater Improvements
<b>Event Type</b>	RFP
<b>Issue Date</b>	2/8/2021 07:22:43 PM (ET)
<b>Close Date</b>	3/15/2021 02:00:00 PM (ET)

<b>Responding Supplier</b>	<b>City</b>	<b>State</b>	<b>Response Submitted</b>
DP Development, LLC.	Pompano Beach	FL	3/15/2021 01:07:40 PM (ET)
Giannetti Contracting Corp.	Pompano Beach	FL	3/15/2021 12:43:39 PM (ET)
Intercounty Engineering, Inc.	Pompano Beach	FL	3/15/2021 01:54:07 PM (ET)
Lanzo Construction Company (Lanzo Construction Co., Florida)	Deerfield Beach	FL	3/15/2021 01:09:37 PM (ET)
Ric-Man Construction FL, Inc.	Deerfield Beach	FL	3/15/2021 10:48:43 AM (ET)
Ric-Man Construction, Inc.	Miami Beach	FL	3/15/2021 01:17:01 PM (ET)
Ric-Man International, Inc	Pompano Beach	FL	3/15/2021 12:56:36 PM (ET)
Southern Underground Industries	Pompano Beach	FL	3/15/2021 01:24:48 PM (ET)
West Construction, Inc.	Hallandale	FL	3/15/2021 01:53:07 PM (ET)