

MATHENY MOTOR TRUCK CO. Established 1922

726 SW 46th Ave. Ocala, FL 34474 (P) 352-629-6305 www.mathenyfire.com

Apparatus Proposal

DATE: November 6, 2025

The Proposal has been prepared for:

Pompano Beach Fire Rescue 120 SW 3rd Street Pompano Beach, FL 33060

Matheny Fire and Emergency is pleased to offer Pompano Beach Fire Rescue one (1) 2028 Road Rescue/Freightliner 4 Door Chassis Medium Duty Rescues. Pricing is based on Sourcewell Contract #122123-RVG-4. The vehicle shall be in accordance with the attached specifications.

Delivery will be F.O.B. Customer Location and will be made approximately 36 months from the date of order acceptance. Terms of payment shall be pre-payment or net 30 at delivery.

Road Rescue/Freightliner 4 Door Medium Duty	\$537,400.00
Sourcewell Contract #122123-RVG Less 10% MSRP	(53,740.00)
Total	\$483,660.00
Full Prepay Discount	(\$42 <i>,</i> 157.50)
Total	\$441,502.50

This quote is valid for 120 days unless extended in writing.

CONTINGENCIES: Matheny will not be liable for any delay, failure to make delivery, or other default due to strikes or labor unrest, war, riot, federal, state, or local government action, fire, flood or other disaster or acts of God, accidents, breakdown of machinery, lack of or inability to obtain materials, commercial chassis', parts or supplies, or any other causes or circumstances beyond the reasonable control of Company which prevent or hinder Company's manufacture and/or delivery of the apparatus. Additionally, the quoted pricing may be subject to manufacturer price adjustment for any unforeseen materials and/or component cost increases incurred at time of materials acquisition and/or production in the form of a material cost increase. Supporting documentation shall be provided detailing any changes that may impact final pricing and delivery.



















MATHENY MOTOR TRUCK CO. Established 1922

726 SW 46th Ave. Ocala, FL 34474 (P) 352-629-6305 www.mathenyfire.com

<u>CHANGES IN REGULATIONS/INDUSTRY STANDARDS:</u> The Pricing is subject to adjustment for changes to the Apparatus necessitated by changes in applicable government regulations (such as FMVSS or emissions regulations), industry standards (such as NFPA standards), replacement of discounted models or components from vendors, or freight charges. Buyer is responsible for any cost increases due to such changes beyond Matheny control and is above and beyond standard annual price increases.

This proposal is deemed acceptable by the undersigned. In witness whereof, The Company and the Purchaser shall execute and agreement to this proposal with signatures and authorizations representatives as of the date set forth by each.

Mark E. Smith	11/6/25
Mark Smith – Territory Sales Manager	 Date















