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CONTRACT FOR  
PROFESSIONAL CONSULTING SERVICES 

_________________________________________________________ 
 

This Contract is made on _______________, by and between the CITY OF POMPANO 
BEACH, a municipal corporation of the State of Florida, hereinafter referred to as “CITY,” and 
Calvin, Giordano & Associates, Inc. a Florida corporation, hereinafter referred to as the 
“Consultant”.   

 
 WHEREAS, the Consultant is able and prepared to provide such services as City requires 
under the terms and conditions set forth herein; and 
 
 WHEREAS, the City Commission has approved the recommendation that Consultant be 
employed by the City and authorized the negotiation of contractual terms. 
 
 NOW, THEREFORE, in consideration of the mutual promises herein, the City and the 
Consultant agree as follows: 

 
ARTICLE 1 – SERVICES/CONSULTANT AND CITY REPRESENTATIVES 

 
The Consultant’s responsibility under this Contract is to provide professional consulting 

services as more specifically set forth in RLI No. E-20-20 attached hereto as Exhibit A and 
incorporated herein in its entirety. 
 

The Consultant’s representative shall be Chris Giordano, Vice President 
 
The CITY’s representative shall be City Engineer or designee,   

 
ARTICLE 2 – TERM  

 
 The CONSULTANT shall adhere to the schedule given in each work authorization after 
receiving the “Notice to Proceed.” 
 
 Reports and other items shall be delivered or completed in accordance with the detailed 
schedule set forth in individual Work Authorizations as negotiated.   
 

The Term of this Contract shall be for an initial period of five (5) years from the date of 
execution by both the City and the Consultant.   
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ARTICLE 3 – PAYMENTS TO CONSULTANT 
 

A. City agrees to pay Consultant in consideration for its services described herein.  It 
is the intention of the parties hereby to ensure that unless otherwise directed by the City in writing, 
Consultant will continue to provide services as specified in Exhibit A for the term of this Contract. 
 

B. Price Formula.  City agrees to pay Consultant as negotiated on a Work 
Authorization basis.  Each work authorization shall specifically identify the scope of the work to 
be performed and the fees for said services.  As set forth in RLI No. E-20-20, professional services 
under this contract will be restricted to those required for any project for which construction costs 
will not exceed four million dollars ($4,000,000.00), and for any study activity fees shall not 
exceed five hundred thousand dollars ($500,000.00). 
 

C. Fee Determination.  Each individual Work Authorization may be negotiated for 
fees to be earned by Time and Materials with a Not to Exceed Amount, Lump Sum, or a 
combination of both methods for subtasks contained therein.  The total amount to be paid by the 
City under a Work Authorization shall not exceed specified amounts for all services and materials 
including “out of pocket” expenses as specified in Paragraph E below and also including any 
approved subcontracts unless otherwise agreed in writing by both parties.  The Consultant shall 
notify the City’s Representative in writing when 90% of the “not to exceed amount” for the total 
Work Authorization has been reached.  The Consultant will bill the City on a monthly basis, or as 
otherwise provided.  Time and Materials billing will be made at the amounts set forth in Exhibit 
B for services rendered toward the completion of the Scope of Work.  Where incremental billings 
for partially completed items are permitted, the total billings shall not exceed the estimated 
percentage of completion as of the billing date.  It is acknowledged and agreed to by the Consultant 
that the dollar limitation set forth in this section is a limitation upon and describes the maximum 
extent of City’s obligation to pay Consultant, but does not include a limitation upon Consultant’s 
duty to perform all services set forth in Exhibit A for the total compensation in the amount or less 
than the guaranteed maximum stated above. 
 

D. Invoices received by the City from the Consultant pursuant to this Contract will be 
reviewed and approved in writing by the City’s Representative, indicating that services have been 
rendered in conformity with the Contract, and then will be sent to the City’s Finance Department 
for payment.  All invoices shall contain a detailed breakdown of the services provided for which 
payment is being requested.    In addition to detailed invoices, upon request of the City’s 
representative, Consultant shall provide City with detailed periodic Status Reports on the project. 
All invoice payments by City shall be made after the Work has been verified and completed.  
Unless disputed by City as provided herein, upon City’s receipt of a Proper Invoice as defined in 
§218.72, Florida Statutes, as amended, City shall forward Consultant payment for work performed 
within forty five (45) days for all goods and services provided. 

 
City may temporarily remove for review any disputed amount, by line item, from an 

invoice and shall timely provide Consultant written notification of any such disputed charge.  
Consultant shall provide clarification and a satisfactory explanation to City, along with revised 
copies of all such documents if inaccuracies or errors are discovered, within ten (10) days of receipt 
of City’s notice of the disputed amount     
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In the event City has a claim against Consultant for Work performed hereunder which has 

not been timely remedied in accordance with the provisions of  this Article 3, City may withhold 
payment for the contested amount, in whole or in part, to protect itself from loss on account of 
defective Work, claims filed or reasonable evidence indicating probable filing of claims by other 
parties against Consultant, and/or Consultant’s failure to make proper payments to subcontractors 
or vendors for material or labor.  When the reason(s) for withholding payment are removed or 
resolved in a manner satisfactory to City, payment shall be made. 
 

E. “Out-of-pocket” expenses shall be reimbursed up to an amount not to exceed 
amounts included in each Work Authorization.  All requests for payment of “out-of-pocket” 
expenses eligible for reimbursement under the terms of this Contract shall include copies of paid 
receipts, invoices, or other documentation acceptable to the City’s Representative and to the 
Finance Department.  Such documentation shall be sufficient to establish that the expense was 
actually incurred and necessary in the performance of the Scope of Work described in a Work 
Authorization and this Contract.  All out-of- pocket, reimbursables and expenses shall be billed at 
actual amount paid by Consultant, with no markup. 
 

F. Final Invoice.  In order for both parties herein to close their books and records, the 
Consultant will clearly state “Final Invoice” on the Consultant’s final/last billing to the City.  This 
final invoice shall also certify that all services provided by Consultant have been properly 
performed and all charges and costs have been invoiced to the City.  Because this account will 
thereupon be closed, any and other further charges not properly included on this final invoice are 
waived by the Consultant.  

 
ARTICLE 4 – TRUTH-IN-NEGOTIATION CERTIFICATE 

 
Signature of this Contract by the Consultant shall also act as the execution of a truth in 

negotiation certificate, certifying that the wage rates, overhead charges, and other costs used to 
determine the compensation provided for this Contract are accurate, complete and current as of the 
date of the Contract and no higher than those charged the Consultant’s most favored customer for 
the same or substantially similar service.  Should the City determine that said rates and costs were 
significantly increased due to incomplete, non-current or inaccurate representation, then said rates 
shall be adjusted accordingly. 
 

ARTICLE 5 – TERMINATION 
 

 
City shall have the right to terminate this Contract, in whole or in part, for convenience, 

cause, default or negligence on Consultant’s part, upon ten (10) business days advance written 
notice to Consultant.  Such Notice of Termination may include City’s proposed Transition Plan 
and timeline for terminating the Work, requests for certain Work product documents and materials, 
and other provisions regarding winding down concerns and activities. 

 
If there is any material breach or default in Consultant’s performance of any covenant or 

obligation hereunder which has not been remedied within ten (10) business days after City’s 
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written Notice of Termination, City, in its sole discretion, may terminate this Contract immediately 
and Consultant shall not be entitled to receive further payment for services rendered from the 
effective date of the Notice of Termination.  

 
In the event of termination, City shall compensate Consultant for all authorized Work 

satisfactorily performed through the termination date under the payment terms set forth in Article 
3 above and all Work product documents and materials shall be delivered to City within ten (10) 
business days from the Notice of Termination.  If any Work hereunder is in progress but not 
completed as of the date of the termination, then upon City’s written approval, this Contract may 
be extended until said Work is completed and accepted by City. 
 

This Contract may be cancelled by the Consultant, upon thirty (30) days prior written notice 
to the City’s Representative, in the event of substantial failure by the City to perform in accordance 
with the terms of this Contract through no fault of the Consultant.   
 

ARTICLE 6 – PERSONNEL 
 

The Consultant is, and shall be, in the performance of all work services and activities under 
this Contract, an independent Contractor, and not an employee, agent or servant of the City.  All 
persons engaged in any of the work or services performed pursuant to this Contract shall at all 
times, and in all places, be subject to the Consultant’s sole direction, supervision, and control and 
shall not in any manner be deemed to be employees of the City.  The Consultant shall exercise 
control over the means and manner in which it and its employees perform the work.  This contract 
does not create a partnership or joint venture between the parties. 
 

The Consultant represents that it has, or will secure at its own expense, all necessary 
personnel required to perform the services under this Contract.  Such personnel shall not be 
employees of or have any contractual relationship with the City, nor shall such personnel be subject 
to any withholding for tax, Social Security or other purposes by the City, nor be entitled to any 
benefits of the City including, but not limited to, sick leave, pension benefits, vacation, medical 
benefits, life insurance, workers or unemployment compensation benefits, or the like from the 
City.   
 

All of the services required hereunder shall be performed by the Consultant or under its 
supervision, and all personnel engaged in performing the services shall be fully qualified and, if 
required, authorized or permitted under state and local law to perform such services. 
 

Any changes or substitutions in the Consultant’s key personnel, as may be listed in Article 
1, must be made known to the City’s Representative at the time substitution becomes effective. 
 

The Consultant warrants that all services shall be performed by skilled and competent 
personnel to the degree exercised by consultants performing the same or similar services in the 
same location at the time the services are provided. 
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ARTICLE 7 – SUBCONTRACTING 
 

Consultant may subcontract any services or work to be provided to City with the prior 
written approval of the City’s Representative.  The City reserves the right to accept the use of a 
subcontractor or to reject the selection of a particular subcontractor and to inspect all facilities of 
any subcontractors in order to make determination as to the capability of the subcontractor to 
perform properly under this Contract.  The City’s acceptance of a subcontractor shall not be 
unreasonably withheld.  The Consultant is encouraged to seek small business enterprises and to 
utilize businesses that are physically located in the City of Pompano Beach with a current Business 
Tax Receipt for participation in its subcontracting opportunities. 
 

ARTICLE 8 – FEDERAL AND STATE TAX 
 

The City is exempt from payment of Florida State Sales and Use Taxes.  The City will 
provide the Consultant with the current state issued exemption certificate.  The Consultant shall 
not be exempted from paying sales tax to its suppliers for materials used to fulfill contractual 
obligations with the City, nor is the Consultant authorized to use the City’s Tax Exemption 
Number in securing such materials. 
 

The Consultant shall be responsible for payment of its own and its share of its employees’ 
payroll, payroll taxes and benefits with respect to this Contract 
 

ARTICLE 9 – AVAILABILITY OF FUNDS 
 

The City’s performance and obligation to pay under this contract is contingent upon 
appropriation for various projects, tasks and other professional services by the City Commission. 
 

ARTICLE 10 - INSURANCE REQUIREMENTS 
 

The Consultant shall not commence work under this Contract until it has obtained all 
insurance required under this paragraph and such insurance has been approved by the Risk 
Manager of the City, nor shall the Consultant allow any Subcontractor to commence work on its 
sub-contract until the aforementioned approval is obtained. 
 

CERTIFICATE OF INSURANCE, reflecting evidence of the required insurance, shall be 
filed with the Risk Manager prior to the commencement of the work.  The Certificate shall contain 
a provision that coverage afforded under these policies will not be cancelled, will not expire and 
will not be materially modified until at least thirty (30) days prior written notice has been given to 
the City.  Policies shall be issued by companies authorized to conduct business under the laws of 
the State of Florida and shall have adequate Policyholders and Financial ratings in the latest ratings 
of A. M. Best and be part of the Florida Insurance Guarantee Association Act. 
 

Insurance shall be in force until all work required to be performed under the terms of the 
Contract is satisfactorily completed as evidenced by the formal acceptance by the City.  In the 
event the Insurance Certificate provided indicates that the insurance shall terminate and lapse 
during the period of this Contract, the Consultant shall furnish, at least ten (10) days prior to the 
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expiration of the date of such insurance, a renewed Certificate of Insurance as proof that equal and 
like coverage for the balance of the period of the Contract and extension thereunder is in effect.  
The Consultant shall not continue to work pursuant to this Contract unless all required insurance 
remains in full force and effect. 

 
Limits of Liability for required insurance are shown in Exhibit C.   

 
 The City of Pompano Beach must be named as an additional insured for the Automobile 
and Commercial General Liability Coverage. 

 
For Professional Liability, if coverage is provided on a claims made basis, then coverage 

must be continued for the duration of this Contract and for not less than one (1) year thereafter, or 
in lieu of continuation, provide an “extended reporting clause” for one (1) year. 

 
Consultant shall notify the City Risk Manager in writing within thirty (30) days of any 

claims filed or made against the Professional Liability Insurance Policy. 
 
For Workers’ Compensation Insurance, coverage shall be maintained during the life of this 

Contract to comply with statutory limits for all employees, and in the case of any work sublet, the 
Consultant shall require any Subcontractors similarly to provide Workers’ Compensation 
Insurance for all the latter’s employees unless such employees are covered by the protection 
afforded by the Consultant.  The Consultant and his Subcontractors shall maintain during the life 
of this Contract Employer Liability Insurance.   

 
ARTICLE 11 – INDEMNIFICATION 

 
A. Consultant shall at all times indemnify, hold harmless the City, its officials, 

employees, volunteers and other authorized agents from and against any and all claims, demands, 
suit, damages, attorneys’ fees, fines, losses, penalties, defense costs or liabilities suffered by the 
City to the extent caused by any negligent act, omission, breach, recklessness or misconduct of 
Consultant and/or any of its agents, officers, or employees hereunder, including any inaccuracy in 
or breach of any of the representations, warranties or covenants made by the Consultant, its agents, 
officers and/or employees, in the performance of services of this contract.  To the extent considered 
necessary by City, any sums due Consultant hereunder may be retained by City until all of City’s 
claims for indemnification hereunder have been settled or otherwise resolved, and any amount 
withheld shall not be subject to payment or interest by City. 

 
B. Consultant acknowledges and agrees that City would not enter into this Contract 

without this indemnification of City by Consultant.  The parties agree that one percent (1%) of the 
total compensation paid to Consultant hereunder shall constitute specific consideration to 
Consultant for the indemnification provided under this Article and these provisions shall survive 
expiration or early termination of this Contract.  

 
C. Nothing in this Agreement shall constitute a waiver by the City of its sovereign 

immunity limits as set forth in section 768.28, Florida Statutes. Nothing herein shall be construed 
as consent from either party to be sued by third parties. 
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ARTICLE 12 – SUCCESSORS AND ASSIGNS 

 
The City and the Consultant each binds itself and its partners, successors, executors, 

administrators and assigns to the other party of this Contract and to the partners, successors, 
executors, administrators and assigns of such other party, in respect to all covenants of this 
Contract.  Except as above, neither the City nor the Consultant shall assign, sublet, encumber, 
convey or transfer its interest in this Contract without prior written consent of the other.  Nothing 
herein shall be construed as creating any personal liability on the part of any officer or agent of the 
City, which may be a party hereto, nor shall it be construed as giving any rights or benefits 
hereunder to anyone other than the City and the Consultant. 
 

ARTICLE 13 – REMEDIES 
 

The laws of the State of Florida shall govern this Contract.  Any and all legal action 
between the parties arising out of the Contract will be held in Broward County.  No remedy herein 
conferred upon any party is intended to be exclusive of any other remedy, and each and every such 
remedy shall be cumulative and shall be in addition to every other remedy given hereunder or now 
or hereafter existing at law or in equity or by statute or otherwise.  No single or partial exercise by 
any party of any right, power or remedy hereunder shall preclude any other or further exercise 
thereof. 
 

ARTICLE 14 – CONFLICT OF INTEREST 
 

The Consultant represents that it has no interest and shall acquire no interest, either direct 
or indirect, which would conflict in any manner with the performance of services required 
hereunder, as provided for in the Code of Ethics for Public Officers and Employees (Chapter 112, 
Part III, Florida Statutes).  The Consultant further represents that no person having any interest 
shall be employed for said performance. 
 

The Consultant shall promptly notify the City’s representative, in writing, by certified mail, 
of a potential conflict(s) of interest for any prospective business association, interest or other 
circumstance, which may influence or appear to influence the Consultant’s judgment or quality of 
services being provided hereunder.  Such written notification shall identify the prospective 
business association, interest or circumstance, the nature of work that the Consultant may 
undertake and request an opinion of the City as to whether the association, interest or circumstance 
would, in the opinion of the City, constitute a conflict of interest if entered into by the Consultant.  
The City agrees to notify the Consultant of its opinion by certified mail within thirty (30) days of 
receipt of notice by the Consultant.  If, in the opinion of the City, the prospective business 
association, interest, or circumstance would not constitute a conflict of interest by the Consultant, 
the City shall so state in the notice and the Consultant shall at its option, enter into said association, 
interest or circumstance and it shall be deemed not a conflict of interest with respect to services 
provided to the City by the Consultant under the terms of this Contract. 
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ARTICLE 15 – EXCUSABLE DELAYS 
 

The Consultant shall not be considered in default by reason of any failure in performance 
if such failure arises out of causes reasonably beyond the control of the Consultant or its 
subcontractors and without their fault or negligence.  Such causes include, but are not limited to, 
acts of God; natural or public health emergencies; freight embargoes; and abnormally severe and 
unusual weather conditions.  
 

Upon the Consultant’s request, the City shall consider the facts and extent of any failure to 
perform the work and, if the Consultant’s failure to perform was without it, or its subcontractors 
fault or negligence, the Contract Schedule and/or any other affected provision of this Contract shall 
be revised accordingly; subject to the City’s rights to change, terminate, or stop any or all of the 
work at any time. 
 

ARTICLE 16 – DEBT 
 

The Consultant shall not pledge the City’s credit or attempt to make it a guarantor of 
payment or surety for any contract, debt, obligation, judgment, lien or any form of indebtedness.  
The Consultant further warrants and represents that it has no obligation or indebtedness that would 
impair its ability to fulfill the terms of this Contract. 
 

ARTICLE 17 – DISCLOSURE AND OWNERSHIP OF DOCUMENTS 
 

The Consultant shall deliver to the City’s representatives for approval and acceptance, and 
before being eligible for final payment of any amounts due, all documents and materials prepared 
by and for the City under this Contract. 
 

All written and oral information not in the public domain or not previously known, and all 
information and data obtained, developed, or supplied by the City or at its expense will be kept 
confidential by the Consultant and will not be disclosed to any other party, directly or indirectly, 
without the City’s prior written consent unless required by a lawful order.  All drawings, maps, 
sketches, programs, data base, reports and other data developed, or purchased, under this Contract 
for or at the City’s expense shall be and remain the City’s property and may be reproduced and 
reused at the discretion of the City. 
 

A. The City of Pompano Beach is a public agency subject to Chapter 119, 
Florida Statutes.  The Consultant shall comply with Florida’s Public Records Law, as amended.  
Specifically, the Consultant shall:  

 
1. Keep and maintain public records required by the City in order to 

perform the service.   
 
2. Upon request from the City’s custodian of public records, provide 

the City with a copy of requested records or allow the records to be inspected or copied within a 
reasonable time at a cost that does not exceed the cost provided in Chapter 119, Florida Statutes 
or as otherwise provided by law. 
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3. Ensure that public records that are exempt or confidential and 

exempt from public records disclosure requirements are not disclosed except as authorized by law 
for the duration of the contract term and following completion of the contract if the Consultant 
does not transfer the records to the City.   

 
4. Upon completion of the contract, transfer, at no cost to the City, all 

public records in possession of the Consultant, or keep and maintain public records required by 
the City to perform the service.  If the Consultant transfers all public records to the City upon 
completion of the contract, the Consultant shall destroy any duplicate public records that are 
exempt or confidential and exempt from public records disclosure requirements.  If the Consultant 
keeps and maintains public records upon completion of the contract, the Consultant shall meet all 
applicable requirements for retaining public records.  All records stored electronically must be 
provided to the City, upon request from the City’s custodian of public records in a format that is 
compatible with the information technology systems of the City. 
 

B. Failure of the Consultant to provide the above described public records to the City 
within a reasonable time may subject Consultant to penalties under 119.10, Florida Statutes, as 
amended. 
 

PUBLIC RECORDS CUSTODIAN 
 
IF THE CONSULTANT HAS QUESTIONS REGARDING 
THE APPLICATION OF CHAPTER 119, FLORIDA 
STATUTES, TO THE CONSULTANT’S DUTY TO 
PROVIDE PUBLIC RECORDS RELATING TO THIS 
CONTRACT, CONTACT THE CUSTODIAN OF PUBLIC 
RECORDS AT: 
   
CITY CLERK 
100 W. Atlantic Blvd., Suite 253 
Pompano Beach, Florida 33060 
(954) 786-4611 
RecordsCustodian@copbfl.com  

 
All covenants, agreements, representations and warranties made herein, or otherwise made 

in writing by any party pursuant hereto, including but not limited to any representations made 
herein relating to disclosure or ownership of documents, shall survive the execution and delivery 
of this Contract and the consummation of the transactions contemplated thereby. 

 
  

mailto:RecordsCustodian@copbfl.com
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ARTICLE 18 – CONTINGENT FEES 
 

The Consultant warrants that it has not employed or retained any company or person, other 
than a bona fide employee working solely for the Consultant to solicit or secure this Contract and 
that it has not paid or agreed to pay any person, company, corporation, individual, or firm, other 
than a bona fide employee working solely for the Consultant, any fee, commission, percentage, 
gift, or any other consideration contingent upon or resulting from the award or making of this 
Contract.  Violation of this Article shall constitute a forfeiture of this Contract by Consultant. 
 

ARTICLE 19 – ACCESS AND AUDITS 
 

The Consultant shall maintain adequate records to justify all charges, expenses, and cost 
incurred in estimating and performing the work for at least three (3) years after completion of this 
Contract.  The City shall have access to such books, records and documents as required in this 
section for the purpose of inspection or audit during normal business hours, at the Consultant’s 
place of business. 

 
ARTICLE 20 – NONDISCRIMINATION 

 
The Consultant warrants and represents that all of its employees are treated equally during 

employment without regard to race, color, religion, disability, sex, age, national origin, ancestry, 
marital status and sexual orientation. 
 

ARTICLE 21 – INTERPRETATION 
 

The language of this Contract has been agreed to by both parties to express their mutual 
intent and no rule of strict construction shall be applied to either party hereto.  The headings are 
for reference purposes only and shall not affect in any way the meaning or interpretation of this 
Contract.  All personal pronouns used in this Contract shall include the other gender, and the 
singular, the plural, and vice versa, unless the context otherwise requires. 
 

ARTICLE 22 – AUTHORITY TO PRACTICE 
 

The Consultant hereby represents and warrants that it has and will continue to maintain all 
licenses and approvals required conducting its business, and that it will at all times conduct its 
business activities in a reputable manner.  Proof of such licenses and approvals shall be submitted 
to the City’s representative upon request. 
 

ARTICLE 23 – SEVERABILITY 
 

If any term or provision of this Contract, or the application thereof to any person or 
circumstances shall, to any extent be held invalid or unenforceable, to remainder of this Contract, 
or the application of such terms or provision, to persons or circumstances other than those as to 
which it is held invalid or unenforceable, shall not be affected, and every other term and provision 
of this Contract shall be deemed valid and enforceable to the extent permitted by law. 
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ARTICLE 24 – ENTIRETY OF CONTRACTUAL AGREEMENT 
 

The City and the Consultant agree that this Contract, together with the Exhibits hereto, sets 
forth the entire agreement between the parties, and that there are no promises or understandings 
other than those stated herein.  It is further agreed that no modification, amendment or alteration 
in the terms or conditions contained herein shall be effective unless contained in a written 
document executed with the same formality and off equal dignity herewith.  None of the 
provisions, terms and conditions contained in this Contract may be added to, modified, superseded 
or otherwise altered, except by written instrument executed by the parties hereto in accordance 
with Article 25 – Modification of Work.  In the event of any conflict or inconsistency between this 
Contract and the provisions in the incorporated Exhibits, the terms of this Contract shall supersede 
and prevail over the terms in the Exhibits. 
 

ARTICLE 25 – MODIFICATION OF SCOPE OF WORK 
 

The City reserves the right to make changes in the Scope of Work, including alterations, 
reductions therein or additions thereto.  Upon receipt by the Consultant of the City’s notification 
of a contemplated change, the Consultant shall, in writing:  (1) provide a detailed estimate for the 
increase or decrease in cost due to the contemplated change; (2) notify the City of any estimated 
change in the completion date; and (3) advise the City if the contemplated change shall affect the 
Consultant’s ability to meet the completion dates or schedules of this Contract. 
 

If the City so instructs in writing, the Consultant shall suspend work on that portion of the 
Scope of Work affected by a contemplated change, pending the City’s decision to proceed with 
the change. 
 

If the City elects to make the change, the City shall initiate a Work Authorization 
Amendment and the Consultant shall not commence work on any such change until such written 
amendment is signed by the Consultant and the City Manager, and if such amendment is in excess 
of $75,000, it must also first be approved by the City Commission and signed by the appropriate 
City Official authorized by the City Commission 
 

The City shall not be liable for payment of any additional or modified work, which is not 
authorized in the manner provided for by this Article. 
 

ARTICLE 26 – NOTICE 
 

All notices required in this Contract shall be sent by certified mail, return receipt requested, 
to the following: 

 
FOR CITY: 
 
 City Manager 
 City of Pompano Beach 
 Post Office Drawer 1300 
 Pompano Beach, Florida 33061 
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FOR CONSULTANT: 
 
Calvin, Giordano & Associates, Inc. 
1800 Eller Drive, Suite 600 
Fort Lauderdale, FL 33316 

 
ARTICLE 27 – OWNERSHIP OF DOCUMENTS 

 
All finished or unfinished documents, data, reports, studies, surveys, drawings, maps, 

models and photographs prepared or provided by the Consultant in connection with this Contract 
shall become property of the City, whether the project for which they are made is completed or 
not, and shall be delivered by Consultant to City within ten (10) days of notice of termination.  If 
applicable, City may withhold any payments then due to Consultant until Consultant complies 
with the provisions of this section. 

 
ARTICLE 28 – PROMOTING PROJECT OBJECTIVES 

 
Consultant, its employees, subcontractors, and agents shall refrain from acting adverse to 

the City’s interest in promoting the goals and objectives of the projects.  Consultant shall take all 
reasonable measures necessary to effectuate these assurances.  In the event Consultant determines 
it is unable to meet or promote the goals and objectives of the projects, it shall immediately notify 
the City and the City, may then in its discretion, terminate this Contract. 
 

ARTICLE 29 – PUBLIC ENTITY CRIMES ACT 
 

As of the full execution of this Contract, Consultant certifies that in accordance with 
§287.133, Florida Statutes, it is not on the Convicted Vendors List maintained by the State of 
Florida, Department of General Services. If Consultant is subsequently listed on the Convicted 
Vendors List during the term of this Contract, Consultant agrees it shall immediately provide City 
written notice of such designation in accordance with Article 26 above. 
 

ARTICLE 30 – GOVERNING LAW 
 

This Contract must be interpreted and construed in accordance with and governed by the 
laws of the State of Florida. The exclusive venue for any lawsuit arising from, related to, or in 
connection with this Agreement will be in the state courts of the Seventeenth Judicial Circuit in 
and for Broward County, Florida. If any claim arising from, related to, or in connection with this 
Agreement must be litigated in federal court, the exclusive venue for any such lawsuit will be in 
the United States District Court or United States Bankruptcy Court for the Southern District of 
Florida. BY ENTERING INTO THIS AGREEMENT, THE PARTIES HEREBY EXPRESSLY 
WAIVE ANY RIGHTS EITHER PARTY MAY HAVE TO A TRIAL BY JURY OF ANY CIVIL 
LITIGATION RELATED TO THIS AGREEMENT. 

 
  



Contract for Consulting/Professional Services                                                                                          Page 14 of 16 

ARTICLE 31 - BINDING EFFECT 
 

The benefits and obligations imposed pursuant to this Contract shall be binding and 
enforceable by and against the parties hereto. 

 
 

THE REMAINDER OF THE PAGE IS INTENTIONALLY LEFT BLANK 
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“CITY” 
 
IN WITNESS WHEREOF, the parties hereto have caused this Agreement to be executed 

the day and year hereinabove written. 
 
 

Attest:      CITY OF POMPANO BEACH 
 
 
 
__________________________________ By:        
ASCELETA HAMMOND, CITY CLERK  REX HARDIN, MAYOR 
 
 
 
      By:        

(SEAL)            GREGORY P. HARRISON, CITY MANAGER 
 
 
 
 
  
 
 
 
 
 
 
 
 
    
 
 
APPROVED AS TO FORM: 
 
 
___________________________________                                                                     
MARK E. BERMAN, CITY ATTORNEY 

 
 





CITY OF POMPANO BEACH 
REQUEST FOR LETTERS OF INTEREST 

E-20-20

CONTINUING CONTRACT FOR CIVIL ENGINEERING 
SERVICES FOR VARIOUS CITY PROJECTS 

RLI OPENING: July 30, 2020 2:00 P.M. 
VIRTUAL ZOOM MEETING 
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June 30, 2020 
 
 

CITY OF POMPANO BEACH, FLORIDA 
 

REQUEST FOR LETTERS OF INTEREST 
E-20-20 

 
CONTINUING CONTRACT FOR CIVIL ENGINEERING SERVICES FOR VARIOUS CITY 

PROJECTS 
 
 
Pursuant to Florida Statutes Chapter 287.055 "Consultants' Competitive Negotiation Act" the City 
of Pompano Beach and the Pompano Beach Community Redevelopment Association (CRA) 
invite professional firms to submit qualifications and experience for consideration to provide 
construction engineering inspection (CEI) services to the City and the CRA on a continuing 
as-needed basis. 
 
The City will receive sealed proposals until 2:00 p.m. (local), July 30, 2020. Proposals must be 
submitted electronically through the eBid System on or before the due date/time stated above. 
Any proposal received after the due date and time specified, will not be considered. Any 
uncertainty regarding the time a proposal is received will be resolved against the Proposer.  
 
Proposer must be registered on the City’s eBid System in order to view the solicitation documents 
and respond to this solicitation. The complete solicitation document can be downloaded for free 
from the eBid System as a pdf at: https://pompanobeachfl.ionwave.net. The City is not responsible 
for the accuracy or completeness of any documentation the Proposer receives from any source 
other than from the eBid System. Proposer is solely responsible for downloading all required 
documents. A list of proposers will be read aloud in a public forum. 
 
Introduction 
 
The City of Pompano Beach is seeking qualified civil engineering firms to work on various projects 
for City and the CRA. The projects range in magnitude from small-scale to large or specialized 
designs. 
 
The types of projects to be undertaken may include, but are not limited to: 
 

• The City’s approved Capital Improvement Plan (CIP) maybe found here: Adopted 
Capital Improvement Plan FY 2020-2024 

• Roadway, Streetscape or Parking Lot projects. 
• Water or Reuse Main projects. 
• Gravity Sewer Main projects. 
• Force Main projects. 
• Lift station/pump station rehabilitation projects. 
• Parks and Recreational Facilities. 
• Seawall and dock construction and repair. 
• Storm Water/Drainage Improvement projects 
• Consultation for Emergency Water/Wastewater/Stormwater Repairs. 
• Inspection Services for Emergency Water/Wastewater/Stormwater Repairs. 
• Canal and lake dredging. 
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• Grant reimbursement, FAA and FDOT support and compliance. 
• SRF support and Davis Bacon Wage Reporting requirements 
• Support Services for Remediation 
• Demolition Projects 

 
A. Scope of Services  

The City intends to issue multiple contracts to civil engineering firms to provide continuing 
professional services to the City and the CRA for various projects as-needed.  Professional 
services under this contract will be restricted to those required for any project for which 
construction costs will not exceed $4 million, and for any study activity for which fees will not 
exceed $500,000.00.   

The scope of services may include, but is not limited to, the following: 
 

• Prepare preliminary design reports and/or design alternative recommendations.  This 
may include various types of utility modeling, surveying, and field data analysis. 

• Prepare all required bidding/construction documents for projects.  This may include the 
preparation of surveys, design plans and construction documents, technical 
specifications, and cost estimates.  Attendance at required pre-design, design, bidding 
and bid award meeting may also be required. 

• Attend pre-bid conference, prepare possible bid addenda for contract document 
revisions.  Assist in making bid award recommendations for contracting/construction 
services. 

• Prepare all required permit applications and submittal packages as required for permit 
issuance of all agency permits (i.e. Federal, State, County and City). 

• Provide construction engineering/management/administration services for projects. 
Services during construction may include shop drawing/contractor submittal reviews and 
approvals, inspection and approval of project improvements, certification of projects for 
various permitting entities, possible field revisions, and review and approval of contractor 
pay applications. 

• Provide project close-out services.  This may include preliminary and final acceptance of 
projects, preparation and approval of punch list items and project certification as 
required to all permitting agencies. 

 
Firms must have previous municipal experience and must be licensed to practice Civil 
Engineering services in the State of Florida, Florida State Statute 481, by the Board of 
Professional Regulation. 
 

B. Task/Deliverables 

Tasks and deliverables will be determined per project. Each project shall require a signed 
Work Authorization (WA) form from the awarded firm to be provided to the City or the CRA. 
Forms shall be completed in its entirety and include the agreed upon scope, tasks, schedule, 
cost, and deliverables for the project Consultant will be required to provide all applicable 
insurance requirements. 

C. Term of Contract 
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The Term of this Contract shall be for an initial period of five (5) years from the date of 
execution by both the City and the Consultant. 

 

D. Project Web Requirements: 

1. This project will utilize e-Builder EnterpriseTM, a web-based project management tool. This 
web-based application is a collaboration tool, which will allow all project team members 
continuous access through the Internet to important project data as well as up to the minute 
decision and approval status information.  
 
e-Builder EnterpriseTM is a comprehensive Project and Program Management system that 
the City will use to manage all project documents, communications and costs between the 
Lead Consultant, Sub-Consultants, Design Consultants, Contractor and Owner. e-Builder 
Enterprise™ includes extensive reporting capabilities to facilitate detailed project reporting in 
a web-based environment that is accessible to all parties and easy to use. Training will be 
provided for all consultants selected to provide services for the City of Pompano Beach. 
 

2. Lead and Sub-Consultants shall conduct project controls outlined by the Owner, Project 
Manager, and/or Construction Manager, utilizing e-Builder EnterpriseTM. The designated 
web-based application license(s) shall be provided by the City to the Prime 
Consultant and Sub-Consultants.  No additional software will be required. 
 
Lead Consultant and Sub-Consultants shall have the responsibility for logging in to the 
project web site on a daily basis, and as necessary to be kept fully apprised of project 
developments and required action items. , These may include but are not limited to:  
Contracts, Contract Exhibits, Contract Amendments, Drawing Issuances, Addenda, 
Bulletins, Permits, Insurance & Bonds, Safety Program Procedures, Safety Notices, 
Accident Reports, Personnel Injury Reports, Schedules, Site Logistics, Progress Reports, 
Correspondence, Daily Logs, Non-Conformance Notices, Quality Control Notices, Punch 
Lists, Meeting Minutes, Requests for Information, Submittal Packages, Substitution 
Requests, Monthly Payment Request Applications, Supplemental Instructions, Owner 
Change Directives, Potential Change Orders, Change Order Requests, Change Orders and 
the like.  All supporting data including but not limited to shop drawings, product data sheets, 
manufacturer data sheets and instructions, method statements, safety SDS sheets, 
Substitution Requests and the like will be submitted in digital format via e-Builder 
EnterpriseTM. 
 

E. Local Business Program 

 On March 13, 2018, the City Commission approved Ordinance 2018-46, establishing a 
Local Business Program, a policy to increase the participation of City of Pompano Beach 
businesses in the City's procurement process. 

 
 For purposes of this solicitation, “Local Business” will be defined as follows: 
 

1. TIER 1 LOCAL VENDOR. POMPANO BEACH BUSINESS EMPLOYING POMPANO 
BEACH RESIDENTS. A business entity which has maintained a permanent place of 
business within the city limits and maintains a staffing level, within this local office, of 
at least ten percent who are residents of the City of Pompano Beach or includes 
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subcontracting commitments to Local Vendors Subcontractors for at least ten percent 
of the contract value. The permanent place of business may not be a post office box. 
The business must be located in a non-residential zone, and must actually distribute 
goods or services from that location. The business must be staffed with full-time 
employees within the limits of the city. In addition, the business must have a current 
business tax receipt from the City of Pompano Beach for a minimum of one year prior 
to the date of issuance of a bid or proposal solicitation. 

2. TIER 2 LOCAL VENDOR. BROWARD COUNTY BUSINESS EMPLOYING 
POMPANO BEACH RESIDENTS OR UTILIZING LOCAL VENDOR 
SUBCONTRACTORS. A business entity  which has maintained a permanent place of 
business within Broward County and maintains a staffing level, within this local office, 
of at least 15% who are residents of the City of Pompano Beach or includes 
subcontracting commitments to Local Vendors Subcontractors for at least 20% of the 
contract value. The permanent place of business may not be a post office box. The 
business must be located in a non- residential zone, and must actually distribute goods 
or services from that location. The business must be staffed with full-time employees 
within the limits of the city. In addition, the business must have a current business tax 
receipt from the respective Broward County municipality for a minimum of one year 
prior to the date of issuance of a bid or proposal solicitation. 

3. LOCAL VENDOR SUBCONTRACTOR. POMPANO BEACH BUSINESS. A business 
entity which has maintained a permanent place of business within the city limits of the 
City of Pompano Beach. The permanent place of business may not be a post office 
box. The business must be located in a non-residential zone, and must actually 
distribute goods or services from that location. The business must be staffed with full-
time employees within the limits of the city. In addition, the business must have a 
current business tax receipt from the City of Pompano Beach for a minimum of one 
year prior to the date of issuance of a bid or proposal solicitation. 

You can view the list of City businesses that have a current Business Tax Receipt on the 
City’s website, and locate local firms that are available to perform the work required by the 
bid specifications.  The business information, sorted by business use classification, is 
posted on the webpage for the Business Tax Receipt Division: www.pompanobeachfl.gov 
by selecting the Pompano Beach Business Directory in the Shop Pompano! section. 

  
The City of Pompano Beach is strongly committed to insuring the participation of City 
of Pompano Beach Businesses as contractors and subcontractors for the procurement 
of goods and services, including labor, materials and equipment.   Proposers are 
required to participate in the City of Pompano Beach's Local Business Program by 
including, as part of their package, the Local Business Participation Form (Exhibit A,) 
listing the local businesses that will be used on the contract, and the Letter of Intent 
Form (Exhibit B) from each local business that will participate in the contract.   
 
Please note that, while no goals have been established for this solicitation, the 
City encourages Local Business participation in all of its procurements. 
 

Exhibit A - RLI E-20-20 and Consultant's Proposal

http://pompanobeachfl.gov/index.php/pages/dev_scv_btr/btr


 

 

If a Prime Contractor/Vendor is not able to achieve the level of goal attainment of the 
contract, the Prime Vendor will be requested to demonstrate and document that good 
faith efforts were made to achieve the goal by providing the Local Business 
Unavailability Form (Exhibit C), listing firms that were contacted but not available, and 
the Good Faith Effort Report (Exhibit D), describing the efforts made to include local 
business participation in the contract.  This documentation shall be provided to the City 
Commission for acceptance. 
 
The awarded proposer will be required to submit “Local Business Subcontractor 
Utilization Reports” during projects and after projects have been completed.  The reports 
will be submitted to the assigned City project manager of the project. The Local 
Business Subcontractor Utilization Report template and instructions have been included 
in the bid document. 
 
Failure to meet Local Vendor Goal commitments will result in “unsatisfactory” 
compliance rating. Unsatisfactory ratings may impact award of future projects if a 
sanction is imposed by the City Commission. 
 

The city shall award a Local Vendor preference based upon vendors, contractors, or 
subcontractors who are local with a preferences follows: 

 
1. For evaluation purposes, the Tier 1 and Tier 2 businesses shall be a criterion for award 

in this Solicitation.  No business may qualify for more than one tier level. 
 

2. For evaluation purposes, local vendors shall receive the following preferences: 
 
a. Tier 1 business as defined by this subsection shall be granted a preference in the 
amount of five percent of total score. 

 
b. Tier 2 business as defined by this subsection shall be granted a preference in the 
amount of two and one-half percent of total score. 

 
3. It is the responsibility of the awarded vendor/contractor to comply with all Tier 1 and 

Tier 2 guidelines.  The awarded vendor/contractor must ensure that all requirements 
are met before execution of a contract. 

 
F. Required Proposal Submittal 

 Sealed proposals shall be submitted electronically through the eBid System on or before 
the due date/time stated above. Proposer shall upload response as one (1) file to the eBid 
System.  The file size for uploads is limited to 250 MB. If the file size exceeds 10 MB the 
response must be split and uploaded as two (2) separate files. 
 
Information to be included in the proposal:  In order to maintain comparability and 
expedite the review process, it is required that proposals be organized in the manner 
specified below, with the sections clearly labeled: 

 
 Title page: 
 Show the project name and number, the name of the Proposer’s firm, address, telephone 

number, name of contact person and the date. 
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 Table of Contents: 
 Include a clear identification of the material by section and by page. 
 
 Letter of Transmittal: 
 Briefly state the Proposer’s understanding of the project and express a positive 

commitment to provide the services described herein.  State the name(s) of the person(s) 
who will be authorized to make representations for the Proposer, their title(s), office and 
E-mail addresses and telephone numbers.  Please limit this section to two pages. 

 
Technical Approach: 
Firms or teams shall submit their technical approach to the tasks described in the scope,   
including details of how each phase of the project would be completed, and how their firm 
proposes to maintain time schedules and cost controls. 

 
Schedule: 

 Proposer shall provide a timeline that highlights proposed tasks that will meet all 
applicable deadlines.  

 
 References: 
 References for past projects in the tri-county area (Broward, Palm Beach, and 

Miami-Dade.)  Describe the scope of each project in physical terms and by cost, describe 
the respondent’s responsibilities, and provide the contact information (name, email, 
telephone number) of an individual in a position of responsibility who can attest to 
respondent’s activities in relation to the project. 

 
 List any prior projects performed for the City of Pompano Beach. 
 

Project Team Form:  
 Submit a completed “Project Team” form.  The purpose of this form is to identify the key 

members of your team, including any specialty subconsultants.   
 
 Organizational Chart: 
 Specifically identify the management plan (if needed) and provide an organizational chart 

for the team.  The proposer must describe at a minimum, the basic approach to these 
projects, to include reporting hierarchy of staff and sub-consultants, clarify the individual(s) 
responsible for the co-ordination of separate components of the scope of services.  
 
Statement of Skills and Experience of Project Team: 

 Describe the experience of the entire project team as it relates to the types of projects 
described in the Scope section of this solicitation.  Include the experience of the prime 
consultants as well as other members of the project team; i.e., additional personnel, sub-
consultants, branch office, team members, and other resources anticipated to be utilized 
for this project.  Name specific projects (successfully completed within the past five years) 
where the team members have performed similar projects previously. 

 
Resumes of Key Personnel  
Include resumes for key personnel for prime and subconsultants. 
 
Office Locations:  

 Identify the location of the office from which services will be rendered, and the number of 
professional and administrative staff at the prime office location.  Also identify the location 
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of office(s) of the prime and/or sub consultants that may be utilized to support any or all of 
the professional services listed above and the number of professional and administrative 
staff at the prime office location. 

 
 If firms are situated outside the local area, (Broward, Palm Beach, and Miami-Dade 

counties) include a brief statement as to whether or not the firm will arrange for a local 
office during the term of the contract, if necessary. 
 
Local Businesses: 

 Completed Local Business program forms, Exhibits A-D.   
            NOTE: Form B must be signed by a representative of the subcontractor, NOT of the Prime. 
 

Litigation: 
 Disclose any litigation within the past five (5) years arising out your firm’s performance, 

including status/outcome. 
 
 City Forms: 
 The Proposer Information Page Form and any other required forms must be completed 

and submitted electronically through the City’s eBid System. The City reserves the right 
to request additional information to ensure the proposer is financially solvent and has 
sufficient financial resources to perform the contract and shall provide proof thereof of its 
financial solvency. The City may as at its sole discretion ask for additional proof of financial 
solvency, including additional documents post proposal opening, and prior to evaluation 
that demonstrates the Proposer’s ability to perform the resulting contract and provide the 
required materials and/or services. 
 
Reviewed and Audited Financial Statements: 
 
Proposers shall be financially solvent and appropriately capitalized to be able to service 
the City for the duration of the contract. Proposers shall provide a complete financial 
statement of the firm’s most recent audited financial statements, indicating organization’s 
financial condition. Must be uploaded to the Response Attachments tab in the eBid System 
as a separate file titled “Financial Statements” and marked “CONFIDENTIAL.”   
 
Financial statements provided shall not be older than twelve 12) months prior to the date 
of filing this solicitation response. The financial statements are to be reviewed and 
submitted with any accompanying notes and supplemental information. The City of 
Pompano Beach reserve the right to reject financial statements in which the financial 
condition shown is of a date twelve (12) months or more prior to the date of submittals.  
 
The City is a public agency subject to Chapter 119, Florida’s Public Records Law and is 
required to provide the public with access to public records, however, financial statements 
that are required as submittals to prequalify for a solicitation will be exempt from public 
disclosure. 
 
The City reserves the right to request additional information to ensure the proposer is 
financially solvent and has sufficient financial resources to perform the contract and shall 
provide proof thereof of its financial solvency. The City may as at its sole discretion ask 
for additional proof of financial solvency, including additional documents post proposal 
opening, and prior to evaluation that demonstrates the Proposer’s ability to perform the 
resulting contract and provide the required materials and/or services. 
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A combination of two (2) or more of the following may substitute for audited financial 
statements: 
 

1) Bank letters/statements for the past 3 months 
2) Balance sheet, profit and loss statement, cash flow report 
3) IRS returns for the last 2 years 
4) Letter from CPA showing profits and loss statements (certified) 

 
G. Insurance 

CONTRACTOR shall not commence services under the terms of this Agreement until 
certification or proof of insurance detailing terms and provisions has been received and 
approved in writing by the CITY’s Risk Manager.  If you are responding to a bid and have 
questions regarding the insurance requirements hereunder, please contact the CITY’s 
Purchasing Department at (954) 786-4098.  If the contract has already been awarded, 
please direct any queries and proof of the requisite insurance coverage to CITY staff 
responsible for oversight of the subject project/contract.   
 
CONTRACTOR is responsible to deliver to the CITY for timely review and written 
approval/disapproval Certificates of Insurance which evidence that all insurance required 
hereunder is in full force and effect and which name on a primary basis, the CITY as an 
additional insured on all such coverage.   
 
Throughout the term of this Agreement, CITY, by and through its Risk Manager, reserve 
the right to review, modify, reject or accept any insurance policies required by this 
Agreement, including limits, coverages or endorsements.  CITY reserves the right, but not 
the obligation, to review and reject any insurer providing coverage because of poor 
financial condition or failure to operate legally. 
 
Failure to maintain the required insurance shall be considered an event of default. The 
requirements herein, as well as CITY’s review or acceptance of insurance maintained by 
CONTRACTOR, are not intended to and shall not in any way limit or qualify the liabilities 
and obligations assumed by CONTRACTOR under this Agreement. 
 
Throughout the term of this Agreement, CONTRACTOR and all subcontractors or other 
agents hereunder, shall, at their sole expense, maintain in full force and effect, the 
following insurance coverages and limits described herein, including endorsements.   

 
1. Worker’s Compensation Insurance covering all employees and providing benefits 

as required by Florida Statute, Chapter 440.  CONTRACTOR further agrees to be responsible for 
employment, control and conduct of its employees and for any injury sustained by such 
employees in the course of their employment. 

 
2. Liability Insurance. 
 

(a) Naming the City of Pompano Beach as an additional insured as CITY’s 
interests may appear, on General Liability Insurance only, relative to claims which arise from 
CONTRACTOR’s negligent acts or omissions in connection with Contractor’s performance under 
this Agreement. 
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(b) Such Liability insurance shall include the following checked types of 
insurance and indicated minimum policy limits.   

 
 
Type of Insurance  Limits of Liability 
 
GENERAL LIABILITY:  Minimum $1,000,000 Per Occurrence and     
   $2,000,000 Per Aggregate 
* Policy to be written on a claims incurred basis 
XX comprehensive form bodily injury and property damage 
XX premises - operations bodily injury and property damage 
__ explosion & collapse 
 hazard  
__ underground hazard  
XX products/completed bodily injury and property damage combined 
 operations hazard  
XX contractual insurance bodily injury and property damage combined 
XX broad form property damage bodily injury and property damage combined 
XX independent contractors personal injury 
XX personal injury 
 
__ sexual abuse/molestation Minimum $1,000,000 Per Occurrence and Aggregate 
 
__    liquor legal liability Minimum $1,000,000 Per Occurrence and Aggregate 
 -----------------------------------------------------------------------------------------------------------------------------  
AUTOMOBILE LIABILITY:  Minimum $1,000,000 Per Occurrence and Aggregate.  

Bodily injury (each person) bodily injury (each accident), 
  Property damage, bodily injury and property damage 
  combined. 
XX comprehensive form  
XX owned  
XX hired  
XX non-owned  
 -----------------------------------------------------------------------------------------------------------------------------  
REAL & PERSONAL PROPERTY 
 
__ comprehensive form Agent must show proof they have this coverage. 
 -----------------------------------------------------------------------------------------------------------------------------  
EXCESS LIABILITY  Per Occurrence Aggregate 
    
__ other than umbrella bodily injury and  $1,000,000 $1,000,000 
  property damage  
  combined  
 -----------------------------------------------------------------------------------------------------------------------------  
PROFESSIONAL LIABILITY  Per Occurrence Aggregate 
 
XX * Policy to be written on a claims made basis  $1,000,000 $1,000,000 
 -----------------------------------------------------------------------------------------------------------------------------  

(c) If Professional Liability insurance is required, Contractor agrees the 
indemnification and hold harmless provisions set forth in the Agreement shall survive the 
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termination or expiration of the Agreement for a period of   four (4) years unless terminated sooner 
by the applicable statute of limitations. 

 
 -----------------------------------------------------------------------------------------------------------------------------  
 
CYBER LIABILITY  Per Occurrence Aggregate 
 
__ * Policy to be written on a claims made basis  $1,000,000 $1,000,000 
 
__ Network Security / Privacy Liability 
__ Breach Response / Notification Sublimit (minimum limit of 50% of policy aggregate) 
__ Technology Products E&O - $1,000,000 (only applicable for vendors supplying technology 

related services and or products) 
__ Coverage shall be maintained in effect during the period of the Agreement and for not less 

than four (4) years after termination/ completion of the Agreement. 
 -----------------------------------------------------------------------------------------------------------------------------  

  
 3. Employer’s Liability.  If required by law, CONTRACTOR and all subcontractors 
shall, for the benefit of their employees, provide, carry, maintain and pay for Employer's Liability 
Insurance in the minimum amount of One Hundred Thousand Dollars ($100,000.00) per 
employee, Five Hundred Thousand Dollars ($500,000) per aggregate.  
 

4. Policies:  Whenever, under the provisions of this Agreement, insurance is required 
of the CONTRACTOR, the CONTRACTOR shall promptly provide the following: 

 
(a) Certificates of Insurance evidencing the required coverage; 

 
(b) Names and addresses of companies providing coverage; 

 
(c) Effective and expiration dates of policies; and  

 
(d) A provision in all policies affording CITY thirty (30) days written notice by a 

carrier of any cancellation or material change in any policy. 
 
 5. Insurance Cancellation or Modification.  Should any of the required insurance 
policies be canceled before the expiration date, or modified or substantially modified, the issuing 
company shall provide thirty (30) days written notice to the CITY. 
 
 6.  Waiver of Subrogation.  CONTRACTOR hereby waives any and all right of 
subrogation against the CITY, its officers, employees and agents for each required policy.  When 
required by the insurer, or should a policy condition not permit an insured to enter into a pre-loss 
agreement to waive subrogation without an endorsement, then CONTRACTOR shall notify the 
insurer and request the policy be endorsed with a Waiver of Transfer of Rights of Recovery 
Against Others, or its equivalent. This Waiver of Subrogation requirement shall not apply to any 
policy which includes a condition to the policy not specifically prohibiting such an endorsement, 
or voids coverage should CONTRACTOR enter into such an agreement on a pre-loss basis. 
 
 

H. Selection/Evaluation Process 

Exhibit A - RLI E-20-20 and Consultant's Proposal



 

 

 A Selection/Evaluation Committee will be appointed to select the most qualified firm(s).  
The Selection/Evaluation Committee will present their findings to the City Commission.   

 
 
 Proposals will be evaluated using the following criteria.  

Line Criteria 
Point 
Range 

1 Prior experience of the firm with projects of similar size and complexity: 0-15 
 a. Number of similar projects  
 b. Complexity of similar projects  
 c. References from past projects performed by the firm  
 d. Previous projects performed for the City (provide description)  

 e. Litigation within the past 5 years arising out of firm’s performance (list, 
describe outcome) 

 
   
2 Qualifications of personnel including sub consultants: 0-15 
 a. Organizational chart for project  
 b. Number of technical staff  
 c. Qualifications of technical staff:  
 (1) Number of licensed staff  
 (2) Education of staff  
 (3) Experience of staff on similar projects  
   
3 Proximity of the nearest office to the project location: 0-15 
 a. Location  
 b. Number of staff at the nearest office  
   
4 Current and Projected Workload 0-15 

 

Rating is to reflect the workload (both current and projected) of the firm, 
staff assigned, and the percentage availability of the staff member 
assigned.  Respondents which fail to note both existing and projected 
workload conditions and percentage of availability of staff assigned shall 
receive zero (0) points 

 

5 Demonstrated Prior Ability to Complete Project on Time 0-15 

 

Respondents will be evaluated on information provided regarding the 
firm’s experience in the successful completion and steadfast 
conformance to similar project schedules. Provide an example of 
successful approaches utilized to achieve a timely project completion. 
Respondents who demonstrate the ability to complete projects on time 
shall receive more points. 

 

6 Demonstrated Prior Ability to Complete Project on Budget 0-15 
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Proposers will be evaluated on their ability to adhere to initial design 
budgets. Examples provided should show a comparison between initial 
negotiated task costs and final completion costs. Respondents should 
explain in detail any budgetary overruns due to scope modifications. 
Respondents which fail to provide schedule and budget information as 
requested will receive zero (0) points. 

 

7 

Is the firm a certified minority business enterprise as defined by the 
Florida Small and Minority Business Assistance Act of 
1985?  (Certification of any sub-contractors should also be included with 
the response.) 

0-10 

 
Additional 0-5% for Tier1/Tier2 Local Business will be calculated on combined scoring 
totals of each company. 
 
NOTE: 
Financial statements that are required as submittals to prequalify for a solicitation will be 
exempt from public disclosure; however, financial statements submitted to prequalify for 
a solicitation, and are not required by the City, may be subject to public disclosure. 
 
Value of Work Previously Awarded to Firm (Tie-breaker) - In the event of a tie, the firm 
with the lowest value of work as a prime contractor on City of Pompano Beach projects 
within the last five years will receive the higher ranking, the firm with the next lowest value 
of work shall receive the next highest ranking, and so on.  The analysis of past work will 
be based on the City's Purchase Order and payment records. 
 
The Committee has the option to use the above criteria for the initial ranking to short-list 
Proposers and to use an ordinal ranking system to score short-listed Proposers following 
presentations (if deemed necessary) with a score of “1” assigned to the short-listed 
Proposer deemed most qualified by the Committee.   

 
 Each firm should submit documentation that evidences the firm’s capability to provide the 

services required for the Committee’s review for short listing purposes.  After an initial 
review of the Proposals, the City may invite Proposers for an interview to discuss the 
proposal and meet firm representatives, particularly key personnel who would be assigned 
to the project.  Should interviews be deemed necessary, it is understood that the City shall 
incur no costs as a result of this interview, nor bear any obligation in further consideration 
of the submittal. 

 
 When more than three responses are received, the committee shall furnish the City 

Commission (for their approval) a listing, in ranked order, of no fewer than three firms 
deemed to be the most highly qualified to perform the service.  If three or less firms 
respond to the Solicitation, the list will contain the ranking of all responses. 

 
 The City Commission has the authority to (including, but not limited to); approve the 

recommendation; reject the recommendation and direct staff to re-advertise the 
solicitation; or, review the responses themselves and/or request oral presentations and 
determine a ranking order that may be the same or different from what was originally 
presented to the City Commission. 
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Value of Work Previously Awarded to Firm (Tie-breaker) - In the event of a tie, the firm 
with the lowest value of work as a prime contractor on City of Pompano Beach projects 
within the last five years will receive the higher ranking, the firm with the next lowest value 
of work shall receive the next highest ranking, and so on.  The analysis of past work will 
be based on the City's Purchase Order and payment records. 

 
I. Hold Harmless and Indemnification 

 Proposer covenants and agrees that it will indemnify and hold harmless the City and all of 
its officers, agents, and employees from any claim, loss, damage, cost, charge or expense 
arising out of any act, action, neglect or omission by the Proposer, whether direct or 
indirect, or whether to any person or property to which the City or said parties may be 
subject, except that neither the Proposer nor any of its subcontractors will be liable under 
this section for damages arising out of injury or damage to persons or property directly 
caused by or resulting from the sole negligence of the City or any of its officers, agents or 
employees. 

 
J. Right to Audit 

 Contractor's records which shall include but not be limited to accounting records, written 
policies and procedures, computer records, disks and software, videos, photographs, 
subcontract files (including proposals of successful and unsuccessful bidders), originals 
estimates, estimating worksheets, correspondence, change order files (including 
documentation covering negotiated settlements), and any other supporting evidence 
necessary to substantiate charges related to this contract (all the foregoing hereinafter 
referred to as "records") shall be open to inspection and subject to audit and/or 
reproduction, during normal working hours, by Owner's agent or its authorized 
representative to the extent necessary to adequately permit evaluation and verification of 
any invoices, payments or claims submitted by the contractor or any of his payees 
pursuant to the execution of the contract.  Such records subject to examination shall also 
include, but not be limited to, those records necessary to evaluate and verify direct and 
indirect costs (including overhead allocations) as they may apply to costs associated with 
this contract. 

 
For the purpose of such audits, inspections, examinations and evaluations, the Owner's 
agent or authorized representative shall have access to said records from the effective 
date of this contract, for the duration of the Work, and until 5 years after the date of final 
payment by Owner to Consultant pursuant to this contract. 

 
Owner's agent or its authorized representative shall have access to the Contractor's 
facilities, shall have access to all necessary records, and shall be provided adequate and 
appropriate work space, in order to conduct audits in compliance with this article.  Owner's 
agent or its authorized representative shall give auditees reasonable advance notice of 
intended audits. 

 
Contractor shall require all subcontractors, insurance agents, and material suppliers 
(payees) to comply with the provisions of this article by insertion of the requirements hereof 
in any written contract agreement.  Failure to obtain such written contracts which include 
such provisions shall be reason to exclude some or all of the related payees' costs from 
amounts payable to the Contractor pursuant to this contract. 
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K. Retention of Records and Right to Access 

The City of Pompano Beach is a public agency subject to Chapter 119, Florida Statutes.  
The Contractor shall comply with Florida’s Public Records Law, as amended.  Specifically, 
the Contractor shall: 
 
1. Keep and maintain public records required by the City in order to perform the 
service;  
 
2. Upon request from the City’s custodian of public records, provide the City with a 
copy of requested records or allow the records to be inspected or copied within a 
reasonable time at a cost that does not exceed the cost provided in Chapter 119, Florida 
Statutes or as otherwise provided by law;  
 
3. Ensure that public records that are exempt or that are confidential and exempt from 
public record requirements are not disclosed except as authorized by law;  
 
4. Ensure that public records that are exempt or confidential and exempt from public 
records disclosure requirements are not disclosed except as authorized by law for the 
duration of the contract term and following completion of the contract if the Contractor 
does not transfer the records to the City; and 
 
5. Upon completion of the contract, transfer, at no cost to the City, all public records 
in possession of the Contractor, or keep and maintain public records required by the City 
to perform the service.  If the Contractor transfers all public records to the City upon 
completion of the contract, the Contractor shall destroy any duplicate public records that 
are exempt or confidential and exempt from public records disclosure requirements.  If the 
Contractor keeps and maintains public records upon completion of the contract, the 
Contractor shall meet all applicable requirements for retaining public records.  All records 
stored electronically must be provided to the City, upon request from the City’s custodian 
of public records in a format that is compatible with the information technology systems of 
the City. 

 
L. Communications 

 No negotiations, decisions, or actions shall be initiated or executed by the firm as a result 
of any discussions with any City employee.  Only those communications, which are in 
writing from the City, may be considered as a duly authorized expression on behalf of the 
City.  In addition, only communications from firms that are signed and in writing will be 
recognized by the City as duly authorized expressions on behalf of firms. 

 
M. No Discrimination 

 There shall be no discrimination as to race, sex, color, age, religion, or national origin in 
the operations conducted under any contract with the City. 

 
N. Independent Contractor 

 The selected firm will conduct business as an independent contractor under the terms of 
this contract.  Personnel services provided by the firm shall be by employees of the firm 
and subject to supervision by the firm, and not as officers, employees, or agents of the 
City.  Personnel policies, tax responsibilities, social security and health insurance, 
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employee benefits, purchasing policies and other similar administrative procedures 
applicable to services rendered under this agreement shall be those of the firm. 

 
O. Staff Assignment 

 The City of Pompano Beach reserves the right to approve or reject, for any reasons, 
Proposer’s staff assigned to this project at any time.  Background checks may be required. 

 
P. Contract Terms 

 The contract resulting from this Solicitation shall include, but not be limited to the following 
terms: 

 
 The contract shall include as a minimum, the entirety of this Solicitation document, 

together with the successful Proposer’s proposal.  Contract shall be prepared by the City 
of Pompano Beach City Attorney. 

 
 If the City of Pompano Beach defends any claim, demand, cause of action, or lawsuit 

arising out of any act, action, negligent acts or negligent omissions, or willful misconduct 
of the contractor, its employees, agents or servants during the performance of the 
contract, whether directly or indirectly, contractor agrees to reimburse the City of Pompano 
Beach for all expenses, attorney’s fees, and court costs incurred in defending such claim, 
cause of action or lawsuit. 

 
Q. Waiver 

 It is agreed that no waiver or modification of the contract resulting from this Solicitation, or 
of any covenant, condition or limitation contained in it shall be valid unless it is in writing 
and duly executed by the party to be charged with it, and that no evidence of any waiver 
or modification shall be offered or received in evidence in any proceeding, arbitration, or 
litigation between the parties arising out of or affecting this contract, or the right or 
obligations of any party under it, unless such waiver or modification is in writing, duly 
executed as above.  The parties agree that the provisions of this paragraph may not be 
waived except by a duly executed writing. 

 
R. Survivorship Rights 

 This contract resulting from this Solicitation shall be binding on and inure to the benefit of 
the respective parties and their executors, administrators, heirs, personal representative, 
successors and assigns. 

 
S. Termination 

 The contract resulting from this Solicitation may be terminated by the City of Pompano 
Beach without cause upon providing contractor with at least sixty (60) days prior written 
notice. 

 
 Should either party fail to perform any of its obligations under the contract resulting from 

this Solicitation for a period of thirty (30) days after receipt of written notice of such failure, 
the non-defaulting part will have the right to terminate the contract immediately upon 
delivery of written notice to the defaulting part of its election to do so.  The foregoing rights 
of termination are in addition to any other rights and remedies that such party may have. 
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T. Manner of Performance 

 Proposer agrees to perform its duties and obligations under the contract resulting from 
this Solicitation in a professional manner and in accordance with all applicable local, 
federal and state laws, rules and regulations. 

 
 Proposer agrees that the services provided under the contract resulting from this 

Solicitation shall be provided by employees that are educated, trained and experienced, 
certified and licensed in all areas encompassed within their designated duties.  Proposer 
agrees to furnish the City of Pompano Beach with all documentation, certification, 
authorization, license, permit, or registration currently required by applicable laws or rules 
and regulations.  Proposer further certifies that it and its employees are now in and will 
maintain good standing with such governmental agencies and that it and its employees 
will keep all license, permits, registration, authorization or certification required by 
applicable laws or regulations in full force and effect during the term of this contract.  
Failure of Proposer to comply with this paragraph shall constitute a material breach of 
contract. 

 
U. Acceptance Period 

 Proposals submitted in response to this Solicitation must be valid for a period no less than 
ninety (90) days from the closing date of this solicitation. 
 

V. Conditions and Provisions 

 The completed proposal (together with all required attachments) must be submitted 
electronically to City on or before the time and date stated herein.  All Proposers, by 
electronic submission of a proposal, shall agree to comply with all of the conditions, 
requirements and instructions of this solicitation as stated or implied herein.  All proposals 
and supporting materials submitted will become the property of the City. 

 
 Proposer’s response shall not contain any alteration to the document posted other than 

entering data in spaces provided or including attachments as necessary.  By submission 
of a response, Proposer affirms that a complete set of bid documents was obtained from 
the eBid System or from the Purchasing Division only and no alteration of any kind has 
been made to the solicitation. Exceptions or deviations to this proposal may not be added 
after the submittal date. 

 
 All Proposers are required to provide all information requested in this solicitation.  Failure 

to do so may result in disqualification of the proposal. 
 
 The City reserves the right to postpone or cancel this solicitation, or reject all proposals, if 

in its sole discretion it deems it to be in the best interest of the City to do so. 
 
 The City reserves the right to waive any technical or formal errors or omissions and to 

reject all proposals, or to award contract for the items herein, in part or whole, if it is 
determined to be in the best interests of the City to do so. 

 
 The City shall not be liable for any costs incurred by the Proposer in the preparation of 

proposals or for any work performed in connection therein. 
 

Exhibit A - RLI E-20-20 and Consultant's Proposal



 

 

W. Standard Provisions 

 
1. Governing Law 
 
 Any agreement resulting from this Solicitation shall be governed by the laws of the 

State of Florida, and the venue for any legal action relating to such agreement will 
be in Broward County, Florida. 

 
2. Licenses 
 
 In order to perform public work, the successful Proposer shall: 

Be licensed to do business in Florida, if an entity, and hold or obtain such 
Contractor’ and Business Licenses if required by State Statutes or local 
ordinances. 

 
3. Conflict Of Interest 
 
 For purposes of determining any possible conflict of interest, each Proposer must 

disclose if any Elected Official, Appointed Official, or City Employee is also an 
owner, corporate officer, or an employee of the firm.  If any Elected Official, 
Appointed Official, or City Employee is an owner, corporate officer, or an 
employee, the Proposer must file a statement with the Broward County Supervisor 
of Elections pursuant to §112.313, Florida Statutes. 

 
4. Drug Free Workplace 
 
 The selected firm(s) will be required to verify they will operate a “Drug Free 

Workplace” as set forth in Florida Statute, 287.087. 
 
5. Public Entity Crimes 
 
 A person or affiliate who has been placed on the convicted vendor list following a 

conviction for public entity crime may not submit a proposal on a contract to provide 
any goods or services to a public entity, may not submit a proposal on a contract 
with a public entity for the construction or repair of a public building or public work, 
may not submit proposals on leases of real property to public entity, may not be 
awarded or perform work as a contractor, supplier, subcontractor, or consultant 
under a contract with any public entity, and may not transact business with any 
public entity in excess of the threshold amount provided in Florida Statute, Section 
287.017, for CATEGORY TWO for a period of 36 months from the date of being 
placed on the convicted vendor list.  

 
6. Patent Fees, Royalties, And Licenses  
 
 If the selected Proposer requires or desires to use any design, trademark, device, 

material or process covered by letters of patent or copyright, the selected Proposer 
and his surety shall indemnify and hold harmless the City from any and all claims 
for infringement by reason of the use of any such patented design, device, 
trademark, copyright, material or process in connection with the work agreed to be 
performed and shall indemnify the City from any cost, expense, royalty or damage 
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which the City may be obligated to pay by reason of any infringement at any time 
during or after completion of the work.  

 
7. Permits 
 
 The selected Proposer shall be responsible for obtaining all permits, licenses, 

certifications, etc., required by federal, state, county, and municipal laws, 
regulations, codes, and ordinances for the performance of the work required in 
these specifications and to conform to the requirements of said legislation.  

 
8. Familiarity With Laws 
 
 It is assumed the selected firm(s) will be familiar with all federal, state and local 

laws, ordinances, rules and regulations that may affect its services pursuant to this 
Solicitation.  Ignorance on the part of the firm will in no way relieve the firm from 
responsibility.  

 
9. Withdrawal Of Proposals 
 
 A firm may withdraw its proposal without prejudice no later than the advertised 

deadline for submission of proposals by written communication to the General 
Services Department, 1190 N.E. 3rd Avenue, Building C, Pompano Beach, Florida 
33060. 

 
10. Composition Of Project Team 
 
 Firms are required to commit that the principals and personnel named in the 

proposal will perform the services throughout the contractual term unless 
otherwise provided for by way of a negotiated contract or written amendment to 
same executed by both parties.  No diversion or substitution of principals or 
personnel will be allowed unless a written request that sets forth the qualifications 
and experience of the proposed replacement(s) is submitted to and approved by 
the City in writing.   

 
11. Invoicing/Payment 
 
 All invoices should be sent to City of Pompano Beach, Accounts Payable, P.O. 

Drawer 1300, Pompano Beach, Florida, 33061.  In accordance with Florida 
Statutes, Chapter 218, payment will be made within 45 days after receipt of a 
proper invoice.   

 
12. Public Records 
 

a. The City of Pompano Beach is a public agency subject to Chapter 119, Florida 
Statutes.  The Contractor shall comply with Florida's Public Records Law, as 
amended.  Specifically, the Contractor shall: 

 
i. Keep and maintain public records required by the City in order to perform 

the service;  
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ii. Upon request from the City’s custodian of public records, provide the City 
with a copy of requested records or allow the records to be inspected or 
copied within a reasonable time at a cost that does not exceed the cost 
provided in Chapter 119, Florida Statutes or as otherwise provided by law;  

 
iii. Ensure that public records that are exempt or confidential and exempt from 

public records disclosure requirements are not disclosed except as 
authorized by law for the duration of the contract term and following 
completion of the contract if the Contractor does not transfer the records to 
the City; and 

 
iv. Upon completion of the contract, transfer, at no cost to the City, all public 

records in possession of the Contractor, or keep and maintain public 
records required by the City to perform the service.  If the Contractor 
transfers all public records to the City upon completion of the contract, the 
Contractor shall destroy any duplicate public records that are exempt or 
confidential and exempt from public records disclosure requirements.  If the 
Contractor keeps and maintains public records upon completion of the 
contract, the Contractor shall meet all applicable requirements for retaining 
public records.  All records stored electronically must be provided to the 
City, upon request from the City’s custodian of public records in a format 
that is compatible with the information technology systems of the City. 

 
b. Failure of the Contractor to provide the above described public records to the 

City within a reasonable time may subject Contractor to penalties under 
119.10, Florida Statutes, as amended. 

 
PUBLIC RECORDS CUSTODIAN 

 
IF THE CONTRACTOR HAS QUESTIONS 
REGARDING THE APPLICATION OF CHAPTER 119, 
FLORIDA STATUTES, TO THE CONTRACTOR’S 
DUTY TO PROVIDE PUBLIC RECORDS RELATING 
TO THIS CONTRACT, CONTACT THE CUSTODIAN 
OF PUBLIC RECORDS AT: 

   
CITY CLERK 
100 W. Atlantic Blvd., Suite 253 
Pompano Beach, Florida 33060 
(954) 786-4611 
RecordsCustodian@copbfl.com  

 
X. Questions and Communication 

 All questions regarding the Solicitation are to be submitted using the Questions feature in 
the eBid System.  Questions must be received at least seven (7) calendar days before the 
scheduled solicitation opening.  Oral and other interpretations or clarifications will be 
without legal effect.  Addenda will be posted to the solicitation in the eBid System, and it 
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is the Proposer's responsibility to obtain all addenda before submitting a response to the 
solicitation. 

 
Y. Addenda 

 The issuance of a written addendum or posting of an answer in response to a question 
submitted using the Questions feature in the eBid System are the only official methods 
whereby interpretation, clarification, or additional information can be given.  If any addenda 
are issued to this solicitation the addendum will be issued via the eBid System. It shall be 
the responsibility of each Proposer, prior to submitting their response, to contact the City 
Purchasing Office at (954) 786-4098 to determine if addenda were issued and to make 
such addenda a part of their proposal. Addenda will be posted to the solicitation in the 
eBid System. 

 
Z. Contractor Performance Report 

The City will utilize the Contractor Performance Report to monitor and record the 
successful proposer’s performance for the work specified by the contract. The Contractor 
Performance Report has been included as an exhibit to this solicitation. 
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COMPLETE THE PROPOSER INFORMATION FORM ON THE ATTACHMENTS TAB IN THE 
EBID SYSTEM.  PROPOSERS ARE TO COMPLETE THE FORM IN ITS ENTIRITY AND 
INCLUDE THE COMPLETED FORM IN YOUR PROPOSAL THAT MUST BE UPLOADED TO 
THE RESPONSE ATTACHMENTS TAB IN THE EBID SYSTEM. 

 
PROPOSER INFORMATION PAGE 

 
_________, _______________________________________________ 

                                                (number) (Title) 
 
 
To:  The City of Pompano Beach, Florida 
 
The below named company hereby agrees to furnish the proposed services under the terms 
stated subject to all instructions, terms, conditions, specifications, addenda, legal advertisement, 
and conditions contained in the solicitation.  I have read the solicitation and all attachments, 
including the specifications, and fully understand what is required.  By submitting this proposal, I 
will accept a contract if approved by the City and such acceptance covers all terms, conditions, 
and specifications of this proposal. 
 
Proposal submitted by: 
 
Name (printed) ____________________________ Title _______________________________ 
 
Company (Legal Registered) ____________________________________________________ 
 
Federal Tax Identification Number ________________________________________________ 
 
Address _____________________________________________________________________ 
 
City/State/Zip _________________________________________________________________ 
 
Telephone No. ____________________________ Fax No. ____________________________ 
 
Email Address ________________________________________________________________ 
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COMPLETE THE PROJECT TEAM FORM ON THE ATTACHMENTS TAB IN THE EBID SYSTEM.  
PROPOSERS ARE TO COMPLETE FORM IN ITS ENTIRITY AND INCLUDE THE FORM IN YOUR 

PROPOSAL THAT MUST BE UPLOADED TO THE RESPONSE ATTACHMENTS TAB IN THE EBID 
SYSTEM. 

 
PROJECT TEAM 

 
SOLICITATION NUMBER ___________ 
 
 Federal I.D.#_____________ 
PRIME    
    
Role Name of Individual Assigned to 

Project 
Number of 
Years 
Experience 

Education, 
Degrees 

Principal-In-Charge ______________________________ _____________ _________ 
Project Manager ______________________________ _____________ _________ 
Asst. Project 
Manager 

______________________________ _____________ _________ 

Other Key Member ______________________________ _____________ _________ 
Other Key Member ______________________________ _____________ _________ 
    
    
SUB-CONSULTANT    
    
Role Company Name and Address of 

Office Handling This Project 
Name of Individual Assigned 
to the Project 

Surveying ______________________________ ________________________ 
 ______________________________ ________________________ 
Landscaping ______________________________ ________________________ 
 ______________________________ ________________________ 
Engineering ______________________________ ________________________ 
 ______________________________ ________________________ 
Other Key Member ______________________________ ________________________ 
 ______________________________ ________________________ 
Other Key Member ______________________________ ________________________ 
 ______________________________ ________________________ 
Other Key Member ______________________________ ________________________ 
 ______________________________ ________________________ 

 
(use attachments if necessary) 
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COMPLETE THE PROPOSER INFORMATION FORM ON THE ATTACHMENTS TAB IN THE 
EBID SYSTEM.  PROPOSERS ARE TO COMPLETE THE FORM IN ITS ENTIRITY AND 
INCLUDE THE COMPLETED FORM IN YOUR PROPOSAL THAT MUST BE UPLOADED TO 
THE RESPONSE ATTACHMENTS TAB IN THE EBID SYSTEM. 
 
VENDOR CERTIFICATION REGARDING SCRUTINIZED COMPANIES LISTS 
 
Respondent Vendor Name: ______________________________________________________ 
 
Vendor FEIN:  ________________________________________________________________ 
 
Section 287.135, Florida Statutes, prohibits agencies from contracting with companies, for goods 
or services over $1,000,000, that are on either the Scrutinized Companies with Activities in Sudan 
List or the Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List. Further, 
Section 215.4725, Florida Statutes, prohibits agencies from contracting (at any dollar amount) 
with companies on the Scrutinized Companies that Boycott Israel List, or with companies that are 
engaged in a boycott of Israel. As the person authorized to sign electronically on behalf of 
Respondent, I hereby certify by selecting the box below that the company responding to this 
solicitation is not listed on the Scrutinized Companies with Activities in Sudan List, the Scrutinized 
Companies with Activities in the Iran Petroleum Energy Sector List, or the Scrutinized Companies 
that Boycott Israel List. I also certify that the company responding to this solicitation is not 
participating in a boycott of Israel, and is not engaged in business operations in Syria or Cuba. I 
understand that pursuant to sections 287.135 and 215.4725, Florida Statutes, the submission of 
a false certification may subject company to civil penalties, attorney’s fees, and/or costs. 
 
I Certify 
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Exhibit – Contractor Performance Report 
 

 

 

City of Pompano Beach, Purchasing Division 
1190 N.E. 3rd Avenue, Building C 
Pompano Beach, Florida, 33060 

 
 

CITY OF POMPANO BEACH 
CONTRACTOR PERFORMANCE REPORT  

 
 
1.  Report Period:  from ____________________________ to __________________________ 

 

2.  Contract Period: from ___________________________ to __________________________ 

 

3.  Bid# & or P.O.#: ____________________________________________________________ 

 

4.  Contractor Name: ___________________________________________________________ 

 

5.  City Department: ___________________________________________________________ 

 

6. Project Manager: ____________________________________________________________ 

 

7. Scope of Work (Service Deliverables):  ___________________________________________________ 
 
_____________________________________________________________________________________________ 
 
_____________________________________________________________________________________________ 
 
_____________________________________________________________________________________________ 
 
_____________________________________________________________________________________________ 
 
_____________________________________________________________________________________________ 
 
_____________________________________________________________________________________________ 
 
_____________________________________________________________________________________________ 
 
_____________________________________________________________________________________________ 
 
_____________________________________________________________________________________________ 
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Exhibit – Contractor Performance Report 
 

CATEGORY RATING COMMENTS 
1. Quality Assurance/Quality 
Control 
  - Product/Services of high quality 

  - Proper oversight 

  - Communication  

Poor =1 

Satisfactory =2 

Excellent =3 

  

2. Record Keeping 
   -Accurate record keeping 

   -Proper invoicing                    

 -Testing results complete 

     

Poor =1 

Satisfactory =2 

Excellent =3 

     

3. Close-Out Activities 
  - Restoration/Cleanup 

  - Deliverables met 

  - Punch list items addressed 

 

Poor =1 

Satisfactory =2 

Excellent =3 

 

4. Customer Service 
  - City Personnel and Residents 

  - Response time 

  - Communication 

   

Poor =1 

Satisfactory =2 

Excellent =3 

 

5. Cost Control 
  - Monitoring subcontractors 

  - Change-orders 

  - Meeting budget 

Poor =1 

Satisfactory =2 

Excellent =3 

  

6. Construction Schedule 
  - Adherence to schedule  

  - Time-extensions 

  - Efficient use of resources 

Poor =1 

Satisfactory =2 

Excellent =3 

 

 
SCORE 

 
___________ 

ADD ABOVE RATINGS/DIVIDE TOTAL 
BY NUMBER OF CATEGORIES BEING 
RATED 

 

RATINGS  
Poor Performance (1.0 – 1.59): Marginally responsive, effective and/or efficient; delays require significant 

adjustments to programs; key employees marginally capable; customers somewhat satisfied.  
Satisfactory Performance (1.6 – 2.59): Generally responsive, effective and/or efficient; delays are excusable 

and/or results in minor program adjustments; employees are capable and satisfactorily providing service without 

intervention; customers indicate satisfaction. 

Excellent Performance (2.6 – 3.0): Immediately responsive; highly efficient and/or effective; no delays; key 

employees are experts and require minimal direction; customers expectations are exceeded. 
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Would you select/recommend this contractor again?   _____ Yes     _____ No 

 

Please attach any supporting documents to this report to substantiate the ratings that have been provided. 

 

_________________________________ _______________________________ __________ 

Ratings completed by (print name) Ratings completed by signature Date 

_________________________________ _______________________________ __________ 

Department Head (print name) Department Head Signature Date 

________________________________ _______________________________ __________ 

Vendor Representative (print name) Contractor Representative Signature Date 

 
 

Comments, corrective actions etc., use additional page if necessary: 

 
____________________________________________________________________________________________________ 

____________________________________________________________________________________________________ 

____________________________________________________________________________________________________ 

____________________________________________________________________________________________________ 

____________________________________________________________________________________________________ 

____________________________________________________________________________________________________ 

____________________________________________________________________________________________________ 

____________________________________________________________________________________________________ 

____________________________________________________________________________________________________ 

____________________________________________________________________________________________________ 

____________________________________________________________________________________________________ 

____________________________________________________________________________________________________ 

____________________________________________________________________________________________________ 
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City of Pompano Beach Florida 
Local Business Subcontractor Utilization Report 

 
Project Name (1) Contract Number and Work Order Number (if applicable) (2) 

Report Number (3) Reporting Period (4) 

to 
Local Business Contract Goal (5) Estimated Contract Completion Date (6) 

Contractor Name (7) Contractor Telephone Number (8) 

( ) - 
Contractor Email Address (9) 

Contractor Street Address (10) Project Manager Name (11) Project Manager Telephone Number (12) 

( ) - 
Project Manager Email Address (13) 

 
Local Business Payment Report 

Federal 
Identification 
Number (14) 

 
Local 

Subcontractor 
Business Name (15) 

 

Description of Work (16) 

 
Project 

Amount (17) 

Amount Paid 
this Reporting 

Period (18) 

 
Invoice 

Number (19) 

 
Total Paid to 

Date (20) 

       

       

       

       

       

       

       

       

       

Total Paid to Date for All Local Business Subcontractors (21) $ 0.00 
 

I certify that the above information is true to the best of my knowledge. 
Contractor Name – Authorized Personnel (print) (22) Contractor Name – Authorized Personnel (sign) (23) Title (24) Date (25) 
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Local Business Subcontractor Utilization Report Instructions 
 
Box (1) Project Name – Enter the entire name of the project. 
 
Box (2) Contract Number (work order) – Enter the contract number and the work order 

number, if applicable (i.e., 4600001234, and if work order contract include work order 
number – 4600000568 WO 01). 

 
Box (3) Report Number - Enter the Local Business Subcontractor Utilization Report number.  

Reports must be in a numerical series (i.e., 1, 2, 3). 
 
Box (4) Reporting Period - Enter the beginning and end dates this report covers (i.e., 

10/01/2016 – 11/01/2016). 
 
Box (5) Local Contract Goal - Enter the Local Contract Goal percentage on entire contract. 
 
Box (6) Contract Completion Date - Enter the expiration date of the contract, (not work the 

order). 
 
Box (7) Contractor Name - Enter the complete legal business name of the Prime Contractor. 
 
Box (8) Contractor Telephone Number - Enter the telephone number of the Prime 

Contractor. 
 
Box (9) Contractor Email Address - Enter the email address of the Prime Contractor. 
 
Box (10) Contractor Street Address – Enter the mailing address of the Prime Contractor. 
 
Box (11) Project Manager Name - Enter the name of the Project Manager for the Prime 

Contractor on the project. 
 
Box (12) Project Manager Telephone Number – Enter the direct telephone number of the 

Prime Contractor’s Project Manager. 
 
Box (13) Project Manager Email Address – Enter the email address of the Prime 

Contractor’s Project Manager. 
 
Box (14) Federal Identification Number – Enter the federal identification number of the Local 

Subcontractor(s). 
 
Box (15) Local Subcontractor Business Name – Enter the complete legal business name of 

the Local Subcontractor(s). 
 
Box (16) Description of Work – Enter the type of work being performed by the Local 

Subcontractor(s) (i.e., electrical services). 
 
Box (17) Project Amount – Enter the dollar amount allocated to the Local Subcontractor(s) for 

the entire project (i.e., amount in the subcontract agreement). 
 

Exhibit A - RLI E-20-20 and Consultant's Proposal



 

 

Box (18) Amount Paid this Reporting Period – Enter the total amount paid to the Local 
Subcontractor(s) during the reporting period. 

 
Box (19) Invoice Number – Enter the Local Subcontractor’s invoice number related to the 

payment reported this period. 
 
Box (20) Total Paid to Date – Enter the total amount paid to the Local Subcontractor(s) to 

date. 
 
Box (21) Total Paid to Date for All Local Subcontractor(s) – Enter the total dollar amount 

paid to date to all Local Subcontractors listed on the report. 
 
Box (22) Contractor Name Authorized Personnel (print) – Print the name of the employee 

that is authorized to execute the Local Subcontractor Utilization Report. 
 
Box (23) Contractor Name Authorized Personnel (sign) – Signature of authorized employee 

to execute the Local Subcontractor Utilization Report. 
 
Box (24) Title – Enter the title of authorized employee completing the Local Subcontractor 

Utilization Report. 
 
Box (25) Date – Enter the date of submission of the Local Subcontractor Utilization Report to 

the City. 
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REQUESTED INFORMATION BELOW IS ON LOCAL BUSINESS PROGRAM FORM ON THE BID ATTACHMENTS TAB. BIDDERS ARE TO 
COMPLETE FORM IN ITS ENTIRITY AND INCLUDE COMPLETED FORM IN YOUR PROPOSAL THAT MUST BE UPLOADED TO THE 

RESPONSE ATTACHMENTS TAB IN THE EBID SYSTEM. 
 

CITY OF POMPANO BEACH, FLORIDA 
LOCAL BUSINESS PARTICIPATION FORM 

 
Solicitation # & Title: ___________________________ Prime Contractor’s Name: _________________________ 
 
 

Name of Firm, Address 
Contact Person, 

Telephone Number 
Type of Work to be Performed/Materials to be 

Purchased Contract Amount 
 
 

   

 
 

   

 
 

   

 
 

   

 
 

   

 
 

   

 
 

   

 
 

   

 
 

   

 
 

   

 
 

   

 
 
LOCAL BUSINESS EXHIBIT “A 
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LOCAL BUSINESS EXHIBIT “B” 
LOCAL BUSINESS 

LETTER OF INTENT TO PERFORM AS A LOCAL SUBCONTRACTOR 
 

Solicitation Number_______________ 
 
TO:  ____________________________  
  (Name of Prime or General Bidder)  
  
The undersigned City of Pompano Beach business intends to perform subcontracting 
work in connection with the above contract as (check below)  
  
  _____ an individual  _____ a corporation  
  
  _____ a partnership  _____ a joint venture  
  
The undersigned is prepared to perform the following work in connection with the above 
Contract, as hereafter described in detail:  
  
________________________________________________________________  
  
________________________________________________________________  
  
________________________________________________________________  
  
________________________________________________________________  
  
at the following price: ______________________________________________  
  
  
________________  _____________________________________  
  (Date)           (Print Name of Local Business Contractor)  
  

                                                                            
___________________________________  

                                                                      (Street Address)  
  
    _____________________________________  
                                                                                 (City, State Zip Code)  
  
    BY: __________________________________  
                                                                                                              (Signature)  
 
IMPORTANT NOTE: Signatures on this form MUST be by an authorized employee of 
Subcontractor and must be uploaded to the Response Attachment Tab  
 
 LOCAL BUSINESS EXHIBIT “B”  
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LOCAL BUSINESS EXHIBIT “C” 
LOCAL BUSINESS UNAVAILABILITY FORM 

 
Solicitation #__________________ 

 
I,_______________________________________________________________ 
(Name and Title) 
 
of_________________________________, certify that on the _______day of 
 
______________, _____, I invited the following LOCAL BUSINESS(s) to bid work 
(Month)        (Year) 
 
items to be performed in the City of Pompano Beach: 
 

Business Name, Address Work Items Sought 

Form of Bid Sought (i.e., Unit 
Price, Materials/Labor, Labor 
Only, etc.) 

 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

 
Said Local Businesses: 
 
 ___ Did not bid in response to the invitation 
 
 ___ Submitted a bid which was not the low responsible bid 
 
 ___ Other:________________________________________ 
 
   
  Name and Title: _________________________________________ 
 
  Date: _________________________ 
 
Note:  Attach additional documents as available. 
 
 
LOCAL BUSINESS EXHIBIT “C” 
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LOCAL BUSINESS EXHIBIT “D” 
GOOD FAITH EFFORT REPORT LOCAL BUSINESS PARTICIPATION 

 
Solicitation #__________________ 

 
 

1. What portions of the contract have you identified as Local Business opportunities? 
 
 ___________________________________________________________ 
 
 ___________________________________________________________ 
 
 ___________________________________________________________ 
 
 ___________________________________________________________ 
 
2. Did you provide adequate information to identified Local Businesses?  Please comment on how you 

provided this information. 
 
 _______________________________________________________        
 
 _______________________________________________________ 
 
 _______________________________________________________ 
 
3. Did you send written notices to Local Businesses? 
 
 ____ Yes ____ No 
 

If yes, please include copy of the notice and the list of individuals who were forwarded copies of the 
notices. 

 
4. Did you advertise in local publications? 
 
 ____ Yes ____ No 
 

If yes, please attach copies of the ads, including name and dates of publication. 
 
5. What type of efforts did you make to assist Local Businesses in contracting with you ? 
 
 __________________________________________________________ 
 
 __________________________________________________________ 
 
7. List the Local Businesses you will utilize and subcontract amount. 
 
 ________________________________   $_______________ 
 
 ________________________________   $_______________ 
 
 ________________________________   $_______________ 
 
8. Other comments: ____________________________________________ 
 
 __________________________________________________________ 
 
 LOCAL BUSINESS EXHIBIT “D” – Page 2 
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__________________________________________________________ 

 
 __________________________________________________________ 
 
 __________________________________________________________ 
 
 
 
 
LOCAL BUSINESS EXHIBIT “D” 
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1190 NE 3rd Avenue
Building C (Front)

Pompano Beach, FL 33060

Continuing Contract for Landscape Architectural 
Services

Request for Letters of Interest.
T-25-20

Due Date and Time
August 24, 2020 at 2:00 PM

Electronic
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Continuing Contract for Landscape 
Architectural Services

Request for Letters of Interest.
T-25-20

Prime Firm:
Calvin, Giordano & Associates, Inc.

Due Date and Time:
August 24, 2020 at 2:00 PM

Primary Contact

Tammy Cook-Weedon, ASLA, PLA,  LEED AP 
BD+C 

Project Manager 
TCook@cgasolutions.com

Address:
1800 Eller Drive 

Suite 600 
Fort Lauderdale, FL 33316

Telephone No.:
954.921.7781
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Landscape Architectural services are quite unique in that each 
project lends itself to site specific conditions and approaches. 
For example, a service request from the City for a one time, 
one purpose design concept, varies greatly from a request to 
develop and design a roadway enhancement with construction 
documents and site observation services to a design for a 
custom bus shelter to a request to bid out and administer the 
contracts for a complete park redevelopment. However, the 
following general procedural steps and practices will apply:

Scoping Meeting: Prior to being awarded a specific project by 
the City, Project Manager will meet with the City to determine 
the specific requirements of the project, timeline, staffing 
needs, coordinating partners, chain of contact, deliverables, 
project budget and what supporting elements, if any, the City 
may be providing. The Project Manager will then prepare 
an understanding of scope, preliminary project timeline and 
budget to be confirmed by the City. Any adjustments due to 
circumstances such as changing conditions or change of the 
original scope occurring throughout the duration of the project 
will be reviewed with the City and adjusted as necessary upon 
City approval.

Kickoff Meeting: Upon concurrence of the scope, timeline, 
and fees with the City, Project Manager will meet with the 
full project team to introduce the scope, the budget, the 
deliverables, the timeline, and each team member and/or 
partner’s role and responsibilities in the project. The Project 
Manager and the team will define the various elements of the 
project and describe the quality control/quality assurance 
requirements at this meeting. The team will determine 
appropriate sequencing of work and determine availability of 
each team participant and project partners. Project challenges 
and conflicts will be discussed and identified at this meeting. 
A progress schedule will be established.

Progress Updates: Ongoing, the Project Manager will 
continually review the progress of the project to assure 
meeting the project timeline and budget as approved by the 
City. The Project Manager will maintain close communication 
with each team member and any coordinating partner on the 
team, and will periodically update the City PM of the project 
progress. As scheduled, or requested by the City, the Project 
Manager will coordinate progress meetings and provide 
deliverables to The City.

Communication: Management of a long-term contracted 
services such as Tree Inventory Plans will require regular 
communication with City staff. Where applicable, we will also 
work closely with the City and ensure timely and complete 
data input into the City’s Work Authorization tracking and 
processing software system is conducted to ensure work–in-
progress is tracked and documented, and work completion 
is documented and recorded as specified by the tracking 
system.

Tab 2 - Technical Approach
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Understanding of the Scope of Services
We provide a broad array of services to meet all of the City’s 
needs. A few of these include hardscape, greenway and 
streetscape design; recreational and park facilities design; 
municipal landscape code review and inspection services; 
redevelopment master planning; arborist and vegetation 
services; and, of course, development of planting plans for 
various conditions, including parks and open space, roadways 
and roundabouts, custom bus shelters, decorative hardscape, 
environmental mitigation, buffer creations, and site planting 
design.

The design team has developed a tiered approach to project 
design development. This has proven to be an effective and 
customizable mechanism to ensure proper development of a 
project, with the inclusion of the client or stakeholders in the 
process. This process is briefly outlined as follows:

•	 Inventory – Throughout the inventory phase, all 
pertinent information affecting the design and 
impact of a project are assembled and graphically 
represented, if required by the client;

•	 Analysis – Once all the information has been 
assembled through the inventory phase, design staff 
conducts analyses to interpret the data – principally 
to identify and foresee any potential conflicts and 
constraints, as well as to shed light on additional 
opportunities available that will further the success 
of the project, be it via design or through the 
logistical process of documentation, permitting or 
construction;

•	 Design Schematics – Conceptual design schematics 
are presented that describe the overall concept 
of and vision for the project, program distribution 
and potential detail and material finishes that will 
contribute to the finished character;

•	 Stakeholder Input - It is essential to engage and 
include stakeholder input early on in the design 
process to obtain buy-in from those individuals most 
impacted by the project. Design schematics allow 
for modulation of the design to meet the needs and 
requests made by stakeholders. It also presents a 
stage of the process that conveys commitment and 
process from the investor;

•	 Design Development – Once stakeholder input has 
been obtained and compromises have been made, if 
necessary, the design then enters into a development 
phase wherein our design team narrows in on the 
details and specificities of the project, pending a final 
design approval by the Client;

•	 Coordination - Our team’s Project Manager will 
maintain a strong and efficient communication link 
between the City’s Project Manager and/or designee, 
as directed;

•	 Design, Review and Deliverables - CGA will deliver 
a cohesive design implementation solution for 
the improvements, paying close attention to risk 
assessments and necessary milestones to achieve 
and guarantee the successful implementation of the 
project’s design and goals;

•	 The Design Team and City Staff will work closely 
together to steer the project in the desired direction, 
with periodic design reviews and preprocessing and 
permitting services;

•	 Construction Documentation – Once an approval 
for the design has been obtained, CGA employs 
its experienced and skilled technical staff in the 
preparation of the contract and construction 
documentation necessary to take the project into 
fruition;
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•	 Project Administration – CGA’s staff can administer 
the distribution of bid documents and packages 
to bidding parties, maintaining and documenting 
processes in accordance to regulatory standards that 
dictate appropriate procedure. CGA dedicates staff 
from our Construction Administration Department to 
ensure that the bids retained by the City are adequately 
priced and detailed, and after careful analysis a 
report is prepared wherein a ranked recommendation 
is made to the City for final selection; and

•	 Construction Management and Administration – At 
the discretion of the City, CGA has certified and 
registered staff that may remain on-site on a regular 
or as-needed basis to guide and administer all 
construction processes in representation of the City. 
This service provides the ease of mind that conflicts 
will be quickly resolved, delays will be minimized 
and final budgeted costs will be held to through 
completion.

CGA recognizes the need to develop strategies that increase 
urban canopy, promote good tree and vegetative coverage 
and health, support the benefits of cooling micro-climates, 
collaborate with overall wayfinding strategies, and enhance 

gateway and entrance monuments. We understand the desires 
to implement City-wide landscape strategies and streetscape 
improvements to foster increased pedestrian safety, promote 
traffic calming, and upgrade community aesthetics. Finally, we 
are cognizant of the need to deliver landscape improvements 
that employ the water conservation through the use of Florida 
Friendly principles, appropriate vegetative planting detail to 
ensure proper root-growth, water conservation irrigation 
design standards, and fostering sustainable stormwater 
management practices through the use of landscaped bio-
swales and pervious strategies.

Supervision of Project Team & Project Management
Effective supervision and project management requires 
inclusive ongoing communication throughout the entirety of 
the project. It is the critical tool in tracking budget, scheduling 
and quality of deliverables; and also to immediately identify 
and find solutions to unexpected conflicts or issues that may 
arise. In addition to the supervision and management system 
points incorporated into our approach, the following also 
applies.

CGA’s Landscape Architectural staff has worked on projects 
over a span of several years with professionals who have 
successfully served and continue serving municipalities 
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throughout Florida on similar type contracts. The entire team 
will be included in the project kick-off meeting to ensure 
their expertise is effectively incorporated into the scope, 
budget, timeline, and roles and responsibilities. They will 
also be included in all team meetings that involve their scope 
of services. The City's Project Manager, will maintain close 
communication with CGA's Project Manager for the project 
throughout the duration of the project.

Progress meetings are an effective communication tool 
throughout the implementation of a project. Depending on a 
project’s size, schedule, and/or complexity, project meetings 
can be held with the project team at regular intervals. An 
agenda outlining specifically what needs to be accomplished 
at a progress meeting is essential, as well as the distribution 
of a list of assigned follow-up tasks. Generally, typical 
progress meeting topics include, the project schedule, 
budget, work quality, or, if applicable, any corrective actions. 
The Project Manager will be responsible for organizing all 
progress meetings and establishing the agenda and follow-up 
documents.

Face-to-face kick-off meetings provide an opportunity to meet 
all team members; however, throughout the duration of the 
project, Go-to-Meeting, web-based meetings, or conference 
calls provide effective venues that many times are easier 
to schedule and easier for the team members to attend. 
These types of communication venues need to be included 
to ensure meetings are held in a timely manner and with 
maximum attendance. All meeting notes, reports, documents, 
and project files; including shop drawings, change orders, 
review comments from Design to Post Construction; will be 
maintained in the City’s e-Builder Enterprise tool. 

The Project Manager will be available to the City when 
requested to address any aspect of the project. No changes 
or alterations to the project scope will be made without full 
coordination with and approval by the City.
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Approach on how CGA will maintain a schedule on a Task 
Order
Calvin, Giordano is dedicated to a commitment of prompt 
responsiveness and have staff readily available for any new 
task required by the City of Pompano Beach. We will provide 
direct contacts for each Task Order and ensure that we will 
be willing and able to address the City’s needs within a short 
timeframe once the initial contact is made. 

The project budget and schedule will be scrutinized regularly 
in the interest of staying on budget and getting the deliverables 
to the City.  By creating a solid schedule at the start of the 
project, the CGA Team can help curb cost overruns, resource 
shortages and work change requests.  At CGA, a key 
exercise, performed in the kick-off meeting, is finalizing the 
schedule and identifying our key risk factors. This involves the 
complete team and includes each discipline and responsible 
team member – we focus on task critical functions based on 
each discipline knowledge area. The complete involvement 
emphasizes schedule awareness and complete team buy-in. 
For example, if a potential slip in the schedule is identified, 
the Project Manager can address it through the project’s 
issues and risk analysis process. Schedule changes often 
have downstream impacts and permitting is always a critical 
element. Therefore, CGA project managers are trained to 
focus on critical path items that impact the final completion 
timeline. 

Steps that are taken include:
1.	 Involve the complete team in the schedule 

development process

2.	 Confirm the availability of team members to meet the 
schedule

3.	 Develop the schedule around deliverables (internal 
and external)

4.	 Identify critical milestones

5.	 Include task contingencies to anticipate schedule 
fluctuation

6.	 Be cautious about making a schedule change without 
a corresponding change in scope.

With the schedule distributed to the team, the Project Manager 
closely tracks individual task and updates project progress. If 
circumstances occur that have the potential to cause delays, 
the Project Manager is authorized to assign more resources to 
the project. If delays are permitting or administrative in nature, 
the Project Manager will revise the schedule considering the 
potential risk of continuing forward with a design without final 
project approval. Such a situation will be presented to the City 
staff to determine if the delayed tasks can proceed based on 
the anticipated result of the approvals processes.  

Control of Project Budget:
CGA understands City’s processes and provides a 
commitment to providing cost effective solutions to the public, 
and we share that same objective.  CGA’s Project Manager will 
guide the team through design and administrative processes 
from a fiscally responsible perspective with conscientious 
attention to budget impacts and scope creep. The CGA 
Project Manager will be required to track and report progress, 
budget and schedule to their department head as well as 
City’s project manager. CGA’s Project Manager is responsible 
for monitoring tasks being undertaken, the content of design 
submittals and deliverables, and conformance with the 
associated scope and budget.  CGA’s Project Manager will 
review the firm’s progress relative to the scope, schedule and 
budget to confirm compliance and consistency with the intent 
of the contract. Should unanticipated situations arise that are 
inconsistent with the work order’s scope of services, CGA’s 
Project Manager will coordinate with City staff to recommend 
adjustments as appropriate. 

The CGA Team’s diversity of clients, and projects, requires 
that continuous communication occur between the project 
managers and production or technical teams. This is 
accomplished through frequent project progress meetings 
with weekly, or more frequent, updates forwarded to the 
Project Manager. This is essential to conform to project 
schedules and budgets.

We understand that unforeseen circumstances can arise 
during the design process that can affect both budget and 
schedule, and find that a forthright, honest approach to 
reconciling these matters has garnered us respect as well 
as repeat business from our clients. We oversee budgets, 
contractors, field work, agency communications, reporting, 
public relations and billing activities. Our firm has the depth 
to assign individual professionals to each task to facilitate 
the progression of the project in a timely and cost-effective 
manner while still maintaining the interactive feel of a smaller 
firm.

CGA has an outstanding Project Management team with 
the experience, training, certifications, and experience to 
successfully manage projects in any of the areas identified in 
the advertisement, including design, planning, or construction 
project which may be executed under this contract.  Our staff 
includes project managers with expertise in all project types 
identified in the RFP.

In addition to our internal project management tools, CGA 
will support the real time management of project files in the 
City’s e-Builder Enterprise Tool. CGA will ensure that project 
files are maintained in the City’s e-Builder Enterprise software, 
documenting milestones and their completion so CGA and City 
Project Team members have full visibility into the project’s 
timeline. 

Tab 3 - Schedule
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Tab 4 - References

The following is a list of references for past projects in the tri-county area.

City of Miami Beach
1701 Meridian Avenue Suite 401
Miami Beach, FL 33139

Contact:	Ariel Guitian
Title:	 Senior Capital Projects Coordinator, Office of CIP
Tel No.:	 305.673.7071 ext. 4105
Email:	 ArielGuitian@miamibeachfl.gov

Dates of Service: 2016 - Ongoing

North Beach Oceanside Park
Miami Beach issued a simple request: to re-design a park. 
Specifically, the Request for Qualifications stated that the 
work products for the North Beach Oceanside Park would 
include conceptual drawing(s), surveying, geotechnical, 
design development, estimate(s) of probable construction 
cost, construction documents, permitting, bidding/award, 
and construction administration services. Embedded within 
the expectations of the City was a critical design component 
– the final design must define a new identity for the North 
Beach community by tapping into and revealing established 
values and qualities present in the site.  The resultant design 
took the densely-vegetated, 30-acre park and conceived it as 
a series of carefully orchestrated thresholds where park users 
will never feel secluded, inactive or unengaged. The design 
resulted in a necklace of ‘pods’ that operate as a spine to the 
project and serve to protect habitat and increase the City’s 
management of these natural resources. The walkways are 
scaled so that they foster continuous activities in potentially 
endless configurable ways and augments the opportunities 
for resiliency design by stengthening the dune, utilizing 
passive green infrastructure and LID stormwater management 
strategies. The project also incorporated a rebranding of the 
City’s established beachfront with an on-grade beachwalk 
destined to be a terminus to the City’s overall transportation 
infrastructure. The product developed for the park is one that 
will provide an immediate transformative quality for the North 
Beach Community, it will enhance cultural celebration, and 
it embodies the City’s values of good, environmental design 
and access to great public spaces.
Professional Fees:	 $839,443.00
Site Construction Cost	 $6,400,000.00 -Site Impr: $5.41m

Town of Davie
6591 Orange Drive
Davie, FL 33314

Contact:	Johnathan Vogt
Title:	 Town Engineer
Tel No.:	 954.797.1137
Email:	 jonathan_vogt@davie-fl.gov

Dates of Service: 2015 - 2018

Davie Road Phase I and II
This project, which is partially funded by a FDOT County 
Incentive Grant, included the widening of Davie Road from 4 
lanes to 6 lanes between SR 84 and Nova Drive.  The scope 
included adding a landscaped median, an additional lane in 
each direction, bike lanes, a new signal at Nova Drive and 
Davie Road to accommodate the wider roadway, pedestrian 
upgrades, tree relocations and removals, drainage and lighting 
modifications, utility coordination, and signal modifications 
at Reese Road to accommodate proposed dual left turns 
from southbound Davie Road to Reese Road.  This corridor, 
faced with constrained right of way, had to accommodate 
the widening to six lanes while maintaining right turn lanes 
where there were existing ones. Permitting was required 
through the local drainage district, Broward County Highway 
Construction and Engineering Division, FDOT for work near 
SR 84, SFWMD, and the Town of Davie. Harmonization with 
private right of way and changes to access due to the median, 
required coordination with the businesses. 
Professional Fees:	 $354,000.00 PH I
			   $288,000.00 PH II
Construction Cost	 $3,600,000.00 PH I
			   $2,400,000.00 PH II

City of Fort Lauderdale
100 N. Andrews Avenue
Fort Lauderdale, FL 33301

Contact:	Shiau Ching Low
Title:	 City Project Manager
Tel No.:	 954.213.8548
Email:	 slow@fortlauderdale.gov

Dates of Service: 2019 - Ongoing

A1A North Galt Parking Lot
The scope included one block W of A1A on two streets along 
this coastal business district. The project included the strip 
business shops on the south and north side of the block with 
an angled parking area in the middle of the space with one-
way traffic on each side. The center median space on NE 
32rd contained a 10-foot wide planting space with existing 
trees and palms. The handicap spaces on both blocks did 
not meet ADA so the improvements to pedestrian safety was 
a key component of this project. 

On NE 33rd a smaller median was in place, which had been 
planted with large Mahogany trees which were damaging 
the existing curb, concrete walks and asphalt paving as the 
roots of the trees were uplifting the hardscape. These trees 
were permitted for removal and mitigation through the City’s 
Department of Sustainability Design. The replacements for 
these tree included the installation of a sub-surface root space 
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system called Silva Cells, which expanded the root space below 
the asphalt parking area. This system provided a sustainable 
planting method for the new native trees. CGA worked with the 
City staff alongside the local business community to ensure 
that they were aware of all planned construction activities 
in advance. Bulb-out planting areas were incorporated into 
the design at the west end of each block to improve the 
pedestrian cross-walk condition for enhanced safety. Services 
that were provided by CGA included landscape architecture, 
surveying, Civil and Electrical Engineering and Construction 
Administrative services. Existing FPL lighting was replaced 
with LED fixtures to provide consistent aesthetics and greater 
energy efficiency. This important project ties to the iconic 
Fort Lauderdale Beachwalk and oceanfront experience and 
provided much needed sustainable improvements to this 
historic business district. 

Professional Fees:	 $109,980.00
Construction Cost	 $958,791.50

Village of Key Biscayne
88 West McIntyre Street
Key Biscayne, FL 33149

Contact:	Todd Hofferberth
Title:	 Director, Parks and Recreation
Tel No.:	 305.365.8900 ext. 1213
Email:	 thofferberth@keybiscayne.fl.gov

Dates of Service: 2016 - Ongoing

530 Crandon Boulevard - Civic Center Park
CGA was approached by the Village of Key Biscayne to 
reimagine a lot outside of the Community Center that would 
inherently create a staple to the village. The CGA design team 
approached the project as a timeless design that would relate 
to its surrounding functions of government, recreation and 
open space and would communicate a continued, upscaled 
quality. The park’s main component includes a flexible open 
lawn area that becomes a ‘civic’ green space used for its 
versatility. The lawn area, outside of its passive day-to-
day activity, can become a dynamic space that transforms 
into event space to hold concerts, food trucks, community 
fitness activities, and markets to support programming in the 
Community Center and serve as an economic driver to the 
area.

Other park components include an artwork plaza, a custom 
pergola design that enhances the branding of the area, 
sculptural boulder elements, passive congregation areas, 
and a pump track. The project also included lush landscape 
improvements, site drainage, and site lighting.
Professional Fees:	 $110,334.00
Site Construction Cost	 $2,180,000.00 (Estimated)

City of Sunny Isles Beach
18070 Collins Avenue 
Sunny Isles Beach, FL 33160

Contact:	Claudia Hasbun, AICP
Title:	 Director, Planning and Zoning
Tel No.:	 305.792.1740
Email:	 CHasbun@sibfl.net

Dates of Service: 2018  

174th Street Bridge Park Vision
After the completion of the City’s Transportation Master Plan, 
Sunny Isles Beach identified the intersection of Collins Avenue 
at 174th Street to be the most dangerous within the City-limits. 
After receiving, from the Miami-Dade County Transportation 
Planning Organization, a matching grant to conduct a study 
for this project, the City approached CGA to manifest an 
alternate means of crossing the hazardous intersection.

The CGA design team approached the design that breaks free 
from traditional pedestrian bridges that transcend the illusion 
of a cage and create an elevated park system, increasing 
pedestrian and vehicular safety. The design approached the 
project as creating a destination and experience by branding 
it as a ‘park’ and not just a ‘bridge.’ Instead of simply creating 
a connection from East to West, the project should instead 
be thought of as a solution that creates an extension of open 
space that envelops the bold ethos of its context, stapling 
the park as an iconic and emblematic solution that increases 
connectivity and capitalizes on the vistas of Sunny Isles 
Beach.
Professional Fees:	 $69,535.00
Site Construction Cost	 $16,000,000.00 (Estimated)
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PROJECT ID & DESCRIPTION PROJECT 
STATUS

TOTAL CONTRACT 
AMOUNT

103144 Pompano Beach Dune Restoration Closed $10,000.00
103409 MLK Neighborhood Traffic Study Closed $52,745.00
1034094 MLK Neighborhood Traffic Study-MLK Arterial Analysis Closed $13,460.00
1034095 MLK Neighborhood Traffic Study-MLK at 27th Signal Warrant Closed $2,370.90
103573 Ortanique Closeout Services Closed $23,980.00
103618 Pompano-Code Compliance Active $15,736,228.04
135939 Pompano Pier Planning Svs Closed $34,875.00
1359391 Pompano Pier Planning Svs-Pier Parking Lot Planning CRA Closed $1,500.00
136147 FL Highway Beautification Grant Closed $5,900.00
1361471 City of Pompano Beach-Construction Drawings HBC Grant Closed $24,000.00
1361472 City of Pompano Beach Design Variances HBC Grant Sample Rd Closed $910.00
1361473 Florida HBC Grant on Sample Rd--Electrical Drawings Closed $8,860.00
1361474 Pompano Beach-Post Design Services for Florida HBC Grant Closed $6,950.00
1361475 City of Pompano Beach Add's Svcs Prepare Landscape Permit & Close Out FDOT Closed $4,710.00
136277 Hourly Technical Support Svs Closed $5,000.00
136371 MLK-Blount Rd Analysis Closed $16,900.00
136436 Pompano CEMP Update Closed $24,800.00
157755 City of Pompano Beach MLK Roadway Improvements Closed $12,491.25
157770 City of Pompano Beach I-95 & Atlantic Blvd Interchange Traffic Operations Analysis Closed $24,925.00
157938 City of Pompano Beach MLK Roadway Improvements - Construction Observation Active $384,574.99
168499 City of Pompano Beach MLK Blvd. - Tree Appraisals Closed $2,485.00
168580 City of Pompano Beach CEI Services for 36th Ave Sidewalk Closed $109,970.61
168656 City of Pompano Beach Planting Design for Medians on N. Palm Aire Drive Closed $6,505.00
168714 Pompano Beach MLK Drive Supplemental Traffic Analysis & Design Closed $90,000.00
179746 City of Pompano Beach Planning & Landscape Services Active $70,000.00
1797461 1380 S Ocean Planning Services Closed $3,960.00
17974610 Pompano Beach Planned Development Casino Active $12,045.00
1797462 Ocean Park Residences Planning Services Closed $6,600.00
1797464 City of Pompano Beach - Planned Development 1116 N Ocean Blvd Active $5,510.00
1797465 City of Pompano Beach - Planned Development Hidden Harbor Active $5,510.00
1797466 Pompano Beach - Planned Development Pompano Casino Active $5,510.00
1797467 City of Pompano Beach Planned Development Pompano Casino -Cost Recovery Closed $20,060.00
1797468 City of Pompano Beach - Planned Development Pompano Casino - Plan Review Closed $3,500.00
1797469 Pompano Beach - PD - Hidden Harbours - Site Plan Review Cost Recovery Active $3,500.00
181141 Pompano Platting Code Amendments Closed $1,450.00
181148 Boundary Survey Pompano Beach CRA - Survey - Parcel C Palm Aire Closed $11,840.00
181164 Pompano Code Modifications Active $11,320.00
181353 NW 27th Ave & MLK Blvd Intersection Improvements CEI & Traffic Design Active $57,200.00
192761 City of Pompano Beach - General Comp Plan Update Active $110,130.00
193181 City of Pompano Beach - Contract Management & Administration Active $75,000.00
193387 City of Pompano Beach - General Planning Zoning & Landscape Svcs Active $35,081.25
1933871 Pompano Beach - Research of Heavy Commercial & Industrial Zoning Districts Active $7,470.00
1933872 Pompano Beach - Research of Self Storage Facilities Active $6,450.00
1933874 City of Pompano Beach - Hidden Harbour- Final Review Active $1,800.00

List of Prior Projects Performed for the City of Pompano Beach
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TAB 5

project team form
City of Pompano Beach
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COMPLETE THE PROJECT TEAM FORM ON THE ATTACHMENTS TAB IN THE EBID 
SYSTEM.  PROPOSERS ARE TO COMPLETE FORM IN ITS ENTIRITY AND INCLUDE THE 
FORM IN YOUR PROPOSAL THAT MUST BE UPLOADED TO THE RESPONSE 
ATTACHMENTS TAB FOR THE RLI IN THE EBID SYSTEM. 

PROJECT TEAM 

RLI NUMBER ___________

Federal I.D.#_____________ 
PRIME

Role Name of Individual Assigned to
Project

Number of 
Years 
Experience

Education, 
Degrees

Principal-In-Charge ______________________________ _____________ _________
Project Manager ______________________________ _____________ _________
Asst. Project 
Manager

______________________________ _____________ _________

Other Key Member ______________________________ _____________ _________
Other Key Member ______________________________ _____________ _________

SUB-CONSULTANT

Role Company Name and Address of 
Office Handling This Project

Name of Individual Assigned 
to the Project

Surveying ______________________________ ________________________
______________________________ ________________________

Landscaping ______________________________ ________________________
______________________________ ________________________

Engineering ______________________________ ________________________
______________________________ ________________________

Other Key Member ______________________________ ________________________
______________________________ ________________________

Other Key Member ______________________________ ________________________
______________________________ ________________________

Other Key Member ______________________________ ________________________
______________________________ ________________________

Other Key Member ______________________________ ________________________
______________________________ ________________________

(use attachments if necessary)

Chris Giordano, MSC, CCM
Tammy Cook-Weedon, PLA, LEED AP

Michael Conner, PLA, ISA

Gianno Feoli, ASLA

Compass Point Surveyors
3195 N Powerline Rd, STE 112, Pompano 
Beach, FL 33069

Benjamin R. Wiser, PSM
Scott A. Reid, PSM

Florida Engineering & Testing, Inc.
250 SW 13th Ave, Pompano Beach, 
FL 33069

Sandra Lee, AICP, CEP, LEED AP

30+

30+

BS Landscape Architecture

BS Landscape Architecture

23
MS Landscape Architecture
BA Architecture Studies

25
MA Biology/Ecology 
BA Biology/Botany

65-0013869

T-25-20

15+
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Tab 5 - Project Team Form, Continued

PRIME

Role Name of Individual Assigned to 
Project

Number of Years 
Experience

Education, Degrees

Urban Design/Planning/ Landscape 
Architect

Marcos Mendoza 24 AA Architecture

Landscape Design Dominic Mack 4 MS of Landscape
Architecture

Landscape Design Maria Alonso 7 MS of Landscape
Architecture

Arborist / Landscape Reviewer Drew Lindemann 16 BS Soil and Water 
Science 
BS Landscape Nursery

Landscape Reviewer Bill Tesauro 30 AA Landscape 
Technology

Arborist / Landscape Inspector Hien Nguyen, ISA, FACE 12 MS of Landscape
Architecture
BS Environmental 
Studies

Landscape Inspector David Grasso-O'Brien 15 BS Environmental 
Horticulture
BS Agronomy
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TAB 6

organizational chart
City of Pompano Beach
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Specifically identify the management plan (if needed) and provide an organizational chart for the team. The proposer must 
describe at a minimum, the basic approach to these projects, to include reporting hierarchy of staff and sub-consultants, clarify 
the individual(s) responsible for the co-ordination of separate components of the scope of services.

Tab 6 - Organizational Chart

City of Pompano Beach

PRINCIPAL-IN-CHARGE PROJECT MANAGER

IN-HOUSE LANDSCAPE PROJECT STAFF & SERVICES

Sub-Consutlants

ACCOUNT MANAGER

IN-HOUSE ADDITIONAL 
SUPPORT SERVICES

Chris Giordano, MSC, CCM Tammy Cook-Weedon, PLA, LEED AP 
BD+C

Geotechnical Services
Mark Mesiano, PE
Naresh Persaud, EI
Paul Teninty
Preston R. Nevins 

Florida Engineering & Testing, Inc.

Surveying and Mapping
Benjamin R. Wiser, PSM
Scott A. Reid, PSM

Compass Point Surveyors

DEDICATED SPECIALISTS
Tammy Cook-Weedon, ASLA, PLA, 
LEED AP BD+C
Gianno Feoli, ASLA
Michael Conner, PLA, ISA
Maria Alonso, ASLA, NCIDQ, ASID
Dominic Mack, Assoc. ASLA
Marcos Mendoza
Sandra Lee, AICP, CEP, LEED AP BD+C
Drew Lindemann
Bill Tesauro
Hien Nguyen, ISA, FACE
David Grasso-O'Brien

SERVICES OFFERED
Site Design/Site Planning
Urban Design
Sustainable Storm Water Design
Hardscape Design
Open Space Design & Programming
Planting Design
Irrigation Design
Construction Plans Development
Tree Inventory & GIS Mapping
Urban Forestry & Arborist Services
Tree Disposition Design
Landscape Inspection Services
Landscape CEI Services
Public Outreach
Architectural Visualizations & 3d
Video & Enhanced Media Productions
Irrigation Design
Cost Estimating
Environmental Permitting
Environmental Monitoring

Robin Verse

CONSTRUCTION ADMINISTRATION
CONSTRUCTION INSPECTIONS

ESTIMATING & BUDGETING
CIVIL ENGINEERING

ELECTRICAL ENGINEERING
TRAFFIC ENGINEERING

PLANNING
SURVEYING

GEOGRAPHIC INFORMATION SVCS
WEBSITE DEVELOPMENT
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TAB 7

statement of skills and experience of 
project team

City of Pompano Beach
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COMPANY'S HISTORY AND QUALIFICATIONS
Calvin, Giordano & Associates, Inc. (CGA) is a well established 
multi-disciplinary firm with offices located in Fort Lauderdale, 
Miami-Dade, West Palm Beach, Port St. Lucie, Estero, and 
Clearwater. For over 80 years, our firm has been providing 
consulting services to both public and private sector clients.

From the beginning, much of our reputation was built on 
repeat business with clients from the public and private 
sectors. Our success is reflected in the quality of work we 
consistently provide and also in the personal approach we 
take with each client. The winning combination is affirmed 
by our large number of repeat/long term municipal clients. 
Because of our diversity, CGA can control the entire 
process, offering a host of professional services as a one-
source partner, or efficiently tackle time-sensitive individual 
projects, providing customized solutions with handpicked 
teams of highly experienced professionals. Custom building 
Exceptional Solutions is the core of our business.

CGA strategically provides a broad range of services to meet 
our clients’ needs. Our professional services include:

•	 Building Code Services

•	 Civil Engineering/Roadway and Highway Design

•	 Coastal Engineering

•	 Code Compliance

•	 Construction Engineering and Inspection (CEI)

•	 Construction Services

•	 Data Technologies and Development

•	 Electrical Engineering

•	 Civil Engineering

•	 Environmental Services

•	 Facilities Management

•	 Geographic Information Systems (GIS)

•	 Governmental Services

•	 Landscape Architecture

•	 Planning

•	 Project Management

•	 Redevelopment and Urban Design

•	 Surveying and Mapping

•	 Traffic Engineering

•	 Transportation Planning

•	 Water/Utilities Engineering

•	 Website Development

Taking advantage of our diversified staff's experience and 
knowledge is what distinguishes CGA as a professional 
consultant and what allows our team to repeatedly complete 
projects on-time,under budget and exceeding expectations 
while doing so.      

Serving

Municipalities Throughout Florida

LOCATIONS
Clearwater

Estero
Fort Lauderdale

Miami-Dade
Port St. Lucie

West Palm Beach

FOUNDED IN HOLLYWOOD

1937
370
EMPLOYEES

Tab 7 - Statement of Skills and Experience of Project Team
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We believe our familiarity with providing Landscape Architecture services to City of Pompano Beach, municipalities in Broward 
County is unsurpassed by an other firm in Florida. 

CGA KEY PERSONNEL

Tammy Cook-Weedon, ASLA, PLA, LEED AP BD+C | Associate, Director of Landscape Architecture | Project 
Manager
Ms. Cook-Weedon leads the Landscape Architectural staff, founded on her more than 30 years of landscape architectural 
experience with demonstrated strengths in creative design, graphic presentations, and planting design. She has successfully 
completed numerous large-scale projects, which encompassed design studies, planting designs, and the various interrelated 
professions and tasks necessary to manage the projects through to completion.

Michael D. Conner, PLA, ASLA, ISA | Landscape Architect
Mr. Conner has more than 30 years of combined experience in municipal, commercial, and private sector work. As a Registered 
Landscape Architect and a Certified Arborist, he is also knowledgeable in all aspects of urban and community forestry planning 
and tree inventory and appraisal - particularly in built-out environments in the South Florida area. His expertise lies in park 
design, site planning, hardscape and landscape design. He also has successful experience in public space creation and 
park planning, environmental mitigation, contract administration, site inspections, and grant writing. He will contribute his 
expertise in park master planning, capital projects management, grant coordination, native planting design, arborist services, 
and landscape construction administration for park and landscape projects

Gianno Feoli | Landscape Architecture & Urban Design
Mr. Feoli leads the Landscape Department in creative design strategies for urban environments with specialties including urban 
design, contextual analysis and branding. He will contribute his experience in providing CGA’s master planning, transit-oriented 
designs, community participation efforts and graphic communication services. His experience has encompassed a wide array 
of project-types, and his strengths lie in connectivity plans, streetscapes and urban interventions, park design, and form-based 
urban designs and planning strategies.

Marcos Mendoza | Landscape Design / Irrigation
Mr. Mendoza directs the landscape architectural staff in all code compliance and site design issues, ensuring that Quality 
Control and construction documents are consistent and thorough, while meeting location-specific permit criteria. He will 
contribute his expertise leading and directing the production and development of construction permit plans, site detailing for 
constructability and irrigation design.

Maria Alejandra Alonso, NCIDQ, ASID, ASLA | Landscape Designer
Ms. Alonso is a Landscape Designer professional, with over 7 years of experience in landscape design, including park and planting 
design for both publicly-funded and private projects. Ms. Alonso contributes her experience in the creation of communication 
graphics, 3-dimensional renderings, providing schematic designs, and the development of construction technical drawings.

Dominic James Mack, III, Assoc. ASLA | Landscape Designer
Mr. Mack is a Landscape Design professional, with over 4 years of experience in landscape and urban design, including park 
design and planting design for both publicly-funded and private projects. Mr. Mack has experience as an architectural fabricator 
and three-dimensional modeler for landscape architectural and furniture design. He contributes his experience in the creation of 
communication graphics, 3-dimensional renderings, providing schematic designs, fabrication strategies paired with parametric 
design, and the development of construction technical drawings. Mr. Mack is proficient in Rhino 3D, Sketchup, AutoCAD, the 
Adobe Creative Suite (i.e. Photoshop, Illustrator, InDesign, etc.), and other integral pieces to programs such as Grasshopper, 
Lumion, Rhino CAM, and Podium.

Sandra Lee, AICP CEP, LEED AP BD+C, CFM | Environmental Services
Ms. Lee has over 25 years of professional experience and heads up CGA’s Environmental Department. In general, Ms. Lee: 
provides environmental permitting services at the local, state and federal level, coordinates interagency and multi-disciplinary 
team efforts, provides tree mitigation plans and tree removal permitting services, conducts wetland delineations and wetland 
functional assessments, designs wetland mitigation areas, provides bidding and construction oversight services for the 
construction and installation of mitigation areas, provides technical support, environmental resource management and 

24

Exhibit A - RLI E-20-20 and Consultant's Proposal



City of Pompano Beach | RLI T-25-20 | Continuing Contract for Landscape Architectural Services

environmental planning services to municipalities, manages field staff conducting wildlife and habitat assessments, imperiled 
species surveys and compliance monitoring reporting. Ms. Lee also provides floodplain management, sustainability and MS4 
NPDES permit reporting services.

Drew Lindemann, ISA | Arborist / Landscape Reviewer
Mr. Lindemann is responsible for providing Arborist and Landscape plan review services for several municipalities. He is also 
responsible for performing habitat assessments, wetland delineations, endangered species surveys, mitigation construction 
oversight, contract administration, and contract management and compliance monitoring for projects impacting environmentally 
sensitive lands. Mr. Lindemann has provided landscape inspections and arborist review services for the Town of Davie and 
the Cities of Deerfield Beach and Tampa over the past few years. He has an excellent ability to work with municipal residents 
and commercial property owners to resolve landscape issues. He is very detailed oriented and is familiar with the technology 
required to accomplish the tasks required for municipal reviews. 

He has provided oversight of the exotic and invasive plant control contract on over 2,200 acres of sensitive wetland mitigation 
lands in the City of Weston that are known habitat to listed species such as the Everglade Snail Kite, Wood Stork, and American 
Alligator populations.

Bill Tesauro | Landscape Reviewer
Mr. Tesauro utilizes his 20 years of valuable management and professional experience gained from the City of Hollywood for 
his current position. During his 13 years in the Forestry Landscape Department, he was responsible for the operation and 
administration of all employees engaged in landscape, irrigation, urban forestry, grounds maintenance, tree maintenance, 
athletic fields, turf management and the operation of a City nursery. Along with this experience, he has over six (6) years as 
a Site Planner in the Community Development Department. There he increased his professional and technical knowledge and 
had direct responsibility for DRC reviews, tree preservation, inspections, and landscape and tree preservation codes writing. 
Including, but not limited to other duties included obtaining grants, speaking engagements, writing numerous articles on 
landscaping, developing educational programs/materials, presenting educational programs, Arbor Day ceremonies, resolving 
zoning complaints and coordinating all other zoning landscape related matters.

Hien Nguyen, ISA, FACE | Landscape Inspector / Arborist
Ms. Nguyen has a master’s degree in landscape architecture and over ten years of experience in environmental science, 
botany, and landscape architecture. She is particularly well versed in tropical plant taxonomy, physiology, morphology, 
economic botany, and landscape and tree preservation ordinances necessary elements in providing landscape inspections 
and code compliance. In addition to being skilled in typical office software programs, she is capable with AutoCAD and Adobe 
Photoshop. She has been the recipient of numerous awards and has received several grants.

David Grasso-O'Brien | Landscape Inspector
Mr. Grasso-O’Brien is a certified Florida Landscape Inspector with more than fifteen years of experience. He performs landscape 
inspections and code enforcement services for various municipalities and brings a wealth of experience in horticultural, tree 
preservation & permitting and Florida Grades & Standards practices.
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Client
City of Fort Lauderdale

Project Date
2014 - 2018

Services Provided
Landscape Architecture 
Civil Engineering
Construction Administration
Planning
Structural Engineering
Geotechnical       

Calvin, Giordano & Associates, Inc. was selected by the City of Fort Lauderdale to provide 
planning, design, and construction services for the addition of three new soccer and lacrosse 
fields at Mills Pond Park. The existing park located at 2201 N.W. 9th Avenue (Powerline Road) 
has three lighted soccer fields, one un-lighted soccer field, and five lighted softball fields. The 
improvements to the park include three new fields and all associated sports lighting, drainage, 
and irrigation, as well as a future restroom/concession building, new parking, walkways, and 
landscaping. Originally, the city staff and the park’s stakeholders had indicated their desire to 
have at least 2 of the 3 fields be synthetic turf, and to use organic in-fill material instead of 
black rubber in-fill material for them.

Working with the City and stakeholders, CGA prepared six (6) configuration options for bidding 
purposes per the City’s desire to see what layout would fit within their construction budget. 
The City ended up choosing the option with three (3) artificial turf fields and a future restroom. 
In addition, the City of Fort Lauderdale wanted to continue their emphasis on Sustainability 
by incorporating Green Design principles such as LED sports lighting, innovative drainage 
solutions, permeable pavers, and Florida Friendly Landscaping. One of the main reasons that 
CGA was selected for this project is its excellent team of sub-consultants. 

The team consisted of Sports Turf One for sports field expertise, Lakdas/Yohalem Engineering 
for structural engineering, and Nutting Engineering of Florida for geotechnical. Construction of 
the project began in January 2017 and completed in February 2018.

Construction Cost Estimates:	 $3.7 Million

MILLS POND PARK
Fort Lauderdale, FL
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GUY DAVIS COMMUNITY GUY DAVIS COMMUNITY 
PARK CONCEPTUAL DESIGNPARK CONCEPTUAL DESIGN
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Client
City of Stuart

Project Date
2019 (On-going)

Services Provided
Park Master Planning
Landscape Architecture 
Civil Engineering
Electrical Engineering

The CGA design teams’s approach to the City’s call for qualifications was to propose a design 
solution that not only provided for the requirements listed within the RFP’s solicitation, but also 
pushed beyond the notions of the project simply as a sports complex, and instead approached 
the project with the intent of providing a holistic strategy that speaks to the potential of the 
project area and the need for the improvements to remain relevant to the community even when 
the sports fields are not in immediate use.

Therefore, the approach consisted of four main themes that will:
•	 Increase interaction by developing a connected system of spaces that contribute to the 

heart of the community by creating a system of indispensable, inter-connected gathering 
spaces;

•	 Provide a multiscale, sustainable solution to community design and site development that 
seeks to minimize and manage stormwater through Low Impact Development and use it 
as an opportunity to educate and demonstrate the importance of water conservation and 
natural processes;

•	 Maximize connectivity through trail systems that provide a circuited-loop with a design 
detailing that will seek to hone key skills such as physical, social, and cognitive functions; 
and

•	 Take steps to preserve the existing plant communities and site drainage to shape the 
character and identity of the park to its community.

GUY DAVIS COMMUNITY PARK 
CONCEPTUAL DESIGN
Stuart, FL
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SW 2ND AVENUE 
STREETSCAPE PROJECT
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Client
Fort Lauderdale Downtown Development 
Authority (DDA)

Project Date
2020

Services Provided
Landscape Architecture 
Civil Engineering
Electrical Engineering
Surveying

Our approach to this project was one inherently about urban design and space-creation. It 
was not simply a matter of beautification, but rather a process of embedding the environment 
with value to take advantage of inherent, flexible opportunities. We believe that these, in turn, 
will animate socialization, celebrate the culture of place, and provide for a multi-functional 
framework. We seek to capture the human experience, including mood, atmosphere, color, 
sound, tactility, pleasure and light that characterizes the ethos of ‘place’ that lives at this 
intersection of:

•	 Culture – with the Broward Center for the Performing Arts, Museum of Discovery and 
Science, and the Esplanade Park,

•	 Socialization – with the vibrant Himmarshee Street nightlife scene,
•	 History – with the campus of historical buildings, including the Museum of History, Hoch 

Heritage Center, Philemon Bryan House, King-Cromartie House, and the Schoolhouse), 
and

•	 Access and Connectivity – with the continuity of the Riverwalk as a major destination 
linking the various waterfront properties.

Our goal for this project was to provide a design solution that results in products that are 
resilient, innovative, creative, sensitive, inspiring, memorable, responsible, interpretive, 
comprehensive, imaginative and visionary. We lead by design and with design.

SW 2ND AVENUE STREETSCAPE PROJECT
Fort Lauderdale, FL
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NORTH BEACH
OCEANSIDE PARK
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Client
City of Miami Beach

Project Date
2016 (On-going)

Services Provided
Park Master Planning
Landscape Architecture 
Civil Engineering
Electrical Engineering
Resiliency Design
Environmental Permitting
Surveying
Construction Administration
Arch Visualizations & 3D

Miami Beach issued a simple request: to re-design a park. Specifically, the Request for 
Qualifications stated that the work products for the North Beach Oceanside Park would include 
conceptual drawing(s), surveying, geotechnical, design development, estimate(s) of probable 
construction cost, construction documents, permitting, bidding/award, and construction 
administration services. Embedded within the expectations of the City was a critical design 
component – the final design must define a new identity for the North Beach community by 
tapping into and revealing established values and qualities present in the site.  The resultant 
design took the densely-vegetated, 30-acre park and conceived it as a series of carefully 
orchestrated thresholds where park users will never feel secluded, inactive or unengaged. 
The design resulted in a necklace of ‘pods’ that operate as a spine to the project and serve to 
protect habitat and increase the City’s management of these natural resources. The walkways 
are scaled so that they foster continuous activities in potentially endless configurable ways and 
augments the opportunities for resiliency design by stengthening the dune, utilizing passive 
green infrastructure and LID stormwater management strategies. The project also incorporated 
a rebranding of the City’s established beachfront with an on-grade beachwalk destined to be a 
terminus to the City’s overall transportation infrastructure. The product developed for the park 
is one that will provide an immediate transformative quality for the North Beach Community, 
it will enhance cultural celebration, and it embodies the City’s values of good, environmental 
design and access to great public spaces.

NORTH BEACH OCEANSIDE PARK
Miami Beach, FL
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FIRE STATION 
COMMEMORATIVE PLAZA
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Client
City of Delray

Project Date
2016

Services Provided
Urban Design
Landscape Architecture 
Civil Engineering
Electrical Engineering
Surveying

The Delray Beach CRA’s 2002 Downtown Master Plan identified NW/SW 5th Avenue as the 
mid-point along Atlantic Avenue, between Interstate I-95 and the downtown core.  The plan 
recommended the creation of twin public plazas on the northwest and southwest corners of 
the intersection to serve as a new neighborhood center and gathering place for the community 
as a whole.

CGA designed the plaza on the Northwest corner which consists of landscape features and 
pedestrian amenities. The design also included colorful terrazzo and keystone pavers similar 
to the Libby Wesley Plaza (SW corner) of intersection, and includes four bronze emblems 
featuring fire rescue motifs. Green building elements such as permeable pavers and native 
vegetation were also incorporated into the project. The design allows for seamless integration 
into the Atlantic Avenue corridor while still honoring the unique civic identity of the Fire Rescue 
Headquarters.

FIRE STATION COMMEMORATIVE PLAZA
Delray, FL
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MIDDLE BEACH MIDDLE BEACH 
RECREATIONAL CORRIDOR RECREATIONAL CORRIDOR 
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Client
City of Miami Beach
Ariel Guitian
1701 Meridian Ave, 3rd floor,
Miami Beach, FL 33139 
305.673.7071 ext 4105
ArielGuitian@miamibeachfl.gov

Project Date
2019

Services Provided
Landscape Architecture
Civil Engineering
Electrical Engineering
Resiliency Design
Environmental Permitting
Construction Administration 

Design Fees Awarded
$534,000.00

Calvin, Giordano & Associates, Inc. designed and permitted an on-grade, ADA-accessible 
pathway that supports the use of pedestrians and cyclists and an integral component of the 
City’s overall resiliency and climate adaptation plan, directly supporting the City’s investment 
in strengthening the dunes for storm surge protection and by providing a critical component 
of its alternative transportation network.  The project is a part of the greater Atlantic Greenway 
Network, and comprises a critical component of the bicycle facilities throughout the City of 
Miami Beach.  It connects Indian Beach Park on the south to the North Beach Recreational Trail 
at Allison Park with a 2-mile paver walkway, continuing the City’s unique branding qualities.  

The path was permitted in accordance with the Florida Dept. of Environmental Protection’s and 
the Florida Fish and Wildlife Conservation Commission’s regulations, as the entirety of the 
project lies within State-owned lands.  The scope of work included extensive public outreach, 
branding and site design, coastal engineering, dune planting plans, lighting design, and 
bidding and construction administration.  The project connects business districts, cultural/
tourism centers, parks, residential neighborhoods and the beaches, and it completed a major 
portion of the essential north-south connector of the AGN to facilitate pedestrian and non-
motorized transportation throughout the City.  

MIDDLE BEACH RECREATIONAL CORRIDOR - 
PHASE 2
Miami Beach, FL
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Client
City of Oakland Park

Project Date
2015 - 2019

Services Provided
Landscape Architecture
Irrigation Design
Civil Engineering
Traffic Engineering
Electrical Engineering
Surveying
Paving, Grading and Drainage
Signing and Markings

The improvements to Andrews Avenue from Prospect Road south to Oakland Park Boulevard 
were funded by a Transportation Enhancement grant through the FDOT District 4, which required 
it to follow FDOT LAP submittal requirements. The scope of this project includes construction 
of a landscaped median, reconstruction of existing sidewalks to meet current ADA standards, 
adding bicycle lanes, and a mid-block crossing for pedestrians, turn lane analysis, milling and 
resurfacing, signing and pavement markings, pedestrian lighting and conventional roadway 
lighting modifications. Permitting is required through Broward County Environmental Protection 
and Growth Management Division (BCEPGMD), Broward County Highway Construction and 
Engineering Division (BCHCED), Broward County Traffic Engineering Division (BCTED), and 
the City of Oakland Park.

Construction Cost: $2,000,000.00

Firm’s Fees: $227,310.00

ANDREWS AVENUE ROADWAY 
IMPROVEMENTS
Oakland, FL
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Client
City of Pompano Beach

Contact Information
T.Y.LIN International
James M. Kanter, PE, LEED AP
Project Manager
954.308.3374

Project Date
April 2019 - Ongoing

Services Provided
Landscape Architecture
Arboricultural Services
Urban Design
Lighting Coordination

Project Manager
Tammy Cook-Weedon, ASLA, PLA, LEED 
AP BD+C

Team Member(s)
Maria Alonso, NCID, ASID, ASLA
Marcos Mendoza
Drew Lindemann

Calvin, Giordano & Associates Landscape Architecture Department provided sub-consultant 
services to TY Lin International for two bridge upgrades in the Palm Aire community in the 
City of Pompano Beach. The project included landscape enhancements along a pedestrian 
exercise path which was included an ADA compliant pathway system across each bridge. The 
project included lighting the bridge and replacing many different light fixture designs along 
the path to create a consistent light fixture palette. Matching benches and trash receptacles 
were included along the path to allow park users resting points along the walkway. This path 
provided a looped exercise link to a new Gazebo which was installed by the City of Pompano 
prior to the project initiation. Landscape enhancements included flowering trees along the 
west side of the canal and a multitude of native canopy trees specifically to expand the shading 
along the walking path to provide a cooler experience for the park users. The project included 
permitting through South Florida Water Management District and the City of Pompano Beach. 
Public Participation meetings were held to ensure that the community had the opportunity to 
provide input and comment on the proposed improvements. A special pedestrian link was 
provided to the adjacent Skolnick Center to ensure that all of the residents of Palm Aire would 
have additional recreational connections from their homes to the local activity center and 
park system. The walkway loop also connects to the County-wide Greenways and trails which 
traverses along the canal right of ways.  

Construction Cost: $400,000.00

Firm Fee’s: $41,340.00

PALM AIRE BRIDGE AND PEDESTRIAN TRAIL
Pompano Beach, FL
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MIAMI BEACH URBAN 
FORESTRY MASTER PLAN
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Client
City of Miami Beach

Project Date
2019 (On-going)

Services Provided
Landscape Architecture 
Urban Design
Resiliency Design
Arborist Services

Collaborators
Davey Resource Group, Inc.

In partnership with Davey Resource Group and Calvin, Giordano and Associates, Inc. (CGA) 
has developed an Urban Forestry Master Plan, focused on managing the City’s trees into the 
future. The plan establishes a clear set of priorities and objectives that aid in the management, 
maintenance, and future planting of trees throughout the City by providing a sustainable and 
strategic framework. 

CGA’s primary contribution to the master plan was the development of an implementable 
‘Tool Kit’ that advances the recommendations in the master plan to generate standards that 
guide the roll-out of these.  The ‘Tool Kit’ includes specific case studies of unique conditions 
in the City that address the intersection of urban forestry considerations with issues such 
as historic preservation, sea-level rise, and community/neighborhood identities with a focus 
on satisfying the City’s goal to have strategies in place to increase resiliency and climate 
adaptation.  Additionally, the ‘Tool Kit’ establishes acceptable plant palettes and the species’ 
most desirable use-situations, as well as constructability standards for balancing adequate 
root-growth zones with green infrastructure and urban streetscape build-out conditions.  Finally, 
the ‘Tool Kit’ establishes a street-tree prioritization plan to guide future streetscape projects, 
examines and establishes a metric of measurement to define “success” in future-planned City 
projects across several different departments, and it establishes parameters to facilitate the 
cost estimating and planning for these during the budget cycles and scope processes of each 
project.

URBAN FORESTRY MASTER PLAN
Miami Beach, FL
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Client
City of Pompano Beach

Contact Information
T.Y.LIN International
James M. Kanter, PE, LEED AP
Project Manager
954.308.3374

Project Date
April 2019 - Ongoing

Services Provided
Landscape Architecture
Arboricultural Services
Urban Design
Lighting Coordination

Project Manager
Tammy Cook-Weedon, ASLA, PLA, LEED 
AP BD+C

Team Member(s)
Maria Alonso, NCID, ASID, ASLA
Marcos Mendoza
Drew Lindemann

Calvin, Giordano & Associates Landscape Architecture Department provided sub-consultant 
services to TY Lin International for the replacement for this bridge on S. E. 5th Avenue in the 
City of Pompano Beach. The scope included the removal of swales trees on each quadrant 
of the bridge which was necessary due to the increased grading of the bridge to allow for 
improved clearance under the bridge for boat traffic. This project included Public hearings to 
enable the residents and community to provide input during the design process. The bridge 
replacement included signage utilizing an artist work to provide a tropical fish theme on all 
four quadrants and the Avenue also noted on the bridge end design. The scope included a tree 
valuation for each tree to ensure that mitigation was provided and new trees were replaced in 
the swales. Lighting was also included on the bridge and around the art component to provide 
for enhancement at night. An improved walkway design was incorporated into the new bridge 
design to provide a better experience for the pedestrians within the neighborhood.   

Construction Cost: Contractor pricing underway at this time

Firm Fee’s: $13,780.00

SE 5TH AVE. BRIDGE IMPROVEMENTS
Pompano Beach, FL
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Client
Fort Lauderdale Transportation and 
Mobility Department

Contact Information
Shiau Ching Low
Parking Services Project Manager II
SLow@fortlauderdale.gov
954.213.8548

Project Date
Jan 2019 - Ongoing

Services Provided
Landscape Architecture
Surveying
Civil Engineering
Electrical Engineering
Construction Services

Project Manager
Tammy Cook-Weedon, ASLA, PLA, LEED 
AP BD+C

Team Member(s)
Nicholas Kanelidis, PE
Steve Watts, PSM
Jorge Cervantes, PE
Marcos Mendoza
Bob McSweeney

The scope included one block W of A1A on two streets along this coastal business district. 
The project included the strip business shops on the south and north side of the block with 
an angled parking area in the middle of the space with one-way traffic on each side. The 
center median space on NE 32rd contained a 10-foot wide planting space with existing trees 
and palms. The handicap spaces on both blocks did not meet ADA so the improvements to 
pedestrian safety was a key component of this project. 

On NE 33rd a smaller median was in place, which had been planted with large Mahogany 
trees which were damaging the existing curb, concrete walks and asphalt paving as the 
roots of the trees were uplifting the hardscape. These trees were permitted for removal and 
mitigation through the City’s Department of Sustainability Design. The replacements for these 
tree included the installation of a sub-surface root space system called Silva Cells, which 
expanded the root space below the asphalt parking area. This system provided a sustainable 
planting method for the new native trees. CGA worked with the City staff alongside the local 
business community to ensure that they were aware of all planned construction activities in 
advance. Bulb-out planting areas were incorporated into the design at the west end of each 
block to improve the pedestrian cross-walk condition for enhanced safety. Services that were 
provided by CGA included landscape architecture, surveying, Civil and Electrical Engineering 
and Construction Administrative services. Existing FPL lighting was replaced with LED fixtures 
to provide consistent aesthetics and greater energy efficiency. This important project ties to 
the iconic Fort Lauderdale Beachwalk and oceanfront experience and provided much needed 
sustainable improvements to this historic business district. 

NORTH GALT SHOPS AT A1A & NE 32ND & 
33RD STREET
Fort Lauderdale, FL
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SUMMARY OF QUALIFICATIONS 
Ms. Cook-Weedon leads the Landscape Architectural staff, founded on her more than 30 years 
of landscape architectural experience with demonstrated strengths in creative design, graphic 
presentations, and planting design. She has successfully completed numerous large-scale projects, 
which encompassed design studies, planting designs, and the various interrelated professions and 
tasks necessary to manage the projects through to completion.

EXPERIENCE
Joe Di Maggio Children's Hospital Vistor's Clubhouse, Hollywood, FL; Landscape Architect/
Project Manager: Client: Memorial Healthcare System: Responsible for the site and landscape 
design for a restorative garden with a playground area specifically for the use by children users of 
the Joe DiMaggio facility. Special attention was made to the creative design process, branding and 
the selection of equipment, furnishing and site design details that accommodated for at-grade-level 
activities for wheelchair-bound users.

Gator Run Park, Weston, FL; Client: City of Weston: Responsible for the site design and planting 
specifications for a 5-acre community park including lighting improvements, continuous walking 
paths, children’s play equipment, planting and irrigation design near an elementary school. The design 
provided a butterfly garden and shade structures in proximity to and to build strong connections with 
the adjacent elementary school.

Deering Estate at Old Cutler Bay, Palmetto Bay, FL; Client: Miami-Dade County Park and 
Recreation Department: Responsible for the historical restoration and landscape design of all park 
areas. The project included detailed archaeological planting design, habitat restoration and planting 
design, as well as hardscape design that was consistent with the historical character of the park.

Sombrero Beach Park, Marathon, FL; Client: City of Marathon: Responsible for the park master plan 
and design for the creation of a beach-front park with dune access, volleyball courts, playgrounds, 
beach amenities, dune and turtle nesting habitat restoration.

Redlands Fruit and Spice Park, South Dade, FL; Landscape Architect/Project Manager; 
Client: Miami-Dade Park and Recreation Department: Botanical garden design showcasing the 
relationships between agriculture and culture, with particular attention to creating an around-the-
world thematic design with thoroughness in details about planting arrangements, cultivated species 
and spatial qualities.

Miramar Parkway Landscape Improvements, Miramar, FL: Landscape Architect/Project Manager; 
Client: City of Miramar: Prepared conceptual designs for gateway features at the entrance into the 
City. The designs included architectural elements, branding, urban greenways and character planting.

Patricia A. Mishcon Athletic Field, North Miami Beach, FL; Landscape Architect; Client: City 
of North Miami Beach: Developed site design for an active park facility with multiple fields that 
established a strong connection to an adjacent linear park housing the City's annual Italian Festival.

Corridors Beautification Master Plan, Weston, FL; Landscape Architect; Client: City of Weston: 
Responsible for the coordination of drainage improvements and roadway design components 
through the development of a master plan and landscape design for planting and branding along all 
major thoroughfares of the city, including lighting and gateway features. This master plan set the tone 
for all subsequent roadway planting for the following 15 years.

Tamarind Avenue Streetscape, West Palm Beach, FL; Project Landscape Architect; Client: City of 
West Palm Beach:  Responsible for the landscape architectural portion of this critical neighborhood 
improvement project. Worked with the City Engineering, landscape and CRA staff to address the 
preservation of the existing trees and palms while also introducing large canopy trees along this 
corridor. Silva Cells were incorporated into the design to ensure that the proposed canopy trees 
would be sustainable and provide shade for the community for a long time. The streetscape design 
included buffering of the railroad edge, site lighting, on street parking with planted bulb outs, and 
seating areas for the community. The project included replacement of a water main, a sewer line and 
undergrounding of overhead utility lines.

Tammy Cook-Weedon, ASLA, PLA, LEED AP BD+C
Associate, Director of Landscape Architecture

YEARS OF EXPERIENCE
30+

YEARS WITH THE FIRM
22

EDUCATION
B.S. Landscape Architecture, 
Texas A&M University, 
College Station, 1987

CERTIFICATIONS AND 
LICENSES
Registered Professional 
Landscape Architect, Florida 
No. 0001328

PROFESSIONAL 
ASSOCIATIONS
American Society of 
Landscape Architects, 
Miami Section Chair 1997 
- 1998

Broward Section Chair, 2003 
- 2004

State Conference 
Sponsorship Chair, 2000

ASLA Executive Committee, 
2004 - 2007

Magic of Landscape Epcot 
Flower Show Board Member, 
2006 - 2007
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Tammy Cook-Weedon, ASLA, PLA, LEED AP BD+C, Page 2
Firestation Plaza, Delray, FL: Client: Delray CRA: Led a team of site designers and engineers in the development of a public 
plaza on a primary threshold into the downtown CRA area. The plaza consisted of specialty permeable paver selections, intricate 
paving design pattern detailing, planting design, historical plaque inserts, lighting and drainage design. A retention pond was 
converted to a water garden enhanced by wetland species and stately Cypress Trees to enhance the Fire Station Plaza.

Community Enhancements, Bay Harbor Islands, FL; Landscape Architect; Client: Town of Bay Harbor Islands: Led a team of 
civil, utility, traffic and electrical engineers and construction administrators for the creation and implementation of a Town-wide 
community enhancements project that consisted of specialty paving strategies throughout the community for beautification and 
traffic calming, irrigation, planting design, water main replacement, storm water management, and street lighting. CGA was 
successful in conducting all the necessary public outreach and coordinating with each property owner to ensure that existing 
paver driveways and specialty finishes unique to each property were matched with careful detailing and design.

Kane Concourse Beautification, Bay Harbor Islands, FL; Landscape Architect; Client: Town of Bay Harbor Islands: Responsible 
for the oversight of hardscape and planting of streetscape improvements for the Town’s business district, including, street 
furnishings, wayfinding, and irrigation.

Campus Support Facility, Miami, FL; Landscape Architect/Project Manager; Client: Florida International University: 
Responsible for the design of a public plaza design for passive outdoor uses, including a water feature, bronze sculpture, planting 
and irrigation design through careful coordination with the architectural character of the surrounding building.

Oak Grove Park, North Miami, FL; Landscape Architect/Project Manager; Client: City of North Miami: Designed a new site 
plan for two tennis courts which required the relocation of six large Oak and Gumbo Limbo trees. The design included technical 
specifications for the tree relocations which included one very large Oak with a 36 inch DBH and several 12-18” relocations. The 
scope included all the specifications for the tennis courts, adjacent walkways and construction administration services.

SE 2nd Street and 2nd Avenue Streetscape & Permeable Paving Parking Lot, Delray Beach, FL; Client: City of Delray Beach: 
Ms. Cook-Weedon and the LA team were responsible for the design concepts for the Permeable Paving Parking Lot concepts 
and community outreach presentations. The plans included the Tree Disposition Analysis, Mitigation Plans, Streetscape Planting 
and Irrigation design. The enhancements provided an upgrade to the warehouse district parking and a streetscape design with 
bulb-outs incorporated Canopy Tree Planting with native East Palatka Holly trees and Spindle Palms to create a tropical ambiance.

Andrews Avenue Transportation Enhancement Grant, Oakland Park, FL; Role: Project Landscape Architect; Client: City of 
Oakland Park: Project Role: Leads a team of designers in the design, The project included public outreach, Tree Disposition Plans, 
a new median with mid-block crossings to address safety issues, planting design to enhance the streetscape and hardscape 
design, irrigation design. The focus of the redesign was to apply Complete Streets’ principles to the corridor including narrowing 
travel lanes and provisions for bicycle lanes. Coordination with FDOT, Broward County MPO and the City of Oakland Park was 
completed to obtain the 1 million dollar grant. Our department designed a park for a walk-to small neighborhood park. The design 
made use of specialty paving treatment and environmental graphics to establish a thematic historical narrative as a fundamental 
part of the composition.

Lloyds Estate Drainage Park Project,  Oakland Park, FL; Lead Designer; Client: Oakland Park, FL: Responsible for the 
programming and design of a critical pump station site which addresses Sea level rise. The project consisted of conducting the 
necessary public outreach to gather Commission approval and coordinating important aesthetic and sustainable improvements 
with engineering needs of the project. Ms. Cook-Weedon was responsible for the conceptual design of all material selections and 
palette, retaining walls, fences, lighting, branding elements, and wetland (Bio-Swale) and upland planting. An interpretive park 
design with an explanation of the functioning of the bioswale and pump stations was provided to the City of Oakland Park but was 
not implemented due to budgetary concerns.

Middle Beach Recreational Corridor, Miami Beach, FL; Project Manager; Client: City of Miami Beach: Leads a team of 
designers and engineers in the design, engineering, planting, and permitting of a 2-mile stretch of a 15-foot wide ocean-front 
hardscape pathway connecting Indian Beach Park to Allison Park. The project includes public outreach, existing vegetation 
assessments, grading and drainage, hardscape design, dune restoration, irrigation design, permitting with various state and local 
agencies, and construction administration.

Dania Cove Park, Dania Beach, FL: Dania Cove is a 4.5-acre site containing a live oak hammock, a tidally influenced pond, 
existing clusters of mangroves and an archaeological midden. Obtained permits to install site improvements required by a Florida 
Communities Trust grant including dock, shoreline platform and shoreline protection measures on a City park facility along the 
Dania cut-off canal. Designed a stabilization system for a badly eroded and unstable shoreline embankment and developed a 
shoreline vegetation plan. This was a fast track project due to a grant deadline. Coordinated with the County and State on gaining 
approval for the project site design, tracked all expenditures and processed and obtained all grant disbursements for the City from 
the Florida for Communities Trust and the Parks for People Grants for the site development, and closed out the grants.

50

Exhibit A - RLI E-20-20 and Consultant's Proposal



SUMMARY OF QUALIFICATIONS 
Mr. Conner has more than 30 years of combined experience in municipal, commercial, and private 
sector work. As a Registered Landscape Architect and a Certified Arborist, he is also knowledgeable 
in all aspects of urban and community forestry planning and tree inventory and appraisal - particularly 
in built-out environments in the South Florida area. His expertise lies in park design, site planning, 
hardscape and landscape design. He also has successful experience in public space creation 
and park planning, environmental mitigation, contract administration, site inspections, and grant 
writing. He will contribute his expertise in park master planning, capital projects management, grant 
coordination, native planting design, arborist services, and landscape construction administration for 
park and landscape projects.

EXPERIENCE

Davie Road Improvements – Phase One, Davie, FL:  Project Team Member. Prepared landscape 
and irrigation design for the new medians as part of a road widening and complete streets project 
for Davie Road from Nova Drive to I-595.    This included coordinating the relocation of several large 
Royal Palms from the roadway to a few nearby parks in the Town of Davie.

Andrews Avenue Improvements – Transportation Enhancement Grant, Oakland Park, FL:  
Landscape Architect, Lead Designer. Developed a new planting and irrigation design for the major 
improvements to the Broward County roadway through the City of Oakland Park as part of a 
Broward MPO Grant. Mr. Conner was responsible for all permitting and coordination of approvals 
through various agencies, as well as the City of Oakland Park’s review process. The design for the 
roadway includes new medians, reduced lane sizes, and new bike lanes in addition to the landscape 
enhancements.

Memorial Regional Hospital - 35th Avenue Streetscape, Hollywood, FL:  Design Team Member 
Responsible for the design and construction detailing of the hardscape, landscape and lighting 
components for a streetscape design and wayfinding project for a portion of N. 35th Avenue which 
runs through the middle of this expanding hospital campus. This streetscape redevelopment was 
part of the planning and construction of the new Joe DiMaggio Children’s Hospital, which was a 
LEED-Gold project.

Peace Mound Park, Weston, FL; Project  Manager, Lead Designer; CLIENT: City of Weston:  
Responsible for the design detailing and construction administration of a waterfront passive park 
with the purpose of ensuring he celebration of existence of an archaeological Tequesta Indian burial 
mound. Mr. Connor was responsible for conducting an audit of over 200 existing trees, determining 
their health and relocation parameters, and coordinating the mitigation of any vegetation that needed 
to be removed.

Pines Boulevard – Beautification Grants, Pembroke Pines, FL; Project Manager, Lead Designer; 
CLIENT: City of Pembroke Pines:  Prepared detailed construction drawings and specifications for 
the landscape and irrigation improvements on two segments of Pines Boulevard east of the Florida 
Turnpike in Pembroke Pines. This included implementing two Florida Highway Beautification Council 
grants and obtaining all approvals of the plans from FDOT. In addition, a Design Variance was obtained 
for the preservation of several existing large royal palms in the medians.

Cooper City – City Arborist/Urban Forester – 1990– 2000:  Served as the City’s Landscape 
Architect and City Arborist for ten years and supervised the development and expansion of the City’s 
Urban Forestry Program. Secured numerous Urban & Community Forestry Grants to conduct a tree 
inventory and prepare an Urban Forestry Master Plan for the City, as well as several tree planting 
projects and public information seminars to educate the residents on the City’s Urban Forestry 
Program. The tree inventory included over 15,000 trees utilizing   a software program from ACRT,  
Inc. and resulted   in the development of a Work Order program for scheduling and tracking tree 
pruning activities.

Michael D. Conner, PLA, ASLA, ISA
Landscape Architect

YEARS OF EXPERIENCE
30+

YEARS WITH THE FIRM
15

EDUCATION
B.S., Landscape 
Architecture, Ball State 
University, Indiana, 1985

B.S., Environmental Design, 
Ball State University, 1985

Ball State Honors College 
Sigma Lamba Alpha, 
Landscape Architecture 
Honor Society

CERTIFICATIONS AND 
LICENSES
Landscape Architect, Florida 
License #LA0001181

ISA Certified Arborist 
License #FL0777

PROFESSIONAL 
AFFILIATIONS
American Society of 
Landscape Architects, 
Chairperson 1990, Broward 
Section

Landscape Inspectors 
Society of Florida

International Society of 
Arboriculture
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Michael D. Conner, PLA, ASLA, ISA, Page 2

S.R. A1A – Beautification Grant, Fort Lauderdale, FL; Project Manager, Lead Designer; CLIENT: City of Fort Lauderdale:  
Prepared construction drawings and bid specification for the landscape and irrigation improvements in the medians on S. R. A1A 
south of East Oakland Park Boulevard. This included implementing a Florida Highway Beautification Council grant and obtaining all 
approvals of the plans from FDOT. The design intent was to transform this section of S.R. A1A to a more updated look by removing 
some old existing black olive trees and planting mature coconut palms.

Landscape and Streetscape Design Standards, Oakland Park, Fl.; Project Manager; CLIENT: City of Oakland Park:  Developed 
a complete set of new design guidelines and landscaping standards to replace the City’s old, outdated landscape codes and 
ordinances. This new document included landscape standards for all new development, guidelines for all future projects on City 
roadways and property, as well as recommendations for homeowners.

Tree Planting Master Plan, Oakland Park, FL; Project Manager; CLIENT: City of Oakland Park:  Developed a master plan that 
identified all of the tree planting sites in the City on public lands and roadways. The plan has become the basis for budgeting 
in future years for tree planting. In addition, the City is requesting tree canopy trust funding from Broward County to implement 
Phase One of the project. The development of this plan has also led to the creation of new landscape standards for the branding 
of the entire day.

Rolling Oaks Park – Pedestrian Trail, Miami Gardens,   FL; Project Manager, Lead Designer; CLIENT: City of Miami Gardens:  
Designed a 1.5-mile-long pedestrian trail through Rolling Oaks Park. The trail included new L.E.D. site lighting, fitness equipment, 
and benches. A custom-designed, way- finding signage program was developed for all of the trailhead signs, directional signs, 
and mileage markers. The design of the trail was carefully laid out so as to not disturb the hundreds of existing like oak trees on 
the site. CGA’s fees: $140,000.

John U. Lloyd State Park–Boardwalk Replacements, Dania Beach, FL; Lead Designer; CLIENT: Florida Department of 
Environmental Protection:  Prepared  detailed  design  plans  and   construction drawings for the replacement of four existing 
wood boardwalks providing beach access at the park. Mr. Conner conducted an extensive inventory of existing trees in the areas 
adjacent to the four boardwalks and also assisted with the environmental permitting for the project.  CGA’s fees: $46,000

Patch Reef Park - Synthetic Turf Fields, Boca Raton, FL; Landscape Architect: Contributed to the preparation of the construction 
drawings and bid documents for the conversion of three existing football/lacrosse/soccer fields at Patch Reef Park to synthetic 
turf fields for the greater Boca Raton Beach & Parks District.  This included tree relocations, new landscaping, and the design of 
an automatic irrigation system and booster pump to be able to periodically wet the fields from the sidelines.

City Hall Facility, Weston, FL; Landscape Architect: Created site design and landscape design for a newly built city hall facility, 
integrating branded character, tree relocation and preservation, landscape buffer planting and formal entranceway feature.

Rolling Oaks Park – Pedestrian Trail, Miami Gardens, FL; Project Manager: Designed a 1.5-mile-long pedestrian trail through 
Rolling Oaks Park. The trail included new L.E.D. site lighting, fitness equipment, and benches. A custom-designed, wayfinding 
signage program was developed for all of the trailhead signs, directional signs, and mileage markers. The design of the trail was 
carefully laid out so as to not disturb the hundreds of existing like oak trees on the site. 

Peace Mound Park - Renovations,  Weston, FL; Project Manager: Responsible for the design detailing and construction 
administration of a waterfront passive park with the purpose of ensuring celebrating the existence of an archaeological Tequesta 
Indian burial mound. Mr. Conner was responsible for conducting an audit of over 200 existing trees, determining their health and 
relocation parameters and coordinating the mitigation of any vegetation that needed to be removed.

Mills Pond Park: Soccer/Lacrosse Fields; Fort Lauderdale, FL; Project Manager: Developed a plan to build 3 new synthetic 
turf soccer and lacrosse fields at Mills Pond Park, including coordinating surveying, civil engineering, electrical engineering, site 
planning, landscape architecture, and all of the sub-consultants on the project. The design of the new fields includes drainage, 
lighting, and irrigation as well as associated parking, walkways, and landscape improvements. Construction cost is $3.7 million, 
with completion scheduled for February, 2018.

Miami Gardens - Parks Bond - Construction Management; Miami Gardens, FL; Project Landscape Architect: Assisted the City 
staff with the implementation of a $60 million bond program for parks improvements.  This includes conceptual site designs, cost 
estimates, and development of all design-build standards and specifications for 14 parks City-wide. Five of the parks in Phase 
One of the program are currently under construction, and another five parks have been designed and are in the site plan approval 
stage.
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SUMMARY OF QUALIFICATIONS 
Mr. Feoli leads the Landscape Department in creative design strategies for urban environments 
with specialties including urban design, contextual analysis and branding. He will contribute his 
experience in providing CGA’s master planning, transit-oriented designs, community participation 
efforts and graphic communication services. His experience has encompassed a wide array of 
project-types, and his strengths lie in connectivity plans, streetscapes and urban interventions, park 
design, and form-based urban designs and planning strategies.

EXPERIENCE
Doral Boulevard Beautification Master Plan, Doral, FL Project Manager, Lead Designer, Workshop 
Facilitator; Client: City of Doral: Responsible for crafting a streetscape and urban design master 
plan for Doral Boulevard envisioned as the primary emblem of the City. Mr. Feoli was responsible 
for all landscape and planning components of the project, which created distinct planning 'character' 
zones that would impact relationships of the built environment with the resultant quality of spaces 
being generated, the creation of dedicated public realm components and design standards for each, 
access management design recommendations, signage and gateway features, and identifying 
architectural relationships to improved sidewalk design and parking design recommendations. This 
document and its vision has been the guiding document for all areas abutting the Boulevard and has 
been used by the City as a contributing guide for the development of Downtown Doral, focused on 
safe, pedestrian-friendly, high- quality environments.

North Shore Open Space Master Plan; Project Manager, Lead Designer, Public Outreach 
Facilitator; Client: City of Miami Beach: Responsible for the development of a future 26-acre 
waterfront park at the City’s northernmost end will create a more inviting, iconic and safe amenity, 
serving the City’s North Shore community, which will enhance access to the waterfront and preserve 
large patches of natural beachfront habitat. The team will provide needed improvements including 
public space design, iconic elements, pedestrian entrances, multi-use spaces, pedestrian beach 
access, multi-use walkways, branding, lighting and open areas, art-in-public spaces, sustainability 
standards for development and design, while also integrating it with the surrounding neighborhood.

Lloyds Estate Drainage Park Project, Oakland Park, FL Lead Designer; Client: Oakland Park, FL: 
Responsible for the programming and design of the project site, conducting the necessary public 
outreach to gather Commission approval and coordinating important aesthetic and sustainable 
improvements with engineering needs of the project. Mr Feoli was responsible for the conceptual 
design of all material selections and palette, retaining walls, fences, lighting, branding elements, and 
planting.

Middle Beach Recreational Corridor, Miami Beach, FL; Assistant Project Manager, Lead 
Designer, Public Outreach Facilitator; Client: City of Miami Beach: Responsible for coordinating 
all engineering and environmental efforts associated this 2-mile long linear multi-use trail project 
on State- owned lands, as well as responsible for all planting and hardscape design and public 
outreach. Mr. Feoli conducted one-on-one meetings with over 39 condominium properties to gather 
support for the project, responded to residents’ concerns, and addressed design restrictions set 
forth in the Florida Administrative Code and balance those against resident's expectations. Mr. Feoli 
is also responsible for coordinating all State and local agency permitting processes and negotiating 
with the FDEP dimensional restrictions on the beach walk's width to meet the directives of the City 
Commissioners.

Oakland Park Station, Oakland Park, FL Project Manager, Lead Designer; Client: City of Oakland 
Park: Responsible for all conceptual design, site, design and construction design detailing of a 
public plaza at the terminus of the City's culinary district. The design effectively created flexible 
public environment that could be used as event spaces and could accommodate the needs of City in 
continuing its adopted branding through the use of elements, furnishings, paver palettes and lighting. 
The project's challenging shallow dimensions required innovative solutions to address ADA access 
to adjacent buildings finished floors while maximizing opportunities for the use of space, addressed 
through the creation of stage settings that served as landings while providing the project with much 
needed opportunities to create users' public real engagement and interactions.

Gianno Feoli
Landscape Architecture & Urban Design, South Florida Region

YEARS OF EXPERIENCE
23

YEARS WITH THE FIRM
15

EDUCATION
Master of Landscape 
Architecture - Florida 
International University 
(FIU) School of Architecture 
Miami, Florida

B.A., Architectural Studies 
- Florida International 
University (FIU) School of 
Architecture Miami, Florida

PROFESSIONAL 
AFFILIATIONS
American Society of 
Landscape Architects

Underline - Design Advisory 
Committee
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Gianno Feoli, Page 2

98th Street Park, Bay Harbor Islands, FL Project Manager, Lead Designer; Client: Town of Bay Harbor Islands: Responsible 
for all public outreach, site design, construction detailing, material and planting design of a neighborhood passive park. The park 
includes a small dog park area, flexible open space, children's play areas, an interactive water feature and a restroom facility. Mr 
Feoli was responsible for all design components of the park project, including guiding and coordinating the design of the restroom 
facility and all necessary public outreach through both the Parks and Recreation Committee and the Town Council.

92nd Street Park, Bay Harbor Islands, FL Project Manager, Lead Designer; Client: Town of Bay Harbor Islands: Responsible 
for all public outreach, site design, construction detailing, material and planting design of a 2-acre urban community passive park. 
The park includes a small dog park area, flexible open space, outdoor exercise areas, ample shaded seating, parking, furnishings, 
and urban plaza and solar- powered security lighting. This project was designed, engineered, detailed and constructed on a fast-
track to meet very restrictive deadlines of grant funding that had been previously secured by the Town.

Beachwalk Master Plan, Surfside, FL Project Manager, Lead Designer; Client: Town of Surfside: Responsible for the 
conceptualization and master plan of a 1-mile linear park as a erosion control strategy and connecting all street-end plaza 
components with access to the beach. This project included dune and turtle habitat restoration, branding sculptures, salt-
tolerant plantings, public art branding components, and specialty paving design. Mr Feoli was responsible for all public outreach 
associated with the project.

Rolling Oaks Park Wayfinding Sign Package, City of Miami Gardens, FL; Branding Designer: Developed a signage and 
wayfinding package to provide identification and orientation to users. The signage package was developed as an interchangeable 
modular system that could be easily customized to meet the unique needs of other park and public amenity areas and that could 
be placed on project sites as well as within the public ROW. The design was heavily influenced by concerns of safety and its ability 
to withstand graffiti and vandalism.

Dania Cove Park Narrative Signage, Dania Beach, FL; Branding Designer: Developed a series of narrative signs for inclusion 
in the park design to celebrate the history of the City and the planting selection as a tool to provide an educational component 
informing park users on the importance of the flora, fauna and natural environment's contributions to the City's identity.
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SUMMARY OF QUALIFICATIONS 
Mr. Mendoza directs the landscape architectural staff in all code compliance and site design issues, 
ensuring that Quality Control and construction documents are consistent and thorough, while meeting 
location-specific permit criteria. He will contribute his expertise leading and directing the production 
and development of construction permit plans, site detailing for constructability and irrigation design.

EXPERIENCE
Joe DiMaggio Children's Hospital Visitor's Clubhouse - Conniene's Corner; Hollywood, FL: 
Developed plans and details for the design of a restorative garden with a playground area specifically 
for the use by children users of the Joe DiMaggio facility. Special attention was made to the creative 
design process branding and the selection of equipment, furnishing and site design details that 
accommodated for at-grade-level activities for wheelchair-bound users. The design concept for the 
park initiated from the checkerboard pattern of a mowed baseball field, which influenced the safety 
surface design and provided a colorful impact for the patients and families of this important facility.

Joe DiMaggio Children's Hospital; Hollywood, FL: Irrigation Designer. Designed the irrigation system 
for the new hospital to include both reclaimed water and portions with potable water where sensitive 
sterile environments are a concern. In addtion, to the irrigation, the project included streetscape 
improvements on N. 35th Avenue, new custom bus shelter, the relocation of over 100 trees, new 
decorative LED light poles, and has received LEED accreditation at the gold level making it the first 
LEED Hospital in Broward County.

Memorial Regional Data Center; Hollywood, FL: Developed plans and details for the relocation of 
vegetation and new planting associated with a data center facility along the boundary areas of the 
healthcare campus.

Memorial West - Bed Tower Addition; Pembroke Pines, FL: Developed plans and coordinated 
details for the hardscape, as well as planting and irrigation design for the major expansion of the 
Memorial West Hospital facilities. Design of the landscaping and irrigation around the new building 
addition and main entrance into the hospital, as well as all of the permitting through the City of 
Pembroke Pines.

Shops at Pembroke Gardens; Pembroke, FL: Coordinated closely with architects for the siting of 
buildings; created site plan design to accommodate and meet parking, fire safety, and circulation 
requirements; led all landscape and engineering design efforts to meet the experiential requirements 
of a life style center, focused on enhancing pedestrians' experiences through ample sidewalks, 
site furnishing, plazas, fountains and other amenities. This popular destination has been extremely 
successful and future additions are planned.

Fire Station Plaza; Delray, FL: Developed plans and details for a public plaza on a primary threshold 
into the downtown CRA area. The plaza consisted of specialty paver selections, intricate paving 
design pattern detailing, planting design, historical fire department plaque inserts, lighting, irrigation, 
and drainage design. A particular area of the site also includes a rain garden with native wetland 
vegetation and indigenous Cypress trees providing shade to the plaza. This plaza serves as an 
important gateway feature to downtown Delray Beach where walkability and bicycling is a favorite 
past time for its residents and visitors.

Marcos Mendoza
Landscape Design / Irrigation

YEARS OF EXPERIENCE
24

YEARS WITH THE FIRM
20

EDUCATION
Miami Dade Community 
College, Miami, Florida

A.A. in Architecture Florida 
State University, Tallahassee, 
Florida
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SUMMARY OF QUALIFICATIONS 
Ms. Alonso is a Landscape Designer professional, with over 7 years of experience in landscape 
design, including park and planting design for both publicly-funded and private projects. Ms. Alonso 
contributes her experience in the creation of communication graphics, 3-dimensional renderings, 
providing schematic designs, and the development of construction technical drawings.

EXPERIENCE

Patch Reef Park Artificial Turf, Boca Raton, FL: Landscape Designer, CAD Technician. Developed 
site plans, performed technical tasks including the preparation of construction documents and 
construction details.

North Lauderdale Gateway Park, FL: Landscape Designer, CAD Technician. Developed  a  design for  
a linear park for passive recreational use that will include an outdoor fitness area, playground area 
and a butterfly garden for educational purposes.

Tamarind Avenue Streetscape, West Palm Beach, FL: CAD Technician. Provided rendering of 
typical street sections with new planting material along with the selection of site furnishings, lighting 
and bike racks to improve Tamarind Avenue.

Mills Pond Park, Fort Lauderdale, FL: Landscape Designer, CAD Technician Developed a set of 
working drawings and illustration boards for the design, permitting, and construction of three new 
soccer/ lacrosse fields at the existing park.

North Beach Oceanside Park, Miami Beach, FL:  Landscape Designer. Conducted preliminary 
layout designs through schematic and design development phases. Developed site plans; performed 
technical tasks including the preparation of construction documents and construction details

Windmill Park, Coconut Creek FL: Landscape Designer, CAD Technician. Developed site plans, and 
prepared construction documents, including construction details and technical specifications for the 
improvements to this park.

Senior Family Center, Miami Gardens, FL: Landscape Designer. Created preliminary layout designs 
through schematic and design development phases. Developed conceptional site plans for the 
purpose of soliciting proposals from potential design/build teams.

Betty T Ferguson Recreational Complex, Miami Gardens, FL: Landscape Designer Prepared 
preliminary site layouts through schematic and design development phases for the additional parking 
and other improvements being proposed for the existing athletic facility.

Key Biscayne Civic Park, Key Biscayne, FL: Contributing Designer. Developed preliminary site plan 
designs and performed technical tasks, including the preparation of preliminary site plan and section 
renderings and illustration boards for the proposed improvements to this park.

Indian Creek, Miami-Dade, FL: Landscape Designer. Developed a preliminary design of conceptual 
site plan for a promenade focused on enhancing pedestrians' experiences through ample sidewalks, 
furnishings, plazas and water features. Performed technical tasks including the preparation of site 
plan rendering, sections and furnishing selections.

Davie Road Improvements - Phase One & Two, Davie, FL: Landscape Designer, CAD Technician. 
Developed site plans, and prepared construction documents, including construction details for new 
medians to this roadway.

Andrews Avenue Improvements - Transportation Enhancement Grant, Oakland Park, FL: Landscape 
Designer, CAD Technician. Developed site plans, and prepared construction documents, including 
construction details for the improvements to this roadway. The design for the roadway includes new 
medians, reduced lane sizes, and new bike lanes in addition to landscape enhancements.

Maria Alejandra Alonso, NCIDQ, ASID, ASLA
Landscape Designer

YEARS OF EXPERIENCE
7+

YEARS WITH THE FIRM
4+

EDUCATION
Master of Landscape 
Architecture, Florida 
International University, 
Miami, Florida

B.A. Interior Design Studies, 
The Art Institute of Fort 
Lauderdale, Florida

CERTIFICATIONS & 
LICENSES
Interior Designer # ID6618

PROFESSIONAL 
AFFILIATIONS
American Society of 
Landscape Architects

American Society of Interior 
Designers

NCIDQ #34093

56

Exhibit A - RLI E-20-20 and Consultant's Proposal



SUMMARY OF QUALIFICATIONS 
Mr. Mack is a Landscape Design professional, with over 4 years of experience in landscape and urban 
design, including park design and planting design for both publicly-funded and private projects.  Mr. 
Mack has experience as an architectural  fabricator and three-dimensional modeler for landscape 
architectural and furniture design.  He contributes his experience in the creation of communication 
graphics, 3-dimensional renderings, providing schematic designs, fabrication strategies paired with 
parametric design, and the development of construction technical drawings. Mr. Mack is proficient in 
Rhino 3D, Sketchup, AutoCAD, the Adobe Creative Suite (i.e. Photoshop, Illustrator, InDesign, etc.), 
and other integral pieces to programs such as Grasshopper, Lumion, Rhino CAM, and Podium.

EXPERIENCE

SW 2nd Avenue Streetscape Project FTL DDA; Fort Lauderdale, FL (2018 - ongoing): Contributing 
Designer:  Developed Performed technical tasks including preparation of site plan drawings, 
fabrication strategies, and construction document detailing. Contributed to the selection of materials, 
palettes, lighting and branding elements. 

Middle Beach Recreational Corridor Phase III; Middle Beach, Miami Beach, FL (2016 - ongoing): 
Contributing Designer:  Performed technical tasks including preparation of site plan drawings, 
fabrication strategies, and construction document detailing.

Key Biscayne Civic Park; Key Biscayne, FL (2016 - ongoing): Contributing Designer: Developed 
a preliminary design of conceptual site plan for a promenade focused on enhancing pedestrians’ 
experiences through ample sidewalks, furnishings, plazas and water features. Performed technical 
tasks including the preparation of site plan rendering, Sections and furnishing selections. Designed and 
developed fabrication strategies on key sculptural components, including parametric 3-dimensional 
modeling.

North Beach Oceanside Park; North Beach, Miami Beach, FL (2015 - ongoing): Contributing 
Designer:  Developed a preliminary design of conceptual site plan for the two main gateway plazas 
and continued developing the park site plan. Performed technical tasks including construction detail 
drawings of key park entities. Contributed to the selection of materials, palettes, lighting and branding 
elements.  Contributed three-dimensional modeling aspects to both plaza components including: 
design and modeling within Rhino3D and parametric paver design modules using Grasshopper.

90th and 91st Streetscape Study; Cooper City, FL: Contributing Designer:  Performed technical 
tasks including preparation of site plan drawings, fabrication strategies, and construction document 
detailing.

North Bay Road Pedestrian Bridge; Sunny Isles Beach, FL: Contributing Designer:  Performed 
technical tasks including preparation of site plan drawings, fabrication strategies, and construction 
document detailing.

Sunny Isles Beach Pedestrian Overpass Park Study (2018): Contributing Designer: Performed 
technical tasks including preparation of 3D modeling and rendering, site plan drawings, fabrication 
strategies, and construction document detailing.

Dominic James Mack, III, Assoc. ASLA
Landscape Designer

YEARS OF EXPERIENCE
4

YEARS WITH THE FIRM
1

EDUCATION
Master of Landscape 
Architecture + 
Environmental Urban 
Design, Florida International 
University, School of 
Architecture, Miami, Florida 
- 2018

PROFESSIONAL 
AFFILIATIONS
American Society of 
Landscape Architects 
(ASLA)

Broward Section Chair, 
Executive Committee - ASLA 
Florida, 2018-2019

Member-at-Large for Public 
Relations + Marketing, 
Executive Committee - ASLA 
Florida, 2019-current

Public Relations + 
Marketing Chair, 2020 
Conference Committee - 
ASLA, 2019-2020

Leadership Committee - 
Future Landscape Architects 
of America (FLAA)
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SUMMARY OF QUALIFICATIONS 
Ms. Lee has over 25 years of professional experience and heads up CGA’s Environmental Department. 
In general, Ms. Lee: provides environmental permitting services at the local, state and federal level, 
coordinates interagency and multi-disciplinary team efforts, provides tree mitigation plans and tree 
removal permitting services, conducts wetland delineations and wetland functional assessments, 
designs wetland mitigation areas, provides bidding and construction oversight services for the 
construction and installation of mitigation areas, provides technical support, environmental resource 
management and environmental planning services to municipalities, manages field staff conducting 
wildlife and habitat assessments, imperiled species surveys and compliance monitoring reporting. 
Ms. Lee also provides floodplain management, sustainability and MS4 NPDES permit reporting 
services.

SERVICES PROVIDED TO PUBLIC MUNICIPAL/GOVERNMENTAL CLIENTS:

ENVIRONMENTAL PLANNING EXPERIENCE
Resiliency Planning, Town of Surfside. Compiled a history of all resiliency efforts the Town had 
taken to date to establish the ‘where we are at now’ point. Coordinated with the Town, and applicable 
utilities and agencies, and conducted a carbon inventory through the ICLEI ClearPath™ software 
and established the emissions baseline for the Town. Developed a Climate Action Plan containing 
feasible, tangible planning policies and actions relating to operations, codes, coordination and 
public outreach. Created a Climate Crisis document outlining the current and projected conditions 
and projections by time frame; a local and regional overview; a review of shocks, stresses and 
vulnerabilities; a resource list; and strategic next steps to aid the Town in defining where they want to 
be how they will get there. The document is intended and structured to be a functional tool and serve 
as a living document to update as Town measures are implemented and projected conditions are 
updated. Coordinated with the University of Miami LU_Lab that contributed a Community Action Tool 
Kit for inclusion in the Climate Crisis document. Also created a Town Beach and Dune Report that 
outlined the beach renourishment history and future proposals; current ownership and management 
structure; current applicable regulatory structure; dune functions and bests management practices; 
flora and fauna considerations; and beach use BPMs and regulations; to aid the Town in ensuring this 
protective asset is appropriately managed.

Resiliency Code Updates, Wilton Manors. Reviewed the City’s land development code to update 
and incorporate amendments to increase resiliency throughout the entire code. Numerous section of 
the code were updated. 

Bio-Diversity Survey, Miami Lakes. Conducted the field inspections to collect plant diversity data 
within the dense canopy covered 6.2 acres area referred to as ‘Maddens Hammock’ Collected field 
data; photo-documented the site; and produced a report on the field inspection findings with table of 
species observed, general comments on the site condition, invasive species coverage, and condition 
of native vegetation.

Lake Quality Report, Miami Lakes. Reported on measures to protect and support the long term 
viability of the Town’s lakes. Tasks include gathering and investigating background information 
and investigating the current status of the lakes; developing suggested maintenance and program 
scenarios; attending public outreach and Town meetings; and producing Guidelines for Homeowners, 
for HOA’s, businesses and for the Town, and a report to the Town outlining maintenance and program 
options with actionable objectives and performance measures. The report incorporated water quality 
samples taken by the Town. 

Calusa Park, Village of Key Biscayne. Conducted the field inspections to locate vegetation and 
habitat limits to the west of Crandon Boulevard and east of the preservation area from the limits of the 
Village of Key Biscayne to the Crandon Park Tennis Center, particularly the delineation and functional 
assessments of wetland habitats. Provide a Wetland Mitigation Options Evaluation Report based on 
the findings of the field observations and on several potential development scenarios.

Sandra Lee, AICP CEP, LEED AP BD+C, CFM
Director, Environmental Services

YEARS OF EXPERIENCE
25+

YEARS WITH THE FIRM
20

EDUCATION
M.A. Biology/Ecology, 
Magna Cum Laude St. Cloud 
State University, Minnesota

B.A. Biology/Botany, Magna 
Cum Laude St. Cloud State 
University, Minnesota

CERTIFICATIONS AND 
LICENSES
American Institute of 
Certified Planners No. 
018627

Green Building Certification 
Institute LEED AP BD+C No. 
10215598

Association of State 
Floodplain Managers CFM 
No. US-07579

Florida DEP Qualified 
Stormwater Management 
Inspector No. 5889

PROFESSIONAL 
AFFILIATIONS
US Green Building Council 
Florida

South Florida Association of 
Environmental Professionals
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Sandra Lee, AICP CEP, LEED AP BD+C, CFM, Page 2

Environmental Planning, City of Marathon: During the three years that CGA provided planning and zoning services for the newly 
incorporated City of Marathon, Ms. Lee lived full-time in the Florida Keys and was responsible initially for all the environmental 
planning for the City of Marathon and subsequently for a full range of planning services for the City. Ms. Lee worked closely with 
the City Administration, Code Compliance and Building Department to provide seamless, efficient services to the community. 
She reviewed and processed all applications for commercial and residential development, implemented the local ‘Rate of Growth’ 
residential allocation system, reviewed and processed specialized planning functions such as variances, conditional uses, 
FLUM, zoning and text amendments; and prepared all necessary staff reports and public notices gaining in depth experience in 
implementing:

•	 Heightened habitat, wetland and shoreline protection measures;
•	 Transfer of development rights to protect sensitive habitat;
•	 Coastal protection measures;
•	 Habitat Open Space overlays to protect sensitive habitat; and

•	 Rate of Growth measures.

NPDES annual Reporting. Compile and submit the annual MS4 reporting documents for the Town of Surfside, the City of Sunny 
Isles Beach, Miromar Lakes CDD, Bal Harbour Village, South Miami and Pembroke Pines. Assisted Pembroke Pines and the 
City of Sunny Isles Beach with their FDEP permit Audit. Created the Prioritization report and assessment programs for these 
communities.

COMPREHENSIVE PLANNING EXPERIENCE
Fort Pierce. Provided the re-write of their Coastal and Conservation Elements. 
Parkland. Completed an extensive update of their Conservation Element.

West Park and Loxahatchee Groves. Produced the Conservation Elements for their new Comprehensive Plans upon incorporation 
of these Towns.

Marathon. Worked extensively on the first draft of the City’s Comprehensive Plan upon incorporation of the City.

Martin County, St. Lucie County, Malabar, Surfside, Lauderhill, Wilton Manors, South Miami, Miami Gardens, Pompano 
Beach, Pahokee and Weston. Worked on their Comprehensive Plan Evaluation and Appraisal Report amendments and plan 
updates including incorporating the ‘Peril of Flood’ legislation into the coastal elements. Created a Climate Change Element for 
the City of Pompano Beach. 
Weston, Parkland, Surfside, Hollywood, Pahokee, Malabar and Port St. Lucie. Worked on their Comprehensive Plan Evaluation 
and Appraisal Reports (EAR). 

FLOODPLAIN MANAGEMENT EXPERIENCE
Community Rating System (CRS), City of Weston. Compile and submit the annual re-certification documents for continued 
participation in the CRS program of the FEMA National Flood Insurance Program (NFIP). Prepared all documentation and 
coordinated a Verification Visit to obtain an upgraded CRS score for the City of Weston under a new CRS Manual. Participated in 
the Community Assistance Visit (CAV) and received confirmation the City is implementing their floodplain management program 
in compliance with the requirements of the NFIP. Provide floodplain management assistance and reviews for Elevation Certificates.

Community Rating System (CRS), City of Pembroke Pines. Compile and submit the annual re-certification documents for 
continued participation in the CRS program of the FEMA National Flood Insurance Program (NFIP). Prepared all documentation 
and coordinated a Cycle Visit conducted under a new CRS Manual. Participated in the Community Assistance Visit (CAV) and 
received confirmation the City is implementing their floodplain management program in compliance with the requirements of the 
NFIP. Provide floodplain management assistance reviews for Elevation Certificates.

Flood Insurance Rate Map Amendment, Joe DiMaggio Children’s Hospital, Hollywood Florida. Coordinated a Flood Insurance 
Rate Map (FIRM) amendment to move the boundaries of the Special Flood Hazard Area (SFHA) to remove the hospital structure 
from the SFHA based on hydrologic modeling of the site and surrounding area. 

Flood Insurance Rate Map Amendment, Public Works Facility, City of Weston. Applied for and processed a Flood Insurance 
Rate Map (FIRM) amendment to remove the City’s new Public Works facility from the Special Flood Hazard Area as designated 
on newly issued FRIM maps that had not accounted for site filling.

Floodplain Review, City of Fort Myers Beach. Provide review of development applications for compliance with the FEMA National 
Flood Insurance Program and the local floodplain Ordinance approved by FEMA.

Floodplain Ordinances. Provided updates to the local floodplain ordinance for the Cities of Weston, Pembroke Pines, Wilton 
Manors, Town of Surfside, and Village of Indian Creek. Coordinated review by and approval from FEMA prior to local adoption.59
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SUMMARY OF QUALIFICATIONS 
Mr. Lindemann is responsible for providing Arborist and Landscape plan review services for several 
municipalities. He is also responsible for performing habitat assessments, wetland delineations, 
endangered species surveys, mitigation construction oversight, contract administration, and contract 
management and compliance monitoring for projects impacting environmentally sensitive lands.

Mr. Lindemann has provided landscape inspections and arborist review services for the Town of 
Davie and the Cities of Deerfield Beach and Tampa over the past few years.  He has an excellent 
ability to work with municipal residents and commercial property owners to resolve landscape 
issues. He is very detailed oriented and is familiar with the technology required to accomplish the 
tasks required for municipal reviews.

He has provided oversight of the exotic and invasive plant control contract on over 2,200 acres of 
sensitive wetland mitigation lands in the City of Weston that are known habitat to listed species such 
as the Everglade Snail Kite, Wood Stork, and American Alligator populations. 

EXPERIENCE
City Center of Pembroke Pines; Pembroke, FL; Environmental Specialist; Client: City Center 
of Pembroke Pines: Conducted construction inspection for landscape installation for new parking 
facility, reviewed the mitigation for a created wetland and worked with City staff for approvals.

Palm Aire; Pompano, FL; Environmental Specialist; Client: Palm Aire: Conducted ISA tree 
valuations, and provided mitigation requirements to meet the City's code.

Boulevard of Champions; North Lauderdale, FL; Environmental Specialist; Client: Boulevard of 
Champions: Conducted tree inventory, inspections, tree valuations, and landscape inspections.

North Shore Oceanview Park; Miami Beach, FL; Environmental Specialist Client: North Shore 
Oceanview Park: Conducted tree inventory and vegetation survey, which was reviewed by Miami-
Dade County.

Pembroke Harbor: Collects the field data, complies and submits the monitoring reports for 31.2 
acres of constructed wetland containing emergent  marsh, tree islands, open water with a hydric 
berm separating the mitigation from an adjacent drainage canal.

Miramar Pinelands: Collects the field data, complies and submits the monitoring reports for 31.9 
acres of wetland restoration located on Broward County Park land at the historic head of the Snake 
Creek slough, containing open water and wet prairie habitat.

Phillips Plat: Collects the field data, complies and submits the monitoring reports for 8.6 acres of 
tidally  influences  mangrove  habitat   recognized as a Local Area of Particular Concern by Broward 
County. The Site required the installation of flushing canals within the mangrove habitat, hand clearing 
of invasive species, and the construction of a bermed freshwater storm water management area 
within the mangrove habitat.

Drew Lindemann, ISA
Arborist/Landscape Reviewer

YEARS OF EXPERIENCE
16

YEARS WITH THE FIRM
6

EDUCATION
Masters of Science in 
Soil and Water Science, 
December 2009, University 
of Florida

Bachelor of Science 
in Landscape Nursery 
Management, December 
2004, University of Florida

CERTIFICATIONS & 
LICENSES
Certified Stormwater 
Management Inspector, 
Department of 
Environmental Protection 
Stormwater Erosion and 
Sedimentation Control 
Inspector Training Program

Inspector, Landscape 
Inspectors Association of 
Florida, LIAF

Advanced Maintenance 
of Traffic Certified, 
Florida Department of 
Transportation

ISA Certified Arborist FL-
5581A

Certified Arborist 
International Society of 
Arboriculture

Certified Wetland Delineation 
Training, Wetland Training 
Institute
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SUMMARY OF QUALIFICATIONS 
Mr. Tesauro utilizes his 20 years of valuable management and professional experience 
gained from the City of Hollywood for his current position. During his 13 years in 
the Forestry Landscape Department, he was responsible for the operation and 
administration of all employees engaged in landscape, irrigation, urban forestry, grounds 
maintenance, tree maintenance, athletic fields, turf management and the operation of 
a City nursery. Along with this experience, he has over six (6) years as a Site Planner 
in the Community Development Department. There he increased his professional and 
technical knowledge and had direct responsibility for DRC reviews, tree preservation, 
inspections, and landscape and tree preservation codes writing. Including, but not 
limited to other duties included obtaining grants, speaking engagements, writing 
numerous articles on landscaping, developing educational programs/materials, 
presenting educational programs, Arbor Day ceremonies, resolving zoning complaints 
and coordinating all other zoning landscape related matters.

EXPERIENCE
Public Sector, Hollywood, Florida. Inspections: Mr. Tesauro provides or has provided 
inspection supervision. Landscape Plan review and site inspection services.
Public Sector, Weston, Florida. Tree Preservation: Mr. Tesauro provides or has 
provided tree preservation supervision.
Public Sector, Dania, Florida. Inspections: Mr. Tesauro provides or has provided 
inspection supervision. 
Public Sector, Town of Surfside, Florida. Site Plan Reviews: Mr. Tesauro provides or 
has provided site plan reviews. Landscape Plan review and site inspection services.
Public Sector, Town of Davie, Florida. Site Plan Reviews: Mr. Tesauro provides or has 
provided site plan reviews. Landscape Plan review and coordination with municipal 
applicants.
Public Sector, City of North Lauderdale, Florida. Landscape Plan review and 
coordination with municipal applicants. 
Public Sector, City of Deerfield Beach, Florida. Mr. Tesauro provided a re-write of 
the City's landscape code and updated several sections to incorporate Florida Friendly 
requirements, address Sustainability efforts and include updates to the landscape 
section to coordinate with other sections of the City's code requirements for consistency. 
Public Sector, Town of Palm Beach, Florida. Mr. Tesauro provided a review of the 
Town's Landscape code to include updates to ISA, Florida Friendly and Water Wise 
planting. This code also included portions of the Towns Tree Preservation Ordinance 
and Conservation areas. 
Private Sector, Mr. Tesauro has provided peer review of the landscape architecture 
department private section plan sets as a quality control measure to ensure landscape 
code compliance for each particular City or agency.  

Bill Tesauro
Landscape Reviewer

YEARS OF EXPERIENCE
30

YEARS WITH THE FIRM
20

EDUCATION
Broward County 
College. AS Landscape 
Technology

CERTIFICATIONS & 
LICENSES
Landscape Inspectors 
of Florida Certified 
Landscaper Inspector 
#125 and Past Board 
Member
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SUMMARY OF QUALIFICATIONS 

Ms. Nguyen has a master’s degree in landscape architecture and over ten years of experience in 
environmental science, botany, and landscape architecture. She is particularly well versed in tropical 
plant taxonomy, physiology, morphology, economic botany, and landscape and tree preservation 
ordinances necessary elements in providing landscape inspections and code compliance. In 
addition to being skilled in typical office software programs, she is capable with AutoCAD and Adobe 
Photoshop. She has been the recipient of numerous awards and has received several grants.

EXPERIENCE

Landscape Code Enforcement, Weston, Florida:  Enforced city landscape and tree preservation 
codes for compliance and presented violations to special magistrate.

Landscape Review and Inspections, Weston, Florida:  Reviewed and inspected new commercial 
developments and redevelopment as well as single family residences to ensure code compliance.

Landscape Inspection Program, Weston, Florida:  Inspect existing commercial developments for 
landscape compliance.

Debris Removal, Weston, Florida: Monitored and documented trucks removing debris from 
residential areas. Documented (measured, GPS, and calculated amount) tree stumps removed 
throughout the city, and evaluated trees requiring removal because of life safety issues (hazardous 
trees) and amount of damage done to the tree.

Tree Permits, Weston, Florida: Inspector and permit coordinator for commercial, residential and 
municipal tree removal and relocation permits.

98th Street / Kane Concourse, Bay Harbor Islands, Florida: Inspector for landscape renovations.

Hardwood Hammocks Recovery After Hurricane Andrew, University of Miami, Miami, Florida: 
Collected soil and plant samples. Tagged, labeled, and measured plant specimens.

City of Weston, Weston, Florida: Revised tree preservation ordinance. City of West Park. Co-
authored landscape and tree preservation ordinances. Town of Surfside. Co-authored landscape 
ordinance. Town of Palm Beach. Revised landscape and landscape permitting ordinance.

Hien Nguyen, ISA, FACE
Landscape Inspector / Arborist

YEARS OF EXPERIENCE
12+

YEARS WITH THE FIRM
12+

EDUCATION
Masters of Landscape 
Architecture, Florida 
International University, 
Miami, FL

Bachelor of Science in 
Environmental Studies, 
Florida International 
University, Miami, FL

CERTIFICATIONS & 
LICENSES
Florida Association of Code 
Enforcement (FACE) No. 
4589

ISA Certified Arborist FL-
5282A

PROFESSIONAL 
AFFILIATIONS
2002 Florida Chapter 
American Society of 
Landscape Architects - 
Professional Merit Award for 
Virginia Key Beach Park and 
Biscayne Blueways

2001 Commendation from 
City of Miami Commissioner 
Arthur Teele, Little Haiti Park 
Design Workshop

2001 $25,000 
Empowerment Zone Grant

Overtown Horticultural 
Training Program
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SUMMARY OF QUALIFICATIONS 
Mr. Grasso-O’Brien is a certified Florida Landscape Inspector with more than fifteen years of 
experience. He performs landscape inspections and code enforcement services for various 
municipalities and brings a wealth of experience in horticultural, tree preservation & permitting and 
Florida Grades & Standards practices. 

EXPERIENCE
Landscape Inspector - Calvin, Giordano & Associates, Inc. - Fort Lauderdale, FL
April 2005 - Ongoing

•	 Conduct landscape inspections for Hallandale Beach Boulevard FDOT Landscape 
Improvements Project - September 2006

•	 Conduct landscape inspections for Opa Locka Executive Airport, Miami-Dade County 
Aviation Department Landscape Improvement Project - January to March 2007

•	 Conduct landscape inspections for Miami International Airport Landscape Improvement 
Project - January to  March 2007

•	 Conduct landscape inspections and enforce municipal landscape codes for City of Miramar 
- April to August 2005

•	 Conduct landscape inspections and enforce municipal landscape codes for City of Weston

•	 Arrange and execute annual landscape inspections of commercial properties for City of 
Weston. Prepare landscape deficiency inspection reports and follow up on inspections for 
code compliance

•	 Meet with landscape contractors, managers and property owners to discuss and educate 
best management practices within the City of Weston

•	 Meet with irrigation contractors to have them demonstrate irrigation compliance and required 
irrigation coverage and overlap for City of Weston

•	 Attend special magistrate hearings for City of Weston relating to tree preservation and 
landscape code compliance

•	 Monitor for invasive exotic and nuisance species of plants for City of Weston

•	 Assist Code Compliance Department enforcing health and safety codes for City of North 
Lauderdale (November  2005 to January 2006)

•	 Process tree removal and relocation permits and responsible for inspection approvals for 
City of Weston

•	 Record GPS coordinates and identify landscape plant material in GIS format for City of 
Weston and the City of Lauderdale Lakes tree inventory

David Grasso-O'Brien
Landscape Inspector

YEARS OF EXPERIENCE
15

YEARS WITH THE FIRM
15

EDUCATION
Bachelor of Science in 
Environmental Horticulture, 
University of Florida, 
Gainesville, FL, 2008

Bachelor of Science in 
Agronomy, University of 
Connecticut,  Storrs, CT, 
2001

CERTIFICATIONS & 
LICENSES
Florida Nursery Growers and 
Landscape Association HP 
Cert #H67-5646

International Society of 
Arboriculture ISA Municipal 
Specialist Certificate #FL-
1336AM

Florida Landscape Inspector 
Cert#2003-0236

FACE Code Enforcement 
Level IV Certification

LEED Accredited 
Professional BD+C

PROFESSIONAL 
AFFILIATIONS
Member of International 
Society of Arboriculture 

Member of Landscape 
Inspectors Association of 
Florida

Member of USGBC

Member of Florida 
Association of Code 
Enforcement

63

Exhibit A - RLI E-20-20 and Consultant's Proposal



64

Exhibit A - RLI E-20-20 and Consultant's Proposal



 

 

 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 

 
 

SCOTT A. REID, P.S.M. 
Project Manager 

 
SUMMARY OF EXPERIENCE 

 

Mr. Reid has been active in Surveying for over 22 years and has 
been involved with all levels of surveying from an instrument man 
on a field crew to the director of Surveying for a prominent 
Engineering and Land Surveying Company.  His background 
includes training in everything from Global Positioning Systems 
(GPS), Geographic Information Systems (GIS), Remote Sensing, 
Photogrammetry, Business and Surveying Law, courses in Platting 
and Sectional land history and retracement to Coastal and 
Freshwater Mean High Water studies.  In the course of his 
professional experience, Mr. Reid has worked on a variety of 
different aspects of Surveying to include GPS and GIS projects, 
Florida Department of Transportation projects, Commercial, 
Residential and Government Subdivisions, Federal Emergency 
Management Agency Elevation Certificates and Letters of Map 
Amendments, Boundary and Title Surveys (to include ALTA 
Surveys), Subsurface Utility Locations, Condominium Documents 
and other types of Surveys for the Coast Guard, Veterans 
Administration, Lake Worth Water Drainage District, South Florida 
Water Management District, Florida Department of 
Environmental Protection, Attorneys or just the general public.  
Mr. Reid has even been involved with recording and reporting 
field measurements to the Guinness Book of World Records.  His 
leadership roles include being an Officer in the United States 
Army, President of the Broward Florida Survey and Mapping 
Society Chapter, his participation in the Florida Atlantic University 
Surveying Curriculum Committee and various other positions 
within Surveying firms.  This extensive experience within the 
Survey Profession combining a diversity of practical experience 
with a great deal of theoretical academic training is what 
separates Mr. Reid from many other professionals in his field.  In all 
his years of service, his highest goals have always remained 

quality of work and client satisfaction. 

PROFESSIONAL REGISTRATION 
 
Professional Surveyor and Mapper, Florida 

License No. 6258 (2001) 
 

MEMBERSHIP IN PROFESSIONAL 
ORGANIZATIONS 

 
- Florida Surveying and Mapping Society  
- Broward County Chapter of the FSMS (Past 

President) 
 

EDUCATION 
 
Fayetteville High  School, Fayetteville, WVl.        

College Preparatory Classes, graduated 
1988. 

  
University of Florida, Gainesville, Fl.                

Materials Engineering/Surveying courses. 
Graduated with a BS degree from the 
Departments of Geomatics (Surveying), 
College of Civil Engineering in 1996. 

 
Land Surveyors Continuing Education               

24 hours of CEU with 2 year renewal 
period pertaining to Florida Minimum 
Technical Standards, State Statutes, Ethics, 
Laws and Principles.  
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TAB 9

office locations
City of Pompano Beach
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City of Pompano Beach | RLI T-25-20 | Continuing Contract for Landscape Architectural Services

Services under the Continuing Contract for Professional Landscape Architecture Services will be out of our headquarter office 
located at 1800 Eller Drive, Suite 600, Fort Lauderdale, FL 33316 and our West Palm Beach office located at 580 Village 
Boulevard, Suite 325, West Palm Beach, FL 33409, will provide additional support if needed.

Tab 9 - Office Locations

EMPLOYEES BY DISCIPLINE

Discipline Number
Administrative 93
Chemical Engineers 1
Civil Engineers 26
Construction Inspectors 33
Electrical Engineers 1
Landscape Architects 4
Planners: Urban/Regional 15
Permitting Specialists 28
Surveyors 2
Transportation Engineers 3
CADD Technicians 5
Field Surveyors 16
GIS/Data Technology Specialists 10
Code Enforcement Specialists 32
Environmental Specialists 2
Landscape Designers/Inspectors 8
Biologist/Indoor Air Quality 1
Other Employees 96

TOTAL 376

On the left is number of professional and administrative staff 
by their discipline.

Update to only FLL office

73

Exhibit A - RLI E-20-20 and Consultant's Proposal



TAB 10

local businesses
City of Pompano Beach
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LOCAL BUSINESS EXHIBIT “A” 
CITY OF POMPANO BEACH, FLORIDA 

LOCAL BUSINESS PARTICIPATION FORM 

Solicitation Number & Title: ___________________________________________________ Prime Contractor’s Name: _________________________ 

Name of Firm, Address 
Contact Person, 

Telephone Number Type of Work to be Performed/Material to be Purchased 
Contract 

Amount or % 

LOCAL BUSINESS EXHIBIT “A”

Continuing Contract for Landscape Architectural Services T-25-20 Calvin, Giordano & Associates, Inc/

Compass Point Surveyors, PL
3710 Park Central Blvd. North
Pompano Beach, FL 33064

Survey and Mapping TBD based on 
Task Order

Florida Engineering & Testing, Inc
250 SW 13th Ave, Pompano Beach, FL 33069

Geotechnical TBD based on 
Task Order

Christine Chang
954.781.6889

Lori Melrose
954.998.4614
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LOCAL BUSINESS EXHIBIT “C 
LOCAL BUSINESS 

UNAVAILABILITY FORM 

BID #____________________ 

I,_______________________________________________________________ 
(Name and Title) 

of_________________________________, certify that on the _______day of 

__________, _____, I invited the following LOCAL BUSINESSES to bid work 
items to be performed in the City of Pompano Beach: 

Business Name, Address Work Items Sought 

Form of Bid Sought (i.e., Unit 
Price, Materials/Labor, Labor 
Only, etc.) 

Said Local Businesses: 

___ Did not bid in response to the invitation 

___ Submitted a bid which was not the low responsible bid 

___ Other:________________________________________ 

Name and Title: ___________________________________________ 

Date: _________________________ 

Note:  Attach additional documents as available. 

Not Applicable
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LOCAL BUSINESS EXHIBIT “D” 
GOOD FAITH EFFORT REPORT 

LOCAL BUSINESS PARTICIPATION 

BID #__________________ 

7. List the Local Businesses you will utilize and subcontract amount.

________________________________ $_______________ 

________________________________ $_______________

________________________________ $_______________ 

8. Other comments: ____________________________________________

__________________________________________________________

Compass Point Surveryors

1. What portions of the contract have you identified as Local Business opportunities?
Surveying and Mapping 
___________________________________________________________
Geotechincal
___________________________________________________________ _________________ 
__________________________________________ 
___________________________________________________________

2. Did you provide adequate information to identified Local Businesses?  Please comment on how 
you provided this information.
__________________________CGA reached out to two firms that we found through local_____________________
list provided by the City and was able to reach agreements with
the ______both firms.________________________________________________ 
_______________________________________________________

3. Did you send written notices to Local Businesses?

____ Yes __X__ No

If yes, please include copy of the notice and the list of individuals who were forwarded copies of 

the notices.

4. Did you advertise in local publications?

____ Yes __X__ No

If yes, please attach copies of the ads, including name and dates of publication.

5. What type of efforts did you make to assist Local Businesses in contracting with you ?
__________________________________Reached out to Compass Point Surveyor and Florida Engineering & Testing________________________
to see if they would like to team. 
__________________________________________________________

TBD based on work order

T-25-20

Florida Engineering & Testing, Inc. TBD based on work order
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LOCAL BUSINESS EXHIBIT “D” – Page 2 

__________________________________________________________ 

__________________________________________________________ 

__________________________________________________________ 
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TAB 11

litigation
City of Pompano Beach
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City of Pompano Beach | RLI T-25-20 | Continuing Contract for Landscape Architectural Services

Calvin, Giordano & Associates, Inc.
August 2020

Customer satisfaction is CGA’s primary objective for every project undertaken by the firm. As such, CGA endeavors to complete 
each project on time and within budget. CGA is proud to assert that CGA has not failed to provide products, perform services, 
or furnished goods for which we have been contracted. 

1.	 Kevin Young vs. Calvin, Giordano, & Associates, Inc., Case NO: 0:13-cv-61870-Scola/Otazo-Reyes, filed in United 
States District Court for the Southern District of Florida, Fort Lauderdale Division. ADA lawsuit. The parties have 
dismissed this case with prejudice in accordance with Federal Rule of Civil Procedure 41(a)(1)(A)(ii). Dismissal with 
prejudice, ECF No. 66) on December 19, 2014. 

2.	 Hummer v. CTS1, Inc., Russell Engineering, Inc., Calvin Giordano & Associates, Inc, and AE Engineering, Inc. CACE 
16-008549. This lawsuit relates to an alleged bicycle accident that occurred within the boundaries of the construction 
project known as the A1A washout project along A1A in Fort Lauderdale, Florida [Broward County]. The nature of the 
project related to widening sidewalks, reducing traffic lanes, adding traffic signals, and adding a seawall along A1A 
Sunrise Boulevard North to NE 18th Street. Dismissed on 10/12/18 for Calvin, Giordano & Associates, Inc.

Tab 11 - Litigation within the Past 5 Years
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TAB 12

city forms
City of Pompano Beach - PlanItPompano!
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COMPLETE THE PROPOSER INFORMATION FORM ON THE ATTACHMENTS TAB IN THE 
EBID SYSTEM.  PROPOSERS ARE TO COMPLETE FORM IN ITS ENTIRITY AND INCLUDE 
THE FORM IN YOUR PROPOSAL THAT MUST BE UPLOADED TO THE RESPONSE 
ATTACHMENTS TAB FOR THE RFP IN THE EBID SYSTEM. 

PROPOSER INFORMATION PAGE

RFP _________, _______________________________________________
(number) (RFP name) 

To:  The City of Pompano Beach, Florida 

The below named company hereby agrees to furnish the proposed services under the terms 
stated subject to all instructions, terms, conditions, specifications, addenda, legal advertisement, 
and conditions contained in the RFP.  I have read the RFP and all attachments, including the
specifications, and fully understand what is required.  By submitting this proposal, I will accept a 
contract if approved by the City and such acceptance covers all terms, conditions, and 
specifications of this proposal. 

Proposal submitted by: 

Name (printed) ____________________________ Title _______________________________ 

Company (Legal Registered) ____________________________________________________ 

Federal Tax Identification Number ________________________________________________ 

Address _____________________________________________________________________ 

City/State/Zip _________________________________________________________________ 

Telephone No. ____________________________ Fax No. ____________________________ 

Email Address ________________________________________________________________ 

Chris Giordano, MSC, CCM Vice President

Calvin, Giordano & Associates, Inc.

65-0013869

1800 Eller Drive, Suite 600

Fort Lauderdale, FL 33316

954-921-7781 954-921-8807

marketing@cgasolutions.com

T-25-20 Continuing Contract for Landscape Architectural Services
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BIDDERS ARE TO COMPLETE FORM AND UPLOAD COMPLETED FORM TO THE EBID SYSTEM 

EXHIBIT E 

MINORITY BUSINESS ENTERPRISE PARTICIPATION 

RLI #__________________ 

List all members of your team that are a certified Minority Business Enterprise (as defined 
by the State of Florida.)  You must include copies of the MBE certificates for each firm 
listed with your electronic submittal. 

Name of Firm Certificate Included? 
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City of Pompano Beach | RLI T-25-20 | Continuing Contract for Landscape Architectural Services

Minority Business Certification
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appendix
City of Pompano Beach
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City of Pompano Beach | RLI T-25-20 | Continuing Contract for Landscape Architectural Services

Appendix
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City of Pompano Beach | RLI T-25-20 | Continuing Contract for Landscape Architectural Services

 
BROWARD COUNTY LOCAL BUSINESS TAX RECEIPT 

115 S. Andrews Ave., Rm. A-100, Ft. Lauderdale, FL  33301-1895 – 954-831-4000 
VALID OCTOBER 1,              THROUGH   SEPTEMBER 30,         

 
 DBA: Receipt #: 
 Business Name: Business Type: 
  
 Owner Name:  Business Opened: 
 Business Location: State/County/Cert/Reg: 
  Exemption Code:   
 Business Phone:   
 
 Rooms Seats Employees Machines Professionals 
 
 

 For Vending Business Only  
 Number of Machines:  Vending Type:  

Tax Amount Transfer Fee NSF Fee Penalty Prior Years Collection Cost Total Paid 
       

 

 
 
 

THIS RECEIPT MUST BE POSTED CONSPICUOUSLY IN YOUR PLACE OF BUSINESS 
 

THIS BECOMES A TAX RECEIPT 

WHEN VALIDATED 

 

Mailing Address: 

 

This tax is levied for the privilege of doing business within Broward County and is 
non-regulatory in nature. You must meet all County and/or Municipality planning 
and zoning requirements. This Business Tax Receipt must be transferred when 
the business is sold, business name has changed or you have moved the 
business location. This receipt does not indicate that the business is legal or that 
it is in compliance with State or local laws and regulations. 

 
 
 

- 

BROWARD COUNTY LOCAL BUSINESS TAX RECEIPT 
115 S. Andrews Ave., Rm. A-100, Ft. Lauderdale, FL  33301-1895 – 954-831-4000 

VALID OCTOBER 1,               THROUGH  SEPTEMBER 30,                                                   
 

 DBA: Receipt #: 
 Business Name: Business Type: 
  
 Owner Name: Business Opened: 
 Business Location: State/County/Cert/Reg: 
  Exemption Code: 
 Business Phone:   
 
   Rooms Seats Employees Machines Professionals 
 
 

Signature For Vending Business Only  
 Number of Machines:  Vending Type:  

Tax Amount Transfer Fee NSF Fee Penalty Prior Years Collection Cost Total Paid 
       

 

0.00

0.00

Paid

Paid

33.00

33.00

LB7535

LB7535

ALL OTHERS (SURVEYING &
MAPPING)

ALL OTHERS (SURVEYING &
MAPPING)

Receipt #

Receipt #

319-3570

319-3570

 

 

954-332-8181

954-332-8181

3.00

3.00

33.00

33.00

BROWARD COUNTY LOCAL  BUSINESS TAX RECEIPT

BROWARD COUNTY LOCAL  BUSINESS TAX RECEIPT

 

 

 

 

COMPASS POINT SURVEYORS PL

COMPASS POINT SURVEYORS PL

0.00

0.00

08/04/2009

08/04/2009

 

 

 

 

 

 

COMPASS POINT SURVEYORS PL

COMPASS POINT SURVEYORS PL

WWW-19-00197941

WWW-19-00197941

2020

2020

2020

30.00

30.00

0.00

0.00

COMPASS POINT SURVEYORS PL

POMPANO BEACH

POMPANO BEACH

07/20/2020

07/20/2020

3710 PARK CENTRAL BLVD. N.

3710 PARK CENTRAL BLVD. N.

2021

2021

2021

3710 PARK CENTRAL BLVD. N.
POMPANO BEACH, FL    33064

1

1

0.00

0.00
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Effective October 1, 2014 

In addition to the hourly rates listed above, charges will include direct out-of-pocket expenses 
such as reproduction, overnight mail, and other reimbursables billed at a multiplier of 1.25. 
 

PROFESSIONAL FEE SCHEDULE 
Principal 215.00 LANDSCAPE ARCHITECT 
Contract Administrator 190.00 Associate, Landscape Architect 165.00 
Project Administrator 165.00 Senior Landscape Architect 135.00 
Executive Assistant / Clerical 75.00 Environmental Administrator 125.00 

Landscape Architect 120.00 
ENGINEERING Environmental Specialist 105.00 
Associate, Engineering (VI) 190.00 Landscape CADD Technician 95.00 
Director, Engineering (V) 175.00 Environmental Assistant 90.00 
Project Manager (IV) 150.00 Landscape Inspector/Arborist 105.00 
Project Engineer (III) 130.00 Landscape Designer 120.00 
Engineer (II) 110.00 Landscape Site Plan Reviewer 135.00 
Jr. Engineer (I) 100.00 
Senior CADD Tech Manager 115.00 INDOOR AIR QUALITY SERVICES 
CADD Technician 95.00 Sr. Environmental Scientist 125.00 
Permit Administrator 90.00 Environmental Scientist 100.00 

DATA TECH DEVELOPMENT CONSTRUCTION 
Associate, Data Tech Dev. 165.00 Associate, Construction 165.00 
GIS Coordinator 145.00 Construction Management Director 135.00 
GIS Specialist 125.00 Construction Manager 125.00 
Multi-Media 3D Developer 115.00 Senior Inspector 100.00 
GIS Technician 100.00 Inspector 90.00 
Sr. Applications Developer  165.00 Construction Coordinator 90.00 
Applications Developer 135.00 
Network Administrator 155.00 EMERGENCY MANAGEMENT 
System Support Specialist 115.00 Director 145.00 
IT Support Specialist 85.00 Planner 105.00 

Assistant Planner 90.00 
GOVERNMENTAL SERVICES 
Associate, VP 190.00 PLANNING 
Director of Code Enforcement 145.00 Associate, Planning 175.00 
Director of Building Code 145.00 Director of Planning 150.00 
Project Manager 145.00 Planning Administrator 150.00 
Grants Administrator 125.00 Planning Manager 145.00 
Code Enforcement Field Supervisor 110.00 Senior Planner 125.00 
Code Enforcement Field Inspector 90.00 Planner   105.00 
Building Official 115.00 Assistant Planner 90.00 
Building Plans Reviewer  90.00 
Building Inspector 90.00 EXPERT WITNESS 
Permit Processor  75.00 Principal/Associate 330.00 

Registered Engineer/Surveyor 280.00 
SURVEYING Project Engineer 230.00 
Associate, Surveying 165.00 
Senior Registered Surveyor 145.00 
Survey Crew 135.00 
Registered Surveyor 130.00 
Survey Coordinator 105.00 
CADD Technician 95.00 
3D Laser Scanner 355.00 
Hydrographic Survey Crew 330.00 
G.P.S. Survey Crew 155.00 
Sub-meter G.P.S 75.00 
Soft Dig (per hole) 480.00 
Utility Locates (per hour) 205.00 

Exhibit B Fee Schedule



EXHIBIT C 
 

INSURANCE REQUIREMENTS 
 
CONSULTANT shall not commence services under the terms of this Agreement until 

certification or proof of insurance detailing terms and provisions has been received and approved 
in writing by the CITY’s Risk Manager. If you are responding to a bid and have questions 
regarding the insurance requirements hereunder, please contact the City’s Purchasing Department 
at (954) 786-4098. If the contract has already been awarded, please direct any queries and proof 
of the requisite insurance coverage to City staff responsible for oversight of the subject 
project/contract.  

 
 CONSULTANT is responsible to deliver to the CITY for timely review and written 
approval/disapproval Certificates of Insurance which evidence that all insurance required 
hereunder is in full force and effect and which name on a primary basis, the CITY as an additional 
insured on all such coverage.   

 
Throughout the term of this Agreement, CITY, by and through its Risk Manager, reserve 

the right to review, modify, reject or accept any insurance policies required by this Agreement, 
including limits, coverages or endorsements.  CITY reserves the right, but not the obligation, to 
review and reject any insurer providing coverage because of poor financial condition or failure to 
operate legally. 

 
Failure to maintain the required insurance shall be considered an event of default. The 

requirements herein, as well as CITY’s review or acceptance of insurance maintained by 
CONSULTANT, are not intended to and shall not in any way limit or qualify the liabilities and 
obligations assumed by CONSULTANT under this Agreement. 

 
 Throughout the term of this Agreement, CONSULTANT and all subcontractors or other 
agents hereunder, shall, at their sole expense, maintain in full force and effect, the following 
insurance coverages and limits described herein, including endorsements.   
 

A. Worker’s Compensation Insurance covering all employees and providing benefits 
as required by Florida Statute, Chapter 440.  CONSULTANT further agrees to be responsible for 
employment, control and conduct of its employees and for any injury sustained by such employees 
in the course of their employment. 

 
B. Liability Insurance. 
 

(1) Naming the City of Pompano Beach as an additional insured as CITY’s 
interests may appear, on General Liability Insurance only, relative to claims which arise from 
CONSULTANT’s negligent acts or omissions in connection with CONSULTANT’s performance 
under this Agreement. 

 
(2) Such Liability insurance shall include the following checked types of 

insurance and indicated minimum policy limits.   
 

 



Type of Insurance  Limits of Liability 
 
GENERAL LIABILITY:  Minimum 1,000,000 Per Occurrence and     
   $1,000,000 Per Aggregate 
* Policy to be written on a claims incurred basis 
XX comprehensive form bodily injury and property damage 
XX premises - operations bodily injury and property damage 
__ explosion & collapse 
 hazard  
__ underground hazard  
XX products/completed bodily injury and property damage combined 
 operations hazard  
XX contractual insurance bodily injury and property damage combined 
XX broad form property damage bodily injury and property damage combined 
XX independent contractors personal injury 
XX personal injury 
 ---------------------------------------------------------------------------------------------------------------------  
AUTOMOBILE LIABILITY:  Minimum $1,000,000 Per Occurrence and $1,000,000 Per 

Aggregate. Bodily injury (each person) bodily injury (each 
accident), property damage, bodily injury and property 
damage combined. 

 
XX comprehensive form   
XX owned  
XX hired  
XX non-owned  
 ---------------------------------------------------------------------------------------------------------------------  
REAL & PERSONAL PROPERTY 
 
       comprehensive form Agent must show proof they have this coverage. 
 ---------------------------------------------------------------------------------------------------------------------  
EXCESS LIABILITY  Per Occurrence Aggregate 
    
XX Umbrella and other bodily injury and  $2,000,000 $2,000,000 
 than umbrella property damage  
  combined  
 ---------------------------------------------------------------------------------------------------------------------  
PROFESSIONAL LIABILITY  Per Occurrence Aggregate 
 
XX * Policy to be written on a claims made basis  $2,000,000 $2,000,000 
 ---------------------------------------------------------------------------------------------------------------------  

(3) If Professional Liability insurance is required, CONSULTANT agrees the 
indemnification and hold harmless provisions set forth in the Agreement shall survive the 
termination or expiration of the Agreement for a period of three (3) years unless terminated sooner 
by the applicable statute of limitations. 

  
 C. Employer’s Liability.  If required by law, CONSULTANT and all subcontractors 
shall, for the benefit of their employees, provide, carry, maintain and pay for Employer's Liability 



Insurance in the minimum amount of One Hundred Thousand Dollars ($100,000.00) per employee, 
Five Hundred Thousand Dollars ($500,000) per aggregate.  
 

D. Policies:  Whenever, under the provisions of this Agreement, insurance is required 
of the CONSULTANT, the CONSULTANT shall promptly provide the following: 

 
(1) Certificates of Insurance evidencing the required coverage; 

 
(2) Names and addresses of companies providing coverage; 

 
(3) Effective and expiration dates of policies; and  

 
(4) A provision in all policies affording CITY thirty (30) days written notice by 

a carrier of any cancellation or material change in any policy. 
 
 E. Insurance Cancellation or Modification.  Should any of the required insurance 
policies be canceled before the expiration date, or modified or substantially modified, the issuing 
company shall provide thirty (30) days written notice to the CITY. 
 
 F.  Waiver of Subrogation.  CONSULTANT hereby waives any and all right of 
subrogation against the CITY, its officers, employees and agents for each required policy.  When 
required by the insurer, or should a policy condition not permit an insured to enter into a pre-loss 
agreement to waive subrogation without an endorsement, then CONSULTANT shall notify the 
insurer and request the policy be endorsed with a Waiver of Transfer of Rights of Recovery Against 
Others, or its equivalent. This Waiver of Subrogation requirement shall not apply to any policy 
which includes a condition to the policy not specifically prohibiting such an endorsement, or voids 
coverage should CONSULTANT enter into such an agreement on a pre-loss basis. 

 
 

 

 

 

 



SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

INSURER(S) AFFORDING COVERAGE

INSURER F :

INSURER E :

INSURER D :

INSURER C :

INSURER B :

INSURER A :

NAIC #

NAME:
CONTACT

(A/C, No):
FAX

E-MAIL
ADDRESS:

PRODUCER

(A/C, No, Ext):
PHONE

INSURED

REVISION NUMBER:CERTIFICATE NUMBER:COVERAGES

IMPORTANT:  If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement.  A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW.  THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

OTHER:

(Per accident)

(Ea accident)

$

$

N / A

SUBR
WVD

ADDL
INSD

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED.  NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

$

$

$

$PROPERTY DAMAGE
BODILY INJURY (Per accident)

BODILY INJURY (Per person)

COMBINED SINGLE LIMIT

AUTOS ONLY

AUTOSAUTOS ONLY
NON-OWNED

SCHEDULEDOWNED

ANY AUTO

AUTOMOBILE LIABILITY

Y / N
WORKERS COMPENSATION
AND EMPLOYERS' LIABILITY

OFFICER/MEMBER EXCLUDED?
(Mandatory in NH)

DESCRIPTION OF OPERATIONS below
If yes, describe under

ANY PROPRIETOR/PARTNER/EXECUTIVE

$

$

$

E.L. DISEASE - POLICY LIMIT

E.L. DISEASE - EA EMPLOYEE

E.L. EACH ACCIDENT
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STATUTE
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LIMITS(MM/DD/YYYY)
POLICY EXP

(MM/DD/YYYY)
POLICY EFF

POLICY NUMBERTYPE OF INSURANCELTR
INSR

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES  (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

EXCESS LIAB

UMBRELLA LIAB $EACH OCCURRENCE

$AGGREGATE

$

OCCUR

CLAIMS-MADE

DED RETENTION $

$PRODUCTS - COMP/OP AGG

$GENERAL AGGREGATE

$PERSONAL & ADV INJURY

$MED EXP (Any one person)

$EACH OCCURRENCE
DAMAGE TO RENTED

$PREMISES (Ea occurrence)

COMMERCIAL GENERAL LIABILITY

CLAIMS-MADE OCCUR

GEN'L AGGREGATE LIMIT APPLIES PER:

POLICY
PRO-
JECT LOC

CERTIFICATE OF LIABILITY INSURANCE DATE (MM/DD/YYYY)

CANCELLATION

AUTHORIZED REPRESENTATIVE

ACORD 25 (2016/03)
© 1988-2015 ACORD CORPORATION.  All rights reserved.

CERTIFICATE HOLDER

The ACORD name and logo are registered marks of ACORD

HIRED
AUTOS ONLY

10/3/2020

RBN Insurance Services
303 E Wacker Dr Ste 650
Chicago IL 60601

312-856-9400 312-856-9425
rdelich@rbninsurance.com

Hartford Fire Insurance Co. 19682
SAFELLC-01 Navigators Insurance Company 42307

Calvin, Giordano & Associates, Inc.
1800 Eller Drive
Suite 600
Fort Lauderdale FL 33316

Twin City Fire Insurance Co. 29459
Great American E&S Ins. Co. 37532
Hartford Casualty Insurance Co 29424

1374617185

A X 1,000,000
X 1,000,000

10,000

1,000,000

2,000,000
X

Y 83UENZV3951 10/3/2020 10/3/2021

2,000,000

E 1,000,000

X

X X

Y 83UENPY9100 10/3/2020 10/3/2021

B X 10,000,000
X

CH20EXC885600IC 10/3/2020 10/3/2021

10,000,000
X 0

C X83WECE0623 5/12/2020 5/12/2021

1,000,000

1,000,000

1,000,000
D Professional Liability TER 286-10-59 10/3/2020 10/3/2021 Each Claim/Aggregate 10,000,000

City of Pompano Beach are additional insured as respects the general liability and auto liability as required by written contract.

City of Pompano Beach
100 W. Atlantic Blvd
Pompano Beach FL 33060

ThoDan
Approved
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