
Florida Department of Transportation
RON DESANTIS 

GOVERNOR 
3400 West Commercial Boulevard 

Fort Lauderdale, FL  33309

KEVIN J. THIBAULT, P.E. 
SECRETARY 

Improve Safety, Enhance Mobility, Inspire Innovation 
www.fdot.gov

June 4, 2021 

Mr. Horacio Danovich 

City of Pompano Beach  

100 West Atlantic Boulevard  
Pompano Beach, Florida 33060 

RE:  Joint Participation Agreement, ASN-90 

FM #:   441628-2-58-01 

Description: Roadway improvements along SR-A1A from Sunset Lane to S.E. 1st

Street in Broward County, Florida  

Dear Mr. Danovich: 

Enclosed please find a copy of a fully executed JPA for the above referenced project. Said 
documents are to be retained for your records.  

If you have any questions, please do not hesitate to contact me. I can be reached at (954) 777-

2285. 

Sincerely,  

Leos A. Kennedy, Jr. 
Program Management Unit 

District Four 

LK/s 
Enclosure: JPA Agreement,  
Copy:             Brad Salisbury, FDOT Project Manager 

Work Program  
File 
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FLORIDA DEPARTMENT OF TRANSPORTATION
FUNDS APPROVAL 

ASN90

6/1/2021

CONTRACT INFORMATION

FUNDS APPROVAL INFORMATION

FUNDS APPROVED/REVIEWED FOR ROBIN M. NAITOVE, CPA, COMPTROLLER ON 6/1/2021

Action: Original

Reviewed or Approved: APPROVED

Organization Code: 55043010452

Expansion Option: AA

Object Code: 134000

Amount: $679,153.00

Financial Project: 44162825801

Work Activity (FCT): 200

CFDA:       

Fiscal Year: 2021

Budget Entity: 55150200

Category/Category Year: 088797/21

Amendment ID: O001

Sequence: 00

User Assigned ID:                 

Enc Line (6s)/Status: 0001/04

Total Amount: $679,153.00

Contract: ASN90

Contract Type: AK - PROJ PARTICIPATION (PROJ PART)

Vendor Name: CITY OF POMPANO BEACH

Vendor ID: F596000411041

Beginning Date of This Agreement: 06/04/2021

Ending Date of This Agreement: 12/31/2022

Contract Total/Budgetary Ceiling: ct = $679,153.00

Method of Procurement: N - GOVERNMENT AGENCY ASSIGNMENT

Description: Roadway Improvements along SR-A1A from Sunset Lane to S.E. 1st Street

Page1 of 1

To: Leos.Kennedy@dot.state.fl.us
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EXHIBIT “C” 
ENGINEER’S CERTIFICATION OF COMPLIANCE

Engineer’s Certification of Compliance. The Recipient shall complete and submit the following 
Notice of Completion and, if applicable, Engineer’s Certification of Compliance to the Department 
upon completion of the construction phase of the Project. 

NOTICE OF COMPLETION 

STATE-FUNDED GRANT AGREEMENT 
Between 

THE STATE OF FLORIDA, DEPARTMENT OF TRANSPORTATION 
and the CITY OF POMPANO BEACH  

PROJECT DESCRIPTION: ROADWAY IMPROVEMENTS ALONG SR-A1A FROM SUNSET 
LANE TO S.E. 1ST STREET  

FPID#: 441628-2-58-01 

In accordance with the Terms and Conditions of the State-Funded Grant Agreement, the undersigned 

provides notification that the work authorized by this Agreement is complete as of                   , 

20  . 

By:        

Name:        

Title:        

ENGINEER’S CERTIFICATION OF COMPLIANCE 

In accordance with the Terms and Conditions of the State-Funded Grant Agreement, the undersigned 

certifies that all work which originally required certification by a Professional Engineer has been 

completed in compliance with the Project construction plans and specifications.  If any deviations have 

been made from the approved plans, a list of all deviations, along with an explanation that justifies the 

reason to accept each deviation, will be attached to this Certification. Also, with submittal of this 

certification the Recipient shall furnish the Department a set of “as-built” plans certified by the 

Engineer of Record/CEI.  

By:      ,  P.E. 

SEAL: Name:       

Date:        

DocuSign Envelope ID: 7B4092C4-868E-4C55-8DC6-BC0D7561453C



DocuSign Envelope ID: 7B4092C4-868E-4C55-8DC6-BC0D7561453C



1

Kennedy, Leos

Subject: Program Management Administrator Update / Responsible Charge

From: Braun, Steve <Steve.Braun@dot.state.fl.us>  
Sent: Thursday, May 27, 2021 10:47 AM 
To: D4-MC <D4-MC@dot.state.fl.us>; D4-Program Management <D4-Program_Management@dot.state.fl.us>; Bostian, 
Robert <Robert.Bostian@dot.state.fl.us>; Sonnett, Anson <Anson.Sonnett@dot.state.fl.us> 
Cc: Chanel, Alia <Alia.Chanel@dot.state.fl.us>; LaHue, Ann <Ann.LaHue@dot.state.fl.us>; Von Behren, Nicole 
<Nicole.VonBehren@dot.state.fl.us>; Salazar, Claudia <Claudia.Salazar@dot.state.fl.us>; Godfrey-Baker, Monifa 
<Monifa.Godfrey-Baker@dot.state.fl.us> 
Subject: Program Management Administrator Update / Responsible Charge 
 
The District Program Management Administrator is currently advertised (position 55008017).  I will be moving forward 
with filling the position over the coming weeks.  During this transition period responsible charge with signature authority 
for Program Management will be as follows: 
  

 Miro Poss: May 27 through June 4, 2021 
 Mark Madgar:  June 7 through June 11, 2021 
 Yuanet Letzelter:  June 14 through June 18, 2021 
 Sabrina Aubery: June 21 through June 25, 2021 

  
Please afford Miro, Mark, Yuanet and Sabrina your usual cooperation and courtesy. 
 
Thanks,  
Steve  
___________________________ 
Steven C. Braun, P.E. 
Director of Transportation Development  
FDOT - District Four 
steve.braun@dot.state.fl.us 
Office: (954) 777-4143 
Cell: (954) 303-9192 
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Kennedy, Leos

From: Wetherell, Leslie
Sent: Wednesday, June 2, 2021 7:55 AM
To: Aubery, Sabrina; Poss, Miro; Madgar, Mark; Letzelter, Yuanet; Lucas, Julie; D4-PA
Subject: Steve Braun: Responsible Charge - Transportation Development

FYI 
 
__________ 
L. Wetherell 
Program Management 
(954) 777-4438 
(954) 789-1421 (cell) 
 

From: LaHue, Ann <Ann.LaHue@dot.state.fl.us> On Behalf Of Braun, Steve 
Sent: Tuesday, June 1, 2021 2:51 PM 
To: D4-MC <D4-MC@dot.state.fl.us> 
Cc: Godfrey-Baker, Monifa <Monifa.Godfrey-Baker@dot.state.fl.us>; Bostian, Robert <Robert.Bostian@dot.state.fl.us>; 
Peterson, Scott <Scott.Peterson@dot.state.fl.us> 
Subject: Responsible Charge - Transportation Development 
 
While I am out of the office Wednesday, June 2 through Friday, June 4, 2021 John Olson will be in responsible charge 
and have my full signature authority. 
 
Please afford John your usual courtesy and cooperation. 
 
Steven C. Braun, P.E. 
Director of Transportation Development 
FDOT – District Four 
3400 West Commercial Blvd. 
Fort Lauderdale, FL  33309 
Steve.braun@dot.state.fl.us 
Office:  (954) 777-4143 
Cell: (954) 303-9192 
 

DocuSign Envelope ID: 7B4092C4-868E-4C55-8DC6-BC0D7561453C




