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NOTE:
1. INSPECT AND REPAIR FENCE AFTER EACH STORM EVENT AND REMOVE SEDIMENT WHEN NECESSARY.

2. REMOVED SEDIMENT SHALL BE DEPOSITED TO AN AREA THAT WILL NOT CONTRIBUTE SEDIMENT OFF-SITE
AND CAN BE PERMANENTLY STABILIZED.

3. SILT FENCE SHALL BE PLACED ON SLOPE CONTOURS TO MAXIMIZE PONDING EFFICIENCY.

SILT FENCE DETAIL

SCALE: NTS

GRAVEL

ALTERNATE DETAIL
TRENCH WITH GRAVEL

STEEL OR
POST

36" HIGH MAX\

12" MIN.

PONDING HT.

" / ATTACH_SECURELY
" TO UPSTREAM
. SIDE OF POST.

FILTER FABRIC

RUNOFF
-

S )

AN

4”x6" TRENCH
WITH COMPACTED
BACKFILL

STANDARD DETAIL
TRENCH WITH NATIVE BACKFILL

to a sediment trapping

Water supply & hose

TYPICAL TIRE WASH
NOT TO SCALE

STABILIZED CONSTRUCTION ENTRANCE

SCALE: NTS

. ALL EROSION AND SILTATION CONTROL METHODS SHALL BE
IMPLEMENTED PRIOR TO THE START OF THE DEMOLITION AND
MAINTAINED UNTIL CONSTRUCTION IS COMPLETED.

NOTES:
1

2. |F WIND EROSION BECOMES SIGNIFICANT DURING CONSTRUCTION,
THE CONTRACTOR SHALL STABILIZE THE AFFECTED AREA USING
SPRINKLING, IRRIGATION OR OTHER ACCEPTABLE METHODS.

SITE LEGEND:

SYMBOL DESCRIPTION

mmmm S s PROPOSED SILT FENCE

SEQUENCING:

THE SILT FENCE INSTALLATION SHALL BE SEQUENCED WITH CONSTRUCTION
ACTIVITIES.  PORTIONS OF THE SILT FENCE MAY BE INSTALLED OR REMOVED AT
DIFFERENT TIMES THROUGHOUT THE PROJECT. THE SILT FENCE IS ONLY REQUIRED
IF THE ADJACENT GROUND SURFACE HAS BEEN DISTURBED OR IF STORMWATER
RUNOFF FROM OTHER AREAS OF WORK ARE FLOWING THROUGH THE INTENDED
SECTION OF SILT FENCE. PORTIONS OF THE SILT FENCE MAY BE OPENED FOR
PEDESTRIAN ACCESS TO OPERATING BUSINESSES AS NECESSARY AS LONG AS THE
SILT FENCE IS IN PLACE WHEN CONSTRUCTION ACTIVITES IN THE AREA ARE
COMMENCED.

ALL INLET FILTERS SHALL REMAIN IN PLACE FOR THE DURATION OF CONSTRUCTION.

Southwest Ranches, Florida 33331

GraceEngineeringLLC@gmail.com
754.200.4534
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JOHN E. FLYNN, P.E.
Florida License No. 63316
GRACE ENGINEERING, LLC
Certificate of Authorization No. 29280

GRADE ELEVATIONS
ARE IN NAVD88 DATUM

30 0 30 60
GRAPHIC SCALE IN FEET
SCALE 1" = 30'

24 x 36 SHEET

Revisions:

/\ DRC COMMENTS
1 09.10.2025

2750 NE 185TH ST. #304
AVENTURA, FLORIDA 33180

RED LINK MANAGMENT

OWNER / DEVELOPER:

FOLIO 4942-03-27-0012
PROPSED SHELL BLDG @
2100 WEST ATLANTIC BLDG
2100 W ATLANTIC BLVD
POMPANO BEACH, FLORIDA 33069

PROJECT:

Job Number: 24109.01

File name:

Issued Date: (4-23-2025

Drawn by: A.S

Checked by: T.R.

Sunshinef:il
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Call 811 or visit sunshine811.com two full
business days before digging to have
buried facilities located and marked.

Check positive response codes before you dig!
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