

	Total Potential Points	Hedrick Brothers Construction	Kaufman Lynn Construction	Pirtle Construction Company	State Contracting & Engineering Corporation	Verdex Construction LLC
<b>Committee Member</b>	Potential Points					
<b><u>Wayne Adkins</u></b>						
Overall approach and methodology	0-15	12	8	12	8	12
Prior experience	0-30	10	15	18	15	25
Knowledge of site and local conditions	0-5	3	4	3	2	4
Firm's financial capability	0-30	15	15	15	15	25
Scheduling/Cost Control	0-20	10	10	15	10	10
	Total =	50	52	63	50	76

<b>Committee Member</b>	Potential Points					
<b><u>Earl Bosworth</u></b>						
Overall approach and methodology	0-15	15	15	15	12	15
Prior experience	0-30	24	28	28	24	24
Knowledge of site and local conditions	0-5	3	5	5	4	4
Firm's financial capability	0-30	24	28	26	15	30
Scheduling/Cost Control	0-20	15	18	18	5	18
	Total =	81	94	92	60	91

<b>Committee Member</b>	Potential Points					
<b><u>Michael Hohl</u></b>						
Overall approach and methodology	0-15	15	15	12	10	15
Prior experience	0-30	26	29	23	26	21
Knowledge of site and local conditions	0-5	2	4	5	3	3
Firm's financial capability	0-30	26	25	25	21	25
Scheduling/Cost Control	0-20	20	20	20	20	16
	Total =	89	93	85	80	80

	Total Potential Points	Hedrick Brothers Construction	Kaufman Lynn Construction	Pirtle Construction Company	State Contracting & Engineering Corporation	Verdex Construction LLC
<b>Committee Member</b>	Potential Points					
<b><u>Kimberly Spill-Cristiano</u></b>						
Overall approach and methodology	0-15	15	15	12	10	15
Prior experience	0-30	25	29	30	24	24
Knowledge of site and local conditions	0-5	4	5	5	3	4
Firm's financial capability	0-30	28	29	25	24	29
Scheduling/Cost Control	0-20	20	20	20	15	20
	Total =	92	98	92	76	92
<b><u>Committee Members (Average)</u></b>						
Overall approach and methodology	0-15	14	13	13	10	14
Prior experience	0-30	21	25	25	22	24
Knowledge of site and local conditions	0-5	3	5	5	3	4
Firm's financial capability	0-30	23	24	23	19	27
Scheduling/Cost Control	0-20	16	17	18	13	16
	<b>Average Score =</b>	78	84	83	67	85
<b><u>Committee Members (Total)</u></b>						
Overall approach and methodology	0-60	57	53	51	40	57
Prior experience	0-120	85	101	99	89	94
Knowledge of site and local conditions	0-20	12	18	18	12	15
Firm's financial capability	0-120	93	97	91	75	109
Scheduling/Cost Control	0-80	65	68	73	50	64
	<b>Sub-Total</b>	312	337	332	266	339
2.5% for Tier 2 Local Business				8.3		
	<b>Grand Total</b>	312	337	340.3	266	339