

RFP E-38-16

DESIGN-BUILD SERVICES FOR CONSTRUCTION OF FIRE STATION No. 24 (REBID)

FEES & COST

CITY OF POMPANO BEACH FIRE STATION NO.24
2001 NE 10TH STREET, POMPANO BEACH, FL 33060
RFP E-38-16 - ADDENDA TO DATE NOS. 1, 2 & 3
MAY 12, 2016

**FEES & COSTS - ATTACHMENT 2****GULF COST PROPOSAL**

Line Item	FEES & COSTS - GULF BUILDING DESIGN-BUILD COST PROPOSAL	DOLLAR AMOUNT
DESIGN SERVICES		
1	ARCHITECTURAL & ENGINEERING DESIGN COSTS	\$390,873
2	THRESHOLD INSPECTORS	NOT REQUIRED & NOT INCLUDED
PRECONSTRUCTION AND CONSTRUCTION SERVICES		
3	DIVISION 1 GENERAL CONDITIONS , REQUIRMENTS & INSURANCE S	\$761,263
4	DIVISION 2 SITEWORK , EARTHWORK, UTILITIES, LANDSCAPE, IRRIGATION & DEMO.	\$470,090
5	DIVISION 3 CONCRETE	\$490,480
6	DIVISION 4 MASONRY	INCL WITH CONCRETE
7	DIVISION 5 METALS	\$319,588
8	DIVISION 6 WOOD	\$44,793
9	DIVISION 7 MOISTURE PROTECTION	\$261,759
10	DIVISION 8 DOORS, HARDWARE , GLASS AND GLAZING	\$358,752
11	DIVISION 9 FINISHES	\$401,474
12	DIVISION 10 SPECIALTIES	\$65,856
13	DIVISION 11 EQUIPMENT	OWNER ALLOWANCE
14	DIVISION 12 FURNISHINGS	OWNER ALLOWANCE
15	DIVISION 13 SPECIAL CONSTRUCTION	NOT REQUIRED & NOT INCLUDED
16	DIVISION 14 CONVEYING SYSTEMS	\$83,586
17	DIVISION 15 FIRE PROTECTION	\$61,082
18	DIVISION 15 PLUMBING	\$185,390
19	DIVISION 15 HVAC	\$333,220
20	DIVISION 16 ELECTRICAL	\$701,680
	Total Design-Build Project Cost	\$4,929,887
SEPARATE PRICING FOR OWNER ALLOWANCES & ADD ALTERNATES		
	OWNER ALLOWANCE #1 - PERMITTING FEES ADD	\$10,000
	OWNER ALLOWANCE #2 - FURNITURE, FITTINGS AND EQUIPMENT ADD	\$100,000
	ALTERNATE #1 - ADD TEMP. FIRE STATION OPERATIONS FACILITY ADD	\$177,559
	ALTERNATE #2 - ADD EMERGENCY TRAFFIC SIGNAL ADD	\$116,703

Total =	\$5,334,149
---------	-------------