

Event Number	T-34-20
Event Title	Taxiway Delta Phase II Reconstruction
Event Type	ITB
Issue Date	8/31/2020 03:10:01 PM (ET)
Close Date	11/12/2020 02:00:00 PM (ET)

Responding Supplier	City	State	Response Submitted	Lines Responded	Response Total
Weekley Asphalt Paving, Inc.	Pembroke Pines	FL	11/12/2020 01:46:46 PM (ET)	66	\$1,089,290.50
GENERAL ASPHALT CO INC	MIAMI	FL	11/12/2020 12:59:50 PM (ET)	66	\$1,127,856.69
Florida Blacktop, Inc.	Pompano Beach	FL	11/12/2020 01:17:30 PM (ET)	66	\$1,132,984.33
Hardrives, Inc. (Hardrives of Delray, Inc.)	Delray Beach	FL	11/12/2020 01:33:07 PM (ET)	66	\$1,179,864.93
Stanford Construction Company (Stanford & Sons Trucking Corporation)	Pompano Beach	FL	11/12/2020 11:58:51 AM (ET)	66	\$1,250,750.76
Municipal Contractors	West Palm Beach	FL	11/12/2020 01:37:46 PM (ET)	66	\$1,294,999.00
Ranger Construction Industries, Inc.	West Palm Beach	FL	11/12/2020 01:31:19 PM (ET)	66	\$1,321,775.50
DP Development, LLC.	Pompano Beach	FL	11/12/2020 10:39:37 AM (ET)	66	\$1,545,537.50
R & D Paving	West Palm Beach	FL	11/12/2020 12:58:32 PM (ET)	66	\$1,671,215.25
FG Construction, LLC	Tamarac	FL	11/12/2020 01:48:18 PM (ET)	66	\$1,987,449.95

Bidders:				Weekley Asphalt Paving, Inc.		GENERAL ASPHALT CO INC		Florida Blacktop, Inc.	
				20701 Stirling Road		4850 N.W. 72nd Avenue		1287 W. Atlantic Blvd	
				Pembroke Pines, Fl 33332		Miami, Fl 33166		Pompano Beach, Fl 33069	
Line #	Description	QTY	UOM	Unit	Extended	Unit	Extended	Unit	Extended
1	C-100-14.1 CONTRACTOR'S QUALITY CONTROL PROGRAM (CQCP)	1	LS	\$22,111.00	\$22,111.00	\$10,000.00	\$10,000.00	\$13,037.34	\$13,037.34
2	C-102-5.1 TEMPORARY AIR AND WATER POLLUTION, SOIL EROSION, AND SILTATION CONTROL	1	LS	\$11,167.00	\$11,167.00	\$2,500.00	\$2,500.00	\$14,101.14	\$14,101.14
3	C-105-5.1 MOBILIZATION (5% OF OTHER ITEMS)	1	LS	\$92,584.00	\$92,584.00	\$55,000.00	\$55,000.00	\$44,685.74	\$44,685.74
4	S-102-5.1 AIRPORT SAFETY AND MAINTENANCE OF AIR OPERATIONS AREA TRAFFIC REQUIREMENTS	1	LS	\$109,270.00	\$109,270.00	\$117,000.00	\$117,000.00	\$65,879.14	\$65,879.14
5	S-103-5.1 PROJECT SURVEY AND STAKEOUT	1	LS	\$25,000.00	\$25,000.00	\$45,000.00	\$45,000.00	\$12,037.34	\$12,037.34
6	P-101-5.1 FULL DEPTH ASPHALT PAVEMENT REMOVAL	1200	SY	\$4.00	\$4,800.00	\$12.90	\$15,480.00	\$12.17	\$14,604.00
7	P-101-5.2 BITUMINOUS PAVEMENT MILLING (1")	8300	SY	\$2.50	\$20,750.00	\$2.50	\$20,750.00	\$2.71	\$22,493.00
8	P-151-4.1 CLEARING AND GRUBBING	9200	SY	\$0.28	\$2,576.00	\$1.63	\$14,996.00	\$4.73	\$43,516.00
9	P-152-4.1 UNCLASSIFIED EXCAVATION (SITE GRADING)	10400	SY	\$3.00	\$31,200.00	\$1.38	\$14,352.00	\$2.24	\$23,296.00
10	P-154-5.1 12" SUBBASE COURSE (LBR-40)	3000	SY	\$3.00	\$9,000.00	\$16.62	\$49,860.00	\$6.78	\$20,340.00
11	P-211-5.1 LIMEROCK BASE COURSE (8" THICK)	3000	SY	\$12.00	\$36,000.00	\$14.66	\$43,980.00	\$16.52	\$49,560.00
12	P-401-8.1.1 HOT MIX ASPHALT PAVEMENT	2300	TON	\$127.50	\$293,250.00	\$125.00	\$287,500.00	\$117.97	\$271,331.00
13	P-602-5.1 EMULSIFIED ASPHALT PRIME COAT	1500	GAL.	\$1.00	\$1,500.00	\$6.00	\$9,000.00	\$2.88	\$4,320.00
14	P-603-5.1 EMULSIFIED ASPHALT TACK COAT	2000	GAL.	\$1.00	\$2,000.00	\$6.00	\$12,000.00	\$2.11	\$4,220.00
15	P-620-5.1 PERMANENT AIRFIELD PAINT WITH TYPE I BEADS (GREEN, WHITE, RED, YELLOW)	3000	SF	\$2.50	\$7,500.00	\$1.98	\$5,940.00	\$2.23	\$6,690.00
16	P-620-5.2 PERMANENT AIRFIELD PAINT WITH NO BEADS (BLACK)	2200	SF	\$1.00	\$2,200.00	\$1.18	\$2,596.00	\$1.32	\$2,904.00
17	P-620-5.3 TEMPORARY AIRFIELD PAINT WITH NO BEADS	5000	SF	\$1.50	\$7,500.00	\$1.34	\$6,700.00	\$1.50	\$7,500.00
18	P-620-5.4 AIRFIELD PAINT REMOVAL	2000	SF	\$3.00	\$6,000.00	\$2.94	\$5,880.00	\$3.31	\$6,620.00
19	T-904-5.1 SODDING	8200	SY	\$3.28	\$26,896.00	\$2.89	\$23,698.00	\$3.25	\$26,650.00
20	T-905-5.1 TOPSOILING, 2"	450	CY	\$15.00	\$6,750.00	\$16.34	\$7,353.00	\$17.96	\$8,082.00
21	L-108-5.1 HAND EXCAVATE MINIMUM 8" WIDE X 28" DEEP IN EARTH.	25	LF	\$60.00	\$1,500.00	\$64.20	\$1,605.00	\$18.06	\$451.50
22	L-108-5.2 SAW CUT AND HAND EXCAVATE MINIMUM 8" WIDE X 28" DEEP IN EXISTING FULL STRENGTH PAVEMENT.	25	LF	\$125.00	\$3,125.00	\$133.75	\$3,343.75	\$30.09	\$752.25
23	L-108-5.3 3/4" X 20' GROUND RODS CONNECTED TO COUNTERPOISE.	11	EA	\$115.00	\$1,265.00	\$123.05	\$1,353.55	\$204.63	\$2,250.93
24	L-108-5.4 10' ADDITIONAL GROUND ROD SECTIONS.	11	EA	\$50.00	\$550.00	\$53.50	\$588.50	\$102.32	\$1,125.52
25	L-108-5.5 #6 BARE SOLID AWG COUNTERPOISE CONDUCTOR INSTALLED OVER CONDUIT SYSTEM, NOT PARALLEL TO EDGE OF PAVEMENT.	4400	LF	\$1.10	\$4,840.00	\$1.18	\$5,192.00	\$1.20	\$5,280.00

Bidders:				Weekley Asphalt Paving, Inc.		GENERAL ASPHALT CO INC		Florida Blacktop, Inc.	
				20701 Stirling Road		4850 N.W. 72nd Avenue		1287 W. Atlantic Blvd	
				Pembroke Pines, Fl 33332		Miami, Fl 33166		Pompano Beach, Fl 33069	
26	L-108-5.6 #8, 5KV, L-824 CONDUCTOR INSTALLED IN NEW AND EXISTING CONDUIT/DUCTBANK/MANHOLE SYSTEM.	6300	LF	<u>\$1.10</u>	\$6,930.00	\$1.18	\$7,434.00	\$1.20	\$7,560.00
27	L-108-5.7 #6, 600V, XHHW, GREEN EQUIPMENT GROUND INSTALLED IN NEW AND EXISTING CONDUIT/DUCTBANK/MANHOLE SYSTEM.	5200	LF	<u>\$1.20</u>	\$6,240.00	\$1.28	\$6,656.00	<u>\$1.20</u>	\$6,240.00
28	L-110-5.1 ONE 2" SCHEDULE 40 PVC CONDUIT NON-ENCASED DIRECT BURIED IN EARTH, 24-INCH MINIMUM COVER, COMPLETE IN PLACE.	4300	LF	\$6.70	\$28,810.00	\$7.17	\$30,831.00	<u>\$3.01</u>	\$12,943.00
29	L-110-5.2 ONE 2" SCHEDULE 40 PVC CONDUIT CONCRETE ENCASED INSTALLED IN EXISTING FULL STRENGTH PAVEMENT, 24-INCH MINIMUM COVER, COMPLETE IN PLACE.	110	LF	\$65.50	\$7,205.00	\$70.09	\$7,709.90	\$24.07	\$2,647.70
30	L-110-5.3 ONE 4" SCHEDULE 40 PVC CONDUIT NON-ENCASED DIRECT BURIED IN EARTH, 24-INCH MINIMUM COVER, COMPLETE IN PLACE.	50	LF	<u>\$8.00</u>	\$400.00	\$8.56	\$428.00	\$14.44	\$722.00
31	L-110-5.4 ONE 4" SCHEDULE 40 PVC CONDUIT CONCRETE ENCASED INSTALLED IN NEW FULL STRENGTH PAVEMENT, 24-INCH MINIMUM COVER, COMPLETE IN PLACE.	50	LF	\$85.00	\$4,250.00	\$90.95	\$4,547.50	\$30.09	\$1,504.50
32	L-110-5.5 INTERCEPT EXISTING CONDUIT SYSTEM AND CONNECT TO NEW CONDUIT SYSTEM.	10	EA	\$150.00	\$1,500.00	\$160.50	\$1,605.00	\$240.75	\$2,407.50
33	L-110-5.6 HAND EXCAVATE AND CONCRETE ENCASE EXISTING 2W4 CONDUIT, COMPLETE.	20	LF	\$150.00	\$3,000.00	\$160.50	\$3,210.00	\$60.19	\$1,203.80
34	L-115-5.1 L-867 16" DIAMETER JUNCTION CAN WITH COVER INSTALLED IN EARTH.	1	EA	<u>\$900.00</u>	\$900.00	\$963.00	\$963.00	\$1,203.73	\$1,203.73
35	L-115-5.2 L-867 16" DIAMETER 2 CAN BOTTOMLESS JUNCTION CAN PLAZA INSTALLED IN EARTH.	3	EA	<u>\$2,650.00</u>	\$7,950.00	\$2,835.50	\$8,506.50	\$6,018.67	\$18,056.01
36	L-115-5.3 REMOVAL OF EXISTING JUNCTION CAN PLAZA, COMPLETE.	1	EA	\$1,200.00	\$1,200.00	\$1,284.00	\$1,284.00	\$601.87	\$601.87
37	L-125-5.1 NEW L-861T(L), LED, TAXIWAY ELEVATED EDGE LIGHT AND BASE CAN IN EARTH.	53	EA	<u>\$1,240.00</u>	\$65,720.00	\$1,326.80	\$70,320.40	\$2,226.91	\$118,026.23
38	L-125-5.2 NEW L-861T(L), LED, TAXIWAY ELEVATED EDGE LIGHT MOUNTED ON EXISTING BASE CAN.	7	EA	\$1,145.00	\$8,015.00	\$1,225.15	\$8,576.05	<u>\$601.87</u>	\$4,213.09
39	L-125-5.3 INTERCEPT EXISTING CIRCUIT CONDUCTORS IN EXISTING BASE CAN/ MANHOLE /JUNCTION CAN AND EXTEND CIRCUITS ACCORDINGLY.	11	EA	\$250.00	\$2,750.00	\$267.50	\$2,942.50	\$120.37	\$1,324.07
40	L-125-5.4 IDENTIFICATION OF CABLES, DUCTBANKS AND LIGHTING FIXTURES PER FAA SPECIFICATIONS.	1	LS	\$1,000.00	\$1,000.00	\$1,070.00	\$1,070.00	<u>\$601.87</u>	\$601.87

Bidders:				Weekley Asphalt Paving, Inc.		GENERAL ASPHALT CO INC		Florida Blacktop, Inc.	
				20701 Stirling Road		4850 N.W. 72nd Avenue		1287 W. Atlantic Blvd	
				Pembroke Pines, Fl 33332		Miami, Fl 33166		Pompano Beach, Fl 33069	
41	L-125-5.5 INTERCEPT EXISTING LIGHT BASE CAN IN EARTH/EXISTING PAVEMENT AND CONNECT TO CONDUIT SYSTEM.	2	EA	\$250.00	\$500.00	\$267.50	\$535.00	\$361.12	\$722.24
42	L-125-5.6 REMOVAL OF EXISTING JUNCTION CAN/LIGHT BASE CAN IN EARTH, COMPLETE.	13	EA	\$150.00	\$1,950.00	\$160.50	\$2,086.50	\$120.37	\$1,564.81
43	L-125-5.7 RELOCATED L-852D, ALUMINUM FLUSH MOUNTED RUNWAY EDGE LIGHT WITH NEW TOP SECTION INSTALLED ON EXISTING BASE CAN.	1	EA	\$1,970.00	\$1,970.00	\$2,107.90	\$2,107.90	\$902.80	\$902.80
44	L-125-5.8 NEW L-858(L), SIZE 2, 1-2 CHARACTER, LED GUIDANCE SIGN AND CONCRETE BASE INSTALLED IN EARTH COMPLETE.	2	EA	\$2,300.00	\$4,600.00	\$2,461.00	\$4,922.00	\$9,028.00	\$18,056.00
45	L-125-5.9 NEW L-858(L), SIZE 2, 3-4 CHARACTER, LED GUIDANCE SIGN AND CONCRETE BASE INSTALLED IN EARTH COMPLETE.	6	EA	\$3,075.00	\$18,450.00	\$3,290.25	\$19,741.50	\$9,629.87	\$57,779.22
46	L-125-5.10 NEW L-858(L), SIZE 2, 5-6 CHARACTER, LED GUIDANCE SIGN AND CONCRETE BASE INSTALLED IN EARTH COMPLETE.	1	EA	\$3,160.00	\$3,160.00	\$3,381.20	\$3,381.20	\$10,231.74	\$10,231.74
47	L-125-5.11 REPANEL L-858(L), SIZE 2, 3 MODULE, LED GUIDANCE SIGN WITH ALLOWANCE ACCOUNT SIGN LEGEND PANELS.	1	EA	\$300.00	\$300.00	\$321.00	\$321.00	\$300.93	\$300.93
48	L-125-5.12 ALLOWANCE ACCOUNT FOR NEW LUMACURVE SIGN PANELS.	1	ALL	\$900.00	\$900.00	\$900.00	\$900.00	\$900.00	\$900.00
49	D-701-5.1 36" CLASS II REINFORCED CONCRETE PIPE	300	LF	\$140.42	\$42,126.00	\$182.72	\$54,816.00	\$216.67	\$65,001.00
50	D-751-5.1 MODIFICATION OF EXISTING DRAINAGE STRUCTURE - PR-01	1	EA	\$5,890.00	\$5,890.00	\$2,386.37	\$2,386.37	\$2,166.72	\$2,166.72
51	D-751-5.2 FDOT TYPE "D" DITCH BOTTOM INLET	1	EA	\$6,210.00	\$6,210.00	\$6,035.07	\$6,035.07	\$6,139.04	\$6,139.04
52	P-101-5.2 BITUMINOUS PAVEMENT MILLING (1")	2351	SY	\$2.50	\$5,877.50	\$2.50	\$5,877.50	\$2.58	\$6,065.58
53	P-401-8.1.1 HOT MIX ASPHALT PAVEMENT	256	TON	\$147.50	\$37,760.00	\$125.00	\$32,000.00	\$116.16	\$29,736.96
54	EP-603-5.1 MULSIFIED ASPHALT TACK COAT	282	GAL.	\$1.00	\$282.00	\$6.00	\$1,692.00	\$2.11	\$595.02
55	P-620-5.1 PERMANENT AIRFIELD PAINT WITH TYPE I BEADS (GREEN, WHITE, RED, YELLOW)	400	SF	\$2.50	\$1,000.00	\$1.77	\$708.00	\$1.99	\$796.00
56	P-620-5.2 PERMANENT AIRFIELD PAINT WITH NO BEADS (BLACK)	700	SF	\$1.00	\$700.00	\$1.18	\$826.00	\$1.32	\$924.00
57	P-620-5.3 TEMPORARY AIRFIELD PAINT WITH NO BEADS	1100	SF	\$1.50	\$1,650.00	\$1.34	\$1,474.00	\$1.50	\$1,650.00
58	P-608-8.1 ASPHALT SURFACE TREATMENT	6250	SY	\$3.76	\$23,500.00	\$2.50	\$15,625.00	\$3.00	\$18,750.00
59	P-620-5.1 PERMANENT AIRFIELD PAINT WITH TYPE I BEADS (GREEN, WHITE, RED, YELLOW)	2000	SF	\$2.50	\$5,000.00	\$1.77	\$3,540.00	\$1.99	\$3,980.00
60	P-620-5.2 PERMANENT AIRFIELD PAINT WITH NO BEADS (BLACK)	1500	SF	\$1.00	\$1,500.00	\$1.18	\$1,770.00	\$1.32	\$1,980.00
61	P-620-5.3 TEMPORARY AIRFIELD PAINT WITH NO BEADS	2500	SF	\$1.50	\$3,750.00	\$1.34	\$3,350.00	\$1.50	\$3,750.00

				Weekley Asphalt Paving, Inc.		GENERAL ASPHALT CO INC		Florida Blacktop, Inc.	
				20701 Stirling Road		4850 N.W. 72nd Avenue		1287 W. Atlantic Blvd	
				Pembroke Pines, Fl 33332		Miami, Fl 33166		Pompano Beach, Fl 33069	
62	FINISHES	1	LS	\$1.00	\$1.00	\$5,500.00	\$5,500.00	\$10,000.00	\$10,000.00
63	CLOSE-OUT	1	LS	\$12,000.00	\$12,000.00	\$5,500.00	\$5,500.00	\$5,000.00	\$5,000.00
64	CONTINGENCY	1	LS	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00
65	PERMIT ALLOWANCE	1	LS	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00
66	INDEMNIFICATION	1	LS	\$10.00	\$10.00	\$10.00	\$10.00	\$10.00	\$10.00
				Total Price	\$1,089,290.50	Total Price	\$1,127,856.69	Total Price	\$1,132,984.33

Bidders:				Hardrives, Inc. (Hardrives of		Stanford Construction		Municipal Contractors	
				2101 South Congress Avenue		1081 N.W. 12th Terrace		8958 Cypress Grove Lane	
				Delray Beach, Fl 33445		Pompano Beach, Fl 33069		West Palm Beach, Fl 33411	
Line #	Description	QTY	UOM	Unit	Extended	Unit	Extended	Unit	Extended
1	C-100-14.1 CONTRACTOR'S QUALITY CONTROL PROGRAM (CQCP)	1	LS	\$65,290.50	\$65,290.50	\$6,129.00	\$6,129.00	\$20,000.00	\$20,000.00
2	C-102-5.1 TEMPORARY AIR AND WATER POLLUTION, SOIL EROSION, AND SILTATION CONTROL	1	LS	\$17,503.75	\$17,503.75	\$45,621.23	\$45,621.23	\$10,000.00	\$10,000.00
3	C-105-5.1 MOBILIZATION (5% OF OTHER ITEMS)	1	LS	\$48,842.75	\$48,842.75	\$83,770.00	\$83,770.00	\$55,000.00	\$55,000.00
4	S-102-5.1 AIRPORT SAFETY AND MAINTENANCE OF AIR OPERATIONS AREA TRAFFIC REQUIREMENTS	1	LS	\$22,275.00	\$22,275.00	\$60,395.82	\$60,395.82	\$50,000.00	\$50,000.00
5	S-103-5.1 PROJECT SURVEY AND STAKEOUT	1	LS	\$48,290.00	\$48,290.00	\$35,640.00	\$35,640.00	\$15,000.00	\$15,000.00
6	P-101-5.1 FULL DEPTH ASPHALT PAVEMENT REMOVAL	1200	SY	\$7.43	\$8,916.00	\$11.54	\$13,848.00	\$20.00	\$24,000.00
7	P-101-5.2 BITUMINOUS PAVEMENT MILLING (1")	8300	SY	\$2.56	\$21,248.00	\$2.77	\$22,991.00	\$4.00	\$33,200.00
8	P-151-4.1 CLEARING AND GRUBBING	9200	SY	\$2.16	\$19,872.00	\$1.46	\$13,432.00	\$9.252	\$85,118.40
9	P-152-4.1 UNCLASSIFIED EXCAVATION (SITE GRADING)	10400	SY	\$5.34	\$55,536.00	\$1.23	\$12,792.00	\$2.50	\$26,000.00
10	P-154-5.1 12" SUBBASE COURSE (LBR-40)	3000	SY	\$8.53	\$25,590.00	\$14.84	\$44,520.00	\$13.50	\$40,500.00
11	P-211-5.1 LIMEROCK BASE COURSE (8" THICK)	3000	SY	\$11.34	\$34,020.00	\$13.10	\$39,300.00	\$28.00	\$84,000.00
12	P-401-8.1.1 HOT MIX ASPHALT PAVEMENT	2300	TON	\$140.77	\$323,771.00	\$152.81	\$351,463.00	\$170.00	\$391,000.00
13	P-602-5.1 EMULSIFIED ASPHALT PRIME COAT	1500	GAL.	\$5.50	\$8,250.00	\$8.85	\$13,275.00	\$5.00	\$7,500.00
14	P-603-5.1 EMULSIFIED ASPHALT TACK COAT	2000	GAL.	\$5.50	\$11,000.00	\$8.79	\$17,580.00	\$5.00	\$10,000.00
15	P-620-5.1 PERMANENT AIRFIELD PAINT WITH TYPE I BEADS (GREEN, WHITE, RED, YELLOW)	3000	SF	\$1.38	\$4,140.00	\$2.00	\$6,000.00	\$2.15	\$6,450.00
16	P-620-5.2 PERMANENT AIRFIELD PAINT WITH NO BEADS (BLACK)	2200	SF	\$0.94	\$2,068.00	\$1.19	\$2,618.00	\$1.28	\$2,816.00
17	P-620-5.3 TEMPORARY AIRFIELD PAINT WITH NO BEADS	5000	SF	\$0.94	\$4,700.00	\$1.35	\$6,750.00	\$1.45	\$7,250.00
18	P-620-5.4 AIRFIELD PAINT REMOVAL	2000	SF	\$1.71	\$3,420.00	\$2.97	\$5,940.00	\$3.20	\$6,400.00
19	T-904-5.1 SODDING	8200	SY	\$3.49	\$28,618.00	\$3.14	\$25,748.00	\$4.50	\$36,900.00
20	T-905-5.1 TOPSOILING, 2"	450	CY	\$27.92	\$12,564.00	\$27.98	\$12,591.00	\$24.00	\$10,800.00
21	L-108-5.1 HAND EXCAVATE MINIMUM 8" WIDE X 28" DEEP IN EARTH.	25	LF	\$66.00	\$1,650.00	\$12.22	\$305.50	\$60.00	\$1,500.00
22	L-108-5.2 SAW CUT AND HAND EXCAVATE MINIMUM 8" WIDE X 28" DEEP IN EXISTING FULL STRENGTH PAVEMENT.	25	LF	\$137.50	\$3,437.50	\$37.06	\$926.50	\$125.00	\$3,125.00
23	L-108-5.3 3/4" X 20' GROUND RODS CONNECTED TO COUNTERPOISE.	11	EA	\$126.50	\$1,391.50	\$249.41	\$2,743.51	\$115.00	\$1,265.00
24	L-108-5.4 10' ADDITIONAL GROUND ROD SECTIONS.	11	EA	\$55.00	\$605.00	\$132.80	\$1,460.80	\$50.00	\$550.00
25	L-108-5.5 #6 BARE SOLID AWG COUNTERPOISE CONDUCTOR INSTALLED OVER CONDUIT SYSTEM, NOT PARALLEL TO EDGE OF PAVEMENT.	4400	LF	\$1.21	\$5,324.00	\$1.96	\$8,624.00	\$1.10	\$4,840.00

Bidders:				Hardrives, Inc. (Hardrives of		Stanford Construction		Municipal Contractors	
				2101 South Congress Avenue		1081 N.W. 12th Terrace		8958 Cypress Grove Lane	
				Delray Beach, Fl 33445		Pompano Beach, Fl 33069		West Palm Beach, Fl 33411	
26	L-108-5.6 #8, 5KV, L-824 CONDUCTOR INSTALLED IN NEW AND EXISTING CONDUIT/DUCTBANK/MANHOLE SYSTEM.	6300	LF	\$1.21	\$7,623.00	\$2.08	\$13,104.00	<u>\$1.10</u>	\$6,930.00
27	L-108-5.7 #6, 600V, XHHW, GREEN EQUIPMENT GROUND INSTALLED IN NEW AND EXISTING CONDUIT/DUCTBANK/MANHOLE SYSTEM.	5200	LF	\$1.32	\$6,864.00	\$1.90	\$9,880.00	<u>\$1.20</u>	\$6,240.00
28	L-110-5.1 ONE 2" SCHEDULE 40 PVC CONDUIT NON-ENCASED DIRECT BURIED IN EARTH, 24-INCH MINIMUM COVER, COMPLETE IN PLACE.	4300	LF	\$7.37	\$31,691.00	\$5.74	\$24,682.00	\$6.70	\$28,810.00
29	L-110-5.2 ONE 2" SCHEDULE 40 PVC CONDUIT CONCRETE ENCASED INSTALLED IN EXISTING FULL STRENGTH PAVEMENT, 24-INCH MINIMUM COVER, COMPLETE IN PLACE.	110	LF	\$72.05	\$7,925.50	\$17.06	\$1,876.60	\$65.50	\$7,205.00
30	L-110-5.3 ONE 4" SCHEDULE 40 PVC CONDUIT NON-ENCASED DIRECT BURIED IN EARTH, 24-INCH MINIMUM COVER, COMPLETE IN PLACE.	50	LF	\$8.80	\$440.00	\$12.80	\$640.00	<u>\$8.00</u>	\$400.00
31	L-110-5.4 ONE 4" SCHEDULE 40 PVC CONDUIT CONCRETE ENCASED INSTALLED IN NEW FULL STRENGTH PAVEMENT, 24-INCH MINIMUM COVER, COMPLETE IN PLACE.	50	LF	\$93.50	\$4,675.00	\$32.24	\$1,612.00	\$85.00	\$4,250.00
32	L-110-5.5 INTERCEPT EXISTING CONDUIT SYSTEM AND CONNECT TO NEW CONDUIT SYSTEM.	10	EA	\$165.00	\$1,650.00	<u>\$64.80</u>	\$648.00	\$150.00	\$1,500.00
33	L-110-5.6 HAND EXCAVATE AND CONCRETE ENCASE EXISTING 2W4 CONDUIT, COMPLETE.	20	LF	\$165.00	\$3,300.00	\$31.60	\$632.00	\$150.00	\$3,000.00
34	L-115-5.1 L-867 16" DIAMETER JUNCTION CAN WITH COVER INSTALLED IN EARTH.	1	EA	\$990.00	\$990.00	\$2,314.05	\$2,314.05	<u>\$900.00</u>	\$900.00
35	L-115-5.2 L-867 16" DIAMETER 2 CAN BOTTOMLESS JUNCTION CAN PLAZA INSTALLED IN EARTH.	3	EA	\$2,915.00	\$8,745.00	\$6,042.70	\$18,128.10	<u>\$2,650.00</u>	\$7,950.00
36	L-115-5.3 REMOVAL OF EXISTING JUNCTION CAN PLAZA, COMPLETE.	1	EA	\$1,320.00	\$1,320.00	\$586.05	\$586.05	\$1,200.00	\$1,200.00
37	L-125-5.1 NEW L-861T(L), LED, TAXIWAY ELEVATED EDGE LIGHT AND BASE CAN IN EARTH.	53	EA	\$1,364.00	\$72,292.00	\$1,355.81	\$71,857.93	<u>\$1,240.00</u>	\$65,720.00
38	L-125-5.2 NEW L-861T(L), LED, TAXIWAY ELEVATED EDGE LIGHT MOUNTED ON EXISTING BASE CAN.	7	EA	\$1,259.50	\$8,816.50	\$994.01	\$6,958.07	\$1,145.00	\$8,015.00
39	L-125-5.3 INTERCEPT EXISTING CIRCUIT CONDUCTORS IN EXISTING BASE CAN/ MANHOLE /JUNCTION CAN AND EXTEND CIRCUITS ACCORDINGLY.	11	EA	\$275.00	\$3,025.00	\$95.00	\$1,045.00	\$250.00	\$2,750.00
40	L-125-5.4 IDENTIFICATION OF CABLES, DUCTBANKS AND LIGHTING FIXTURES PER FAA SPECIFICATIONS.	1	LS	\$1,100.00	\$1,100.00	\$2,700.00	\$2,700.00	\$1,000.00	\$1,000.00

Bidders:				Hardrives, Inc. (Hardrives of		Stanford Construction		Municipal Contractors	
				2101 South Congress Avenue		1081 N.W. 12th Terrace		8958 Cypress Grove Lane	
				Delray Beach, Fl 33445		Pompano Beach, Fl 33069		West Palm Beach, Fl 33411	
41	L-125-5.5 INTERCEPT EXISTING LIGHT BASE CAN IN EARTH/EXISTING PAVEMENT AND CONNECT TO CONDUIT SYSTEM.	2	EA	\$275.00	\$550.00	\$185.02	\$370.04	\$250.00	\$500.00
42	L-125-5.6 REMOVAL OF EXISTING JUNCTION CAN/LIGHT BASE CAN IN EARTH, COMPLETE.	13	EA	\$165.00	\$2,145.00	\$54.00	\$702.00	\$150.00	\$1,950.00
43	L-125-5.7 RELOCATED L-852D, ALUMINUM FLUSH MOUNTED RUNWAY EDGE LIGHT WITH NEW TOP SECTION INSTALLED ON EXISTING BASE CAN.	1	EA	\$2,167.00	\$2,167.00	\$2,314.05	\$2,314.05	\$1,970.00	\$1,970.00
44	L-125-5.8 NEW L-858(L), SIZE 2, 1-2 CHARACTER, LED GUIDANCE SIGN AND CONCRETE BASE INSTALLED IN EARTH COMPLETE.	2	EA	\$2,530.00	\$5,060.00	\$6,634.05	\$13,268.10	\$2,300.00	\$4,600.00
45	L-125-5.9 NEW L-858(L), SIZE 2, 3-4 CHARACTER, LED GUIDANCE SIGN AND CONCRETE BASE INSTALLED IN EARTH COMPLETE.	6	EA	\$3,382.50	\$20,295.00	\$8,125.67	\$48,754.02	\$3,075.00	\$18,450.00
46	L-125-5.10 NEW L-858(L), SIZE 2, 5-6 CHARACTER, LED GUIDANCE SIGN AND CONCRETE BASE INSTALLED IN EARTH COMPLETE.	1	EA	\$3,476.00	\$3,476.00	\$9,010.05	\$9,010.05	\$3,160.00	\$3,160.00
47	L-125-5.11 RE PANEL L-858(L), SIZE 2, 3 MODULE, LED GUIDANCE SIGN WITH ALLOWANCE ACCOUNT SIGN LEGEND PANELS.	1	EA	\$330.00	\$330.00	\$694.05	\$694.05	\$300.00	\$300.00
48	L-125-5.12 ALLOWANCE ACCOUNT FOR NEW LUMACURVE SIGN PANELS.	1	ALL	\$900.00	\$900.00	\$900.00	\$900.00	\$500.00	\$500.00
49	D-701-5.1 36" CLASS II REINFORCED CONCRETE PIPE	300	LF	\$203.92	\$61,176.00	\$164.80	\$49,440.00	\$150.00	\$45,000.00
50	D-751-5.1 MODIFICATION OF EXISTING DRAINAGE STRUCTURE - PR-01	1	EA	\$1,980.00	\$1,980.00	\$2,191.75	\$2,191.75	\$3,000.00	\$3,000.00
51	D-751-5.2 FDOT TYPE "D" DITCH BOTTOM INLET	1	EA	\$5,610.00	\$5,610.00	\$5,742.88	\$5,742.88	\$5,000.00	\$5,000.00
52	P-101-5.2 BITUMINOUS PAVEMENT MILLING (1")	2351	SY	\$3.53	\$8,299.03	\$3.94	\$9,262.94	\$5.50	\$12,930.50
53	P-401-8.1.1 HOT MIX ASPHALT PAVEMENT	256	TON	\$147.15	\$37,670.40	\$195.27	\$49,989.12	\$200.00	\$51,200.00
54	EP-603-5.1 MULSIFIED ASPHALT TACK COAT	282	GAL.	\$5.50	\$1,551.00	\$10.80	\$3,045.60	\$5.00	\$1,410.00
55	P-620-5.1 PERMANENT AIRFIELD PAINT WITH TYPE I BEADS (GREEN, WHITE, RED, YELLOW)	400	SF	\$1.60	\$640.00	\$7.05	\$2,820.00	\$1.92	\$768.00
56	P-620-5.2 PERMANENT AIRFIELD PAINT WITH NO BEADS (BLACK)	700	SF	\$1.16	\$812.00	\$1.19	\$833.00	\$1.28	\$896.00
57	P-620-5.3 TEMPORARY AIRFIELD PAINT WITH NO BEADS	1100	SF	\$1.16	\$1,276.00	\$1.35	\$1,485.00	\$1.45	\$1,595.00
58	P-608-8.1 ASPHALT SURFACE TREATMENT	6250	SY	\$6.19	\$38,687.50	\$1.32	\$8,250.00	\$2.00	\$12,500.00
59	P-620-5.1 PERMANENT AIRFIELD PAINT WITH TYPE I BEADS (GREEN, WHITE, RED, YELLOW)	2000	SF	\$1.38	\$2,760.00	\$1.94	\$3,880.00	\$1.92	\$3,840.00
60	P-620-5.2 PERMANENT AIRFIELD PAINT WITH NO BEADS (BLACK)	1500	SF	\$1.16	\$1,740.00	\$1.39	\$2,085.00	\$1.28	\$1,920.00
61	P-620-5.3 TEMPORARY AIRFIELD PAINT WITH NO BEADS	2500	SF	\$1.16	\$2,900.00	\$1.47	\$3,675.00	\$1.45	\$3,625.00

				Hardrives, Inc. (Hardrives of		Stanford Construction		Municipal Contractors	
				2101 South Congress Avenue		1081 N.W. 12th Terrace		8958 Cypress Grove Lane	
				Delray Beach, Fl 33445		Pompano Beach, Fl 33069		West Palm Beach, Fl 33411	
62	FINISHES	1	LS	\$2,750.00	\$2,750.00	\$1,500.00	\$1,500.00	\$2,895.00	\$2,895.00
63	CLOSE-OUT	1	LS	\$3,300.00	\$3,300.00	\$4,400.00	\$4,400.00	\$2,895.10	\$2,895.10
64	CONTINGENCY	1	LS	<u>\$25,000.00</u>	\$25,000.00	<u>\$25,000.00</u>	\$25,000.00	<u>\$25,000.00</u>	\$25,000.00
65	PERMIT ALLOWANCE	1	LS	<u>\$10,000.00</u>	\$10,000.00	<u>\$10,000.00</u>	\$10,000.00	<u>\$10,000.00</u>	\$10,000.00
66	INDEMNIFICATION	1	LS	<u>\$10.00</u>	\$10.00	<u>\$10.00</u>	\$10.00	<u>\$10.00</u>	\$10.00
				Total Price	\$1,179,864.93	Total Price	\$1,250,750.76	Total Price	\$1,294,999.00

				Ranger Construction		DP Development, LLC.		R & D Paving	
				101 Sansbury's Way		2240 N.W. 22nd Street		400 Executive Center Dr, Ste 210	
				West Palm Beach, Fl 33411		DP Development, LLC.		West Palm Bech, Fl 33401	
Line #	Description	QTY	UOM	Unit	Extended	Unit	Extended	Unit	Extended
1	C-100-14.1 CONTRACTOR'S QUALITY CONTROL PROGRAM (CQCP)	1	LS	\$32,000.00	\$32,000.00	\$34,000.00	\$34,000.00	\$350,000.00	\$350,000.00
2	C-102-5.1 TEMPORARY AIR AND WATER POLLUTION, SOIL EROSION, AND SILTATION CONTROL	1	LS	\$35,000.00	\$35,000.00	\$20,000.00	\$20,000.00	\$40,000.00	\$40,000.00
3	C-105-5.1 MOBILIZATION (5% OF OTHER ITEMS)	1	LS	\$65,600.00	\$65,600.00	\$61,000.00	\$61,000.00	\$78,000.00	\$78,000.00
4	S-102-5.1 AIRPORT SAFETY AND MAINTENANCE OF AIR OPERATIONS AREA TRAFFIC REQUIREMENTS	1	LS	\$160,000.00	\$160,000.00	\$85,000.00	\$85,000.00	\$31,000.00	\$31,000.00
5	S-103-5.1 PROJECT SURVEY AND STAKEOUT	1	LS	\$44,988.00	\$44,988.00	\$15,000.00	\$15,000.00	\$32,500.00	\$32,500.00
6	P-101-5.1 FULL DEPTH ASPHALT PAVEMENT REMOVAL	1200	SY	\$9.60	\$11,520.00	\$15.00	\$18,000.00	\$16.00	\$19,200.00
7	P-101-5.2 BITUMINOUS PAVEMENT MILLING (1")	8300	SY	\$2.30	\$19,090.00	\$3.50	\$29,050.00	\$2.45	\$20,335.00
8	P-151-4.1 CLEARING AND GRUBBING	9200	SY	\$3.33	\$30,636.00	\$2.00	\$18,400.00	\$1.00	\$9,200.00
9	P-152-4.1 UNCLASSIFIED EXCAVATION (SITE GRADING)	10400	SY	\$2.00	\$20,800.00	\$6.25	\$65,000.00	\$1.00	\$10,400.00
10	P-154-5.1 12" SUBBASE COURSE (LBR-40)	3000	SY	\$13.80	\$41,400.00	\$13.30	\$39,900.00	\$17.35	\$52,050.00
11	P-211-5.1 LIMEROCK BASE COURSE (8" THICK)	3000	SY	\$16.20	\$48,600.00	\$16.90	\$50,700.00	\$22.00	\$66,000.00
12	P-401-8.1.1 HOT MIX ASPHALT PAVEMENT	2300	TON	\$150.00	\$345,000.00	\$197.00	\$453,100.00	\$161.00	\$370,300.00
13	P-602-5.1 EMULSIFIED ASPHALT PRIME COAT	1500	GAL.	\$4.75	\$7,125.00	\$6.00	\$9,000.00	\$7.75	\$11,625.00
14	P-603-5.1 EMULSIFIED ASPHALT TACK COAT	2000	GAL.	\$4.35	\$8,700.00	\$6.00	\$12,000.00	\$7.75	\$15,500.00
15	P-620-5.1 PERMANENT AIRFIELD PAINT WITH TYPE I BEADS (GREEN, WHITE, RED, YELLOW)	3000	SF	\$2.10	\$6,300.00	\$2.10	\$6,300.00	\$1.35	\$4,050.00
16	P-620-5.2 PERMANENT AIRFIELD PAINT WITH NO BEADS (BLACK)	2200	SF	\$1.25	\$2,750.00	\$1.25	\$2,750.00	\$0.90	\$1,980.00
17	P-620-5.3 TEMPORARY AIRFIELD PAINT WITH NO BEADS	5000	SF	\$1.40	\$7,000.00	\$1.40	\$7,000.00	\$0.90	\$4,500.00
18	P-620-5.4 AIRFIELD PAINT REMOVAL	2000	SF	\$3.10	\$6,200.00	\$3.75	\$7,500.00	\$1.65	\$3,300.00
19	T-904-5.1 SODDING	8200	SY	\$2.25	\$18,450.00	\$3.50	\$28,700.00	\$4.05	\$33,210.00
20	T-905-5.1 TOPSOILING, 2"	450	CY	\$16.00	\$7,200.00	\$62.75	\$28,237.50	\$27.25	\$12,262.50
21	L-108-5.1 HAND EXCAVATE MINIMUM 8" WIDE X 28" DEEP IN EARTH.	25	LF	\$67.40	\$1,685.00	\$2.80	\$70.00	\$26.50	\$662.50
22	L-108-5.2 SAW CUT AND HAND EXCAVATE MINIMUM 8" WIDE X 28" DEEP IN EXISTING FULL STRENGTH PAVEMENT.	25	LF	\$140.45	\$3,511.25	\$33.60	\$840.00	\$33.00	\$825.00
23	L-108-5.3 3/4" X 20' GROUND RODS CONNECTED TO COUNTERPOISE.	11	EA	\$129.20	\$1,421.20	\$280.00	\$3,080.00	\$275.00	\$3,025.00
24	L-108-5.4 10' ADDITIONAL GROUND ROD SECTIONS.	11	EA	\$56.20	\$618.20	\$168.00	\$1,848.00	\$165.00	\$1,815.00
25	L-108-5.5 #6 BARE SOLID AWG COUNTERPOISE CONDUCTOR INSTALLED OVER CONDUIT SYSTEM, NOT PARALLEL TO EDGE OF PAVEMENT.	4400	LF	\$1.25	\$5,500.00	\$2.25	\$9,900.00	\$2.20	\$9,680.00

				Ranger Construction		DP Development, LLC.		R & D Paving	
				101 Sansbury's Way		2240 N.W. 22nd Street		400 Executive Center Dr, Ste 210	
				West Palm Beach, Fl 33411		DP Development, LLC.		West Palm Bech, Fl 33401	
Bidders:									
26	L-108-5.6 #8, 5KV, L-824 CONDUCTOR INSTALLED IN NEW AND EXISTING CONDUIT/DUCTBANK/MANHOLE SYSTEM.	6300	LF	\$1.25	\$7,875.00	\$2.25	\$14,175.00	\$2.20	\$13,860.00
27	L-108-5.7 #6, 600V, XHHW, GREEN EQUIPMENT GROUND INSTALLED IN NEW AND EXISTING CONDUIT/DUCTBANK/MANHOLE SYSTEM.	5200	LF	\$1.35	\$7,020.00	\$2.25	\$11,700.00	\$2.20	\$11,440.00
28	L-110-5.1 ONE 2" SCHEDULE 40 PVC CONDUIT NON-ENCASED DIRECT BURIED IN EARTH, 24-INCH MINIMUM COVER, COMPLETE IN PLACE.	4300	LF	\$7.55	\$32,465.00	\$6.75	\$29,025.00	\$6.60	\$28,380.00
29	L-110-5.2 ONE 2" SCHEDULE 40 PVC CONDUIT CONCRETE ENCASED INSTALLED IN EXISTING FULL STRENGTH PAVEMENT, 24-INCH MINIMUM COVER, COMPLETE IN PLACE.	110	LF	\$101.50	\$11,165.00	\$17.00	\$1,870.00	\$16.50	\$1,815.00
30	L-110-5.3 ONE 4" SCHEDULE 40 PVC CONDUIT NON-ENCASED DIRECT BURIED IN EARTH, 24-INCH MINIMUM COVER, COMPLETE IN PLACE.	50	LF	\$9.00	\$450.00	\$14.50	\$725.00	\$14.50	\$725.00
31	L-110-5.4 ONE 4" SCHEDULE 40 PVC CONDUIT CONCRETE ENCASED INSTALLED IN NEW FULL STRENGTH PAVEMENT, 24-INCH MINIMUM COVER, COMPLETE IN PLACE.	50	LF	\$95.50	\$4,775.00	\$20.00	\$1,000.00	\$20.00	\$1,000.00
32	L-110-5.5 INTERCEPT EXISTING CONDUIT SYSTEM AND CONNECT TO NEW CONDUIT SYSTEM.	10	EA	\$168.50	\$1,685.00	\$84.00	\$840.00	\$82.50	\$825.00
33	L-110-5.6 HAND EXCAVATE AND CONCRETE ENCASE EXISTING 2W4 CONDUIT, COMPLETE.	20	LF	\$168.50	\$3,370.00	\$20.00	\$400.00	\$20.00	\$400.00
34	L-115-5.1 L-867 16" DIAMETER JUNCTION CAN WITH COVER INSTALLED IN EARTH.	1	EA	\$1,011.20	\$1,011.20	\$2,900.00	\$2,900.00	\$2,860.00	\$2,860.00
35	L-115-5.2 L-867 16" DIAMETER 2 CAN BOTTOMLESS JUNCTION CAN PLAZA INSTALLED IN EARTH.	3	EA	\$2,977.50	\$8,932.50	\$7,840.00	\$23,520.00	\$7,700.00	\$23,100.00
36	L-115-5.3REMOVAL OF EXISTING JUNCTION CAN PLAZA, COMPLETE.	1	EA	\$1,348.30	\$1,348.30	\$135.00	\$135.00	\$135.00	\$135.00
37	L-125-5.1 NEW L-861T(L), LED, TAXIWAY ELEVATED EDGE LIGHT AND BASE CAN IN EARTH.	53	EA	\$1,393.30	\$73,844.90	\$1,800.00	\$95,400.00	\$1,760.00	\$93,280.00
38	L-125-5.2 NEW L-861T(L), LED, TAXIWAY ELEVATED EDGE LIGHT MOUNTED ON EXISTING BASE CAN.	7	EA	\$1,286.50	\$9,005.50	\$1,235.00	\$8,645.00	\$1,210.00	\$8,470.00
39	L-125-5.3 INTERCEPT EXISTING CIRCUIT CONDUCTORS IN EXISTING BASE CAN/ MANHOLE /JUNCTION CAN AND EXTEND CIRCUITS ACCORDINGLY.	11	EA	\$280.90	\$3,089.90	\$110.00	\$1,210.00	\$110.00	\$1,210.00
40	L-125-5.4 IDENTIFICATION OF CABLES, DUCTBANKS AND LIGHTING FIXTURES PER FAA SPECIFICATIONS.	1	LS	\$1,123.60	\$1,123.60	\$5,040.00	\$5,040.00	\$5,000.00	\$5,000.00

				Ranger Construction	DP Development, LLC.	R & D Paving				
				101 Sansbury's Way	2240 N.W. 22nd Street	400 Executive Center Dr, Ste 210				
				West Palm Beach, Fl 33411	DP Development, LLC.	West Palm Bech, Fl 33401				
Bidders:										
41	L-125-5.5 INTERCEPT EXISTING LIGHT BASE CAN IN EARTH/EXISTING PAVEMENT AND CONNECT TO CONDUIT SYSTEM.	2	EA	\$280.90	\$561.80	\$135.00	\$270.00	\$135.00	\$270.00	
42	L-125-5.6 REMOVAL OF EXISTING JUNCTION CAN/LIGHT BASE CAN IN EARTH, COMPLETE.	13	EA	\$168.50	\$2,190.50	\$56.00	\$728.00	\$60.00	\$780.00	
43	L-125-5.7 RELOCATED L-852D, ALUMINUM FLUSH MOUNTED RUNWAY EDGE LIGHT WITH NEW TOP SECTION INSTALLED ON EXISTING BASE CAN.	1	EA	\$2,213.50	\$2,213.50	\$2,240.00	\$2,240.00	\$2,500.00	\$2,500.00	
44	L-125-5.8 NEW L-858(L), SIZE 2, 1-2 CHARACTER, LED GUIDANCE SIGN AND CONCRETE BASE INSTALLED IN EARTH COMPLETE.	2	EA	\$2,584.30	\$5,168.60	\$8,060.00	\$16,120.00	\$8,000.00	\$16,000.00	
45	L-125-5.9 NEW L-858(L), SIZE 2, 3-4 CHARACTER, LED GUIDANCE SIGN AND CONCRETE BASE INSTALLED IN EARTH COMPLETE.	6	EA	\$3,455.10	\$20,730.60	\$9,400.00	\$56,400.00	\$9,250.00	\$55,500.00	
46	L-125-5.10 NEW L-858(L), SIZE 2, 5-6 CHARACTER, LED GUIDANCE SIGN AND CONCRETE BASE INSTALLED IN EARTH COMPLETE.	1	EA	\$3,550.60	\$3,550.60	\$10,640.00	\$10,640.00	\$10,500.00	\$10,500.00	
47	L-125-5.11 REPANEL L-858(L), SIZE 2, 3 MODULE, LED GUIDANCE SIGN WITH ALLOWANCE ACCOUNT SIGN LEGEND PANELS.	1	EA	\$337.10	\$337.10	\$560.00	\$560.00	\$550.00	\$550.00	
48	L-125-5.12 ALLOWANCE ACCOUNT FOR NEW LUMACURVE SIGN PANELS.	1	ALL	\$900.00	\$900.00	\$900.00	\$900.00	\$900.00	\$900.00	
49	D-701-5.1 36" CLASS II REINFORCED CONCRETE PIPE	300	LF	\$157.70	\$47,310.00	\$178.00	\$53,400.00	\$205.00	\$61,500.00	
50	D-751-5.1 MODIFICATION OF EXISTING DRAINAGE STRUCTURE - PR-01	1	EA	\$2,276.20	\$2,276.20	\$4,450.00	\$4,450.00	\$3,812.00	\$3,812.00	
51	D-751-5.2 FDOT TYPE "D" DITCH BOTTOM INLET	1	EA	\$11,961.25	\$11,961.25	\$8,600.00	\$8,600.00	\$7,450.00	\$7,450.00	
52	P-101-5.2 BITUMINOUS PAVEMENT MILLING (1")	2351	SY	\$2.70	\$6,347.70	\$6.00	\$14,106.00	\$2.75	\$6,465.25	
53	P-401-8.1.1 HOT MIX ASPHALT PAVEMENT	256	TON	\$155.90	\$39,910.40	\$226.00	\$57,856.00	\$185.00	\$47,360.00	
54	EP-603-5.1 MULSIFIED ASPHALT TACK COAT	282	GAL.	\$4.35	\$1,226.70	\$6.00	\$1,692.00	\$7.75	\$2,185.50	
55	P-620-5.1 PERMANENT AIRFIELD PAINT WITH TYPE I BEADS (GREEN, WHITE, RED, YELLOW)	400	SF	\$1.85	\$740.00	\$1.85	\$740.00	\$1.55	\$620.00	
56	P-620-5.2 PERMANENT AIRFIELD PAINT WITH NO BEADS (BLACK)	700	SF	\$1.25	\$875.00	\$1.25	\$875.00	\$1.10	\$770.00	
57	P-620-5.3 TEMPORARY AIRFIELD PAINT WITH NO BEADS	1100	SF	\$1.40	\$1,540.00	\$2.65	\$2,915.00	\$1.10	\$1,210.00	
58	P-608-8.1 ASPHALT SURFACE TREATMENT	6250	SY	\$3.36	\$21,000.00	\$5.60	\$35,000.00	\$5.25	\$32,812.50	
59	P-620-5.1 PERMANENT AIRFIELD PAINT WITH TYPE I BEADS (GREEN, WHITE, RED, YELLOW)	2000	SF	\$1.85	\$3,700.00	\$1.85	\$3,700.00	\$1.35	\$2,700.00	
60	P-620-5.2 PERMANENT AIRFIELD PAINT WITH NO BEADS (BLACK)	1500	SF	\$1.25	\$1,875.00	\$1.25	\$1,875.00	\$1.10	\$1,650.00	
61	P-620-5.3 TEMPORARY AIRFIELD PAINT WITH NO BEADS	2500	SF	\$1.40	\$3,500.00	\$1.40	\$3,500.00	\$1.10	\$2,750.00	

				Ranger Construction		DP Development, LLC.		R & D Paving	
				101 Sansbury's Way		2240 N.W. 22nd Street		400 Executive Center Dr, Ste 210	
				West Palm Beach, Fl 33411		DP Development, LLC.		West Palm Bech, Fl 33401	
62	FINISHES	1	LS	\$5,333.80	\$5,333.80	\$15,500.00	\$15,500.00	\$1,500.00	\$1,500.00
63	CLOSE-OUT	1	LS	\$5,261.20	\$5,261.20	\$15,500.00	\$15,500.00	\$2,500.00	\$2,500.00
64	CONTINGENCY	1	LS	<u>\$25,000.00</u>	\$25,000.00	<u>\$25,000.00</u>	\$25,000.00	<u>\$25,000.00</u>	\$25,000.00
65	PERMIT ALLOWANCE	1	LS	<u>\$10,000.00</u>	\$10,000.00	<u>\$10,000.00</u>	\$10,000.00	<u>\$10,000.00</u>	\$10,000.00
66	INDEMNIFICATION	1	LS	<u>\$10.00</u>	\$10.00	<u>\$10.00</u>	\$10.00	<u>\$10.00</u>	\$10.00
				Total Price	\$1,321,775.50	Total Price	\$1,545,537.50	Total Price	\$1,671,215.25

FG Construction, LLC
2701 N.W. 55th Court
Tamarac, FL 33309

Bidders:

Line #	Description	QTY	UOM	Unit	Extended
1	C-100-14.1 CONTRACTOR'S QUALITY CONTROL PROGRAM (CQCP)	1	LS	\$5,734.75	\$5,734.75
2	C-102-5.1 TEMPORARY AIR AND WATER POLLUTION, SOIL EROSION, AND SILTATION CONTROL	1	LS	\$1,383.14	\$1,383.14
3	C-105-5.1 MOBILIZATION (5% OF OTHER ITEMS)	1	LS	\$213,005.00	\$213,005.00
4	S-102-5.1 AIRPORT SAFETY AND MAINTENANCE OF AIR OPERATIONS AREA TRAFFIC REQUIREMENTS	1	LS	\$13,164.50	\$13,164.50
5	S-103-5.1 PROJECT SURVEY AND STAKEOUT	1	LS	\$24,860.00	\$24,860.00
6	P-101-5.1 FULL DEPTH ASPHALT PAVEMENT REMOVAL	1200	SY	\$9.41	\$11,292.00
7	P-101-5.2 BITUMINOUS PAVEMENT MILLING (1")	8300	SY	\$4.52	\$37,516.00
8	P-151-4.1 CLEARING AND GRUBBING	9200	SY	\$3.03	\$27,876.00
9	P-152-4.1 UNCLASSIFIED EXCAVATION (SITE GRADING)	10400	SY	\$4.37	\$45,448.00
10	P-154-5.1 12" SUBBASE COURSE (LBR-40)	3000	SY	\$7.04	\$21,120.00
11	P-211-5.1 LIMEROCK BASE COURSE (8" THICK)	3000	SY	\$20.34	\$61,020.00
12	P-401-8.1.1 HOT MIX ASPHALT PAVEMENT	2300	TON	\$282.50	\$649,750.00
13	P-602-5.1 EMULSIFIED ASPHALT PRIME COAT	1500	GAL.	\$4.52	\$6,780.00
14	P-603-5.1 EMULSIFIED ASPHALT TACK COAT	2000	GAL.	\$4.52	\$9,040.00
15	P-620-5.1 PERMANENT AIRFIELD PAINT WITH TYPE I BEADS (GREEN, WHITE, RED, YELLOW)	3000	SF	\$2.09	\$6,270.00
16	P-620-5.2 PERMANENT AIRFIELD PAINT WITH NO BEADS (BLACK)	2200	SF	\$1.24	\$2,728.00
17	P-620-5.3 TEMPORARY AIRFIELD PAINT WITH NO BEADS	5000	SF	\$1.41	\$7,050.00
18	P-620-5.4 AIRFIELD PAINT REMOVAL	2000	SF	\$3.11	\$6,220.00
19	T-904-5.1 SODDING	8200	SY	\$6.40	\$52,480.00
20	T-905-5.1 TOPSOILING, 2"	450	CY	\$13.56	\$6,102.00
21	L-108-5.1 HAND EXCAVATE MINIMUM 8" WIDE X 28" DEEP IN EARTH.	25	LF	\$27.12	\$678.00
22	L-108-5.2 SAW CUT AND HAND EXCAVATE MINIMUM 8" WIDE X 28" DEEP IN EXISTING FULL STRENGTH PAVEMENT.	25	LF	\$38.42	\$960.50
23	L-108-5.3 3/4" X 20' GROUND RODS CONNECTED TO COUNTERPOISE.	11	EA	\$327.70	\$3,604.70
24	L-108-5.4 10' ADDITIONAL GROUND ROD SECTIONS.	11	EA	\$180.00	\$1,980.00
25	L-108-5.5 #6 BARE SOLID AWG COUNTERPOISE CONDUCTOR INSTALLED OVER CONDUIT SYSTEM, NOT PARALLEL TO EDGE OF PAVEMENT.	4400	LF	\$1.98	\$8,712.00

FG Construction, LLC
2701 N.W. 55th Court
Tamarac, Fl 33309

Bidders:

26	L-108-5.6 #8, 5KV, L-824 CONDUCTOR INSTALLED IN NEW AND EXISTING CONDUIT/DUCTBANK/MANHOLE SYSTEM.	6300	LF	\$1.86	\$11,718.00
27	L-108-5.7 #6, 600V, XHHW, GREEN EQUIPMENT GROUND INSTALLED IN NEW AND EXISTING CONDUIT/DUCTBANK/MANHOLE SYSTEM.	5200	LF	\$1.98	\$10,296.00
28	L-110-5.1 ONE 2" SCHEDULE 40 PVC CONDUIT NON-ENCASED DIRECT BURIED IN EARTH, 24-INCH MINIMUM COVER, COMPLETE IN PLACE.	4300	LF	\$8.02	\$34,486.00
29	L-110-5.2 ONE 2" SCHEDULE 40 PVC CONDUIT CONCRETE ENCASED INSTALLED IN EXISTING FULL STRENGTH PAVEMENT, 24-INCH MINIMUM COVER, COMPLETE IN PLACE.	110	LF	\$36.16	\$3,977.60
30	L-110-5.3 ONE 4" SCHEDULE 40 PVC CONDUIT NON-ENCASED DIRECT BURIED IN EARTH, 24-INCH MINIMUM COVER, COMPLETE IN PLACE.	50	LF	\$31.64	\$1,582.00
31	L-110-5.4 ONE 4" SCHEDULE 40 PVC CONDUIT CONCRETE ENCASED INSTALLED IN NEW FULL STRENGTH PAVEMENT, 24-INCH MINIMUM COVER, COMPLETE IN PLACE.	50	LF	\$72.32	\$3,616.00
32	L-110-5.5 INTERCEPT EXISTING CONDUIT SYSTEM AND CONNECT TO NEW CONDUIT SYSTEM.	10	EA	\$298.80	\$2,988.00
33	L-110-5.6 HAND EXCAVATE AND CONCRETE ENCASE EXISTING 2W4 CONDUIT, COMPLETE.	20	LF	\$90.40	\$1,808.00
34	L-115-5.1 L-867 16" DIAMETER JUNCTION CAN WITH COVER INSTALLED IN EARTH.	1	EA	\$1,389.90	\$1,389.90
35	L-115-5.2 L-867 16" DIAMETER 2 CAN BOTTOMLESS JUNCTION CAN PLAZA INSTALLED IN EARTH.	3	EA	\$4,068.00	\$12,204.00
36	L-115-5.3REMOVAL OF EXISTING JUNCTION CAN PLAZA, COMPLETE.	1	EA	\$1,050.90	\$1,050.90
37	L-125-5.1 NEW L-861T(L), LED, TAXIWAY ELEVATED EDGE LIGHT AND BASE CAN IN EARTH.	53	EA	\$1,683.70	\$89,236.10
38	L-125-5.2 NEW L-861T(L), LED, TAXIWAY ELEVATED EDGE LIGHT MOUNTED ON EXISTING BASE CAN.	7	EA	\$1,175.20	\$8,226.40
39	L-125-5.3 INTERCEPT EXISTING CIRCUIT CONDUCTORS IN EXISTING BASE CAN/ MANHOLE /JUNCTION CAN AND EXTEND CIRCUITS ACCORDINGLY.	11	EA	\$35.60	\$391.60
40	L-125-5.4 IDENTIFICATION OF CABLES, DUCTBANKS AND LIGHTING FIXTURES PER FAA SPECIFICATIONS.	1	LS	\$17,402.00	\$17,402.00

FG Construction, LLC
2701 N.W. 55th Court
Tamarac, Fl 33309

Bidders:

41	L-125-5.5 INTERCEPT EXISTING LIGHT BASE CAN IN EARTH/EXISTING PAVEMENT AND CONNECT TO CONDUIT SYSTEM.	2	EA	\$316.40	\$632.80
42	L-125-5.6 REMOVAL OF EXISTING JUNCTION CAN/LIGHT BASE CAN IN EARTH, COMPLETE.	13	EA	\$203.40	\$2,644.20
43	L-125-5.7 RELOCATED L-852D, ALUMINUM FLUSH MOUNTED RUNWAY EDGE LIGHT WITH NEW TOP SECTION INSTALLED ON EXISTING BASE CAN.	1	EA	\$2,881.50	\$2,881.50
44	L-125-5.8 NEW L-858(L), SIZE 2, 1-2 CHARACTER, LED GUIDANCE SIGN AND CONCRETE BASE INSTALLED IN EARTH COMPLETE.	2	EA	\$5,600.50	\$11,201.00
45	L-125-5.9 NEW L-858(L), SIZE 2, 3-4 CHARACTER, LED GUIDANCE SIGN AND CONCRETE BASE INSTALLED IN EARTH COMPLETE.	6	EA	\$8,113.40	\$48,680.40
46	L-125-5.10 NEW L-858(L), SIZE 2, 5-6 CHARACTER, LED GUIDANCE SIGN AND CONCRETE BASE INSTALLED IN EARTH COMPLETE.	1	EA	\$10,339.50	\$10,339.50
47	L-125-5.11 REPANEL L-858(L), SIZE 2, 3 MODULE, LED GUIDANCE SIGN WITH ALLOWANCE ACCOUNT SIGN LEGEND PANELS.	1	EA	\$180.80	\$180.80
48	L-125-5.12 ALLOWANCE ACCOUNT FOR NEW LUMACURVE SIGN PANELS.	1	ALL	\$1,017.00	\$1,017.00
49	D-701-5.1 36" CLASS II REINFORCED CONCRETE PIPE	300	LF	\$1,070.25	\$321,075.00
50	D-751-5.1 MODIFICATION OF EXISTING DRAINAGE STRUCTURE - PR-01	1	EA	\$3,616.00	\$3,616.00
51	D-751-5.2 FDOT TYPE "D" DITCH BOTTOM INLET	1	EA	\$5,763.00	\$5,763.00
52	P-101-5.2 BITUMINOUS PAVEMENT MILLING (1")	2351	SY	\$4.52	\$10,626.52
53	P-401-8.1.1 HOT MIX ASPHALT PAVEMENT	256	TON	\$282.50	\$72,320.00
54	EP-603-5.1 MULSIFIED ASPHALT TACK COAT	282	GAL.	\$4.52	\$1,274.64
55	P-620-5.1 PERMANENT AIRFIELD PAINT WITH TYPE I BEADS (GREEN, WHITE, RED, YELLOW)	400	SF	\$1.86	\$744.00
56	P-620-5.2 PERMANENT AIRFIELD PAINT WITH NO BEADS (BLACK)	700	SF	\$1.24	\$868.00
57	P-620-5.3 TEMPORARY AIRFIELD PAINT WITH NO BEADS	1100	SF	\$1.41	\$1,551.00
58	P-608-8.1 ASPHALT SURFACE TREATMENT	6250	SY	\$0.57	\$3,562.50
59	P-620-5.1 PERMANENT AIRFIELD PAINT WITH TYPE I BEADS (GREEN, WHITE, RED, YELLOW)	2000	SF	\$1.86	\$3,720.00
60	P-620-5.2 PERMANENT AIRFIELD PAINT WITH NO BEADS (BLACK)	1500	SF	\$1.24	\$1,860.00
61	P-620-5.3 TEMPORARY AIRFIELD PAINT WITH NO BEADS	2500	SF	\$1.41	\$3,525.00

				FG Construction, LLC	
				2701 N.W. 55th Court	
				Tamarac, Fl 33309	
Bidders:					
62	FINISHES	1	LS	\$13,560.00	\$13,560.00
63	CLOSE-OUT	1	LS	\$5,650.00	\$5,650.00
64	CONTINGENCY	1	LS	<u>\$25,000.00</u>	\$25,000.00
65	PERMIT ALLOWANCE	1	LS	<u>\$10,000.00</u>	\$10,000.00
66	INDEMNIFICATION	1	LS	<u>\$10.00</u>	\$10.00
				Total Price	\$1,987,449.95

Line #	Attribute Name	Weekley Asphalt Paving, Inc.	GENERAL ASPHALT CO INC	Florida Blacktop, Inc.	Hardrives, Inc. (Hardrives of Delray, Inc.)	Stanford Construction Company (Stanford & Sons Trucking Corporation)	Municipal Contractors	Ranger Construction Industries, Inc.	DP Development, LLC.	R & D Paving	FG Construction, LLC
1	Substantial Project Completion	90	90	120	90	90	90	90	90	90	90
1	Final Project Completion	30	30	160	30	30	30	30	120	30	120
2	Conflict of Interest	No	No	No	No	No	No	No	No	No	No
3	Drug-Free Workplace	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
4	Local Business	No	No	Yes	No	Yes	Yes	No	Yes	No	No
5	Acknowledgement of Addenda	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
6	Terms & Conditions	Agree	Agree	Agree	Agree	Agree	Agree	Agree	Agree	Agree	Agree