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Call 811 or visit sunshine811.com two full
business days before digging to have
buried facilities located and marked.

Check positive response codes before you dig!

Sunshine

PATAGONIA

TUXEDO PARK

ICG CGP 58, LLC

POMPANO BEACH
FLORIDA

F230094
JFV
MTK
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FLORIDA BUSINESS CERT. OF AUTH. No. 27528
March 27, 2024

DEMOLITION NOTES:
1. THIS PLAN REFERENCES DOCUMENTS AND INFORMATION BY:

MCLAUGHLIN ENGINEERING CO
1700 NW 64TH ST SUITE 400
FORT LAUDERDALE, FL. 33309
DATED: 03/01/2022

2. THOMAS ENGINEERING GROUP, LLC IS NOT RESPONSIBLE FOR JOB SITE SAFETY OR SUPERVISION.

3. ALL DEMOLITION ACTIVITIES ARE TO BE PERFORMED IN ACCORDANCE WITH  THESE PLANS AND SPECIFICATIONS AS
WELL AS ALL FEDERAL, STATE AND  LOCAL REGULATIONS.  ANY DISCREPANCIES OR DEVIATIONS SHALL BE IDENTIFIED
BY THE CONTRACTOR TO THOMAS ENGINEERING GROUP, LLC IN WRITING FOR  RESOLUTION PRIOR TO INITIATION OF
SITE ACTIVITY.

4. PRIOR TO STARTING ANY DEMOLITION CONTRACTOR IS RESPONSIBLE FOR/TO:

A. THE CONTRACTOR SHALL OBTAIN A  SUNSHINE STATE ONE CALL LOCATION CERTIFICATION PRIOR TO ANY
EXCAVATION OR DEMOLITION. THE NUMBER IS 1-800-432-4770.

B. ENSURING COPIES OF ALL PERMITS AND APPROVALS MUST BE MAINTAINED ON SITE AND AVAILABLE FOR REVIEW.

C. INSTALLING THE REQUIRED SOIL EROSION AND SEDIMENT CONTROL MEASURES PRIOR TO SITE DISTURBANCE.

D. LOCATE/CAP ALL UTILITIES AND SERVICES, INCLUDING BUT NOT LIMITED TO GAS, WATER, ELECTRIC, SANITARY AND
STORM SEWER, TELEPHONE, CABLE, FIBER OPTIC CABLE, ETC. WITHIN THE LIMITS OF DISTURBANCE.

E. PROTECTING AND MAINTAINING IN OPERATION, ALL ACTIVE SYSTEM THAT ARE NOT BEING REMOVED DURING ALL
DEMOLITION ACTIVITIES.

F. FAMILIARIZING THEMSELVES WITH THE APPLICABLE UTILITY SERVICE PROVIDER AND IS RESPONSIBLE FOR ALL
COORDINATION REGARDING UTILITY DEMOLITION REQUIRED FOR THE PROJECT.  THE CONTRACTOR SHALL PROVIDE
THE OWNER WRITTEN NOTIFICATION THAT THE EXISTING UTILITIES AND SERVICES HAVE BEEN TERMINATED AND
ABANDONED IN ACCORDANCE WITH JURISDICTION AND UTILITY COMPANY REQUIREMENTS.

G. COORDINATION WITH UTILITY COMPANIES REGARDING WORKING "OFF-PEAK" HOURS OR ON WEEKENDS AS MAY BE
REQUIRED TO  MINIMIZE THE IMPACT ON THE AFFECTED PARTIES.

H. A COMPLETE INSPECTION OF CONTAMINANTS BY A LICENSED ENVIRONMENTAL TESTING AGENCY, OF ALL BUILDINGS
AND/OR STRUCTURES TO BE REMOVED.  SAME SHALL BE PERFORMED IN ACCORDANCE WITH ALL APPLICABLE
LOCAL, STATE, AND FEDERAL ENVIRONMENTAL REGULATIONS.  ANY/ALL CONTAMINANTS SHALL BE REMOVED AND
DISPOSED OF BY A FEDERALLY LICENSED CONTRACTOR IN ACCORDANCE WITH FEDERAL, STATE, AND LOCAL
REGULATIONS.  ALL ENVIRONMENTAL WORK  INCLUDING HAZARDOUS MATERIAL, SOILS, ASBESTOS, OR OTHER
REFERENCED OR IMPLIED HEREIN IS THE SOLE RESPONSIBILITY OF THE OWNER'S ENVIRONMENTAL CONSULTANT.
THE FIRM OR ENGINEER OF RECORD IS NOT RESPONSIBLE FOR JOB SITE.

5. SAFETY OR SUPERVISION. CONTRACTOR IS TO PROCEED WITH THE DEMOLITION  IN A SYSTEMATIC AND SAFE
MANNER, FOLLOWING ALL THE OSHA REQUIREMENTS, TO ENSURE PUBLIC AND CONTRACTOR SAFETY. THE
CONTRACTOR SHALL PROVIDE ALL THE "MEANS AND METHODS" NECESSARY.

6. TO PREVENT MOVEMENT, SETTLEMENT, OR COLLAPSE OF EXISTING STRUCTURES, AND ANY OTHER IMPROVEMENTS
THAT ARE REMAINING ON OR OFF SITE. THE  DEMOLITION CONTRACTOR IS RESPONSIBLE FOR ALL REPAIRS OF
DAMAGE TO  ALL ITEMS THAT ARE TO REMAIN AS A RESULT OF HIS ACTIVITIES.  ALL  REPAIRS SHALL USE NEW
MATERIAL. THE REPAIRS SHALL RESTORE THE ITEM  TO THE PRE-DEMOLITION CONDITION.

7. IN THE ABSENCE OF SPECIFICATIONS, THE CONTRACTOR SHALL PERFORM EARTH MOVEMENT ACTIVITIES,
DEMOLITION AND REMOVAL OF ALL FOUNDATION WALLS,  FOOTINGS, AND OTHER MATERIALS WITHIN THE LIMITS OF
DISTURBANCE IN  ACCORDANCE WITH DIRECTION BY OWNER'S STRUCTURAL OR GEOTECHNICAL ENGINEER.

8. EXPLOSIVES SHALL NOT BE USED WITHOUT PRIOR WRITTEN CONSENT OF BOTH THE OWNER AND APPLICABLE
GOVERNMENTAL AUTHORITIES.  ALL THE REQUIRED  PERMITS AND EXPLOSIVE CONTROL MEASURES THAT ARE
REQUIRED BY THE  FEDERAL, STATE, AND LOCAL GOVERNMENTS SHALL BE IN PLACE PRIOR TO  STARTING AN
EXPLOSIVE PROGRAM.  THE CONTRACTOR IS ALSO RESPONSIBLE  FOR ALL INSPECTION AND SEISMIC VIBRATION
TESTING THAT IS REQUIRED TO  MONITOR THE EFFECTS ON ALL LOCAL STRUCTURES.

9. CONTRACTOR SHALL PROVIDE TRAFFIC CONTROL AND GENERALLY ACCEPTED SAFE PRACTICES IN CONFORMANCE
WITH: THE "MANUAL ON UNIFORM TRAFFIC  CONTROL," AS WELL AS FEDERAL, STATE, AND LOCAL REGULATIONS
WHEN  DEMOLITION RELATED ACTIVITIES IMPACT ROADWAYS OR ROADWAY RIGHTS - OF  - WAY.

10. CONDUCT DEMOLITION ACTIVITIES IN SUCH A MANNER TO ENSURE MINIMUM  INTERFERENCE WITH ROADS, STREETS,
SIDEWALKS, WALKWAYS, AND OTHER  ADJACENT FACILITIES.  STREET CLOSURE PERMITS MUST BE RECEIVED FROM
THE APPROPRIATE GOVERNMENTAL AUTHORITY.

11. DEMOLITION ACTIVITIES AND EQUIPMENT SHALL NOT USE AREAS OUTSIDE THE  DEFINED PROPERTY LINE WITHOUT
WRITTEN PERMISSION OF THE OWNER,  AND/OR APPROPRIATE GOVERNMENT AGENCY.

12. USE DUST CONTROL MEASURES TO LIMIT AIRBORNE DUST AND DIRT RISING  AND SCATTERING IN THE AIR IN
ACCORDANCE WITH FEDERAL, STATE, AND/OR  LOCAL STANDARDS.  AFTER THE DEMOLITION IS COMPLETE,
ADJACENT  STRUCTURES AND IMPROVEMENTS SHALL BE CLEANED OF ALL DUST AND  DEBRIS CAUSED BY THE
DEMOLITION OPERATIONS.  THE CONTRACTOR IS  RESPONSIBLE FOR RETURNING ALL ADJACENT AREAS TO THEIR
"PRE-DEMOLITION" CONDITION.

13. CONTRACTOR IS RESPONSIBLE TO SAFEGUARD SITE AS NECESSARY TO PERFORM  THE DEMOLITION IN SUCH A
MANNER AS TO PREVENT THE ENTRY OF  UNAUTHORIZED PERSONS AT ANY TIME.

14. THIS DEMOLITION PLAN IS INTENDED TO IDENTIFY THOSE EXISTING  ITEMS/CONDITIONS WHICH ARE TO BE REMOVED.
IT IS NOT INTENDED TO  PROVIDE DIRECTION OTHER THAN THAT ALL METHODS AND MEANS ARE TO BE  IN
ACCORDANCE WITH STATE, FEDERAL, LOCAL, AND JURISDICTIONAL  REQUIREMENTS.  THE CONTRACTOR SHALL BE
RESPONSIBLE FOR ALL OSHA  AND OTHER SAFETY PRECAUTIONS NECESSARY TO PROVIDE A SAFE WORK SITE.

15. DEBRIS SHALL NOT BE BURIED ON THE SUBJECT SITE.  ALL DEMOLITION  WASTES AND DEBRIS (SOLID WASTE) SHALL
BE DISPOSED OF IN ACCORDANCE  WITH ALL CITY, COUNTY, STATE, AND FEDERAL LAWS AND APPLICABLE CODES.
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