

Event Number	E-10-23
Event Title	Construction of BSO Substation
Event Type	ITB
Issue Date	12/22/2022 12:25:39 PM (ET)
Close Date	2/9/2023 02:00:00 PM (ET)

Responding Supplier	City	State	Response Submitted	Lines Responded	Response Total
Shiff Construction	Pompano Beach	FL	2/9/2023 01:48:33 PM (ET)	18	\$2,077,453.41
Vercetti Enterprises	Miami	FL	2/9/2023 01:39:19 PM (ET)	18	\$2,176,121.60
Emerald Construction Corp	Hallandale Beach	FL	2/9/2023 11:57:55 AM (ET)	18	\$2,689,901.29

Line	Description	QTY	UOM	Shiff Construction		Vercetti Enterprises		Emerald Construction Corp	
				Total Price	\$2,077,453.41	Total Price	\$2,176,121.60	Total Price	\$2,689,901.29
				Unit	Extended	Unit	Extended	Unit	Extended
1	Price Payment Procedures, Administrative Requirements, Quality Requirements, Construction Facilities Temporary Controls, Facility Operation, etc.	1	LS	\$211,215.31	\$211,215.31	\$423,165.14	\$423,165.14	\$590,805.44	\$590,805.44
2	Site Remediation, Site Preparation, Earthwork, Boring Jacking, Utility Services, Drainage Containments, Bases, Pavements Appurtenances, Site Improvements Amenities, Planting and Irrigation, etc.	1	LS	\$328,170.05	\$328,170.05	\$258,842.50	\$258,842.50	\$329,192.20	\$329,192.20
3	Concrete Forms Accessories, Concrete Reinforcement, Cast in Place Concrete, Precast Concrete, Hollow Core Planks, Cementitious Decks Underlayment, Grouts, Concrete Restoration Cleaning, etc.	1	LS	\$174,604.62	\$174,604.62	\$256,381.00	\$256,381.00	\$283,678.65	\$283,678.65
4	Masonry Units, Stone, Refractories, Corrosion Resistant Masonry, Simulated Masonry, Masonry Assemblies, Masonry Restoration Cleaning, etc.	1	LS	\$80,000.00	\$80,000.00	\$20,000.00	\$20,000.00	\$94,957.54	\$94,957.54

Line	Description	QTY	UOM	Shiff Construction		Vercetti Enterprises		Emerald Construction Corp	
				Total Price	\$2,077,453.41	Total Price	\$2,176,121.60	Total Price	\$2,689,901.29
				Unit	Extended	Unit	Extended	Unit	Extended
5	Structural Metal Framing, Metal Joists, Metal Deck, Cold Formed Metal Framing, Metal Fabrications, Hydraulic Fabrications, Ornamental Metal, Expansion Control, Metal Restoration Cleaning, etc.	1	LS	\$121,616.86	\$121,616.86	\$39,300.00	\$39,300.00	\$157,077.00	\$157,077.00
6	Rough Carpentry, Finish Carpentry, Architectural Woodwork, Structural Plastics, Plastic Fabrications, Wood Plastic Restoration Cleaning, etc.	1	LS	\$23,711.00	\$23,711.00	\$23,711.00	\$23,711.00	\$23,361.50	\$23,361.50
7	Damp proofing Waterproofing, Thermal Protection, Shingles, Roof Tiles Roof Coverings, Roofing Siding Panels, Membrane Roofing, Flashing Sheet Metal, Roof Specialties Accessories, Joint Sealers, etc.	1	LS	\$62,750.00	\$62,750.00	\$106,833.92	\$106,833.92	\$100,778.00	\$100,778.00
8	Metal Doors Frames, Wood Plastic Doors, Specialty Doors, Entrances Storefronts, Windows, Hardware, Glazing, etc.	1	LS	\$190,856.00	\$190,856.00	\$121,228.88	\$121,228.88	\$156,447.04	\$156,447.04
9	Metal Support Assemblies, Plaster Gypsum Board, Tile, Terrazzo, Ceilings, Flooring, Wall Finishes, Acoustical Treatments, Paints Coatings, etc.	1	LS	\$150,978.78	\$150,978.78	\$156,346.84	\$156,346.84	\$159,143.21	\$159,143.21
10	Visual Display Boards, Louvers Vents, Identification Devices, Partitions, Exterior Protection, Toilet, Bath Laundry Accessories, etc.	1	LS	\$37,714.90	\$37,714.90	\$63,705.88	\$63,705.88	\$62,992.39	\$62,992.39

Line	Description	QTY	UOM	Shiff Construction		Vercetti Enterprises		Emerald Construction Corp	
				Total Price	\$2,077,453.41	Total Price	\$2,176,121.60	Total Price	\$2,689,901.29
				Unit	Extended	Unit	Extended	Unit	Extended
11	Kitchen Appliances/Equipment, etc.	1	LS	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00
13	Lightning Protection, Security Access Surveillance, Building Automation Control, Fire Suppression, etc	1	LS	\$75,000.00	\$75,000.00	\$75,000.00	\$75,000.00	\$75,000.00	\$75,000.00
14	Building Services Piping, Process Piping, Plumbing Fixtures Equipment, Heat Generation Equipment, Refrigeration Equipment, Heating, Ventilating Air Conditioning Equipment, Air Distribution, HVAC Instrumentation Controls, etc.	1	LS	\$153,045.21	\$153,045.21	\$106,886.91	\$106,886.91	\$140,700.00	\$140,700.00
15	Electrical Power, Transmission Distribution, Lighting, Data, etc.	1	LS	\$143,413.10	\$143,413.10	\$165,483.66	\$165,483.66	\$184,783.53	\$184,783.53
16	Permit Allowance	1	LS	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00
17	Owner's Contingency Allowance	1	LS	\$125,000.00	\$125,000.00	\$125,000.00	\$125,000.00	\$125,000.00	\$125,000.00
18	Indemnification	1	LS	\$10.00	\$10.00	\$10.00	\$10.00	\$10.00	\$10.00
19	Overhead and Profit	1	LS	\$149,367.58	\$149,367.58	\$184,225.87	\$184,225.87	\$155,974.79	\$155,974.79

Line	Responding Supplier	Supplier Notes
5	Shiff Construction	Includes \$25,000 exterior metal framing behind Berridge Wall Panels; Includes \$10,000 allowance for Decorative Fence & Gate Access as per RFI response.
8	Shiff Construction	Includes specified YKK Storefront w/ Missile Level E. If Aldora FS-300 can be used instead of YKK we can save \$23,988.
14	Shiff Construction	Includes \$28,390 Exhaust Hood and Make-up Air System by Advanced Hood Systems.

Line	Attribute Name	Shiff Construction	Vercetti Enterprises	Emerald Construction Corp
1	Substantial Project Completion	300	365	365
2	Final Project Completion	30	30	425
3	Conflict of Interest	No	No	No
4	Vendor Certification Regarding Scrutinized Companies Lists (Over \$1,000,000.00)	Certified	Certified	Certified
5	Drug-Free Workplace	Yes	Yes	Yes
6	Local Business Participation Percentage	100%		6.1%
7	Acknowledgement of Addenda	Yes	Yes	Yes
8	Terms & Conditions	Agree	Agree	Agree