

P-08-19 CMAR -STREETSCAPES

Event Number	P-08-19
Event Title	CMAR Services for Various Streetscape
Event Type	Improvements Projects
Issue Date	RFQ
Close Date	1/10/2019 02:00:00 PM (ET)
	2/13/2019 02:00:00 PM (ET)

Responding Supplier	City	State	Response Submitted
Shiff Construction	Pompano Beach	FL	2/13/2019 11:56:10 AM (ET)
State Contracting & Engineering Corporation	Sunrise	FL	2/13/2019 01:07:39 PM (ET)
The Whiting-Turner Contracting Company	Ft Lauderdale	FL	2/13/2019 01:38:47 PM (ET)
Burkhardt Construction, Inc.	West Palm Beach	FL	2/13/2019 11:15:03 AM (ET)
Giannetti Contracting Corp.	Pompano Beach	FL	2/13/2019 01:37:04 PM (ET)
Kaufman Lynn Construction (Kaufman Lynn Con:	Delray Beach	FL	2/13/2019 11:21:28 AM (ET)