### RFQ T-19-23

### City Signage Production and Installation

Proposer art Sign

		Point	
	<u>Criteria</u>	Range	Score
1	Experience The firm's past experience and performance on comparable projects	0-30	25
2	<b>Expertise</b> The quality of the firm's professional personnel to be assigned to the project	0-30	26
3	Technical Design and installation approach  Quality of past projects and the extent the proposed goods and services meet the City's needs. Thought given to the costs associated with the	0-20	15_
4	Conformance with RFP requirements	0-5	5
5	References Include the delivered product and itemized cost breakdowns.	0-5 0-15	13
	Total needs picq	0-100	84

### **COMMENTS:**

70 yrs exper - Ft.	
- Large Scale Projects - Broward, Siestar	Ken-Westfield
- Large Scale Projects - Broward, Siestar - team qual. Fications - exc	Mali
- Exc references - Pomparo Per - Delray	
- Exc news andy	

11/27/23 Som Bosworth

Signature of Evaluator

Date

#### RFQ T-19-23

### City Signage Production and Installation

Proposer_	Bergen	Sign
_		

	0 3	Point				
	<u>Criteria</u>	Range	Score			
1	Experience The firm's past experience and performance on comparable projects	0-30	28			
2	<b>Expertise</b> The quality of the firm's professional personnel to be assigned to the project	0-30	<b>3</b>			
3	Technical Design and installation approach  Quality of past projects and the extent the proposed goods and services meet the City's needs. Thought given to the costs associated with the long-term cost maintaining the proposed signs	0-20	20			
4	Conformance with RFP requirements	0-5	5_			
5	References Include the delivered product and itemized cost breakdowns.	0-15	<b>6</b> (5			
	Total	0-100	99			
co	MMENTS: - Pomparo - Wayn MT Good technical approach - methodica					
_	- Good technical approach - methodical					
_	-drawings, tech gold, FSV signage, Yanker - Steinbronner					
_	metlife					

Scepto

11/27/23

Sarl Bosworth

Signature of Evaluator

Date

#### RFQ T-19-23

#### City Signage Production and Installation

Proposer Donball Signs

	<u>Criteria</u>	Point Range	Score
1	Experience	0-30	30
2	The firm's past experience and performance on comparable projects  Expertise	0-30	30
	The quality of the firm's professional personnel to be assigned to the project		20
3	Technical Design and installation approach	0-20	90
	Quality of past projects and the extent the proposed goods and services meet the City's needs. Thought given to the costs associated with the long-term cost maintaining the proposed signs		
4	Conformance with RFP requirements	0-5	5
5	References	0-15	15
	Include the delivered product and itemized cost breakdowns.		1000
	Total	0-100	100

#### **COMMENTS:**

- exc references w/ Similar city/public entrance/ gatemay

- Raymond James Stadium, Space Genter

- good tech approach - me thodology

Signature of Evaluator

Date

#### RFQ T-19-23

ART SIGN COMPITY Signage Production and Installation

Proposer Tawmy Good

	Criteria	Point Range	Score
1	Experience The firm's past experience and performance on comparable projects	0-30	30
2	Expertise  The quality of the firm's professional personnel to be assigned to the project	0-30	30_
3	Technical Design and installation approach  Quality of past projects and the extent the proposed goods and services meet the City's needs. Thought given to the costs associated with the long-term cost maintaining the proposed signs	0-20	20
4	Conformance with RFP requirements	0-5	5
5	References Include the delivered product and itemized cost breakdowns.	0-15	15
	Total	0-100	100

### **COMMENTS:**

- Well established compo	any (FORTLAMPE	Mar E)
- several pompano proj		
- 10 yr warrandy	(5 yr parts/	labor)
- lackluster on visuals b	ut due to persona	1 Knowledge of company (moot)
- qualified Sirm, PM	is local and high	My qualified, experienced
Janny Gral (1	1/27/2023	Tammy Goal
Signature of Evaluator	Date	Printed Name

### RFQ T-19-23

SEPLE	SEN SIGN COMPANY	Production and Ins	tallation		
Pro	PROSER TAMMY GOOD				
	/ <u>Criteria</u>		<u>Poir</u> Ran		<u>Score</u>
1	<b>Experience</b> The firm's past experience and performance	on comparable proje	0-30	0 _	30
2	Expertise The quality of the firm's professional person project	nel to be assigned to	0-30 the	0 _	30
3	Technical Design and installation approach Quality of past projects and the extent the promeet the City's needs. Thought given to the long-term cost maintaining the proposed significant cost maintaining the proposed significant costs.	roposed goods and se costs associated with		0	<u>v</u>
4	Conformance with RFP requirements		0-5	_	5
5	References Include the delivered product and itemized of	cost breakdowns.	0-1	5 _	15
	Total		0-10	00 _	100
CO	MMENTS:				
	- Local to Pompono Beach	1			
_	well established compar	ıy			
	extensive sign projects	/	omplex (	FSU	Stadium)
	2 year warranty	( , ,			
2	Janny Gral 11/27	1/2023	amm	y (	00 d
Sig	nature of Evaluator D	ate	Printed N	lame	

### RFQ T-19-23

DON BELL SIGNS	ity Signage Production and Installati	on	
Proposer Jammy Grood			
	Criteria	<u>Point</u> <u>Range</u>	Score
1 Experience The firm's past experience and	performance on comparable projects	0-30	30
2 Expertise  The quality of the firm's profes project	sional personnel to be assigned to the	0-30	30
	extent the proposed goods and services given to the costs associated with the	0-20	<u>v</u>
4 Conformance with RFP requ	irements	0-5	5
5 References Include the delivered product a	nd itemized cost breakdowns.	0-15	15
Total		0-100	100
COMMENTS:			
- not in tri-	county area ( Port	Trange	,FI)
- Experience W	I way finding for oth		
- 76 yrs exp.			
- PVT. exp. as No			
- exellent visuals	of prior experience	execuler	+ Technic approach
Samuey Harl	11/27/2027	Tammy	Good
Signature of Evaluator		Printed Nam	

#### RFQ T-19-23

### City Signage Production and Installation

Proposer At Sign Co

	<u>Criteria</u>	<u>Point</u> <u>Range</u>	2Score
1	Experience The firm's past experience and performance on comparable projects	0-30	20
2	<b>Expertise</b> The quality of the firm's professional personnel to be assigned to the project	0-30	25
3	Technical Design and installation approach  Quality of past projects and the extent the proposed goods and services meet the City's needs. Thought given to the costs associated with the long-term cost maintaining the proposed signs	0-20	15
4	Conformance with RFP requirements	0-5	5
5	References Include the delivered product and itemized cost breakdowns.	0-15	15
	Total	0-100	80

### **COMMENTS:**

- Not enough issues - mould have enjoyed seeing mere.

- Extended meronly + 10 years

- good experience technically deverable.

Signature of Evaluator

(1.27.2)

Date Printed Name

### RFQ T-19-23

### City Signage Production and Installation

Proposer Berger Sign Co

	Criteria	Point Range	Score
1	<b>Experience</b> The firm's past experience and performance on comparable projects	0-30	30
2	<b>Expertise</b> The quality of the firm's professional personnel to be assigned to the project	0-30	30
3	Technical Design and installation approach  Quality of past projects and the extent the proposed goods and services meet the City's needs. Thought given to the costs associated with the long-term cost maintaining the proposed signs	0-20	20
4	Conformance with RFP requirements	0-5	5
5	References Include the delivered product and itemized cost breakdowns.	0-15	15
	Total	0-100	100

### **COMMENTS:**

A vorety of projects created, developed + completed clocky demonstrated

Timelines + demos deadlines met up timelines o

Total carpay / amazing design toan!

- great arount at experience - lots of design

- log amount at technical respersive demonstrated

Signature of Evaluator

Date

#### RFQ T-19-23

### City Signage Production and Installation

Proposer Jan Bell Signs

	<u>Criteria</u>	Point Range	Score
1	Experience The firm's past experience and performance on comparable projects	0-30	30
2	Expertise  The quality of the firm's professional personnel to be assigned to the project	0-30	30
3	Technical Design and installation approach  Quality of past projects and the extent the proposed goods and services meet the City's needs. Thought given to the costs associated with the long-term cost maintaining the proposed signs	0-20	70
4	Conformance with RFP requirements	0-5	5
5	References Include the delivered product and itemized cost breakdowns.	0-15	10
	Total	0-100	95

### **COMMENTS:**

-great variety developed her - public / private

- experience in loge of small projects

- clearly demonstrates excellence in dosig of total

- went are budget \$22k for are project.

Signature of Evaluator

Date

### RFQ T-19-23

### **City Signage Production and Installation**

Proposer ART Sign Co.

	<u>Criteria</u>	Point Range	Score
1	Experience The firm's past experience and performance on comparable projects	0-30	30
2	Expertise The quality of the firm's professional personnel to be assigned to the project	0-30	30
3	Technical Design and installation approach  Quality of past projects and the extent the proposed goods and services meet the City's needs. Thought given to the costs associated with the long-term cost maintaining the proposed signs	0-20	18
4	Conformance with RFP requirements	0-5	5
5	References Include the delivered product and itemized cost breakdowns.	0-15	15
	Total	0-100	98.

### **COMMENTS:**

GOOD EXPLERISMENT. E. WAITH COMPANO PROJECTS,	
PROJECT MANNAGIER WITH EXPIRIZIONELE, FROT & PIERMISTING EXPIENTIZ	48
GOOD DIEGIGN GIAFF & TOTAL STAFF.	
WARRANTY: - Tyl.	

Signature of Evaluator

**Date** 

Matthew Kudrna

### RFQ T-19-23

### City Signage Production and Installation

Proposer Billg RN 51gN.

	<u>Criteria</u>	Point Range	Score
1	Experience The firm's past experience and performance on comparable projects	0-30	25
2	<b>Expertise</b> The quality of the firm's professional personnel to be assigned to the project	0-30	25
3	Technical Design and installation approach  Quality of past projects and the extent the proposed goods and services meet the City's needs. Thought given to the costs associated with the long-term cost maintaining the proposed signs	0-20	_20
4	Conformance with RFP requirements	0-5	5
5	References Include the delivered product and itemized cost breakdowns.	0-15	15
	Total	0-100	90

### **COMMENTS:**

pompano & MAJA, E Nd.	
ROLES OF PROTECT NAMAGER, PIECEM, True, & DESIGNER UNCHERANTE	
TO LOCATIONS & RISHPORGIBILITIES.	
	_

Signature of Evaluator

11/27/23

Matthew Kudrna

Date Printed Name

### RFQ T-19-23

### City Signage Production and Installation

Proposer DON BRLL SIGNS.

	<u>Criteria</u>	<u>Point</u> <u>Range</u>	Score
1	<b>Experience</b> The firm's past experience and performance on comparable projects	0-30	23
2	<b>Expertise</b> The quality of the firm's professional personnel to be assigned to the project	0-30	23
3	Technical Design and installation approach  Quality of past projects and the extent the proposed goods and services meet the City's needs. Thought given to the costs associated with the long-term cost maintaining the proposed signs	0-20	_20
4	Conformance with RFP requirements	0-5	5
5	References Include the delivered product and itemized cost breakdowns.	0-15	15
	Total	0-100	86.

### **COMMENTS:**

Port	ray 12. Dis	TANCIE -		<del></del>	
pm/A	200mi 12, E6.	WELKAR.			
F Doi 1	DERMITTING:	LISTIED ON B	novisers.		

Signature of Evaluator

Date

Matthew Kudrna

### RFQ T-19-23

### City Signage Production and Installation

RT C	IGN	
	RT 9	IRT SIGN

Pro	pposer_ 1010			
	<u>Criteria</u>	Point Range	Score	
1	<b>Experience</b> The firm's past experience and performance on comparable projects	0-30	15	
2	<b>Expertise</b> The quality of the firm's professional personnel to be assigned to the project	0-30	25	
3	Technical Design and installation approach  Quality of past projects and the extent the proposed goods and services meet the City's needs. Thought given to the costs associated with the long-term cost maintaining the proposed signs	0-20	15	in
4	Conformance with RFP requirements	0-5	5	
5	References Include the delivered product and itemized cost breakdowns.	0-15	15	
	Total	0-100	85	
co	MMENTS:			
	· FAMILY OF EXATED (75 YEARS) · WELL EST	BBLISH!	ED	
	DONE WORK IN POMPANO FISHING PIED	<u></u> <b>k</b> ₩,	M(M)	
	· FULL SURVICE - 5 YEAR WARRANTY			
	· BASED IN FT, LANDERDALE			
	TEXAM QUALIFICATIONS - GOOD. (MO	ne vi	NAVS>	
	7-11			2015 TO 101 TO 1

Signature of Evaluator

11.27.23

SLOPP MOORE

### RFQ T-19-23

### City Signage Production and Installation

# Proposer BERGEN SIGN

	<u>Criteria</u>	Point Range	Score
1	Experience	0-30	15
	The firm's past experience and performance on comparable projects		
2	Expertise	0-30	25
	The quality of the firm's professional personnel to be assigned to the project		
3	Technical Design and installation approach	0-20	20
	Quality of past projects and the extent the proposed goods and services meet the City's needs. Thought given to the costs associated with the long-term cost maintaining the proposed signs		S.C.Y.
4	Conformance with RFP requirements	0-5	5
5	References	0-15	15
	Include the delivered product and itemized cost breakdowns.		
	Total	0-100	90

### **COMMENTS:**

P (Mount

· LARGE PROTECTS (STADIUMS TOU, BUILDWGS, BANKS) · LOCATED IN POMPAND BEACH
· LOCATED IN POMPAND SEACH
GINERY VISUALS.

2th

11/27/23

Scorr Moore

Signature of Evaluator

Date

### RFQ T-19-23

### City Signage Production and Installation

## Proposer DON: BOX SLANS

	<u>Criteria</u>	Point Range	Score
1	Experience The firm's past experience and performance on comparable projects	0-30	25
2	Expertise The quality of the firm's professional personnel to be assigned to the project	0-30	25
3	Technical Design and installation approach  Quality of past projects and the extent the proposed goods and services meet the City's needs. Thought given to the costs associated with the long-term cost maintaining the proposed signs	0-20	18
4	Conformance with RFP requirements	0-5	5
5	References Include the delivered product and itemized cost breakdowns.	0-15	15
	Total	0-100	85
\$1			

### **COMMENTS:**

	WELL	EGTAGI	14tha	SINCE	1947				
,	NUT	OT PO	OT MAI	AN late	Tel				
				1				·	
	· Way	(FIND W	4 514	nns	LAKE	MOSTH	, DANIGO	SMERSOTA)	
			(· G	,000 VIS	VALS)				

Str

11/22/23

SCOTT MOOVE

Signature of Evaluator

Date

### RFQ T-19-23

### City Signage Production and Installation

Proposer Art Sign Co. (FTL)

	<u>Criteria</u>	Point Range	Score
1	Experience	0-30	30
	The firm's past experience and performance on comparable projects		
2	Expertise	0-30	30
	The quality of the firm's professional personnel to be assigned to the project		
3	Technical Design and installation approach - Shortcoming	0-20	10
	Quality of past projects and the extent the proposed goods and services meet the City's needs. Thought given to the costs associated with the		
	long-term cost maintaining the proposed signs		(
4	Conformance with RFP requirements	0-5	
5	References	0-15	15
	Include the delivered product and itemized cost breakdowns.		0
	Total	0-100	90

COMMENTS:			
norevsial	· - 124vs	Agenie .	,
arabfrech	NÀ	U	
Pompy	lies	rotass oth	ev 27
J.			
(3)	Design Si	vcs 1	inticul
Geal project	ugr- others of	Fsite - not Accounting	, Exec
Signature of Explicator	Date	Printed Name	Possible
Signature of Evaluator	Date	Finted Name	Post

### RFQ T-19-23

### City Signage Production and Installation

Proposer Bergen Sign (Fompons Berch)

	Criteria	Point Range	Score
1	Experience The firm's past experience and performance on comparable projects	0-30	30
2	Expertise  The quality of the firm's professional personnel to be assigned to the project	0-30	30
3	Technical Design and installation approach  Quality of past projects and the extent the proposed goods and services meet the City's needs. Thought given to the costs associated with the long-term cost maintaining the proposed signs	0-20	20
4	Conformance with RFP requirements	0-5	5
5	References Include the delivered product and itemized cost breakdowns.	0-15	15
	Total	0-100	100

### **COMMENTS:**

- Design County Capabilis strong
- did FSU signs - we led if Yankees

- methodical feal splet.

- hig entyway project - may want to Split

Ty Taking 11/27/2013 By S

Signature of Evaluator Date Printed Name

### RFQ T-19-23

### City Signage Production and Installation

Proposer Don Bell Signs

	<u>Criteria</u>	Point Range	Score
1	Experience The firm's past experience and performance on comparable projects	0-30	30
2	Expertise  The quality of the firm's professional personnel to be assigned to the project	0-30	30
3	Technical Design and installation approach  Quality of past projects and the extent the proposed goods and services meet the City's needs. Thought given to the costs associated with the long-term cost maintaining the proposed signs	0-20	70
4	Conformance with RFP requirements	0-5	5
5	References Include the delivered product and itemized cost breakdowns.	0-15	15
	Total	0-100	00

### **COMMENTS:**

also 76yr expected -	S
- Store	
- Reymond James and Space Cente.	-
1'	
- budget t project naget architects vs in-harse	

Signature of Evaluator

Date