
P-18-21 Addendum 4

MBR Construction, Inc.

Supplier Response

Event Information

Number: P-18-21 Addendum 4
Title: Construction Services for Pier Street West
Type: Request for Proposals
Issue Date: 3/24/2021
Deadline: 5/12/2021 02:00 PM (ET)
Notes: The City is seeking proposals from qualified firms to provide

construction services to the City for Pier Street West.

The City will receive sealed proposals until 2:00:00 P.M. (local), May
12, 2021. Proposals must be submitted electronically through the eBid
System on or before the due date/time stated above. Any proposal
received after the due date and time specified, will not be considered.
Any uncertainty regarding the time a proposal is received will be
resolved against the Proposer.

Proposer must be registered on the City’s eBid System in order to
view the solicitation documents and respond to this solicitation. The
complete solicitation document can be downloaded for free from the
eBid System as a pdf at: https://pompanobeachfl.ionwave.net/
CurrentSourcingEvents.aspx. The City is not responsible for the
accuracy or completeness of any documentation the Proposer
receives from any source other than from the eBid System. Proposer
is solely responsible for downloading all required documents. A list of
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proposers will be read aloud in a public forum.

Contact Information

Contact: Jill Press
Address: Purchasing

1190 NE 3rd Avenue
Building C
Pompano Beach, FL 33060

Phone: 954 (786) 4098
Email: purchasing@copbfl.com
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MBR Construction, Inc. Information

Contact: Michael R. Boss
Address: 1020 NW 51st Street

Fort Lauderdale, FL 33309
Phone: (954) 486-8404
Fax: (954) 486-9579
Email: mboss@mbrconstruction.com

By submitting this Response I affirm I have received, read and agree to the all terms and conditions as set forth herein. I
hereby recognize and agree that upon execution by an authorized officer of the City of Pompano Beach, this Response,
together with all documents prepared by or on behalf of the City of Pompano Beach for this solicitation, and the resulting
Contract shall become a binding agreement between the parties for the products and services to be provided in
accordance with the terms and conditions set forth herein. I further affirm that all information and documentation
contained within this response to be true and correct, and that I have the legal authority to submit this response on behalf
of the named Supplier (Offeror).

Michael R. Boss mboss@mbrconstruction.com
Signature Email

Submitted at 5/12/2021 12:46:02 PM

Requested Attachments

T1/T2 Form Tier1 - Tier 2 Compliance Form.pdf

Must be uploaded to the Response Attachment Tab

Proposal City of Pompano Beach - Pier Street West Rebid - MBR Construction Proposal.pdf

Must be uploaded to the Response Attachment Tab

Qualification of Bidders Form Qualification of Bidders Form - Large Construction.pdf

Must be uploaded to the Response Attachment Tab

Financial Statwement Financials - CONFIDENTIAL.pdf

Must be marked "Confidential" and uploaded to the Response Attachment Tab

Prior Experience and References Prior Experince and References.pdf

Must provide applicable references and experience per the specifications

Licenses Licenses.pdf

Must upload proof of applicable licenses

Local Business Forms Local Business and LOI Compliance.pdf

Must be completed and uploaded to the Response Attachment Tab

Response Attachments

COI.pdf

Sample Certificate of Insurance

Preliminary Schedule.pdf

Preliminary Schedule
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Bid Attributes

1 Terms & Conditions

Check the box indicating you agree to the terms and conditions of this solicitation.

Respond Yes

2 Acknowledgement of Addenda

Check this box to acknowledge that you have reviewed all addenda issued for this solicitation.

Yes

3 Delivery Time After Receipt of Order

Enter the number of calendar days for delivery time after receipt of order.

223

4 Vendor Certification Regarding Scrutinized Companies Lists (Any Dollor Amount)

Section 215.4725, Florida Statutes, prohibits agencies from contracting (at any dollar amount) with companies on
the Scrutinized Companies that Boycott Israel List, or with companies that are engaged in a boycott of Israel. As the
person authorized to electronically sign on behalf of Respondent, I hereby certify by selecting the box below that the
company responding to this solicitation is not listed on the Scrutinized Companies that Boycott Israel List. I also
certify that the company responding to this solicitation is not participating in a boycott of Israel, and is not engaged
in business operations in Syria or Cuba. I understand that pursuant to sections 287.135 and 215.4725, Florida
Statutes, the submission of a false certification may subject company to civil penalties, attorney’s fees, and/or costs.
Select yes for Agree, No for disagree on the drop down menu.

Yes

Bid Lines

1 Clearing & Grubbing

Quantity: 0.08 UOM: AC Unit Cost: $13,054.10 Total: $1,044.33

Item Notes: DEMOLITION

2 Asphalt Pavement Removal

Quantity: 1350 UOM: SY Unit Cost: $5.32 Total: $7,182.00

Item Notes: DEMOLITION

3 Existing Limerock Removal

Quantity: 275.76 UOM: CY Unit Cost: $52.35 Total: $14,436.04

Item Notes: DEMOLITION

4 Existing 6" Subgrade Removal

Quantity: 206.82 UOM: CY Unit Cost: $69.80 Total: $14,436.04

Item Notes: DEMOLITION

5 Removal of Existing Concrete - Sidewalk

Quantity: 643.82 UOM: SY Unit Cost: $14.00 Total: $9,013.48

Item Notes: DEMOLITION
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6 Removal of Existing Type 'F' Curb

Quantity: 288 UOM: LF Unit Cost: $0.27 Total: $77.76

Item Notes: DEMOLITION

7 Removal of Existing Drop Curb

Quantity: 40 UOM: LF Unit Cost: $5.50 Total: $220.00

Item Notes: DEMOLITION

8 Removal of Existing Drainage Structure

Quantity: 17 UOM: SY Unit Cost: $29.16 Total: $495.72

Item Notes: DEMOLITION

9 Utility Pipe, Remove & Dispose - 15" RCP Storm Drain

Quantity: 35 UOM: LF Unit Cost: $27.51 Total: $962.85

Item Notes: DEMOLITION

1
0

Utility Pipe, Remove & Dispose - 12" DIP W.M.

Quantity: 11 UOM: LF Unit Cost: $45.05 Total: $495.55

Item Notes: DEMOLITION

1
1

Utility Pipe, Plug & Place Out of Service - 6" CIP W.M.

Quantity: 438 UOM: LF Unit Cost: $50.22 Total: $21,996.36

Item Notes: DEMOLITION

1
2

Inlet Protection System

Quantity: 10 UOM: EA Unit Cost: $83.35 Total: $833.50

Item Notes: DEMOLITION

1
3

Staked Turbidity Barrier - Nylon Reinforced PVC

Quantity: 1057 UOM: LF Unit Cost: $2.63 Total: $2,779.91

Item Notes: ERROSION CONTROL

1
4

Line deleted as part of an Addendum

1
5

Line deleted as part of an Addendum

1
6

Inlets Type 'C'

Quantity: 2 UOM: EA Unit Cost: $3,056.13 Total: $6,112.26

Item Notes: DRAINAGE

1
7

Type P-9 Curb Inlet

Quantity: 1 UOM: EA Unit Cost: $2,778.30 Total: $2,778.30

Item Notes: DRAINAGE
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1
8

Type P-5 Curb Inlet

Quantity: 1 UOM: EA Unit Cost: $3,056.13 Total: $3,056.13

Item Notes: DRAINAGE

1
9

Line deleted as part of an Addendum

2
0

Concrete Sidewalk and Driveways, 6" Thick

Quantity: 876.92 UOM: SY Unit Cost: $55.12 Total: $48,335.83

Item Notes: PAVEMENT

2
1

Type F Concrete Curb & Gutter

Quantity: 1145 UOM: LF Unit Cost: $31.06 Total: $35,563.70

Item Notes: PAVEMENT

2
2

Type D Concrete Curb

Quantity: 29 UOM: LF Unit Cost: $19.16 Total: $555.64

Item Notes: PAVEMENT

2
3

Valley Gutter

Quantity: 210 UOM: LF Unit Cost: $27.52 Total: $5,779.20

Item Notes: PAVEMENT

2
4

Detectable Warnings

Quantity: 96 UOM: SF Unit Cost: $34.73 Total: $3,334.08

Item Notes: PAVEMENT

2
5

Superpave Asphaltic Concrete, Traffic E, PG76-22, SP-9.5 (See notes)

Quantity: 213.46 UOM: TN Unit Cost: $290.15 Total: $61,935.42

Item Notes: PAVEMENT

2
6

Optional Base Group 06 - 8" Limerock LBR=100 min.

Quantity: 1262.5 UOM: SY Unit Cost: $33.71 Total: $42,558.88

Item Notes: PAVEMENT

2
7

Type B Stabilization

Quantity: 1262.5 UOM: SY Unit Cost: $3.08 Total: $3,888.50

Item Notes: PAVEMENT

2
8

Milling Existing Asphalt Pavement, 1" Average Depth (See notes)

Quantity: 1033 UOM: SY Unit Cost: $7.78 Total: $8,036.74

Item Notes: PAVEMENT

2
9

Adjust Water Valves to Grade (Water, Sewer)

Quantity: 3 UOM: EA Unit Cost: $222.26 Total: $666.78

Item Notes: PAVEMENT
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3
0

Adjust Existing Sewer Manholes to Grade

Quantity: 3 UOM: EA Unit Cost: $444.53 Total: $1,333.59

Item Notes: PAVEMENT

3
1

Adjust Existing Drainage Manholes to Grade

Quantity: 2 UOM: EA Unit Cost: $527.88 Total: $1,055.76

Item Notes: PAVEMENT

3
2

Adjust Miscellaneous Utilities Manholes to Grade

Quantity: 2 UOM: EA Unit Cost: $527.88 Total: $1,055.76

Item Notes: PAVEMENT

3
3

Line deleted as part of an Addendum

3
4

Clay Engraved Bricks 8 x 8 x 2-1/4

Quantity: 288 UOM: SF Unit Cost: $78.05 Total: $22,478.40

Item Notes: PAVEMENT

3
5

F&I 12" DIP Water Main

Quantity: 13 UOM: LF Unit Cost: $173.15 Total: $2,250.95

Item Notes: WATER

3
6

12" Insertion Valve

Quantity: 1 UOM: EA Unit Cost: $11,113.20 Total: $11,113.20

Item Notes: WATER

3
7

F&I 12" DIP Elbow

Quantity: 4 UOM: EA Unit Cost: $1,250.24 Total: $5,000.96

Item Notes: WATER

3
8

F&I 12"x6" Tapping Saddle/Sleeve

Quantity: 1 UOM: EA Unit Cost: $8,557.16 Total: $8,557.16

Item Notes: WATER

3
9

F&I 6" DIP Water Main

Quantity: 10 UOM: LF Unit Cost: $46.15 Total: $461.50

Item Notes: WATER

4
0

F&I 6" C-900 PVC Water Main

Quantity: 475 UOM: LF Unit Cost: $74.14 Total: $35,216.50

Item Notes: WATER

4
1

F&I 6" Line Stop Assembly

Quantity: 4 UOM: EA Unit Cost: $5,499.90 Total: $21,999.60

Item Notes: WATER
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4
2

F&I 6" PVC Tee

Quantity: 8 UOM: EA Unit Cost: $1,779.25 Total: $14,234.00

Item Notes: WATER

4
3

F&I 6" PVC 45 Bend

Quantity: 2 UOM: EA Unit Cost: $1,166.89 Total: $2,333.78

Item Notes: WATER

4
4

F&I 6" Valve Assembly

Quantity: 8 UOM: EA Unit Cost: $2,150.52 Total: $17,204.16

Item Notes: WATER

4
5

F&I 6" CAP/PLUG

Quantity: 3 UOM: EA Unit Cost: $1,185.40 Total: $3,556.20

Item Notes: WATER

4
6

F&I 2" PE Water Service

Quantity: 120 UOM: LF Unit Cost: $45.85 Total: $5,502.00

Item Notes: WATER

4
7

F&I 6"x6" Tapping Saddle/Sleeve

Quantity: 1 UOM: EA Unit Cost: $1,077.30 Total: $1,077.30

Item Notes: WATER

4
8

F&I 6"x2" Tapping Saddle/Sleeve

Quantity: 4 UOM: EA Unit Cost: $1,077.30 Total: $4,309.20

Item Notes: WATER

4
9

F&I 2" Valve Assembly

Quantity: 4 UOM: EA Unit Cost: $983.75 Total: $3,935.00

Item Notes: WATER

5
0

F&I Sample Point

Quantity: 3 UOM: EA Unit Cost: $1,353.24 Total: $4,059.72

Item Notes: WATER

5
1

F&I 4" DIP Water Main

Quantity: 10 UOM: LF Unit Cost: $44.45 Total: $444.50

Item Notes: WATER

5
2

F&I 6"x4" TEE

Quantity: 1 UOM: EA Unit Cost: $2,500.47 Total: $2,500.47

Item Notes: WATER
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5
3

F&I 4" DIP 22.5 H Bend

Quantity: 2 UOM: EA Unit Cost: $1,486.67 Total: $2,973.34

Item Notes: WATER

5
4

F&I 4" Valve Assembly

Quantity: 1 UOM: EA Unit Cost: $2,084.29 Total: $2,084.29

Item Notes: WATER

5
5

Adjust & Modify Existing Fire Hydrant

Quantity: 1 UOM: EA Unit Cost: $2,556.04 Total: $2,556.04

Item Notes: WATER

5
6

Adjust Meter Box

Quantity: 2 UOM: EA Unit Cost: $416.75 Total: $833.50

Item Notes: WATER

5
7

Thermoplastic Standard White Solid 12" - Crosswalk

Quantity: 531 UOM: LF Unit Cost: $5.35 Total: $2,840.85

Item Notes: PAVEMENT MARKING AND SIGNAGE

5
8

Thermoplastic Standard White Solid 24" - Crosswalk, Stop Bar

Quantity: 462 UOM: LF Unit Cost: $8.33 Total: $3,848.46

Item Notes: PAVEMENT MARKING AND SIGNAGE

5
9

Thermoplastic Standard White Solid 6"

Quantity: 0.22 UOM: GM Unit Cost: $12,845.12 Total: $2,825.93

Item Notes: PAVEMENT MARKING AND SIGNAGE

6
0

Thermoplastic Standard White Solid 18" For Chevrons- Crosswalk

Quantity: 47 UOM: LF Unit Cost: $6.57 Total: $308.79

Item Notes: PAVEMENT MARKING AND SIGNAGE

6
1

Thermoplastic Standard Yellow Solid 6"

Quantity: 0.18 UOM: GM Unit Cost: $12,852.00 Total: $2,313.36

Item Notes: PAVEMENT MARKING AND SIGNAGE

6
2

Painted Standard White Solid 4" - Street Parking

Quantity: 0.014 UOM: GM Unit Cost: $2,268.00 Total: $31.75

Item Notes: PAVEMENT MARKING AND SIGNAGE

6
3

Thermoplastic Standard White Arrow

Quantity: 4 UOM: EA Unit Cost: $144.59 Total: $578.36

Item Notes: PAVEMENT MARKING AND SIGNAGE
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6
4

Relocate Single Post Sign

Quantity: 2 UOM: EA Unit Cost: $972.41 Total: $1,944.82

Item Notes: PAVEMENT MARKING AND SIGNAGE

6
5

Remove Single Post Sign

Quantity: 2 UOM: EA Unit Cost: $111.13 Total: $222.26

Item Notes: PAVEMENT MARKING AND SIGNAGE

6
6

F&I Blue/Blue RPM

Quantity: 3 UOM: EA Unit Cost: $8.31 Total: $24.93

Item Notes: PAVEMENT MARKING AND SIGNAGE

6
7

F&I Yellow/Yellow RPM

Quantity: 22 UOM: EA Unit Cost: $8.35 Total: $183.70

Item Notes: PAVEMENT MARKING AND SIGNAGE

6
8

F&I White/Red RPM

Quantity: 19 UOM: EA Unit Cost: $8.35 Total: $158.65

Item Notes: PAVEMENT MARKING AND SIGNAGE

6
9

Wave Design

Quantity: 1415 UOM: SF Unit Cost: $19.52 Total: $27,620.80

Item Notes: PAVEMENT MARKING AND SIGNAGE

7
0

F&I Rectangular Rapid Flashing Beacon Complete Back to Back Assembly

Quantity: 2 UOM: EA Unit Cost: $34,728.75 Total: $69,457.50

Item Notes: PAVEMENT MARKING AND SIGNAGE

7
1

5KVA Transformer -Furnish & Install

Quantity: 1 UOM: EA Unit Cost: $3,889.62 Total: $3,889.62

Item Notes: ELECTRICAL

7
2

Time Clock

Quantity: 1 UOM: EA Unit Cost: $388.96 Total: $388.96

Item Notes: ELECTRICAL

7
3

PQ Protection Model PQClA 120/240 - TVSS

Quantity: 1 UOM: EA Unit Cost: $1,111.32 Total: $1,111.32

Item Notes: ELECTRICAL

7
4

Photo Cell

Quantity: 10 UOM: EA Unit Cost: $38.90 Total: $389.00

Item Notes: ELECTRICAL
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7
5

GFCI WP Receptacle in Nema 4X SS Enclosure

Quantity: 1 UOM: EA Unit Cost: $1,111.32 Total: $1,111.32

Item Notes: ELECTRICAL

7
6

RGS Conduit

Quantity: 2096 UOM: LF Unit Cost: $13.12 Total: $27,499.52

Item Notes: ELECTRICAL

7
7

5KVA, 277V 1PH Primary, 120/240V 1PH Secondary in Nema 4X SS Enclosure

Quantity: 1 UOM: EA Unit Cost: $2,778.30 Total: $2,778.30

Item Notes: ELECTRICAL

7
8

20 AMP, Single pole, 277V Circuit Breaker in Nema 4X SS Enclosure

Quantity: 1 UOM: EA Unit Cost: $1,111.32 Total: $1,111.32

Item Notes: ELECTRICAL

7
9

EOMH, Nema 4X, SS Lighting Contactor

Quantity: 1 UOM: EA Unit Cost: $353.81 Total: $353.81

Item Notes: ELECTRICAL

8
0

Electrical Panel "A", Nema 4X SS

Quantity: 1 UOM: EA Unit Cost: $388.96 Total: $388.96

Item Notes: ELECTRICAL

8
1

#6 Ground Wire Bound Mechanical to Pedestal

Quantity: 145 UOM: LF Unit Cost: $2.69 Total: $390.05

Item Notes: ELECTRICAL

8
2

5/8" x 10' Cooper Clad Ground Rod Exothermic Connection

Quantity: 22 UOM: EA Unit Cost: $44.63 Total: $981.86

Item Notes: ELECTRICAL

8
3

2#8 & 1#8 GND in 2"C.

Quantity: 1650 UOM: LF Unit Cost: $2.36 Total: $3,894.00

Item Notes: ELECTRICAL

8
4

2#3 & 1#3 GND in 2"C.

Quantity: 1650 UOM: LF Unit Cost: $2.36 Total: $3,894.00

Item Notes: ELECTRICAL

8
5

3#6 in 2"C.

Quantity: 699 UOM: LF Unit Cost: $4.77 Total: $3,334.23

Item Notes: ELECTRICAL
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8
6

WP Junction Box

Quantity: 13 UOM: EA Unit Cost: $726.63 Total: $9,446.19

Item Notes: ELECTRICAL

8
7

Arlington Gard-N-Post with WP/GFCI Receptacle

Quantity: 13 UOM: EA Unit Cost: $136.78 Total: $1,778.14

Item Notes: ELECTRICAL

8
8

LED Lighting UCL-T3-56LED-5K-700 Pole Mounted 14' AFF

Quantity: 10 UOM: EA Unit Cost: $1,055.75 Total: $10,557.50

Item Notes: ELECTRICAL

8
9

Trenching

Quantity: 1040 UOM: LF Unit Cost: $5.87 Total: $6,104.80

Item Notes: ELECTRICAL

9
0

22'-0" PRESTRESSED CONCRETE POLE Direct Burial, F&I, TYPE P-II SERVICE POLE

Quantity: 10 UOM: EA Unit Cost: $7,182.76 Total: $71,827.60

Item Notes: ELECTRICAL

9
1

Medjool Date Palm

Quantity: 12 UOM: EA Unit Cost: $7,445.84 Total: $89,350.08

Item Notes: LANDSCAPE NE 2nd STREET

9
2

Silver Buttonwood

Quantity: 3 UOM: EA Unit Cost: $3,272.72 Total: $9,818.16

Item Notes: LANDSCAPE NE 2nd STREET

9
3

Bromeliads

Quantity: 44 UOM: EA Unit Cost: $88.79 Total: $3,906.76

Item Notes: LANDSCAPE NE 2nd STREET

9
4

Crown of Thorns

Quantity: 114 UOM: EA Unit Cost: $29.74 Total: $3,390.36

Item Notes: LANDSCAPE NE 2nd STREET

9
5

Green Island Ficus

Quantity: 186 UOM: EA Unit Cost: $25.27 Total: $4,700.22

Item Notes: LANDSCAPE NE 2nd STREET

9
6

Shore Juniper

Quantity: 148 UOM: EA Unit Cost: $26.75 Total: $3,959.00

Item Notes: LANDSCAPE NE 2nd STREET

Page 12 of 15 pages Vendor: MBR Construction, Inc. P-18-21 Addendum 4



9
7

Mulch / Soil / Staking

Quantity: 16.06 UOM: CY Unit Cost: $371.91 Total: $5,972.87

Item Notes: LANDSCAPE NE 2nd STREET

9
8

Irrigation

Quantity: 1735 UOM: SF Unit Cost: $9.66 Total: $16,760.10

Item Notes: LANDSCAPE NE 2nd STREET

9
9

Medjool Date Palm

Quantity: 2 UOM: EA Unit Cost: $7,369.87 Total: $14,739.74

Item Notes: LANDSCAPE SGT CHRIS REYKA MEMORIAL PARK

1
0
0

Green Buttonwood

Quantity: 3 UOM: EA Unit Cost: $268.00 Total: $804.00

Item Notes: LANDSCAPE SGT CHRIS REYKA MEMORIAL PARK

1
0
1

Jatropha

Quantity: 6 UOM: EA Unit Cost: $282.55 Total: $1,695.30

Item Notes: LANDSCAPE SGT CHRIS REYKA MEMORIAL PARK

1
0
2

Relocated Sabal Palm

Quantity: 2 UOM: EA Unit Cost: $486.48 Total: $972.96

Item Notes: LANDSCAPE SGT CHRIS REYKA MEMORIAL PARK

1
0
3

Bromeliads

Quantity: 26 UOM: EA Unit Cost: $86.27 Total: $2,243.02

Item Notes: LANDSCAPE SGT CHRIS REYKA MEMORIAL PARK

1
0
4

Silver Buttonwood

Quantity: 60 UOM: EA Unit Cost: $25.25 Total: $1,515.00

Item Notes: LANDSCAPE SGT CHRIS REYKA MEMORIAL PARK

1
0
5

Green Island Ficus

Quantity: 45 UOM: EA Unit Cost: $25.30 Total: $1,138.50

Item Notes: LANDSCAPE SGT CHRIS REYKA MEMORIAL PARK

1
0
6

Ixora

Quantity: 30 UOM: EA Unit Cost: $32.69 Total: $980.70

Item Notes: LANDSCAPE SGT CHRIS REYKA MEMORIAL PARK

1
0
7

Wax Jasmine

Quantity: 75 UOM: EA Unit Cost: $23.77 Total: $1,782.75

Item Notes: LANDSCAPE SGT CHRIS REYKA MEMORIAL PARK
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1
0
8

Sod

Quantity: 1000 UOM: SF Unit Cost: $0.84 Total: $840.00

Item Notes: LANDSCAPE SGT CHRIS REYKA MEMORIAL PARK

1
0
9

Mulch / Soil / Staking

Quantity: 9.28 UOM: CY Unit Cost: $449.08 Total: $4,167.46

Item Notes: LANDSCAPE SGT CHRIS REYKA MEMORIAL PARK

1
1
0

Irrigation

Quantity: 2002 UOM: SF Unit Cost: $8.38 Total: $16,776.76

Item Notes: LANDSCAPE SGT CHRIS REYKA MEMORIAL PARK

1
1
1

Concrete Pads

Quantity: 100 UOM: SF Unit Cost: $11.11 Total: $1,111.00

Item Notes: HARDSCAPE SGT CHRIS REYKA MEMORIAL PARK

1
1
2

Pavers

Quantity: 565 UOM: SF Unit Cost: $16.72 Total: $9,446.80

Item Notes: HARDSCAPE SGT CHRIS REYKA MEMORIAL PARK

1
1
3

Bench

Quantity: 10 UOM: EA Unit Cost: $4,811.56 Total: $48,115.60

Item Notes: HARDSCAPE SGT CHRIS REYKA MEMORIAL PARK

1
1
4

Trash Receptacle

Quantity: 2 UOM: EA Unit Cost: $2,778.30 Total: $5,556.60

Item Notes: HARDSCAPE SGT CHRIS REYKA MEMORIAL PARK

1
1
5

Maintenance of Traffic

Quantity: 1 UOM: LS Unit Cost: $42,230.16 Total: $42,230.16

Item Notes: MISCELLANEOUS

1
1
6

Testing and Miscellaneous

Quantity: 1 UOM: LS Unit Cost: $12,224.52 Total: $12,224.52

Item Notes: MISCELLANEOUS

1
1
7

Mobilization

Quantity: 1 UOM: LS Unit Cost: $29,434.10 Total: $29,434.10

Item Notes: MISCELLANEOUS

1
1
8

Survey/Layout/Record Drawings

Quantity: 1 UOM: LS Unit Cost: $8,913.24 Total: $8,913.24

Item Notes: MISCELLANEOUS
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1
1
9

Bond

Quantity: 1 UOM: LS Unit Cost: $14,742.00 Total: $14,742.00

Item Notes: MISCELLANEOUS

1
2
0

Professional Video-Pre & Post Construction

Quantity: 1 UOM: LS Unit Cost: $2,222.60 Total: $2,222.60

Item Notes: MISCELLANEOUS

1
2
1

Utility Coordination (FPL/AT&T/Comcast)

Quantity: 1 UOM: LS Unit Cost: $2,500.00 Total: $2,500.00

Item Notes: MISCELLANEOUS

1
2
2

Contingency (7%)

Quantity: 1 UOM: LS Unit Cost: $77,592.45 Total: $77,592.45

Item Notes: MISCELLANEOUS

1
2
3

Permit Fees (Allowance 3% of Total Construction Costs)

Quantity: 1 UOM: LS Unit Cost: $33,253.91 Total: $33,253.91

Item Notes: MISCELLANEOUS

1
2
4

Indemnification

Quantity: 1 UOM: LS 10: $10.00 Total: $10.00

Item Notes: MISCELLANEOUS

1
2
5

Temporary Flushing Outlet

Quantity: 1 UOM: EA Unit Cost: $4,082.40 Total: $4,082.40

1
2
6

4" Cut-in

Quantity: 1 UOM: EA Unit Cost: $4,082.40 Total: $4,082.40

Response Total: $1,219,324.06
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