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AFTER THE PROP. 8" DIP WM IS
CERTIFIED AND IN SERVICE,
REMOVE 6" WATER MAIN AND
CAP AT EXIST. FIRE HYDRANT.
CONTRACTOR TO COORDINATE
REMOVAL OF 6" WATER MAIN
WITH CITY OF POMPANO BEACH.

1.1.

LIMITS OF CONSTRUCTION UNLESS OTHERWISE NOTED.

ALL FLORIDA POWER AND LIGHT (FPL)
INFRASTRUCTURE (POLES, WIRES, ETC.) TO BE
REMOVED AND/OR RELOCATED BY FPL TO THE
GREATEST EXTENT FEASIBLE.

EXISTING MONITORING WELLS TO REMOVED AND
CAPPED A MINIMUM OF 5 FEET BELOW FINISHED
GRADE. CONTRACTOR TO COORDINATE WITH
ENVIRONMENTAL ENGINEER PRIOR TO DEMOLITION.

BUILDING DEMOLITION IS SUBJECT TO FEDERAL, STATE
AND COUNTY RULES RELATING TO THE DEMOLITION
AND THE HANDLING OF ASBESTOS CONTAINING
MATERIAL. THE COUNTY STATEMENT OF
RESPONSIBILITIES REGARDING ASBESTOS MUST BE
FILLED OUT AND COMPLIED WITH PRIOR TO ANY
BUILDING DEMOLITION.THE CONTRACTOR MUST OBTAIN
/ PRODUCE THE FOLLOWING PRIOR TO ANY BUILDING
DEMOLITION:

PEST CONTROL INSPECTION REPORT INDICATING THAT
PROPERTY IS FREE OF RODENTS

GAS DISCONNECT LETTER FROM GAS SUPPLIER
FPL DISCONNECT LETTER FROM FP&L

WATER METER REMOVAL LETTER FROM UTILITY
PROVIDER

FIRE SERVICE WATER METER REMOVAL LETTER FROM
UTILITY PROVIDER

SEWER CAP OR SEPTIC TANK ABANDONMENT PERMIT
REQUIRED WITH A PASSED BUILDING DEPARTMENT
INSPECTION PERMIT

COPY OF EPA LICENSE AND/OR LETTER FROM
LICENSED CONTRACTOR RECOVERING REFRIGERANT
FROM A/C UNITS

NOTARIZED LETTER FROM DEMOLITION CONTRACTOR
STATING FROM WHERE WATER WILL BE OBTAINED FOR
DUST CONTROL

DEMOLITION CONSTRUCTION DEBRIS MITIGATION PLAN
SIGNED AND DATED BY OWNER AND CONTRACTOR

BUILDING DEMOLITION DAILY WORK SCHEDULE - LIST
OF ALL EQUIPMENT USED FOR DEMOLITION OF
BUILDINGS MORE THAN ONE STORY

NOTICE OF COMMENCEMENT

ALL PORTIONS OF A PARCEL OF LAND SHALL BE
PLANTED WITH GROUND COVER OR LAWN OR UTILIZE
OTHER APPROVED TEMPORARY EROSION CONTROL
MEASURES, IN ORDER TO PREVENT DUST OR SOIL
EROSION.

TREE PROTECTION PLAN:

FOR EXISTING TREES ON SITE, INDICATE THE LOCATION
OF TREES/PALMS ON THE SURVEY AND PROVIDE A
CORRESPONDING LIST OF TREE NUMBER, BOTANICAL
NAME, COMMON NAME, OVERALL HEIGHT, TRUNK DBH
FOR TREES, CLEAR TRUNK FOR PALMS, CONDITION %,
AND INDICATE THAT ALL EXISTING TREES/PALMS ARE
TO BE PROTECTED AND WILL REMAIN ON SITE.

PROVIDE TREE PROTECTION BARRICADE DETAIL FOR
EXISTING TREES ON SITE TO REMAIN. THIS BARRICADE
MUST BE INSTALLED PRIOR TO THE BEGINNING OF
PROPOSED WORK.

FOR TREES THAT MUST BE REMOVED TO ACCESS
DEMO AREAS, OBTAIN PERMIT FOR TREE REMOVAL.

LEGEND
EXISTING LINEAR FEATURE
747 10 BE REMOVED
) EXISTING SITE FEATURE
a TO BE REMOVED

m EXISTING PAVEMENT
TO BE REMOVED

7771 EXISTING BUILDING

L.__ -] TOBEREMOVED

NOT FOR CONSTRUCTION

THESE PLANS ARE NOT FULLY PERMITTED
AND ARE SUBJECT TO REVISIONS MADE
DURING THE PERMITTING PROCESS.

RESPONSIBILITY FOR THE USE OF THESE
PLANS PRIOR TO OBTAINING PERMITS FROM
ALL AGENCIES HAVING JURISDICTION OVER
THE PROJECT WILL FALL SOLELY UPON THE

USER.
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