

| | |
|---------------------|--|
| Event Number | E-09-19 |
| Event Title | Construction Management at Risk (CMAR) Services for McNab Road and Bridge Improvements |
| Event Type | RFQ |
| Issue Date | 1/28/2019 10:43:50 PM (ET) |
| Close Date | 2/28/2019 02:00:00 PM (ET) |

| Responding Supplier | City | State | Response Submitted | Lines Responded |
|---|-----------------|--------------|----------------------------|------------------------|
| Burkhardt Construction, Inc. | West Palm Beach | FL | 2/28/2019 01:37:40 PM (ET) | 0 |
| Kiewit Infrastructure South Co | Sunrise | FL | 2/28/2019 10:46:47 AM (ET) | 0 |
| State Contracting & Engineering Corporation | Sunrise | FL | 2/28/2019 11:34:34 AM (ET) | 0 |
| The Whiting-Turner Contracting Company | Ft Lauderdale | FL | 2/28/2019 12:55:59 PM (ET) | 0 |

| Line | Attribute Name | State Contracting & Engineering Corporation | The Whiting-Turner Contracting Company | Burkhardt Construction, Inc. | Kiewit Infrastructure South Co |
|-------------|--|--|---|-------------------------------------|---------------------------------------|
| 1 | Conflict of Interest | No | No | No | No |
| 2 | Drug-Free Workplace | Yes | Yes | Yes | Yes |
| 3 | Vendor Certification Regarding Scrutinized Companies Lists (Over \$1,000,000.00) | Certified | Certified | Certified | Certified |
| 4 | Local Business Participation Percentage | 20% | 28% | 10% | 10% |
| 5 | Terms & Conditions | Agree | Agree | Agree | Agree |
| 6 | Acknowledgement of Addenda | Yes | Yes | Yes | Yes |