

Bidders				Emerald Construction Corp		Shiff Construction		Walker Design & Construction	
Line #	Description	QTY	UOM	Unit	Extended	Unit	Extended	Unit	Extended
1	Base Bid: Lump Sum for all work specified Filter/Administration Building and Membrane Building	1	LS	\$1,900,368.00	\$1,900,368.00	\$2,090,996.20	\$2,090,996.20	\$1,884,201.46	\$1,884,201.46
2	Indemnification	1	LS	\$10.00	\$10.00	\$10.00	\$10.00	\$10.00	\$10.00
3	Contingency Allowance	1	LS	\$250,000.00	\$250,000.00	\$250,000.00	\$250,000.00	\$250,000.00	\$250,000.00
4	Permit Allowance	1	LS	\$140,000.00	\$140,000.00	\$140,000.00	\$140,000.00	\$140,000.00	\$140,000.00
5	Base Bid: ALTERNATE A-Lump Sum for all work specified Chemical Building and Sludge Dewatering Building	1	LS	\$1,201,532.00	\$1,201,532.00	\$1,547,944.61	\$1,547,944.61	\$1,864,353.91	\$1,864,353.91
				Total Price	\$3,491,910.00	Total Price	\$4,028,950.81	Total Price	\$4,138,565.37

Event Number P-25-21
Event Title Water Treatment Plant (WTP) Hurricane Hardening
Event Type ITB
Issue Date 7/9/2021 02:01:01 PM (ET)
Close Date 9/1/2021 02:00:00 PM (ET)

Responding Supplier	City	State	Response Submitted	Response Total
Emerald Construction Corp	Dania Beach	FL	9/1/2021 12:49:35 PM (ET)	\$3,491,910.00
Shiff Construction	Pompano Beach	FL	9/1/2021 01:15:24 PM (ET)	\$4,028,950.81
Walker Design & Construction	West Palm Beach	FL	9/1/2021 12:19:14 PM (ET)	\$4,138,565.37

Line #	Attribute Name	Emerald Construction Corp	Shiff Construction	Walker Design & Construction
1	Terms & Conditions	Agree	Agree	Agree
2	Acknowledgement of Addenda	Yes	Yes	Yes
3	Local Business Participation Percentage	10%	100%	20%
4	Vendor Certification Regarding Scrutinized Companies Lists (Any Dollor Amount)	Yes	Yes	Yes
5	Drug-Free Workplace	Yes	Yes	Yes
6	Conflict of Interest	Yes	No	No