

P-26-19 CMAR Various Park Improvement Projects

Event Number	P-26-19		
Event Title	Construction Management At Risk (CMAR)		
Event Type	Services for Various Park Improvement Projects		
Issue Date	RFQ		
Close Date	4/16/2019 02:00:00 PM (ET)		
	5/16/2019 02:00:00 PM (ET)		
Responding Supplier	City	State	Response Submitted
Shiff Construction	Pompano Beach	FL	5/15/2019 07:49:44 PM (ET)
MBR Construction, Inc.	Fort Lauderdale	FL	5/16/2019 09:15:20 AM (ET)
Kaufman Lynn Construction (Kaufman Lynn Construction, Inc.)	Delray Beach	FL	5/16/2019 10:02:21 AM (ET)
West Construction, Inc.	Lantana	FL	5/16/2019 11:30:53 AM (ET)
Waypoint Contacting Inc	MIAMI	FL	5/16/2019 01:38:39 PM (ET)
Verdex Construction LLC	West Palm Beach	FL	5/16/2019 01:19:19 PM (ET)
Emerald Construction Corp	Dania Beach	FL	5/16/2019 12:52:51 PM (ET)
DiPompeo Construction Corp.	Pompano Beach	FL	5/16/2019 12:59:23 PM (ET)
American Contractors (Sure-Fix Handyman Services, LLC)	Pompano Beach	FL	5/16/2019 09:09:01 AM (ET)
Hellas Construction, Inc.	Austin	TX	5/16/2019 11:57:32 AM (ET)
Hedrick Brothers Construction (Hedrick Brothers Construction Co., Inc.)	WEST PALM BEACH	FL	5/16/2019 01:32:44 PM (ET)
Gulf Building LLC	Fort Lauderdale	FL	5/15/2019 04:33:06 PM (ET)