

CITY OF POMPANO BEACH -- BID TABULATION
Bid #: E-07-17 Title: Roof Replacement for the Public Safety Complex
Date 01/11/17

Bidder:	Advanced Roofing, Inc. 1950 NW 22nd Street Ft.Lauderdale, FL 33311	Therma Seal Roof Systems, LLC 1421 Oglethorpe Road West Palm Beach, FL 33405	Hi-Tech Roofing & Sheetmetal Inc. 2266 4th Avenue North Lake Worth, FL 33461	Decktight Roofing Services Inc 6680 NW 17th Ave Ft.Lauderdale, FL 33311	A1 Property Services Group, Inc. 890 SW 69th Ave Miami, FL 33144
BSO Main Bldg.	\$323,826.00	\$350,000.00	\$400,475.00	\$444,600.00	\$544,000.00
Total for 1 LS	\$323,826.00	\$350,000.00	\$400,475.00	\$444,600.00	\$544,000.00
Vehicle Maintenance Bldg.	\$61,889.00	\$71,000.00	\$64,745.00	\$52,600.00	\$94,000.00
Total for 1 LS	\$61,889.00	\$71,000.00	\$64,745.00	\$52,600.00	\$94,000.00
Owner Contingency	\$50,143.00	\$54,730.00	\$60,478.60	\$64,636.00	\$82,940.00
13% of subtotal	\$50,143.00	\$54,730.00	\$60,478.60	\$64,636.00	\$82,940.00
Motorcade Bldg. (Add Alternate)	\$28,995.00	\$35,000.00	\$25,395.00	\$16,416.00	\$49,000.00
Total for 1 LS	\$28,995.00	\$35,000.00	\$25,395.00	\$16,416.00	\$49,000.00
Removal/Replace Light Weight Concrete	\$7.50	\$10.00	\$16.00	\$5.00	\$9.00
Total for 100 SF	\$750.00	\$1,000.00	\$1,600.00	\$500.00	\$900.00
Install New Overflow Scuppers	\$1,200.00	\$110.00	\$750.00	\$175.00	\$800.00
Total for 5 EA	\$6,000.00	\$550.00	\$3,750.00	\$875.00	\$4,000.00
Engineer, Fabricate and Install New Staircase over Ductwork per all applicable codes	\$5,000.00	\$3,500.00	\$4,800.00	\$4,725.00	\$4,500.00
Total for 2 EA	\$10,000.00	\$7,000.00	\$9,600.00	\$9,450.00	\$9,000.00
Indemnification	\$10.00	\$10.00	\$10.00	\$10.00	\$10.00
Total for 1 LS	\$10.00	\$10.00	\$10.00	\$10.00	\$10.00
GRAND TOTAL	\$481,613.00	\$519,290.00	\$566,053.60	\$589,087.00	\$783,850.00
Local Business Participation %	10%	0%	0%	0%	0%
Small Business Enterprise Participation %	0%	100%	100%	0%	0%
Time by which project will be substantially completed	70 calendar days	60 calendar days	120 calendar days	35 calendar days	180 calendar days
Time by which project will be ready for final payment	90 calendar days	90 calendar days	150 calendar days	40 calendar days	210 calendar days
Notes:	Of the 25 Pompano Beach residents employed by Advanced Roofing, 8 workers and 7 support staff will be assigned to this project.	Self-performing prime contractor is a certified small business enterprise.	Self-performing prime contractor is a certified small business enterprise.		