

Bid Request Number	E-16-17
Title	Margate Water System Atlantic Boulevard Interconnect Upgrade
Issue Date	1/9/2017 01:00:01 PM (ET)
Close Date	2/9/2017 02:00:00 PM (ET)

Responding Suppliers

Name	City	Response Submitted	Lines Responded	Response Total
Southeastern Engineering Contractors, Inc.	Hialeah Gardens	2/9/2017 10:03:25 AM (ET)	2	\$135,868.00
Milan Construction & Real Estate (RF Environmental Services, Inc.)	Fort Lauderdale	2/9/2017 10:45:36 AM (ET)	2	\$158,360.00
Intercounty Engineering, Inc.	Pompano BEACH	2/9/2017 10:13:05 AM (ET)	2	\$174,899.00

Giannetti Building Development LLC	Bid Bond was not receive in a sealed envelope by bid deadline. Bid was therefore non-responsive.
------------------------------------	--------------------------------------------------------------------------------------------------

Margate Water System Atlantic Boulevard Interconnect Upgrade
E-16-17
2/9/2017

Southeastern Engineering Contractors, Inc.	Milan Construction & Real Estate (RF Environmental Services, Inc.)	Intercounty Engineering, Inc.
12054 NW 98 Ave	4324 NE 21st Ave	1925 N.W. 18th St
Hialeah Gardens, FL 33018	Ft. Lauderdale, FL 33308	Pompano Bch., FL 33069

Line	Description	QTY	Lump Sum Price	Lump Sum Price	Lump Sum Price
1	Interconnect Upgrade: Furnish and instal	1	\$135,858.00	\$158,350.00	\$174,889.00
2	Indemnification	1	\$10.00	\$10.00	\$10.00
TOTAL			\$135,868.00	\$158,360.00	\$174,899.00

Substantial Project Completion
Final Project Completion
Conflict of Interest
Drug-Free Workplace
Terms & Conditions
Acknowledgement of Addenda

45 calendar days	120 calendar days	90 calendar days
60 calendar days	150 calendar days	120 calendar days
No	No	No
Yes	Yes	Yes
Agree	Agree	Agree
Yes	Yes	Yes