
Event Number E-27-17

Event Title Avondale Stormwater Improvements

Issue Date 4/18/2017 02:00:00 PM (ET)

Close Date 6/12/2017 02:00:00 PM (ET)

Responding Supplier City State Response Submitted Lines Responded Response Total

ENCO, LLC Hollywood FL 6/12/2017 11:13:01 AM (ET) 84 $3,189,326.33

C&W pipeline,inc. Opa-locka FL 6/12/2017 10:19:12 AM (ET) 84 $3,389,782.50

Foster Marine Contractors, Inc. Wellington FL 6/12/2017 01:16:09 PM (ET) 84 $3,578,000.00

Giannetti Contracting Corp. Pompano Beach FL 6/12/2017 01:49:11 PM (ET) 84 $3,687,243.05

FLORIDA ENGINEERING AND DEVELOPMENT,CORP.Hialeah Gardens FL 6/12/2017 11:46:46 AM (ET) 84 $3,715,747.20

Man-Con Incorporated Deerfield Beach FL 6/12/2017 01:50:43 PM (ET) 84 $3,728,989.00

Intercounty Engineering, Inc. Pompano BEACH FL 6/12/2017 01:44:08 PM (ET) 84 $3,761,715.10

Southern Underground IndustriesMiami FL 6/12/2017 01:56:17 PM (ET) 84 $3,792,555.30

Ric-Man International, Inc Pompano Beach FL 6/12/2017 01:55:18 PM (ET) 84 $3,949,586.30

R.P. Utility & Excavation Corp Hialeah FL 6/12/2017 01:25:29 PM (ET) 84 $3,999,999.99

Lanzo Construction Company (Lanzo Construction Co., Florida)Deerfield Beach FL 6/12/2017 01:47:06 PM (ET) 84 $4,061,400.00

Please note: Lines Responded and Response Total only includes responses to specification.  No alternate response data is included.
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6/12/2017

Line Description QTY UOM Unit Extended Unit Extended Unit Extended Unit Extended Unit Extended Unit Extended

1 Mobilization 1 LS $43,000.00 $43,000.00 $260,000.00 $260,000.00 $163,000.00 $163,000.00 $360,000.00 $360,000.00 $67,000.00 $67,000.00 $54,151.00 $54,151.00

2 Maintenance of Traffic 1 LS $14,500.00 $14,500.00 $46,000.00 $46,000.00 $28,000.00 $28,000.00 $36,000.00 $36,000.00 $222,000.00 $222,000.00 $73,770.00 $73,770.00

3 Bonds and Insurance 1 LS $93,000.00 $93,000.00 $82,000.00 $82,000.00 $87,400.00 $87,400.00 $35,000.00 $35,000.00 $90,000.00 $90,000.00 $93,222.00 $93,222.00

4
Permit Fees and Material 

Testing 1 AL $5,000.00 $5,000.00 $5,000.00 $5,000.00 $5,000.00 $5,000.00 $5,000.00 $5,000.00 $5,000.00 $5,000.00 $5,000.00 $5,000.00

5 Construction Contingency 1 AL $200,000.00 $200,000.00 $200,000.00 $200,000.00 $200,000.00 $200,000.00 $200,000.00 $200,000.00 $200,000.00 $200,000.00 $200,000.00 $200,000.00

6 Clear and Grade Swale 30800 SY $3.00 $92,400.00 $3.25 $100,100.00 $2.30 $70,840.00 $2.50 $77,000.00 $5.75 $177,100.00 $7.70 $237,160.00

7
Remove and Dispose of Existing 

Asphalt Pavement 6003 SY $3.50 $21,010.50 $4.50 $27,013.50 $8.00 $48,024.00 $1.76 $10,565.28 $3.50 $21,010.50 $3.30 $19,809.90

8
Remove and Dispose of Existing 

Drainage Structure 44 EA $600.00 $26,400.00 $65.00 $2,860.00 $400.00 $17,600.00 $516.00 $22,704.00 $464.50 $20,438.00 $958.00 $42,152.00

9
Remove and Dispose of Existing 

Drainage Pipe 1545 LF $10.00 $15,450.00 $6.00 $9,270.00 $17.00 $26,265.00 $10.00 $15,450.00 $7.00 $10,815.00 $15.70 $24,256.50

10
Remove and Dispose of Existing 

Concrete Curbing 80 LF $5.00 $400.00 $4.00 $320.00 $33.00 $2,640.00 $3.20 $256.00 $5.00 $400.00 $8.80 $704.00

11
Remove and Dispose of Existing 

Concrete Aprons 110 SY $18.00 $1,980.00 $12.00 $1,320.00 $16.00 $1,760.00 $85.00 $9,350.00 $6.50 $715.00 $9.90 $1,089.00

12
Remove and Dispose of Existing 

Concrete Sidewalk 12 SY $18.00 $216.00 $12.00 $144.00 $25.00 $300.00 $26.00 $312.00 $10.00 $120.00 $9.90 $118.80

13
Remove and Dispose of Existing 

Major Trees 19 EA $400.00 $7,600.00 $200.00 $3,800.00 $1,100.00 $20,900.00 $1,000.00 $19,000.00 $655.50 $12,454.50 $1,100.00 $20,900.00

14
Remove and Dispose of Existing 

Minor Trees 4 EA $200.00 $800.00 $60.00 $240.00 $1,000.00 $4,000.00 $650.00 $2,600.00 $350.00 $1,400.00 $440.00 $1,760.00

15
Remove and Dispose Existing 

Guardrail 16 LF $8.00 $128.00 $80.00 $1,280.00 $27.00 $432.00 $65.00 $1,040.00 $75.50 $1,208.00 $16.50 $264.00

16
Remove and Reinstall Existing 

Sign 23 EA $120.00 $2,760.00 $150.00 $3,450.00 $1,350.00 $31,050.00 $150.00 $3,450.00 $57.50 $1,322.50 $165.00 $3,795.00

17
Furnish and Install 'Type C' 

Drainage Structure 23 EA $3,500.00 $80,500.00 $4,200.00 $96,600.00 $3,400.00 $78,200.00 $3,388.00 $77,924.00 $3,080.00 $70,840.00 $2,889.00 $66,447.00

18
Furnish and Install 48" Drainage 

Catch Basin 20 EA $4,000.00 $80,000.00 $4,900.00 $98,000.00 $4,100.00 $82,000.00 $4,590.00 $91,800.00 $3,670.00 $73,400.00 $3,797.00 $75,940.00

19
Furnish and Install 60" Drainage 

Catch Basin 5 EA $4,500.00 $22,500.00 $6,200.00 $31,000.00 $5,300.00 $26,500.00 $4,869.00 $24,345.00 $4,610.00 $23,050.00 $4,403.00 $22,015.00

20
Furnish and Install 48" X 48" 

Drainage Catch Basin 2 EA $5,000.00 $10,000.00 $5,500.00 $11,000.00 $5,000.00 $10,000.00 $4,942.00 $9,884.00 $3,670.00 $7,340.00 $4,324.00 $8,648.00

21
Furnish and Install 48" Drainage 

Manhole 6 EA $4,000.00 $24,000.00 $5,225.00 $31,350.00 $4,300.00 $25,800.00 $4,323.00 $25,938.00 $3,455.00 $20,730.00 $4,324.00 $25,944.00

22
Furnish and Install 60" Drainage 

Manhole 2 EA $6,000.00 $12,000.00 $6,500.00 $13,000.00 $5,000.00 $10,000.00 $6,145.00 $12,290.00 $4,370.00 $8,740.00 $4,950.00 $9,900.00

23
Furnish and Install 15" RCP 

Drainage Pipe 725 LF $64.00 $46,400.00 $45.00 $32,625.00 $64.00 $46,400.00 $111.00 $80,475.00 $90.20 $65,395.00 $87.30 $63,292.50

24
Furnish and Install 18" RCP 

Drainage Pipe 1448 LF $64.00 $92,672.00 $50.00 $72,400.00 $79.00 $114,392.00 $76.00 $110,048.00 $83.30 $120,618.40 $70.60 $102,228.80

25
Furnish and Install 24" RCP 

Drainage Pipe 1246 LF $75.00 $93,450.00 $65.00 $80,990.00 $98.00 $122,108.00 $96.00 $119,616.00 $111.10 $138,430.60 $84.50 $105,287.00

26
Furnish and Install 30" RCP 

Drainage Pipe 16 LF $95.00 $1,520.00 $80.00 $1,280.00 $308.00 $4,928.00 $116.00 $1,856.00 $250.00 $4,000.00 $162.00 $2,592.00

27
Furnish and Install 36" RCP 

Drainage Pipe 588 LF $120.00 $70,560.00 $95.00 $55,860.00 $138.00 $81,144.00 $142.00 $83,496.00 $176.40 $103,723.20 $125.10 $73,558.80

Avondale Stormwater Improvements Man-Con IncorporatedFl Engineering & DevelopmentGiannetti Contracting Corp.Foster Marine Contractors, Inc.C&W pipeline, Inc.ENCO, LLC

Hollywood, FL 33021 Opa-Locka, FL 33054 Wellington, FL 33414 Pompano Beach, FL 33069

3878 Sheridan Street 13101 NW 42 Ave 3180 Fairlane Farms Rd 1801 NW 18th St

Hialeah Gardens, FL 33018

3460 SW 11th Street

Deerfield Beach, FL 33442

12076 NW 98 Avenue
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6/12/2017

Line Description QTY UOM

1 Mobilization 1 LS

2 Maintenance of Traffic 1 LS

3 Bonds and Insurance 1 LS

4
Permit Fees and Material 

Testing 1 AL

5 Construction Contingency 1 AL

6 Clear and Grade Swale 30800 SY

7
Remove and Dispose of Existing 

Asphalt Pavement 6003 SY

8
Remove and Dispose of Existing 

Drainage Structure 44 EA

9
Remove and Dispose of Existing 

Drainage Pipe 1545 LF

10
Remove and Dispose of Existing 

Concrete Curbing 80 LF

11
Remove and Dispose of Existing 

Concrete Aprons 110 SY

12
Remove and Dispose of Existing 

Concrete Sidewalk 12 SY

13
Remove and Dispose of Existing 

Major Trees 19 EA

14
Remove and Dispose of Existing 

Minor Trees 4 EA

15
Remove and Dispose Existing 

Guardrail 16 LF

16
Remove and Reinstall Existing 

Sign 23 EA

17
Furnish and Install 'Type C' 

Drainage Structure 23 EA

18
Furnish and Install 48" Drainage 

Catch Basin 20 EA

19
Furnish and Install 60" Drainage 

Catch Basin 5 EA

20
Furnish and Install 48" X 48" 

Drainage Catch Basin 2 EA

21
Furnish and Install 48" Drainage 

Manhole 6 EA

22
Furnish and Install 60" Drainage 

Manhole 2 EA

23
Furnish and Install 15" RCP 

Drainage Pipe 725 LF

24
Furnish and Install 18" RCP 

Drainage Pipe 1448 LF

25
Furnish and Install 24" RCP 

Drainage Pipe 1246 LF

26
Furnish and Install 30" RCP 

Drainage Pipe 16 LF

27
Furnish and Install 36" RCP 

Drainage Pipe 588 LF

Avondale Stormwater Improvements

Unit Extended Unit Extended Unit Extended Unit Extended Unit Extended

$66,100.00 $66,100.00 $325,000.00 $325,000.00 $411,000.00 $411,000.00 $700,000.00 $700,000.00 $351,681.00 $351,681.00

$37,500.00 $37,500.00 $20,000.00 $20,000.00 $8,600.00 $8,600.00 $746,080.26 $746,080.26 $25,000.00 $25,000.00

$126,600.00 $126,600.00 $96,000.00 $96,000.00 $45,000.00 $45,000.00 $99,900.00 $99,900.00 $99,000.00 $99,000.00

$5,000.00 $5,000.00 $5,000.00 $5,000.00 $5,000.00 $5,000.00 $5,000.00 $5,000.00 $5,000.00 $5,000.00

$200,000.00 $200,000.00 $200,000.00 $200,000.00 $200,000.00 $200,000.00 $200,000.00 $200,000.00 $200,000.00 $200,000.00

$3.30 $101,640.00 $4.10 $126,280.00 $4.90 $150,920.00 $2.00 $61,600.00 $1.00 $30,800.00

$54.00 $324,162.00 $4.60 $27,613.80 $4.00 $24,012.00 $1.00 $6,003.00 $3.00 $18,009.00

$754.00 $33,176.00 $880.00 $38,720.00 $390.00 $17,160.00 $38.40 $1,689.60 $707.00 $31,108.00

$14.80 $22,866.00 $16.00 $24,720.00 $9.70 $14,986.50 $0.34 $525.30 $27.00 $41,715.00

$33.00 $2,640.00 $160.00 $12,800.00 $8.20 $656.00 $1.62 $129.60 $8.00 $640.00

$42.00 $4,620.00 $130.00 $14,300.00 $11.00 $1,210.00 $2.12 $233.20 $50.00 $5,500.00

$140.00 $1,680.00 $37.00 $444.00 $12.00 $144.00 $2.16 $25.92 $26.00 $312.00

$240.00 $4,560.00 $450.00 $8,550.00 $460.00 $8,740.00 $720.00 $13,680.00 $500.00 $9,500.00

$240.00 $960.00 $56.00 $224.00 $290.00 $1,160.00 $360.00 $1,440.00 $300.00 $1,200.00

$79.00 $1,264.00 $19.00 $304.00 $74.00 $1,184.00 $65.30 $1,044.80 $70.00 $1,120.00

$400.00 $9,200.00 $380.00 $8,740.00 $85.00 $1,955.00 $100.00 $2,300.00 $45.00 $1,035.00

$3,400.00 $78,200.00 $2,800.00 $64,400.00 $2,000.00 $46,000.00 $1,129.80 $25,985.40 $3,000.00 $69,000.00

$4,050.00 $81,000.00 $3,300.00 $66,000.00 $2,900.00 $58,000.00 $1,685.18 $33,703.60 $4,500.00 $90,000.00

$5,200.00 $26,000.00 $6,900.00 $34,500.00 $3,500.00 $17,500.00 $1,785.33 $8,926.65 $5,000.00 $25,000.00

$5,100.00 $10,200.00 $7,100.00 $14,200.00 $3,400.00 $6,800.00 $1,000.00 $2,000.00 $4,500.00 $9,000.00

$3,600.00 $21,600.00 $4,500.00 $27,000.00 $2,800.00 $16,800.00 $1,435.61 $8,613.66 $5,000.00 $30,000.00

$4,900.00 $9,800.00 $7,200.00 $14,400.00 $4,500.00 $9,000.00 $1,964.78 $3,929.56 $5,400.00 $10,800.00

$62.00 $44,950.00 $61.00 $44,225.00 $69.00 $50,025.00 $38.80 $28,130.00 $103.00 $74,675.00

$65.00 $94,120.00 $71.00 $102,808.00 $64.00 $92,672.00 $44.20 $64,001.60 $113.00 $163,624.00

$72.00 $89,712.00 $85.00 $105,910.00 $81.00 $100,926.00 $53.95 $67,221.70 $133.00 $165,718.00

$150.00 $2,400.00 $170.00 $2,720.00 $110.00 $1,760.00 $66.04 $1,056.64 $253.00 $4,048.00

$135.00 $79,380.00 $170.00 $99,960.00 $140.00 $82,320.00 $82.15 $48,304.20 $203.00 $119,364.00

Lanzo Construction Co.

1925 N.W. 18th St. 3075 NW South River Drive 1545 NW 27th Avenc 17680 NW 78th Ave, Ste 101

Intercounty Engineering, Inc. Southern Underground Ind. Ric-Man International, Inc R.P. Utility & Excavation Corp

Pompano Beach, FL 33069 Hialeah, FL 33015 Deerfield Beach, FL 33441Pompano Beach, FL 33069 Miami, FL 33142

125 SE 5th Ct.

E-27-17 - Page 3



6/12/2017

Line Description QTY UOM Unit Extended Unit Extended Unit Extended Unit Extended Unit Extended Unit Extended

Avondale Stormwater Improvements Man-Con IncorporatedFl Engineering & DevelopmentGiannetti Contracting Corp.Foster Marine Contractors, Inc.C&W pipeline, Inc.ENCO, LLC

Hollywood, FL 33021 Opa-Locka, FL 33054 Wellington, FL 33414 Pompano Beach, FL 33069

3878 Sheridan Street 13101 NW 42 Ave 3180 Fairlane Farms Rd 1801 NW 18th St

Hialeah Gardens, FL 33018

3460 SW 11th Street

Deerfield Beach, FL 33442

12076 NW 98 Avenue

28
Furnish and Install 18" RCP 

Exfiltration Trench 2304 LF $141.47 $325,946.88 $110.00 $253,440.00 $122.00 $281,088.00 $118.00 $271,872.00 $125.30 $288,691.20 $121.40 $279,705.60

29
Furnish and Install 24" RCP 

Exfiltration Trench 440 LF $141.47 $62,246.80 $120.00 $52,800.00 $142.00 $62,480.00 $133.00 $58,520.00 $140.50 $61,820.00 $129.40 $56,936.00

30
Furnish and Install 48" Control 

Structure 1 EA $5,000.00 $5,000.00 $12,500.00 $12,500.00 $6,800.00 $6,800.00 $5,512.00 $5,512.00 $3,500.00 $3,500.00 $4,192.00 $4,192.00

31
Furnish and Install 48" Conflict 

Structure 1 EA $5,000.00 $5,000.00 $14,500.00 $14,500.00 $9,200.00 $9,200.00 $5,484.00 $5,484.00 $7,200.00 $7,200.00 $4,495.00 $4,495.00

32
Furnish and Install 60" Conflict 

Structure 1 EA $8,000.00 $8,000.00 $16,800.00 $16,800.00 $9,900.00 $9,900.00 $9,452.00 $9,452.00 $9,600.00 $9,600.00 $4,789.00 $4,789.00

33
Furnish and Install 24" Tideflex 

Backflow Device 1 EA $16,252.57 $16,252.57 $8,000.00 $8,000.00 $16,000.00 $16,000.00 $15,463.00 $15,463.00 $16,750.00 $16,750.00 $12,952.00 $12,952.00

34
Furnish and Install 36" Tideflex 

Backflow Device 1 EA $25,439.06 $25,439.06 $12,000.00 $12,000.00 $24,283.00 $24,283.00 $24,420.00 $24,420.00 $27,000.00 $27,000.00 $22,038.00 $22,038.00

35

Furnish and Install Concrete 

Structure for Backflow Device 

(6'x6') 1 EA $12,000.00 $12,000.00 $18,000.00 $18,000.00 $13,000.00 $13,000.00 $10,491.00 $10,491.00 $12,500.00 $12,500.00 $20,492.00 $20,492.00

36

Furnish and Install Concrete 

Structure for Backflow Device 

(7'x7') 1 EA $15,000.00 $15,000.00 $9,000.00 $9,000.00 $15,000.00 $15,000.00 $12,122.00 $12,122.00 $23,200.00 $23,200.00 $26,877.00 $26,877.00

37
Furnish and Install Wet Well 

Structure 1 LS $20,000.00 $20,000.00 $28,900.00 $28,900.00 $70,000.00 $70,000.00 $60,000.00 $60,000.00 $48,700.00 $48,700.00 $66,000.00 $66,000.00

38
Furnish and Install Pumps, 

Components, and Assembly 1 LS $342,541.40 $342,541.40 $125,000.00 $125,000.00 $146,000.00 $146,000.00 $219,432.00 $219,432.00 $218,600.00 $218,600.00 $349,800.00 $349,800.00

39
Furnish and Install Pump 

Discharge Structure 1 LS $9,000.00 $9,000.00 $17,500.00 $17,500.00 $33,000.00 $33,000.00 $25,000.00 $25,000.00 $18,000.00 $18,000.00 $27,500.00 $27,500.00

40
Furnish and Install Pump Intake 

Structure 1 LS $9,629.42 $9,629.42 $15,000.00 $15,000.00 $26,000.00 $26,000.00 $20,000.00 $20,000.00 $15,150.00 $15,150.00 $22,000.00 $22,000.00

41
Connect to Existing Drainage 

Pipe 11 EA $800.00 $8,800.00 $4,500.00 $49,500.00 $950.00 $10,450.00 $2,333.00 $25,663.00 $1,100.00 $12,100.00 $3,949.00 $43,439.00

42
Connect to Existing Drainage 

Manhole 3 EA $800.00 $2,400.00 $2,500.00 $7,500.00 $2,500.00 $7,500.00 $4,150.00 $12,450.00 $838.70 $2,516.10 $4,499.00 $13,497.00

43
Furnish and Install Pollution 

Retardant Baffle 24 EA $500.00 $12,000.00 $1,200.00 $28,800.00 $1,000.00 $24,000.00 $934.00 $22,416.00 $315.70 $7,576.80 $910.00 $21,840.00

44 Offset Existing Watermain 1 EA $3,000.00 $3,000.00 $3,500.00 $3,500.00 $7,500.00 $7,500.00 $3,750.00 $3,750.00 $5,100.00 $5,100.00 $4,521.00 $4,521.00

45
Clean Existing Drainage System 1 LS $5,000.00 $5,000.00 $7,500.00 $7,500.00 $67,000.00 $67,000.00 $16,628.00 $16,628.00 $33,500.00 $33,500.00 $24,646.00 $24,646.00

46 Adjust Sewer Laterals 35 EA $200.00 $7,000.00 $1,400.00 $49,000.00 $1,300.00 $45,500.00 $975.00 $34,125.00 $1,110.00 $38,850.00 $699.00 $24,465.00

47 Furnish & Install Outfall Endwall 2 EA $4,500.00 $9,000.00 $5,000.00 $10,000.00 $7,000.00 $14,000.00 $11,516.00 $23,032.00 $5,700.00 $11,400.00 $3,868.00 $7,736.00

48
FPL Power Upgrades: Riser, 

handhole 1 AL $7,500.00 $7,500.00 $7,500.00 $7,500.00 $7,500.00 $7,500.00 $7,500.00 $7,500.00 $7,500.00 $7,500.00 $7,500.00 $7,500.00

49

Installation of UG Secondary 

service conduit/wire to new 

pole 1 LS $50,450.00 $50,450.00 $43,000.00 $43,000.00 $40,000.00 $40,000.00 $28,000.00 $28,000.00 $52,350.00 $52,350.00 $30,740.00 $30,740.00

50
Equipment racks, pull boxes, 

terminal boxes 1 LS $25,000.00 $25,000.00 $12,000.00 $12,000.00 $4,000.00 $4,000.00 $8,000.00 $8,000.00 $10,700.00 $10,700.00 $8,800.00 $8,800.00

51
Electrical Equipment 

(meter/main/Pnlbd) 1 LS $25,000.00 $25,000.00 $14,000.00 $14,000.00 $18,000.00 $18,000.00 $60,000.00 $60,000.00 $11,000.00 $11,000.00 $66,000.00 $66,000.00

52
Generator in Weatherproof 

enclosure & ATS 1 LS $101,172.30 $101,172.30 $125,000.00 $125,000.00 $112,000.00 $112,000.00 $126,000.00 $126,000.00 $125,500.00 $125,500.00 $138,600.00 $138,600.00
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6/12/2017

Line Description QTY UOM

Avondale Stormwater Improvements

28
Furnish and Install 18" RCP 

Exfiltration Trench 2304 LF

29
Furnish and Install 24" RCP 

Exfiltration Trench 440 LF

30
Furnish and Install 48" Control 

Structure 1 EA

31
Furnish and Install 48" Conflict 

Structure 1 EA

32
Furnish and Install 60" Conflict 

Structure 1 EA

33
Furnish and Install 24" Tideflex 

Backflow Device 1 EA

34
Furnish and Install 36" Tideflex 

Backflow Device 1 EA

35

Furnish and Install Concrete 

Structure for Backflow Device 

(6'x6') 1 EA

36

Furnish and Install Concrete 

Structure for Backflow Device 

(7'x7') 1 EA

37
Furnish and Install Wet Well 

Structure 1 LS

38
Furnish and Install Pumps, 

Components, and Assembly 1 LS

39
Furnish and Install Pump 

Discharge Structure 1 LS

40
Furnish and Install Pump Intake 

Structure 1 LS

41
Connect to Existing Drainage 

Pipe 11 EA

42
Connect to Existing Drainage 

Manhole 3 EA

43
Furnish and Install Pollution 

Retardant Baffle 24 EA

44 Offset Existing Watermain 1 EA

45
Clean Existing Drainage System 1 LS

46 Adjust Sewer Laterals 35 EA

47 Furnish & Install Outfall Endwall 2 EA

48
FPL Power Upgrades: Riser, 

handhole 1 AL

49

Installation of UG Secondary 

service conduit/wire to new 

pole 1 LS

50
Equipment racks, pull boxes, 

terminal boxes 1 LS

51
Electrical Equipment 

(meter/main/Pnlbd) 1 LS

52
Generator in Weatherproof 

enclosure & ATS 1 LS

Unit Extended Unit Extended Unit Extended Unit Extended Unit Extended

Lanzo Construction Co.

1925 N.W. 18th St. 3075 NW South River Drive 1545 NW 27th Avenc 17680 NW 78th Ave, Ste 101

Intercounty Engineering, Inc. Southern Underground Ind. Ric-Man International, Inc R.P. Utility & Excavation Corp

Pompano Beach, FL 33069 Hialeah, FL 33015 Deerfield Beach, FL 33441Pompano Beach, FL 33069 Miami, FL 33142

125 SE 5th Ct.

$120.00 $276,480.00 $110.00 $253,440.00 $130.00 $299,520.00 $108.86 $250,813.44 $140.00 $322,560.00

$180.00 $79,200.00 $130.00 $57,200.00 $150.00 $66,000.00 $121.79 $53,587.60 $154.00 $67,760.00

$5,400.00 $5,400.00 $6,400.00 $6,400.00 $3,200.00 $3,200.00 $1,432.92 $1,432.92 $5,300.00 $5,300.00

$5,400.00 $5,400.00 $6,400.00 $6,400.00 $3,600.00 $3,600.00 $1,389.46 $1,389.46 $4,000.00 $4,000.00

$6,000.00 $6,000.00 $6,900.00 $6,900.00 $4,600.00 $4,600.00 $1,718.27 $1,718.27 $5,400.00 $5,400.00

$14,870.00 $14,870.00 $19,000.00 $19,000.00 $14,000.00 $14,000.00 $11,294.30 $11,294.30 $16,600.00 $16,600.00

$24,800.00 $24,800.00 $29,000.00 $29,000.00 $23,000.00 $23,000.00 $19,763.70 $19,763.70 $27,000.00 $27,000.00

$11,500.00 $11,500.00 $15,000.00 $15,000.00 $13,000.00 $13,000.00 $6,369.16 $6,369.16 $17,000.00 $17,000.00

$13,500.00 $13,500.00 $16,000.00 $16,000.00 $16,000.00 $16,000.00 $8,440.09 $8,440.09 $21,200.00 $21,200.00

$118,415.00 $118,415.00 $50,000.00 $50,000.00 $52,000.00 $52,000.00 $21,000.00 $21,000.00 $65,400.00 $65,400.00

$248,000.00 $248,000.00 $266,800.00 $266,800.00 $320,000.00 $320,000.00 $168,194.92 $168,194.92 $220,000.00 $220,000.00

$24,000.00 $24,000.00 $18,000.00 $18,000.00 $22,000.00 $22,000.00 $5,442.05 $5,442.05 $27,000.00 $27,000.00

$30,000.00 $30,000.00 $25,000.00 $25,000.00 $18,000.00 $18,000.00 $4,436.79 $4,436.79 $21,000.00 $21,000.00

$1,870.00 $20,570.00 $2,600.00 $28,600.00 $2,600.00 $28,600.00 $2,715.27 $29,867.97 $1,700.00 $18,700.00

$3,850.00 $11,550.00 $4,400.00 $13,200.00 $2,600.00 $7,800.00 $2,715.27 $8,145.81 $2,300.00 $6,900.00

$700.00 $16,800.00 $1,300.00 $31,200.00 $830.00 $19,920.00 $166.97 $4,007.28 $915.00 $21,960.00

$7,300.00 $7,300.00 $5,800.00 $5,800.00 $4,600.00 $4,600.00 $1,049.40 $1,049.40 $8,200.00 $8,200.00

$10,888.00 $10,888.00 $26,430.00 $26,430.00 $26,000.00 $26,000.00 $44,500.00 $44,500.00 $27,000.00 $27,000.00

$1,054.00 $36,890.00 $600.00 $21,000.00 $800.00 $28,000.00 $160.24 $5,608.40 $700.00 $24,500.00

$7,440.00 $14,880.00 $3,800.00 $7,600.00 $12,000.00 $24,000.00 $444.67 $889.34 $4,300.00 $8,600.00

$7,500.00 $7,500.00 $7,500.00 $7,500.00 $7,500.00 $7,500.00 $7,500.00 $7,500.00 $7,500.00 $7,500.00

$43,156.00 $43,156.00 $17,000.00 $17,000.00 $41,000.00 $41,000.00 $35,963.00 $35,963.00 $30,500.00 $30,500.00

$10,719.00 $10,719.00 $29,000.00 $29,000.00 $27,000.00 $27,000.00 $8,932.00 $8,932.00 $8,700.00 $8,700.00

$11,000.00 $11,000.00 $29,000.00 $29,000.00 $11,000.00 $11,000.00 $9,172.00 $9,172.00 $65,000.00 $65,000.00

$98,000.00 $98,000.00 $121,800.00 $121,800.00 $173,000.00 $173,000.00 $96,343.70 $96,343.70 $140,000.00 $140,000.00
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6/12/2017

Line Description QTY UOM Unit Extended Unit Extended Unit Extended Unit Extended Unit Extended Unit Extended

Avondale Stormwater Improvements Man-Con IncorporatedFl Engineering & DevelopmentGiannetti Contracting Corp.Foster Marine Contractors, Inc.C&W pipeline, Inc.ENCO, LLC

Hollywood, FL 33021 Opa-Locka, FL 33054 Wellington, FL 33414 Pompano Beach, FL 33069

3878 Sheridan Street 13101 NW 42 Ave 3180 Fairlane Farms Rd 1801 NW 18th St

Hialeah Gardens, FL 33018

3460 SW 11th Street

Deerfield Beach, FL 33442

12076 NW 98 Avenue

53
RTU Telemetry system and 

Rohn tower/antenna 1 LS $27,500.00 $27,500.00 $48,000.00 $48,000.00 $21,000.00 $21,000.00 $15,000.00 $15,000.00 $8,700.00 $8,700.00 $16,500.00 $16,500.00

54 Pump Station Control Panel 1 LS $16,500.00 $16,500.00 $35,000.00 $35,000.00 $33,000.00 $33,000.00 $82,000.00 $82,000.00 $111,750.00 $111,750.00 $136,400.00 $136,400.00

55
Cable, conduit, and grounding 1 LS $6,500.00 $6,500.00 $52,000.00 $52,000.00 $30,000.00 $30,000.00 $8,000.00 $8,000.00 $44,000.00 $44,000.00 $8,800.00 $8,800.00

56
Field instruments (floats, level 

instruments) 1 LS $5,500.00 $5,500.00 $18,500.00 $18,500.00 $10,500.00 $10,500.00 $6,000.00 $6,000.00 $8,300.00 $8,300.00 $6,600.00 $6,600.00

57 Programming PLC & SCADA 1 LS $23,016.40 $23,016.40 $21,500.00 $21,500.00 $12,500.00 $12,500.00 $12,000.00 $12,000.00 $22,500.00 $22,500.00 $13,200.00 $13,200.00

58 Furnish and Place Asphalt 

Overlay (1") (Restoration Area) 13800 SY $8.22 $113,436.00 $9.00 $124,200.00 $7.30 $100,740.00 $6.60 $91,080.00 $7.10 $97,980.00 $7.07 $97,566.00

59

Furnish and Place Asphalt 

Overlay (1") (Remaining 

Roadways) 20700 SY $8.22 $170,154.00 $9.25 $191,475.00 $7.30 $151,110.00 $6.60 $136,620.00 $7.10 $146,970.00 $7.07 $146,349.00

60

Furnish and Place Asphalt 

Pavement Type S-1 1st Lift (1-

1/4") 6000 SY $10.45 $62,700.00 $10.25 $61,500.00 $10.50 $63,000.00 $8.30 $49,800.00 $12.00 $72,000.00 $10.03 $60,180.00

61

Furnish and Place Asphalt 

Pavement Type S-III 2nd Lift 

(3/4") 6000 SY $8.00 $48,000.00 $9.50 $57,000.00 $8.00 $48,000.00 $6.00 $36,000.00 $7.00 $42,000.00 $7.65 $45,900.00

62
Furnish and Place Limerock 

Base (8") 6000 SY $25.00 $150,000.00 $12.50 $75,000.00 $18.00 $108,000.00 $15.43 $92,580.00 $12.00 $72,000.00 $14.66 $87,960.00

63
Stabilization of Subgrade (12") 6000 SY $12.00 $72,000.00 $11.00 $66,000.00 $6.00 $36,000.00 $3.85 $23,100.00 $7.05 $42,300.00 $3.03 $18,180.00

64
Asphalt Driveway Restoration 9300 SY $10.00 $93,000.00 $20.00 $186,000.00 $33.00 $306,900.00 $34.60 $321,780.00 $25.10 $233,430.00 $24.12 $224,316.00

65
Concrete Driveway Restoration 45 SY $54.00 $2,430.00 $65.00 $2,925.00 $87.00 $3,915.00 $77.00 $3,465.00 $56.20 $2,529.00 $58.00 $2,610.00

66
Asphalt Driveway Overlay (1") 5100 SY $10.00 $51,000.00 $9.25 $47,175.00 $9.00 $45,900.00 $12.50 $63,750.00 $9.50 $48,450.00 $8.94 $45,594.00

67
Concrete Sidewalk Restoration 12 SY $54.00 $648.00 $90.00 $1,080.00 $110.00 $1,320.00 $190.00 $2,280.00 $55.00 $660.00 $58.00 $696.00

68 Asphalt Aprons 22 EA $200.00 $4,400.00 $14.00 $308.00 $850.00 $18,700.00 $762.00 $16,764.00 $345.50 $7,601.00 $644.00 $14,168.00

69 Concrete Aprons 30 EA $250.00 $7,500.00 $800.00 $24,000.00 $760.00 $22,800.00 $662.00 $19,860.00 $682.70 $20,481.00 $550.00 $16,500.00

70
Concrete Slab at Pump Station 100 SY $60.00 $6,000.00 $140.00 $14,000.00 $110.00 $11,000.00 $175.00 $17,500.00 $61.80 $6,180.00 $165.00 $16,500.00

71
Furnish and Place Temporary 

Striping 5846 LF $1.00 $5,846.00 $2.00 $11,692.00 $1.00 $5,846.00 $1.50 $8,769.00 $1.25 $7,307.50 $0.30 $1,753.80

72 Furnish & Place 6" 

Thermoplastic (double yellow) 3373 LF $2.00 $6,746.00 $4.00 $13,492.00 $3.00 $10,119.00 $1.85 $6,240.05 $1.50 $5,059.50 $2.00 $6,746.00

73

Furnish & Place 6" 

Thermoplastic yellow 10'-30' 

skip 1020 LF $1.00 $1,020.00 $3.00 $3,060.00 $2.00 $2,040.00 $0.92 $938.40 $0.80 $816.00 $1.00 $1,020.00

74 Furnish & Place 18" 

Thermoplastic (solid yellow) 83 LF $3.00 $249.00 $4.00 $332.00 $4.00 $332.00 $5.00 $415.00 $2.30 $190.90 $2.20 $182.60

75
Furnish & Place 12" 

Thermoplastic (crosswalk) 874 LF $3.00 $2,622.00 $8.00 $6,992.00 $3.00 $2,622.00 $3.20 $2,796.80 $1.50 $1,311.00 $1.65 $1,442.10
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6/12/2017

Line Description QTY UOM

Avondale Stormwater Improvements

53
RTU Telemetry system and 

Rohn tower/antenna 1 LS

54 Pump Station Control Panel 1 LS

55
Cable, conduit, and grounding 1 LS

56
Field instruments (floats, level 

instruments) 1 LS

57 Programming PLC & SCADA 1 LS

58 Furnish and Place Asphalt 

Overlay (1") (Restoration Area) 13800 SY

59

Furnish and Place Asphalt 

Overlay (1") (Remaining 

Roadways) 20700 SY

60

Furnish and Place Asphalt 

Pavement Type S-1 1st Lift (1-

1/4") 6000 SY

61

Furnish and Place Asphalt 

Pavement Type S-III 2nd Lift 

(3/4") 6000 SY

62
Furnish and Place Limerock 

Base (8") 6000 SY

63
Stabilization of Subgrade (12") 6000 SY

64
Asphalt Driveway Restoration 9300 SY

65
Concrete Driveway Restoration 45 SY

66
Asphalt Driveway Overlay (1") 5100 SY

67
Concrete Sidewalk Restoration 12 SY

68 Asphalt Aprons 22 EA

69 Concrete Aprons 30 EA

70
Concrete Slab at Pump Station 100 SY

71
Furnish and Place Temporary 

Striping 5846 LF

72 Furnish & Place 6" 

Thermoplastic (double yellow) 3373 LF

73

Furnish & Place 6" 

Thermoplastic yellow 10'-30' 

skip 1020 LF

74 Furnish & Place 18" 

Thermoplastic (solid yellow) 83 LF

75
Furnish & Place 12" 

Thermoplastic (crosswalk) 874 LF

Unit Extended Unit Extended Unit Extended Unit Extended Unit Extended

Lanzo Construction Co.

1925 N.W. 18th St. 3075 NW South River Drive 1545 NW 27th Avenc 17680 NW 78th Ave, Ste 101

Intercounty Engineering, Inc. Southern Underground Ind. Ric-Man International, Inc R.P. Utility & Excavation Corp

Pompano Beach, FL 33069 Hialeah, FL 33015 Deerfield Beach, FL 33441Pompano Beach, FL 33069 Miami, FL 33142

125 SE 5th Ct.

$26,000.00 $26,000.00 $26,000.00 $26,000.00 $6,500.00 $6,500.00 $25,000.00 $25,000.00 $16,000.00 $16,000.00

$39,000.00 $39,000.00 $125,000.00 $125,000.00 $70,000.00 $70,000.00 $85,000.00 $85,000.00 $89,000.00 $89,000.00

$43,123.00 $43,123.00 $15,000.00 $15,000.00 $53,000.00 $53,000.00 $38,936.00 $38,936.00 $8,700.00 $8,700.00

$10,400.00 $10,400.00 $12,000.00 $12,000.00 $14,000.00 $14,000.00 $21,200.00 $21,200.00 $6,500.00 $6,500.00

$15,600.00 $15,600.00 $5,900.00 $5,900.00 $7,600.00 $7,600.00 $7,614.02 $7,614.02 $13,000.00 $13,000.00

$8.94 $123,372.00 $9.00 $124,200.00 $7.60 $104,880.00 $10.25 $141,450.00 $8.00 $110,400.00

$8.94 $185,058.00 $9.00 $186,300.00 $7.60 $157,320.00 $10.25 $212,175.00 $8.00 $165,600.00

$17.82 $106,920.00 $6.40 $38,400.00 $12.00 $72,000.00 $5.17 $31,020.00 $13.00 $78,000.00

$13.50 $81,000.00 $4.65 $27,900.00 $9.50 $57,000.00 $3.11 $18,660.00 $11.00 $66,000.00

$12.72 $76,320.00 $10.80 $64,800.00 $15.00 $90,000.00 $6.77 $40,620.00 $21.00 $126,000.00

$4.62 $27,720.00 $4.00 $24,000.00 $3.00 $18,000.00 $7.45 $44,700.00 $3.00 $18,000.00

$15.90 $147,870.00 $31.00 $288,300.00 $28.00 $260,400.00 $14.48 $134,664.00 $30.00 $279,000.00

$104.40 $4,698.00 $170.00 $7,650.00 $49.00 $2,205.00 $53.87 $2,424.15 $75.00 $3,375.00

$15.90 $81,090.00 $7.90 $40,290.00 $13.00 $66,300.00 $6.88 $35,088.00 $35.00 $178,500.00

$60.00 $720.00 $170.00 $2,040.00 $49.00 $588.00 $175.29 $2,103.48 $89.00 $1,068.00

$324.00 $7,128.00 $340.00 $7,480.00 $750.00 $16,500.00 $500.00 $11,000.00 $38.00 $836.00

$381.60 $11,448.00 $680.00 $20,400.00 $660.00 $19,800.00 $500.00 $15,000.00 $62.00 $1,860.00

$368.49 $36,849.00 $140.00 $14,000.00 $74.00 $7,400.00 $28.40 $2,840.00 $191.00 $19,100.00

$1.35 $7,892.10 $0.70 $4,092.20 $0.60 $3,507.60 $0.90 $5,261.40 $1.00 $5,846.00

$2.00 $6,746.00 $1.80 $6,071.40 $2.10 $7,083.30 $2.00 $6,746.00 $2.00 $6,746.00

$1.00 $1,020.00 $1.10 $1,122.00 $1.20 $1,224.00 $0.86 $877.20 $1.00 $1,020.00

$3.00 $249.00 $2.70 $224.10 $2.90 $240.70 $2.20 $182.60 $4.00 $332.00

$2.00 $1,748.00 $1.80 $1,573.20 $2.20 $1,922.80 $2.50 $2,185.00 $2.00 $1,748.00
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6/12/2017

Line Description QTY UOM Unit Extended Unit Extended Unit Extended Unit Extended Unit Extended Unit Extended

Avondale Stormwater Improvements Man-Con IncorporatedFl Engineering & DevelopmentGiannetti Contracting Corp.Foster Marine Contractors, Inc.C&W pipeline, Inc.ENCO, LLC

Hollywood, FL 33021 Opa-Locka, FL 33054 Wellington, FL 33414 Pompano Beach, FL 33069

3878 Sheridan Street 13101 NW 42 Ave 3180 Fairlane Farms Rd 1801 NW 18th St

Hialeah Gardens, FL 33018

3460 SW 11th Street

Deerfield Beach, FL 33442

12076 NW 98 Avenue

76
Furnish & Place 24" 

Thermoplastic (stop bar) 496 LF $4.00 $1,984.00 $12.00 $5,952.00 $7.00 $3,472.00 $6.62 $3,283.52 $3.50 $1,736.00 $3.85 $1,909.60

77
Furnish & Place Pavement 

Message & Symbols 5 EA $150.00 $750.00 $12.00 $60.00 $360.00 $1,800.00 $325.00 $1,625.00 $138.00 $690.00 $77.00 $385.00

78
Furnish and Place Reflective 

Pavement Markers 300 EA $5.00 $1,500.00 $10.00 $3,000.00 $7.00 $2,100.00 $7.50 $2,250.00 $4.00 $1,200.00 $3.85 $1,155.00

79 Furnish and Install Sod 30800 SY $4.00 $123,200.00 $3.00 $92,400.00 $3.00 $92,400.00 $3.00 $92,400.00 $4.50 $138,600.00 $3.47 $106,876.00

80
Furnish and Install Type D Curb 84 LF $35.00 $2,940.00 $18.00 $1,512.00 $55.00 $4,620.00 $20.00 $1,680.00 $19.50 $1,638.00 $46.00 $3,864.00

81 Furnish and Install Guardrail 45 LF $70.00 $3,150.00 $85.00 $3,825.00 $86.00 $3,870.00 $185.00 $8,325.00 $208.50 $9,382.50 $60.00 $2,700.00

82
Furnish and Install Major Trees 19 EA $400.00 $7,600.00 $650.00 $12,350.00 $2,100.00 $39,900.00 $1,000.00 $19,000.00 $1,180.00 $22,420.00 $880.00 $16,720.00

83
Furnish and Install Minor Trees 4 EA $200.00 $800.00 $450.00 $1,800.00 $1,400.00 $5,600.00 $300.00 $1,200.00 $375.00 $1,500.00 $660.00 $2,640.00

84 Indemnification 1 LS $10.00 $10.00 $10.00 $10.00 $10.00 $10.00 $10.00 $10.00 $10.00 $10.00 $10.00 $10.00

Total Price $3,189,326.33 Total Price $3,389,782.50 Total Price $3,578,000.00 Total Price $3,687,243.05 Total Price $3,715,747.20 Total Price $3,728,989.00

Substantial Project Completion

Final Project Completion

Conflict of Interest

Drug-Free Workplace

Local Business Participation 

Percentage

Small Business Enterprise 

Participation Percentage

Terms & Conditions

Acknowledgement of Addenda

240

No

32.73%

Yes

270

Yes

1.79%

Agree

240

No

2.82%

Yes

270

Yes

8.13%

Agree

240

No

23.1%

Yes

270

Yes

1.7%

Agree

240

No

15.6%

Yes

270

Yes

17.2%

Agree

240

No

10%

Yes

270

Yes

90%

Agree

240

No

6.9%

Yes

270

Yes

100%

Agree
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6/12/2017

Line Description QTY UOM

Avondale Stormwater Improvements

76
Furnish & Place 24" 

Thermoplastic (stop bar) 496 LF

77
Furnish & Place Pavement 

Message & Symbols 5 EA

78
Furnish and Place Reflective 

Pavement Markers 300 EA

79 Furnish and Install Sod 30800 SY

80
Furnish and Install Type D Curb 84 LF

81 Furnish and Install Guardrail 45 LF

82
Furnish and Install Major Trees 19 EA

83
Furnish and Install Minor Trees 4 EA

84 Indemnification 1 LS

Substantial Project Completion

Final Project Completion

Conflict of Interest

Drug-Free Workplace

Local Business Participation 

Percentage

Small Business Enterprise 

Participation Percentage

Terms & Conditions

Acknowledgement of Addenda

Unit Extended Unit Extended Unit Extended Unit Extended Unit Extended

Lanzo Construction Co.

1925 N.W. 18th St. 3075 NW South River Drive 1545 NW 27th Avenc 17680 NW 78th Ave, Ste 101

Intercounty Engineering, Inc. Southern Underground Ind. Ric-Man International, Inc R.P. Utility & Excavation Corp

Pompano Beach, FL 33069 Hialeah, FL 33015 Deerfield Beach, FL 33441Pompano Beach, FL 33069 Miami, FL 33142

125 SE 5th Ct.

$4.00 $1,984.00 $4.10 $2,033.60 $4.40 $2,182.40 $5.00 $2,480.00 $5.00 $2,480.00

$120.00 $600.00 $230.00 $1,150.00 $110.00 $550.00 $315.00 $1,575.00 $590.00 $2,950.00

$3.60 $1,080.00 $5.60 $1,680.00 $4.00 $1,200.00 $6.00 $1,800.00 $5.00 $1,500.00

$1.60 $49,280.00 $4.20 $129,360.00 $7.50 $231,000.00 $4.04 $124,432.00 $2.00 $61,600.00

$48.00 $4,032.00 $34.00 $2,856.00 $18.00 $1,512.00 $15.97 $1,341.48 $50.00 $4,200.00

$218.00 $9,810.00 $120.00 $5,400.00 $62.00 $2,790.00 $181.19 $8,153.55 $60.00 $2,700.00

$1,200.00 $22,800.00 $790.00 $15,010.00 $2,000.00 $38,000.00 $1,740.78 $33,074.82 $900.00 $17,100.00

$1,000.00 $4,000.00 $56.00 $224.00 $2,000.00 $8,000.00 $1,250.00 $5,000.00 $400.00 $1,600.00

$10.00 $10.00 $10.00 $10.00 $10.00 $10.00 $10.00 $10.00 $10.00 $10.00

Total Price $3,761,715.10 Total Price $3,792,555.30 Total Price $3,949,586.30 Total Price $3,999,999.99 Total Price $4,061,400.00

240

No

18%

Yes

270

Yes

15%

Agree

240

No

0%

Yes

270

Yes

100%

Agree

240

No

0%

Yes

270

Yes

4.98%

Agree

240

No

1.1%

Yes

270

Yes

73%

Agree

240

No

65%

Yes

270

Yes

15%

Agree
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