
Event Number E-37-17

Event Title Reuse System Northeast Expansion Phase I

Issue Date 8/4/2017 12:08:34 PM (ET)

Close Date 9/5/2017 02:00:00 PM (ET)

Responding Supplier City State Response Submitted Response Total

DBF CONSTRUCTION LLC Pompano Beach FL 9/5/2017 12:29:58 PM (ET) $1,735,001.00

JVA Engineering Contractor, Inc. Miami FL 9/5/2017 11:44:09 AM (ET) $1,778,655.00

Man-Con Incorporated Deerfield Beach FL 9/5/2017 11:46:30 AM (ET) $1,798,190.00

Southern Underground Industries Miami FL 9/5/2017 01:53:08 PM (ET) $1,872,495.00

Giannetti Contracting Corp. Pompano Beach FL 9/5/2017 01:37:19 PM (ET) $1,977,336.00

Intercounty Engineering, Inc. Pompano Beach FL 9/5/2017 01:29:50 PM (ET) $1,986,205.00

Lanzo Construction Company Deerfield Beach FL 9/5/2017 11:52:06 AM (ET) $2,042,910.00

C&W Pipeline, Inc. Opa-locka FL 9/5/2017 10:35:15 AM (ET) $2,063,705.00

Southeastern Engineering Contractors, Inc. Hialeah Gardens FL 9/5/2017 10:34:50 AM (ET) $2,120,093.00

Foster Marine Contractors, Inc. Wellington FL 9/5/2017 01:36:16 PM (ET) $2,226,380.00

Stanford Construction Company Pompano Beach FL 9/5/2017 01:49:05 PM (ET) $2,504,640.48

Roadway Construction, LLC Miami FL 9/5/2017 01:56:44 PM (ET) $2,504,841.89

Metro Equipment Service, Inc. Miami FL 9/5/2017 12:52:07 PM (ET) $2,844,780.00
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Total Price $1,735,001.00 Total Price $1,778,655.00 Total Price $1,798,190.00

Line Description QTY UOM Unit Extended Unit Extended Unit Extended

1
Site Mobilization/Demobilization, Bonds & 

Insurance 1 LS $100,000.00 $100,000.00 $70,000.00 $70,000.00 $64,000.00 $64,000.00

2 Maintenance of Traffic 1 LS $40,000.00 $40,000.00 $80,000.00 $80,000.00 $14,200.00 $14,200.00

3 As-Built Record Drawings 1 LS $35,000.00 $35,000.00 $20,000.00 $20,000.00 $11,519.00 $11,519.00

4
NPDES Permit/Erosion Protection Measures 1 LS $10,000.00 $10,000.00 $5,000.00 $5,000.00 $11,648.00 $11,648.00

5
Professional Video & Construction 

Photographs 1 LS $11,000.00 $11,000.00 $6,000.00 $6,000.00 $3,920.00 $3,920.00

6 4" PVC C900 (DR18) RWM (RJ) 800 LF $46.00 $36,800.00 $38.00 $30,400.00 $49.00 $39,200.00

7 6" PVC C900 (DR18) RWM (RJ) 100 LF $55.00 $5,500.00 $42.00 $4,200.00 $52.45 $5,245.00

8 8" PVC C900 (DR18) RWM (Push-On) 1400 LF $47.00 $65,800.00 $43.00 $60,200.00 $44.10 $61,740.00

9 8" PVC C900 (DR18) RWM (RJ) 210 LF $56.00 $11,760.00 $46.00 $9,660.00 $50.10 $10,521.00

10 12" PVC C900 (DR18) RWM (Push-On) 1785 LF $59.00 $105,315.00 $52.00 $92,820.00 $61.00 $108,885.00

11 12" PVC C900 (DR18) RWM (RJ) 2450 LF $73.00 $178,850.00 $66.00 $161,700.00 $68.00 $166,600.00

12 16" PVC C905 (DR18) RWM (Push-On) 1600 LF $73.00 $116,800.00 $68.00 $108,800.00 $94.25 $150,800.00

13 16" PVC C905 (DR18) RWM (RJ) 930 LF $107.00 $99,510.00 $100.00 $93,000.00 $124.00 $115,320.00

14 12" DIP CL52 RWM (RJ) 30 LF $83.00 $2,490.00 $160.00 $4,800.00 $112.00 $3,360.00

15 Connect to Existing 24" RWM 1 EA $19,550.00 $19,550.00 $20,000.00 $20,000.00 $6,000.00 $6,000.00

16 4" Gate Valve 16 EA $865.00 $13,840.00 $720.00 $11,520.00 $855.00 $13,680.00

17 6" Gate Valve 2 EA $1,090.00 $2,180.00 $890.00 $1,780.00 $1,000.00 $2,000.00

18 8" Gate Valve 5 EA $1,485.00 $7,425.00 $1,280.00 $6,400.00 $1,375.00 $6,875.00

19 12" Gate Valve 10 EA $2,394.50 $23,945.00 $2,390.00 $23,900.00 $2,490.00 $24,900.00

20 16" Gate Valve 3 EA $6,381.00 $19,143.00 $6,050.00 $18,150.00 $6,100.00 $18,300.00

21 2" Blow-Off Assembly 1 EA $2,765.00 $2,765.00 $1,940.00 $1,940.00 $1,800.00 $1,800.00

22 Offset ARV w/Manhole 1 EA $8,750.00 $8,750.00 $7,100.00 $7,100.00 $6,400.00 $6,400.00

23 DIP Compact Fittings (cement lined) 12 TON $7,264.00 $87,168.00 $8,310.00 $99,720.00 $14,700.00 $176,400.00

DBF CONSTRUCTION LLC JVA Engineering Contractor, Inc. Man-Con Incorporated
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Line Description QTY UOM

1
Site Mobilization/Demobilization, Bonds & 

Insurance 1 LS

2 Maintenance of Traffic 1 LS

3 As-Built Record Drawings 1 LS

4
NPDES Permit/Erosion Protection Measures 1 LS

5
Professional Video & Construction 

Photographs 1 LS

6 4" PVC C900 (DR18) RWM (RJ) 800 LF

7 6" PVC C900 (DR18) RWM (RJ) 100 LF

8 8" PVC C900 (DR18) RWM (Push-On) 1400 LF

9 8" PVC C900 (DR18) RWM (RJ) 210 LF

10 12" PVC C900 (DR18) RWM (Push-On) 1785 LF

11 12" PVC C900 (DR18) RWM (RJ) 2450 LF

12 16" PVC C905 (DR18) RWM (Push-On) 1600 LF

13 16" PVC C905 (DR18) RWM (RJ) 930 LF

14 12" DIP CL52 RWM (RJ) 30 LF

15 Connect to Existing 24" RWM 1 EA

16 4" Gate Valve 16 EA

17 6" Gate Valve 2 EA

18 8" Gate Valve 5 EA

19 12" Gate Valve 10 EA

20 16" Gate Valve 3 EA

21 2" Blow-Off Assembly 1 EA

22 Offset ARV w/Manhole 1 EA

23 DIP Compact Fittings (cement lined) 12 TON

Total Price $1,872,495.00 Total Price $1,977,336.00 Total Price $1,986,205.00

Unit Extended Unit Extended Unit Extended

$130,000.00 $130,000.00 $135,000.00 $135,000.00 $125,500.00 $125,500.00

$26,000.00 $26,000.00 $50,000.00 $50,000.00 $30,000.00 $30,000.00

$28,000.00 $28,000.00 $30,000.00 $30,000.00 $10,000.00 $10,000.00

$7,500.00 $7,500.00 $10,000.00 $10,000.00 $29,000.00 $29,000.00

$7,500.00 $7,500.00 $15,000.00 $15,000.00 $7,000.00 $7,000.00

$56.00 $44,800.00 $61.00 $48,800.00 $40.00 $32,000.00

$110.00 $11,000.00 $65.00 $6,500.00 $900.00 $90,000.00

$38.00 $53,200.00 $50.00 $70,000.00 $45.00 $63,000.00

$120.00 $25,200.00 $57.00 $11,970.00 $50.00 $10,500.00

$46.00 $82,110.00 $60.00 $107,100.00 $65.00 $116,025.00

$85.00 $208,250.00 $68.00 $166,600.00 $74.00 $181,300.00

$66.00 $105,600.00 $88.00 $140,800.00 $100.00 $160,000.00

$130.00 $120,900.00 $121.00 $112,530.00 $135.00 $125,550.00

$150.00 $4,500.00 $102.00 $3,060.00 $134.00 $4,020.00

$35,000.00 $35,000.00 $8,356.00 $8,356.00 $7,600.00 $7,600.00

$2,500.00 $40,000.00 $1,428.00 $22,848.00 $2,300.00 $36,800.00

$2,700.00 $5,400.00 $1,724.00 $3,448.00 $2,800.00 $5,600.00

$2,800.00 $14,000.00 $2,255.00 $11,275.00 $2,900.00 $14,500.00

$4,800.00 $48,000.00 $3,560.00 $35,600.00 $4,400.00 $44,000.00

$9,000.00 $27,000.00 $7,806.00 $23,418.00 $6,900.00 $20,700.00

$3,100.00 $3,100.00 $3,250.00 $3,250.00 $3,100.00 $3,100.00

$13,000.00 $13,000.00 $11,364.00 $11,364.00 $9,000.00 $9,000.00

$3,000.00 $36,000.00 $11,617.00 $139,404.00 $15,000.00 $180,000.00

Intercounty Engineering, Inc.Southern Underground Industries Giannetti Contracting Corp.
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Line Description QTY UOM

1
Site Mobilization/Demobilization, Bonds & 

Insurance 1 LS

2 Maintenance of Traffic 1 LS

3 As-Built Record Drawings 1 LS

4
NPDES Permit/Erosion Protection Measures 1 LS

5
Professional Video & Construction 

Photographs 1 LS

6 4" PVC C900 (DR18) RWM (RJ) 800 LF

7 6" PVC C900 (DR18) RWM (RJ) 100 LF

8 8" PVC C900 (DR18) RWM (Push-On) 1400 LF

9 8" PVC C900 (DR18) RWM (RJ) 210 LF

10 12" PVC C900 (DR18) RWM (Push-On) 1785 LF

11 12" PVC C900 (DR18) RWM (RJ) 2450 LF

12 16" PVC C905 (DR18) RWM (Push-On) 1600 LF

13 16" PVC C905 (DR18) RWM (RJ) 930 LF

14 12" DIP CL52 RWM (RJ) 30 LF

15 Connect to Existing 24" RWM 1 EA

16 4" Gate Valve 16 EA

17 6" Gate Valve 2 EA

18 8" Gate Valve 5 EA

19 12" Gate Valve 10 EA

20 16" Gate Valve 3 EA

21 2" Blow-Off Assembly 1 EA

22 Offset ARV w/Manhole 1 EA

23 DIP Compact Fittings (cement lined) 12 TON

Total Price $2,042,910.00 Total Price $2,063,705.00 Total Price $2,120,093.00

Unit Extended Unit Extended Unit Extended

$133,000.00 $133,000.00 $115,000.00 $115,000.00 $112,620.00 $112,620.00

$12,000.00 $12,000.00 $40,000.00 $40,000.00 $40,145.00 $40,145.00

$15,000.00 $15,000.00 $35,000.00 $35,000.00 $17,700.00 $17,700.00

$20,000.00 $20,000.00 $37,500.00 $37,500.00 $11,330.00 $11,330.00

$5,000.00 $5,000.00 $7,500.00 $7,500.00 $2,360.00 $2,360.00

$44.00 $35,200.00 $65.00 $52,000.00 $52.40 $41,920.00

$51.00 $5,100.00 $90.00 $9,000.00 $76.80 $7,680.00

$48.00 $67,200.00 $75.00 $105,000.00 $42.40 $59,360.00

$62.00 $13,020.00 $82.00 $17,220.00 $56.00 $11,760.00

$68.00 $121,380.00 $90.00 $160,650.00 $58.60 $104,601.00

$95.00 $232,750.00 $95.00 $232,750.00 $74.90 $183,505.00

$115.00 $184,000.00 $112.00 $179,200.00 $76.80 $122,880.00

$182.00 $169,260.00 $145.00 $134,850.00 $114.20 $106,206.00

$298.00 $8,940.00 $250.00 $7,500.00 $123.50 $3,705.00

$18,000.00 $18,000.00 $32,500.00 $32,500.00 $19,510.00 $19,510.00

$1,000.00 $16,000.00 $1,100.00 $17,600.00 $1,075.00 $17,200.00

$1,500.00 $3,000.00 $2,000.00 $4,000.00 $1,210.00 $2,420.00

$2,000.00 $10,000.00 $2,350.00 $11,750.00 $1,558.00 $7,790.00

$3,000.00 $30,000.00 $2,850.00 $28,500.00 $2,522.00 $25,220.00

$6,500.00 $19,500.00 $5,800.00 $17,400.00 $5,996.00 $17,988.00

$3,600.00 $3,600.00 $2,500.00 $2,500.00 $2,660.00 $2,660.00

$5,000.00 $5,000.00 $6,500.00 $6,500.00 $6,082.00 $6,082.00

$10,000.00 $120,000.00 $7,000.00 $84,000.00 $12,691.00 $152,292.00

Lanzo Construction Company (Lanzo 

Construction Co., Florida)
C&W pipeline,inc.

Southeastern Engineering Contractors, 

Inc.
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Line Description QTY UOM

1
Site Mobilization/Demobilization, Bonds & 

Insurance 1 LS

2 Maintenance of Traffic 1 LS

3 As-Built Record Drawings 1 LS

4
NPDES Permit/Erosion Protection Measures 1 LS

5
Professional Video & Construction 

Photographs 1 LS

6 4" PVC C900 (DR18) RWM (RJ) 800 LF

7 6" PVC C900 (DR18) RWM (RJ) 100 LF

8 8" PVC C900 (DR18) RWM (Push-On) 1400 LF

9 8" PVC C900 (DR18) RWM (RJ) 210 LF

10 12" PVC C900 (DR18) RWM (Push-On) 1785 LF

11 12" PVC C900 (DR18) RWM (RJ) 2450 LF

12 16" PVC C905 (DR18) RWM (Push-On) 1600 LF

13 16" PVC C905 (DR18) RWM (RJ) 930 LF

14 12" DIP CL52 RWM (RJ) 30 LF

15 Connect to Existing 24" RWM 1 EA

16 4" Gate Valve 16 EA

17 6" Gate Valve 2 EA

18 8" Gate Valve 5 EA

19 12" Gate Valve 10 EA

20 16" Gate Valve 3 EA

21 2" Blow-Off Assembly 1 EA

22 Offset ARV w/Manhole 1 EA

23 DIP Compact Fittings (cement lined) 12 TON

Total Price $2,226,380.00 Total Price $2,504,640.48 Total Price $2,504,841.89

Unit Extended Unit Extended Unit Extended

$140,000.00 $140,000.00 $171,000.00 $171,000.00 $140,386.26 $140,386.26

$30,000.00 $30,000.00 $82,711.00 $82,711.00 $14,747.86 $14,747.86

$25,000.00 $25,000.00 $11,313.50 $11,313.50 $35,924.26 $35,924.26

$28,000.00 $28,000.00 $13,966.36 $13,966.36 $567.23 $567.23

$2,500.00 $2,500.00 $1,650.00 $1,650.00 $9,949.92 $9,949.92

$39.00 $31,200.00 $35.90 $28,720.00 $68.00 $54,400.00

$81.00 $8,100.00 $89.55 $8,955.00 $84.46 $8,446.00

$43.00 $60,200.00 $50.13 $70,182.00 $75.83 $106,162.00

$84.00 $17,640.00 $50.64 $10,634.40 $94.02 $19,744.20

$58.00 $103,530.00 $66.94 $119,487.90 $115.22 $205,667.70

$78.00 $191,100.00 $80.20 $196,490.00 $130.63 $320,043.50

$98.00 $156,800.00 $118.48 $189,568.00 $126.05 $201,680.00

$160.00 $148,800.00 $159.82 $148,632.60 $162.68 $151,292.40

$160.00 $4,800.00 $133.40 $4,002.00 $167.58 $5,027.40

$8,500.00 $8,500.00 $27,233.90 $27,233.90 $7,470.50 $7,470.50

$1,200.00 $19,200.00 $859.44 $13,751.04 $1,550.75 $24,812.00

$1,400.00 $2,800.00 $996.32 $1,992.64 $1,717.15 $3,434.30

$1,900.00 $9,500.00 $1,317.64 $6,588.20 $2,149.23 $10,746.15

$3,200.00 $32,000.00 $2,202.72 $22,027.20 $3,212.01 $32,120.10

$8,000.00 $24,000.00 $6,269.56 $18,808.68 $8,034.27 $24,102.81

$2,500.00 $2,500.00 $3,758.45 $3,758.45 $2,652.46 $2,652.46

$10,000.00 $10,000.00 $17,153.12 $17,153.12 $9,621.25 $9,621.25

$9,500.00 $114,000.00 $11,611.98 $139,343.76 $17,180.42 $206,165.04

Stanford Construction Company 

(Stanford & Sons Trucking 
Roadway Construction, LLCFoster Marine Contractors, Inc.
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Line Description QTY UOM

1
Site Mobilization/Demobilization, Bonds & 

Insurance 1 LS

2 Maintenance of Traffic 1 LS

3 As-Built Record Drawings 1 LS

4
NPDES Permit/Erosion Protection Measures 1 LS

5
Professional Video & Construction 

Photographs 1 LS

6 4" PVC C900 (DR18) RWM (RJ) 800 LF

7 6" PVC C900 (DR18) RWM (RJ) 100 LF

8 8" PVC C900 (DR18) RWM (Push-On) 1400 LF

9 8" PVC C900 (DR18) RWM (RJ) 210 LF

10 12" PVC C900 (DR18) RWM (Push-On) 1785 LF

11 12" PVC C900 (DR18) RWM (RJ) 2450 LF

12 16" PVC C905 (DR18) RWM (Push-On) 1600 LF

13 16" PVC C905 (DR18) RWM (RJ) 930 LF

14 12" DIP CL52 RWM (RJ) 30 LF

15 Connect to Existing 24" RWM 1 EA

16 4" Gate Valve 16 EA

17 6" Gate Valve 2 EA

18 8" Gate Valve 5 EA

19 12" Gate Valve 10 EA

20 16" Gate Valve 3 EA

21 2" Blow-Off Assembly 1 EA

22 Offset ARV w/Manhole 1 EA

23 DIP Compact Fittings (cement lined) 12 TON

Total Price $2,844,780.00

Unit Extended

$200,000.00 $200,000.00

$635,000.00 $635,000.00

$15,000.00 $15,000.00

$1,000.00 $1,000.00

$2,000.00 $2,000.00

$70.00 $56,000.00

$100.00 $10,000.00

$80.00 $112,000.00

$90.00 $18,900.00

$92.00 $164,220.00

$95.00 $232,750.00

$110.00 $176,000.00

$130.00 $120,900.00

$160.00 $4,800.00

$5,000.00 $5,000.00

$800.00 $12,800.00

$900.00 $1,800.00

$1,000.00 $5,000.00

$3,000.00 $30,000.00

$7,000.00 $21,000.00

$2,000.00 $2,000.00

$6,000.00 $6,000.00

$8,000.00 $96,000.00

Metro Equipment Service, Inc.
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Total Price $1,735,001.00 Total Price $1,778,655.00 Total Price $1,798,190.00

Line Description QTY UOM Unit Extended Unit Extended Unit Extended

DBF CONSTRUCTION LLC JVA Engineering Contractor, Inc. Man-Con Incorporated

24
1" Reclaimed Water Service (Single) (City of 

Pompano Beach) 45 EA $1,295.00 $58,275.00 $1,100.00 $49,500.00 $1,500.00 $67,500.00

25
1" Reclaimed Water Service (Single) (City of 

Lighthouse Point) 52 EA $1,259.00 $65,468.00 $1,000.00 $52,000.00 $1,580.00 $82,160.00

26
2" Reclaimed Water Service (Single) (City of 

Pompano Beach) 6 EA $2,427.00 $14,562.00 $1,850.00 $11,100.00 $2,750.00 $16,500.00

27
2" Reclaimed Water Service (Single) (City of 

Lighthouse Point) 1 EA $2,550.00 $2,550.00 $1,950.00 $1,950.00 $2,992.00 $2,992.00

28
1" Asphalt Mill & 1" Asphalt Overlay (Type S-

III) (City of Pompano Beach) 10100 SY $10.50 $106,050.00 $11.50 $116,150.00 $8.90 $89,890.00

29
1" Asphalt Mill & 1" Asphalt Overlay (Type S-

III) (City of Lighthouse Point) 9900 SY $10.50 $103,950.00 $11.50 $113,850.00 $8.90 $88,110.00

30
Open Cut Pavement Trench Repair (City of 

Pompano Beach) 3800 LF $25.00 $95,000.00 $34.00 $129,200.00 $29.90 $113,620.00

31
Open Cut Pavement Trench Repair (City of 

Lighthouse Point) 4300 LF $25.00 $107,500.00 $34.00 $146,200.00 $35.30 $151,790.00

32
Restoration in grass area disturbed by 

construction activities 1 LS $9,000.00 $9,000.00 $24,830.00 $24,830.00 $28,000.00 $28,000.00

33
Permanent Pavement Marking Restoration 

& RPM's 1 LS $32,000.00 $32,000.00 $36,000.00 $36,000.00 $7,280.00 $7,280.00

34
Temporary Pavement Marking Restoration 1 LS $12,250.00 $12,250.00 $12,000.00 $12,000.00 $2,800.00 $2,800.00

35 Repair Sanitary Sewer Laterals 15 EA $838.00 $12,570.00 $2,500.00 $37,500.00 $550.00 $8,250.00

36 Flowable Fill (100 psi diggable) 75 CY $133.00 $9,975.00 $117.00 $8,775.00 $188.00 $14,100.00

37 Sidewalk Replacement 250 SF $9.00 $2,250.00 $10.00 $2,500.00 $7.50 $1,875.00

38
Project Contingency for Unforeseen 

Conditions 1 AL $100,000.00 $100,000.00 $100,000.00 $100,000.00 $100,000.00 $100,000.00

39 Indemnification 1 EA $10.00 $10.00 $10.00 $10.00 $10.00 $10.00
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Line Description QTY UOM

24
1" Reclaimed Water Service (Single) (City of 

Pompano Beach) 45 EA

25
1" Reclaimed Water Service (Single) (City of 

Lighthouse Point) 52 EA

26
2" Reclaimed Water Service (Single) (City of 

Pompano Beach) 6 EA

27
2" Reclaimed Water Service (Single) (City of 

Lighthouse Point) 1 EA

28
1" Asphalt Mill & 1" Asphalt Overlay (Type S-

III) (City of Pompano Beach) 10100 SY

29
1" Asphalt Mill & 1" Asphalt Overlay (Type S-

III) (City of Lighthouse Point) 9900 SY

30
Open Cut Pavement Trench Repair (City of 

Pompano Beach) 3800 LF

31
Open Cut Pavement Trench Repair (City of 

Lighthouse Point) 4300 LF

32
Restoration in grass area disturbed by 

construction activities 1 LS

33
Permanent Pavement Marking Restoration 

& RPM's 1 LS

34
Temporary Pavement Marking Restoration 1 LS

35 Repair Sanitary Sewer Laterals 15 EA

36 Flowable Fill (100 psi diggable) 75 CY

37 Sidewalk Replacement 250 SF

38
Project Contingency for Unforeseen 

Conditions 1 AL

39 Indemnification 1 EA

Total Price $1,872,495.00 Total Price $1,977,336.00 Total Price $1,986,205.00

Unit Extended Unit Extended Unit Extended

Intercounty Engineering, Inc.Southern Underground Industries Giannetti Contracting Corp.

$725.00 $32,625.00 $1,525.00 $68,625.00 $1,000.00 $45,000.00

$700.00 $36,400.00 $1,498.00 $77,896.00 $1,000.00 $52,000.00

$1,600.00 $9,600.00 $3,357.00 $20,142.00 $2,200.00 $13,200.00

$1,650.00 $1,650.00 $3,413.00 $3,413.00 $2,300.00 $2,300.00

$13.50 $136,350.00 $10.00 $101,000.00 $10.00 $101,000.00

$13.50 $133,650.00 $10.00 $99,000.00 $10.00 $99,000.00

$35.00 $133,000.00 $24.00 $91,200.00 $26.00 $98,800.00

$35.00 $150,500.00 $24.00 $103,200.00 $26.00 $111,800.00

$20,000.00 $20,000.00 $11,500.00 $11,500.00 $10,000.00 $10,000.00

$7,800.00 $7,800.00 $40,500.00 $40,500.00 $14,000.00 $14,000.00

$5,500.00 $5,500.00 $14,777.00 $14,777.00 $8,300.00 $8,300.00

$840.00 $12,600.00 $2,750.00 $41,250.00 $990.00 $14,850.00

$190.00 $14,250.00 $430.00 $32,250.00 $120.00 $9,000.00

$10.00 $2,500.00 $25.00 $6,250.00 $7.00 $1,750.00

$100,000.00 $100,000.00 $100,000.00 $100,000.00 $100,000.00 $100,000.00

$10.00 $10.00 $10.00 $10.00 $10.00 $10.00
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Line Description QTY UOM

24
1" Reclaimed Water Service (Single) (City of 

Pompano Beach) 45 EA

25
1" Reclaimed Water Service (Single) (City of 

Lighthouse Point) 52 EA

26
2" Reclaimed Water Service (Single) (City of 

Pompano Beach) 6 EA

27
2" Reclaimed Water Service (Single) (City of 

Lighthouse Point) 1 EA

28
1" Asphalt Mill & 1" Asphalt Overlay (Type S-

III) (City of Pompano Beach) 10100 SY

29
1" Asphalt Mill & 1" Asphalt Overlay (Type S-

III) (City of Lighthouse Point) 9900 SY

30
Open Cut Pavement Trench Repair (City of 

Pompano Beach) 3800 LF

31
Open Cut Pavement Trench Repair (City of 

Lighthouse Point) 4300 LF

32
Restoration in grass area disturbed by 

construction activities 1 LS

33
Permanent Pavement Marking Restoration 

& RPM's 1 LS

34
Temporary Pavement Marking Restoration 1 LS

35 Repair Sanitary Sewer Laterals 15 EA

36 Flowable Fill (100 psi diggable) 75 CY

37 Sidewalk Replacement 250 SF

38
Project Contingency for Unforeseen 

Conditions 1 AL

39 Indemnification 1 EA

Total Price $2,042,910.00 Total Price $2,063,705.00 Total Price $2,120,093.00

Unit Extended Unit Extended Unit Extended

Lanzo Construction Company (Lanzo 

Construction Co., Florida)
C&W pipeline,inc.

Southeastern Engineering Contractors, 

Inc.

$2,000.00 $90,000.00 $1,350.00 $60,750.00 $2,352.00 $105,840.00

$1,900.00 $98,800.00 $1,350.00 $70,200.00 $2,522.00 $131,144.00

$2,900.00 $17,400.00 $2,000.00 $12,000.00 $3,473.00 $20,838.00

$3,000.00 $3,000.00 $2,500.00 $2,500.00 $4,012.00 $4,012.00

$10.00 $101,000.00 $11.00 $111,100.00 $12.40 $125,240.00

$10.00 $99,000.00 $11.00 $108,900.00 $12.40 $122,760.00

$30.00 $114,000.00 $25.00 $95,000.00 $39.00 $148,200.00

$30.00 $129,000.00 $24.00 $103,200.00 $39.10 $168,130.00

$9,000.00 $9,000.00 $14,500.00 $14,500.00 $26,550.00 $26,550.00

$12,000.00 $12,000.00 $18,000.00 $18,000.00 $30,680.00 $30,680.00

$10,000.00 $10,000.00 $6,000.00 $6,000.00 $21,240.00 $21,240.00

$300.00 $4,500.00 $750.00 $11,250.00 $1,191.00 $17,865.00

$90.00 $6,750.00 $135.00 $10,125.00 $236.00 $17,700.00

$6.00 $1,500.00 $9.00 $2,250.00 $11.80 $2,950.00

$100,000.00 $100,000.00 $100,000.00 $100,000.00 $100,000.00 $100,000.00

$10.00 $10.00 $10.00 $10.00 $10.00 $10.00
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Line Description QTY UOM

24
1" Reclaimed Water Service (Single) (City of 

Pompano Beach) 45 EA

25
1" Reclaimed Water Service (Single) (City of 

Lighthouse Point) 52 EA

26
2" Reclaimed Water Service (Single) (City of 

Pompano Beach) 6 EA

27
2" Reclaimed Water Service (Single) (City of 

Lighthouse Point) 1 EA

28
1" Asphalt Mill & 1" Asphalt Overlay (Type S-

III) (City of Pompano Beach) 10100 SY

29
1" Asphalt Mill & 1" Asphalt Overlay (Type S-

III) (City of Lighthouse Point) 9900 SY

30
Open Cut Pavement Trench Repair (City of 

Pompano Beach) 3800 LF

31
Open Cut Pavement Trench Repair (City of 

Lighthouse Point) 4300 LF

32
Restoration in grass area disturbed by 

construction activities 1 LS

33
Permanent Pavement Marking Restoration 

& RPM's 1 LS

34
Temporary Pavement Marking Restoration 1 LS

35 Repair Sanitary Sewer Laterals 15 EA

36 Flowable Fill (100 psi diggable) 75 CY

37 Sidewalk Replacement 250 SF

38
Project Contingency for Unforeseen 

Conditions 1 AL

39 Indemnification 1 EA

Total Price $2,226,380.00 Total Price $2,504,640.48 Total Price $2,504,841.89

Unit Extended Unit Extended Unit Extended

Stanford Construction Company 

(Stanford & Sons Trucking 
Roadway Construction, LLCFoster Marine Contractors, Inc.

$1,600.00 $72,000.00 $3,288.13 $147,965.85 $1,261.46 $56,765.70

$1,600.00 $83,200.00 $2,968.25 $154,349.00 $1,172.15 $60,951.80

$5,000.00 $30,000.00 $8,947.46 $53,684.76 $2,488.37 $14,930.22

$5,000.00 $5,000.00 $12,561.37 $12,561.37 $2,462.33 $2,462.33

$10.00 $101,000.00 $9.18 $92,718.00 $11.61 $117,261.00

$10.00 $99,000.00 $9.18 $90,882.00 $11.62 $115,038.00

$55.00 $209,000.00 $34.35 $130,530.00 $40.63 $154,394.00

$55.00 $236,500.00 $35.47 $152,521.00 $40.52 $174,236.00

$20,000.00 $20,000.00 $5,000.00 $5,000.00 $15,220.74 $15,220.74

$36,000.00 $36,000.00 $25,000.00 $25,000.00 $44,006.60 $44,006.60

$15,000.00 $15,000.00 $2,000.00 $2,000.00 $14,418.86 $14,418.86

$1,800.00 $27,000.00 $9,474.00 $142,110.00 $1,457.47 $21,862.05

$250.00 $18,750.00 $1,099.45 $82,458.75 $188.55 $14,141.25

$15.00 $3,750.00 $19.52 $4,880.00 $15.92 $3,980.00

$100,000.00 $100,000.00 $100,000.00 $100,000.00 $100,000.00 $100,000.00

$10.00 $10.00 $10.00 $10.00 $10.00 $10.00
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Line Description QTY UOM

24
1" Reclaimed Water Service (Single) (City of 

Pompano Beach) 45 EA

25
1" Reclaimed Water Service (Single) (City of 

Lighthouse Point) 52 EA

26
2" Reclaimed Water Service (Single) (City of 

Pompano Beach) 6 EA

27
2" Reclaimed Water Service (Single) (City of 

Lighthouse Point) 1 EA

28
1" Asphalt Mill & 1" Asphalt Overlay (Type S-

III) (City of Pompano Beach) 10100 SY

29
1" Asphalt Mill & 1" Asphalt Overlay (Type S-

III) (City of Lighthouse Point) 9900 SY

30
Open Cut Pavement Trench Repair (City of 

Pompano Beach) 3800 LF

31
Open Cut Pavement Trench Repair (City of 

Lighthouse Point) 4300 LF

32
Restoration in grass area disturbed by 

construction activities 1 LS

33
Permanent Pavement Marking Restoration 

& RPM's 1 LS

34
Temporary Pavement Marking Restoration 1 LS

35 Repair Sanitary Sewer Laterals 15 EA

36 Flowable Fill (100 psi diggable) 75 CY

37 Sidewalk Replacement 250 SF

38
Project Contingency for Unforeseen 

Conditions 1 AL

39 Indemnification 1 EA

Total Price $2,844,780.00

Unit Extended

Metro Equipment Service, Inc.

$1,000.00 $45,000.00

$1,000.00 $52,000.00

$2,800.00 $16,800.00

$2,800.00 $2,800.00

$12.00 $121,200.00

$12.00 $118,800.00

$50.00 $190,000.00

$55.00 $236,500.00

$8,000.00 $8,000.00

$5,000.00 $5,000.00

$2,000.00 $2,000.00

$300.00 $4,500.00

$120.00 $9,000.00

$20.00 $5,000.00

$100,000.00 $100,000.00

$10.00 $10.00
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Line Attribute Name DBF CONSTRUCTION LLC

JVA Engineering 

Contractor, Inc.

Man-Con 

Incorporated

Southern 

Underground 

Industries

Giannetti 

Contracting Corp.

Intercounty 

Engineering, Inc.

1
Substantial Project 

Completion 330 240 240 240 240 240

2
Final Project Completion 360 270 270 270 270 270

3 Conflict of Interest No No No No No No

4 Drug-Free Workplace Yes Yes Yes Yes Yes Yes

5

Vendor Certification 

Regarding Scrutinized 

Companies Lists Certified Certified Certified Certified Certified Certified

6 Local Business Participation 

Percentage 96.81% 0% 14.14% 0% 8.85% 90%

7
Small Business Enterprise 

Participation Percentage 19.85% 0% 14.6% 100% 8.85% 0%

8 Terms & Conditions Agree Agree Agree Agree Agree Agree

9
Acknowledgement of 

Addenda Yes Yes Yes Yes Yes Yes
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Line Attribute Name

1
Substantial Project 

Completion

2
Final Project Completion

3 Conflict of Interest

4 Drug-Free Workplace

5

Vendor Certification 

Regarding Scrutinized 

Companies Lists

6 Local Business Participation 

Percentage

7
Small Business Enterprise 

Participation Percentage

8 Terms & Conditions

9
Acknowledgement of 

Addenda

Lanzo Construction 

Company (Lanzo 

Construction Co., 

Florida)

C&W Pipeline, 

Inc.

Southeastern 

Engineering 

Contractors, Inc.

Foster Marine 

Contractors, Inc.

Stanford 

Construction 

Company (Stanford 

& Sons Trucking 

Corporation)

Roadway 

Construction, LLC

240 240 240 240 240 240

270 270 270 270 270 270

No No No No No No

Yes Yes Yes Yes Yes Yes

Certified Certified Certified Certified Certified Certified

15% 11.4% 100% 9.4%

100% 11.4% 0% 89.25%

Agree Agree Agree Agree Agree Agree

Yes Yes Yes Yes Yes Yes
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Line Attribute Name

1
Substantial Project 

Completion

2
Final Project Completion

3 Conflict of Interest

4 Drug-Free Workplace

5

Vendor Certification 

Regarding Scrutinized 

Companies Lists

6 Local Business Participation 

Percentage

7
Small Business Enterprise 

Participation Percentage

8 Terms & Conditions

9
Acknowledgement of 

Addenda

Metro Equipment 

Service, Inc.

240

270

No

Yes

Certified

Agree

Yes
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