

Event Number

E-01-18

Event Title

CONTINUING CONTRACT FOR ENGINEERING AND PROJECT MANAGEMENT
CONSULTANT, OVERHEAD UTILITIES CONVERSION TO UNDERGROUND

Issue Date

10/2/2017 10:00:00 AM (ET)

Close Date

11/2/2017 02:00:00 PM (ET)

Responding Supplier	City	State	Response Submitted
Keith and Schnars (Keith and Schnars, P.A.)	Fort Lauderdale	FL	11/2/2017 01:10:24 PM (ET)
Kimley-Horn and Associates, Inc.	Orlando	FL	11/2/2017 09:41:49 AM (ET)
TEAMWORKnet, Inc.	Port Saint Lucie	FL	11/1/2017 12:48:05 PM (ET)
Haks Engineers, Architects and Land Surveyors, P.C.	Miami Lakes	FL	11/2/2017 01:44:19 PM (ET)
Calvin, Giordano & Associates	Ft. Lauderdale	FL	11/2/2017 10:03:46 AM (ET)
Erdman Anthony	West Palm Beach	FL	11/1/2017 02:09:12 PM (ET)
Ferreira Power Group	Palm Beach Gardens	FL	11/2/2017 01:58:37 PM (ET)

Line #	Attribute Name	Keith and Schnars (Keith and Schnars, P.A.)	Kimley-Horn and Associates, Inc.	TEAMWORKnet, Inc.	Haks Engineers, Architects and Land Surveyors, P.C.	Calvin, Giordano & Associates	Erdman Anthony	Ferreira Power Group
1	Small Business Enterprise	No	No	No	No	No	No	No
2	Local Business	No	No	No	Yes	No	No	No
3	Extension of prices, terms and conditions to other governmental entities	Yes	Yes	Yes	Yes	Yes	Yes	Yes
4	Conflict of Interest	No	No	No	No	No	No	No
5	Drug-Free Workplace	Yes	Yes	Yes	Yes	Yes	Yes	Yes
6	Vendor Certification Regarding Scrutinized Companies Lists	Certified	Certified	Certified	Certified	Certified	Certified	Certified
7	Terms & Conditions	Agree	Agree	Agree	Agree	Agree	Agree	Agree