

| | |
|---------------------|-------------------------------------------------------------|
| Event Number | P-45-18 |
| Event Title | Kester Park Concession Renovation and Restroom Construction |
| Event Type | IFB |
| Issue Date | 7/19/2018 01:49:24 PM (ET) |
| Close Date | 8/28/2018 02:00:00 PM (ET) |

| Responding Supplier | City | State | Response Submitted | Lines Responded | Response Total |
|---------------------------------------------------------------|---------------|--------------|----------------------------|------------------------|-----------------------|
| C. Square Construction Management (C. Square Development Co.) | Pompano Beach | FL | 8/28/2018 01:59:51 PM (ET) | 10 | \$334,010.00 |
| DiPompeo Construction Corp. | Pompano Beach | FL | 8/28/2018 01:51:18 PM (ET) | 10 | \$797,400.00 |

| | | | | C. Square Construction Management (C. Square Development Co.) | | DiPompeo Construction Corp. | |
|--------|-----------------------------------------------|-----|-----|---------------------------------------------------------------------|---------------------|-----------------------------|---------------------|
| | | | | 2641 East Atlantic Blvd # 300 | | 2301 NW 33 Court, # 102 | |
| | | | | Pompano Beach, FL 33062 | | Pompano Beach, FL 33069 | |
| Line # | Description | QTY | UOM | Unit | Extended | Unit | Extended |
| 1 | CONCESSION RENOVATIONS AND RESTROOM BUILDING | 1 | PKG | <u>\$334,010.00</u> | \$334,010.00 | \$797,400.00 | \$797,400.00 |
| 1.1 | General Conditions | 1 | EA | <u>\$15,000.00</u> | | \$143,700.00 | |
| 1.2 | Demolition | 1 | EA | <u>\$13,000.00</u> | | \$42,000.00 | |
| 1.3 | New Restroom Building | 1 | EA | <u>\$199,000.00</u> | | \$270,000.00 | |
| 1.4 | Renovations to Existing Concession Building | 1 | EA | <u>\$42,000.00</u> | | \$270,000.00 | |
| 1.5 | Site improvements, utilities, and restoration | 1 | EA | <u>\$30,000.00</u> | | \$36,690.00 | |
| 1.6 | Permit Allowance | 1 | EA | <u>\$10,000.00</u> | | \$10,000.00 | |
| 1.7 | Owner's Contingency Allowance | 1 | EA | <u>\$25,000.00</u> | | \$25,000.00 | |
| 1.8 | Indemnification | 1 | EA | <u>\$10.00</u> | | \$10.00 | |
| 2 | Add Alternate 1 | 1 | PKG | \$0.00 | \$0.00 | \$0.00 | \$0.00 |
| 2.1 | Re-roof existing gazebo | 1 | EA | <u>\$12,000.00</u> | | \$9,000.00 | |
| 3 | Add Alternate 2 | 1 | PKG | \$0.00 | \$0.00 | \$0.00 | \$0.00 |
| 3.1 | Mill and Repave Entire Parking lot | 1 | EA | <u>\$35,000.00</u> | | \$25,000.00 | |
| | | | | Total Price | \$334,010.00 | Total Price | \$797,400.00 |

| Lines | Attribute Name | C. Square Construction Management (C. Square Development Co.) | DiPompeo Construction Corp. |
|--------------|--------------------------------------------------------------------------------|----------------------------------------------------------------------|------------------------------------|
| 1 | Substantial Project Completion | 240 | 180 |
| 2 | Final Project Completion | 30 | 25 |
| 3 | Conflict of Interest | No | No |
| 4 | Drug-Free Workplace | Yes | Yes |
| 5 | Vendor Certification Regarding Scrutinized Companies Lists (Any Dollor Amount) | Certified | Certified |
| 6 | Local Business Participation Percentage | 80% | 47% |
| 7 | Terms & Conditions | Agree | Agree |
| 8 | Acknowledgement of Addenda | Yes | Yes |