

Event Number	P-32-18 Step 1
Event Title	Design/Build Services for Fire Stations 52, 61 and 107
Event Type	RLI
Issue Date	6/28/2018 09:08:29 PM (ET)
Close Date	8/2/2018 02:00:00 PM (ET)

Responding Supplier	City	State	Response Submitted
Kaufman Lynn Construction (Kaufman Lynn Construction, Inc.)	Boca Raton	FL	8/1/2018 04:57:41 PM (ET)
Hedrick Brothers Construction (Hedrick Brothers Construction Co., Inc.)	WEST PALM BEACH	FL	8/2/2018 11:02:26 AM (ET)
West Construction, Inc.	Lantana	FL	8/2/2018 09:25:39 AM (ET)
Quest Contracting, LLC	West Palm Beach	FL	8/1/2018 09:01:16 AM (ET)
Gulf Building LLC	Fort Lauderdale	FL	8/2/2018 11:30:58 AM (ET)
Critical Path Construction	Miami	FL	8/1/2018 03:11:55 PM (ET)
Core Construction	University Park	FL	8/2/2018 01:32:15 PM (ET)
GEC Associates, Inc.	Doral	FL	8/1/2018 04:05:20 PM (ET)
DiPompeo Construction Corp.	Pompano Beach	FL	8/1/2018 01:56:12 PM (ET)